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March 30, 2012

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION   
DEPARTMENT OF TRANSPORTATION

RHODE ISLAND CONTRACT NO.2012-CH-007

Improvements to Fruit Hill Avenue Contract 2 (Section 164 Funds)

FEDERAL-AID PROJECT NO. FAP Nos: HHZ-S164(001)

Fruit Hill Avenue (STA 10+00 to 15+50) and Olney Avenue (STA 20+00 to 22+50)

ADDENDUM NO. 2 Prospective bidders and all concerned are hereby notified of the following changes in the Plans, 
Specifications, Proposal and Distribution of Quantities for this contract. These changes shall be 
incorporated in the Plans, Specifications, Proposal and Distribution of Quantities, and shall 
become an integral part of the Contract Documents.

NOTICE TO PROSPECTIVE BIDDERS

COUNTY OF PROVIDENCE

CITY/TOWN OF North Providence

Delete Sheet No. 11 in its entirety and replace with revised Sheet No. 11 (R-1) attached to this 
Addendum No. 2. A walkway for house number 145 has been added.

5. Sheet No. 11 Location Plan

Delete Sheet No. 10 in its entirety and replace with revised Sheet No. 10 (R-1) attached to this 
Addendum No. 2. Callouts for adjusting structures have been added; a callout for reconstructing 
manhole/corbel cone has been added; and a walkway for house number 145 has been added.

4. Sheet No. 10 Drainage and Utility Plan

Delete Sheet No. 9 in its entirety and replace with revised Sheet No. 9 (R-1) attached to this 
Addendum No. 2. Note 1 has been revised.

3. Sheet No. 9 Profile Sheet

Delete Sheet No. 8 in its entirety and replace with revised Sheet No. 8 (R-1) attached to this 
Addendum No. 2. Callouts for pedestrian crossing at splitter islands have been added; Note 4 has 
been added; and a walkway for house number 145 has been added.

2. Sheet No. 8 General Plan

Delete Sheet No. 5 in its entirety and replace with revised Sheet No. 5 (R-1) attached to this 
Addendum No. 2. The Job Specific Proposed Features Legend has been revised; and Note 1 under 
the Job Specific Pavement Markings Notes has been revised.

1. Sheet No. 5 Job Specific Plan Symbols Legend and Notes

A. Plans
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Delete Sheet No. 20 in its entirety and replace with revised Sheet No. 20 (R-1) attached to this 
Addendum No. 2. Cross section at station 12+50 has been revised.

12. Sheet No. 20 Cross Sections Sta. 12+50 – Sta. 13+50

Delete Sheet No. 17 in its entirety and replace with revised Sheet No. 17 (R-1) attached to this 
Addendum No. 2. Note 3 on Sidewalk Closure and Bypass Detail has been added; and a temporary 
wheelchair ramp callout has been revised.

11. Sheet No. 17 Maintenance and Protection of Traffic Plan No. 3

Delete Sheet No. 16 in its entirety and replace with revised Sheet No. 16 (R-1) attached to this 
Addendum No. 2. A walkway for house number 145 has been added.

10. Sheet No. 16 Maintenance and Protection of Traffic Plan No. 2

Delete Sheet No. 15 in its entirety and replace with revised Sheet No. 15 (R-1) attached to this 
Addendum No. 2. Minimum lane width has been revised for Stage 1; Note 22 of general notes has 
been revised; callouts to maintain driveway access have been added for Stage 1; Detour Notes 3, 4, 
and 5 have been deleted; portable changeable message sign callouts on the Detour Plan have been 
revised; and Traffic Device Legend has been revised.

9. Sheet No. 15 Maintenance and Protection of Traffic Plan No. 1

Delete Sheet No. 14 in its entirety and replace with revised Sheet No. 14 (R-1) attached to this 
Addendum No. 2. Temporary epoxy resin pavement markings have been replaced with permanent 
epoxy resin pavement markings; and a walkway for house number 145 has been added.

8. Sheet No. 14 Signing & Striping Plan

Delete Sheet No. 13 in its entirety and replace with revised Sheet No. 13 (R-1) attached to this 
Addendum No. 2. A walkway for house number 145 has been added.

7. Sheet No. 13 Landscape Plan

Delete Sheet No. 12 in its entirety and replace with revised Sheet No. 12 (R-1) attached to this 
Addendum No. 2. A walkway for house number 145 has been added; and a spot elevation near house 
number 145 has been added.

6. Sheet No. 12 Grading Plan
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Delete Index Page 1 (R-1) to Index Page 3 (R-1) in its entirety and replace with revised Index Page 1 
(R-2) to Index Page 3 (R-2) attached to this Addendum No. 2. The Index has been revised.

1. Index Page 1 to Index Page 3

C. Distribution of Quantities

a. Delete Index Page JS-i in its entirety and replace with revised Index Page JS-i (R-1) attached to
this Addendum No. 2. The Index has been revised.

b. Delete Index Page JS-ii in its entirety and replace with revised Index Page JS-ii (R-1) attached to
this Addendum No. 2. The Index has been revised.

c. Delete Page JS-2 in its entirety and replace with revised Page JS-2 (R-1) attached to this
Addendum No. 2. The Phase 1 Completion language has been revised.

d. Delete Page JS-32 in its entirety and replace with revised Page JS-32 (R-1) attached to this
Addendum No. 2. The base prices of liquid asphalt cement and diesel fuel have been revised

e. Delete Page JS-35 to Page JS-37 in their entirety and replace with revised Page JS-35 to JS-37 (R-
1) attached to this Addendum No. 2. Job specific item specifications T20.9901, T20.9902, T20.9903,
T20.9904, T20.9905, T20.9906, and T20.9907 have been deleted.

f. Insert new Page JS-40 attached to this Addendum No. 2. Item Code T20.9917 has been added.

g. Insert new Page JS-41 attached to this Addendum No. 2. Item Code T20.9918 has been added.

h. Insert new Page JS-42 attached to this Addendum No. 2. Item Code T20.9919 has been added.

2. Specifications/Job Specific

a. Delete Index Page CS-i in its entirety and replace with revised Page CS-i (R-1) attached to this
Addendum No. 2. The index has been revised.

b. Delete Page CS-3 in its entirety and replace with revised Page CS-3 (R-1) attached to this
Addendum No. 2. Allowable work hours have been added.

c. Delete Page CS-6 in its entirety and replace with revised Page CS-6 (R-1) attached to this
Addendum No. 2. The title for paragraph 22 has been revised.

d. Delete Page CS-7 in its entirety and replace with revised Page CS-7 (R-1) attached to this
Addendum No. 2. The language for epoxy resin pavement markings has been revised.

e. Delete the Transportation Management Plan forms 1-3 in their entirety from Appendix A in the
General Provisions – Contract Specific and replace with new Transportation Management Plan forms
1-3 (R-1) attached to this Addendum No. 2.

f. Delete Traffic Related Work Restrictions/General Restrictions Attachment to Level 3 TMP and
replace with new Traffic Related Work Restrictions/General Restrictions Attachment to Level 3 TMP
(R-1) attached to this Addendum No. 2. General restriction notes have been revised.

1. General Provisions – Contract Specific

B. Contract Documents
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Insert new Page 9a attached to this Addendum No. 2. Item Code 401.9902 has been repaginated.

14. Page 9a

Delete Page 9 in its entirety and replace with revised Page 9 (R-1) attached to this Addendum No. 2. 
Item Code 302.0100 has been revised.

13. Page 9

Insert new Page 8a attached to this Addendum No. 2. Item Code 302.0100 has been revised and 
repaginated.

12. Page 8a

Delete Page 8 in its entirety and replace with revised Page 8 (R-1) attached to this Addendum No. 2. 
Item Code 302.0100 has been revised.

11. Page 8

Delete Page 7 in its entirety and replace with revised Page 7 (R-1) attached to this Addendum No. 2. 
Item Codes 204.0100 and 302.0100 have been revised.

10. Page 7

Insert new Page 6a attached to this Addendum No. 2. Item Code 204.0100 has been revised and 
repaginated.

9. Page 6a

Delete Page 6 in its entirety and replace with revised Page 6 (R-1) attached to this Addendum No. 2. 
Item Code 204.0100 has been revised.

8. Page 6

Insert new Page 5a attached to this Addendum No. 2. Item Code 204.0100 has been repaginated.

7. Page 5a

Delete Page 5 in its entirety and replace with revised Page 5 (R-1) attached to this Addendum No. 2. 
Item Code 204.0100 has been revised.

6. Page 5

Insert new Page 4a attached to this Addendum No. 2. Item Code 204.0100 has been repaginated.

5. Page 4a

Delete Page 4 in its entirety and replace with revised Page 4 (R-1) attached to this Addendum No. 2. 
Item Code 204.0100 has been revised.

4. Page 4

Insert new Page 2a attached to this Addendum No. 2. Item Code 201.0409 and 201.0421 have been 
repaginated.

3. Page 2a

Delete Page 2 in its entirety and replace with revised Page 2 (R-1) attached to this Addendum No. 2. 
Item Codes 201.0402 and 201.0403 have been revised.

2. Page 2
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Delete Page 21 in its entirety and replace with revised Page 21 (R-1) attached to this Addendum No. 
2. Item Code 906.0250 has been revised.

26. Page 21

Insert new Page 19a attached to this Addendum No. 2. Item Code 906.0211 has been repaginated.

25. Page 19a

Delete Page 19 in its entirety and replace with revised Page 19 (R-1) attached to this Addendum No. 
2. Item Code 906.0210 has been revised.

24. Page 19

Insert new Page 18a attached to this Addendum No. 2. Item Code 905.0115 has been revised; and 
Item Code 906.0210 has been repaginated.

23. Page 18a

Delete Page 18 in its entirety and replace with revised Page 18 (R-1) attached to this Addendum No. 
2. Item Code 905.0110 has been revised.

22. Page 18

Delete Page 17 in its entirety and replace with revised Page 17 (R-1) attached to this Addendum No. 
2. Item Code 713.8300 has been revised.

21. Page 17

Insert new Page 16a attached to this Addendum No. 2. Item Code 713.8300 has been revised and 
repaginated.

20. Page 16a

Delete Page 16 in its entirety and replace with revised Page 16 (R-1) attached to this Addendum No. 
2. Item Code 713.8269 has been revised.

19. Page 16

Insert new Page 15a attached to this Addendum No. 2. Item Code 712.0100 has been repaginated.

18. Page 15a

Delete Page 15 in its entirety and replace with revised Page 15 (R-1) attached to this Addendum No. 
2. Item Code 707.1900 has been revised.

17. Page 15

Insert new Page 11a attached to this Addendum No. 2. Item Codes 403.0300 and 601.0200 have been 
repaginated.

16. Page 11a

Delete Page 11 in its entirety and replace with revised Page 11 (R-1) attached to this Addendum No. 
2. Item Code 401.9904 has been revised.

15. Page 11
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Delete Page 36 in its entirety and replace with revised Page 36 (R-1) attached to this Addendum No. 
2. Item Codes T20.9904, T20.9905, and T20.9906 have been deleted.

38. Page 36

Delete Page 35 in its entirety and replace with revised Page 35 (R-1) attached to this Addendum No. 
2. Item Codes T20.9901, T20.9902, T20.9903, and T20.9904 have been deleted.

37. Page 35

Delete Page 34 in its entirety and replace with revised Page 34 (R-1) attached to this Addendum No. 
2. Item Code T20.9901 has been deleted.

36. Page 34

Delete Page 31 in its entirety and replace with revised Page 31 (R-1) attached to this Addendum No. 
2. Item Code L02.0102 has been revised.

35. Page 31

Insert new Page 30a attached to this Addendum No. 2. Item Code L02.0102 has been revised and 
repaginated.

34. Page 30a

Delete Page 30 in its entirety and replace with revised Page 30 (R-1) attached to this Addendum No. 
2. Item Codes L01.0102 and L02.0102 have been revised.

33. Page 30

Insert new Page 27a attached to this Addendum No. 2. Item Code 932.0220 has been revised and 
repaginated; and Item Code 932.0230 has been repaginated.

32. Page 27a

Delete Page 27 in its entirety and replace with revised Page 27 (R-1) attached to this Addendum No. 
2. Item Code 932.0220 has been revised.

31. Page 27

Delete Page 25 (R-1) in its entirety and replace with revised Page 25 (R-2) attached to this 
Addendum No. 2. Item Codes 925.0112 and 929.0110 have been revised.

30. Page 25

Insert new Page 22a attached to this Addendum No. 2. Item Code 906.0280 has been repaginated.

29. Page 22a

Delete Page 22 in its entirety and replace with revised Page 22 (R-1) attached to this Addendum No. 
2. Item Code 906.0260 has been revised.

28. Page 22

Insert new Page 21a attached to this Addendum No. 2. Item Code 906.0250 has been revised and 
repaginated.

27. Page 21a





























 

 
  

 GENERAL PROVISIONS - CONTRACT SPECIFIC 
INDEX 

  
Paragraph Title Page 

1. Brief Scope of Work CS-1 

2. List of Contract Drawings CS-1 

3. Specialty Items CS-1 

4. Utility and Municipal Notification and Coordination CS-2 

5. Utility Verification CS-3 

6. Sequence of Construction/Maintenance & Movement of Traffic CS-3 

7. Contractor's Responsibility for Damaged Storm Drains CS-4 

8. Storage of Construction Material and/or Equipment CS-4 

9. Maintenance of Public Areas CS-4 

10. Traffic Fines in Work Zone CS-4 

11. Legal Relations and Responsibilities to Public Utilities and 
Facilities 

CS-4 

12. Coordination with Other Contracts CS-5 
13. Right-of-Way and Damage to Property CS-5 
14. Soldiers and Sailors Statue  CS-5 
15. Cleaning Drainage Structures  CS-5 
16. Adjusting Utility Structures CS-5 
17. Location of Signs CS-5 
18. Paving Notes CS-6 
19. Survey CS-6 
20. Curb Modifications CS-6 
21. Shop Drawings CS-6 
22. Placement of  Pavement Markings CS-6 
23. Transportation Management Plan CS-7 
24. Pavement Cores and Test Pit Logs CS-7 
25.  Stormwater Pollution Prevention Plan CS-7 
26. Structural Disposition List CS-8 

 
Appendix A: Transportation Management Plan 
Appendix B: Pavement Cores and Test Pit Logs 
Appendix C: Stormwater Pollution Prevention Plan 
 

CS-i
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CS-3 

 9. North Providence Police Dept. 
  1967 Mineral Spring Avenue 
  North Providence, RI 02904 
  Attn: John J. Whiting 
                          (401) 231-4533 (Details) 
 

10. North Providence Fire Dept. 
 1967 Mineral Spring Avenue 
 North Providence, RI 02904 
 Attn: Leonard A. Albanese, Chief 
             (401) 231-8505 

          11. R.I Public Transit Authority 
  265 Melrose Street 
  Providence, RI 02907 
  Attn: John Toohey 
                          (401) 784-9586 

 

 
5. UTILITY VERIFICATION 
 
 The Contractor shall notify Dig Safe (1-800-344-7233) before any work is to begin. 
 
6. SEQUENCE OF CONSTRUCTION/MAINTENANCE AND MOVEMENT OF 

TRAFFIC: 
 
 A. 
 

Action Required by Contractor: 

Approval of the work sequence and time schedule is required before the start of any 
construction or other work associated with this contract.  The proposed construction 
and time schedule must consider and address the safe vehicle passage through the 
project. 
 
The Contractor shall be responsible for coordinating with the Town of North 
Providence. 

 
 During pavement removal operations, no over breakage into existing operational 

travel lanes will be allowed. 
   

 All deviations from the requirements stated here or detailed in the plans, as well as 
all deviation from the approved construction sequence and time schedule, must be 
submitted to the Engineer in writing for approval as required in the R.I. Standard 
Specifications for Road and Bridge Construction. 

 
  Locations of surface features of utilities shown on the plans are based on the test pits 

results, record information and field surveys and shall be considered approximate. The 
Contractor shall check and verify the exact location of all existing utilities, both 
underground and overhead, with Dig Safe. Any damage to utilities shall be the 
Contractor’s responsibility. 

 
  All work shall be completed in accordance with the Traffic – Related Work 

Restrictions indicated in the Transportation Management Plan. The Town of North 
Providence has approved the closure of Olney Avenue during construction. The 
Contractor shall obtain written approval from the Engineer if the proposed detour is to 
deviate from the plans; the new detour plan shall include the written approval from the 
Town of North Providence.  The Contractor shall only be permitted to work between 6 
AM to 6 PM. 
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18. PAVING NOTES 
 

The Contractor must pave to the cut and match lines on side streets and driveways 
simultaneously with the main line paving. Paving work required to be performed by hand 
methods shall be paid under Item Code 401.9901 Bituminous Asphalt for Miscellaneous 
Work.   
 
No drainage structure or paved waterway shall be blocked by the new pavement. The new 
pavement shall be graded towards the inlet openings and catch basins. This task shall be 
considered incidental to the pavement laying operation and there shall be no separate 
payment for this work. 
 
The contractor shall submit a paving schedule to the Engineer seven (7) days prior to the 
proposed paving start date. 
 
The contractor shall apply the asphalt emulsion tack coat between all layers of pavement. No 
tack coat shall be left exposed to traffic. Therefore the Contractor shall apply the tack coat 
only to the area which he expects to complete the final riding surface course by the end of the 
day’s operation. 

 
19. SURVEY 
 
 The contractor is responsible for Class I survey to establish all cut and fill elevations, stations 

and offsets to fully reconstruct this project. This survey shall be submitted to the department 
for review and acceptance prior to commencing any work. This work shall be performed in 
accordance with Section 934 of the latest Compilation of Approved Specifications.  The 
Contractor shall also perform survey to locate the State Highway Layout Line at the locations 
where sidewalks, curbs and islands are proposed to be modified, and/or where directed by the 
Engineer.  The survey shall be done by a Professional Land Survey or registered in the State of 
Rhode Island and the cost shall be considered incidental to the work under this project.  

 
20. CURB MODIFICATIONS 

 
 The Contractor is hereby made aware that the existing gas lines vary in depth and may 

conflict with the proposed curb installation.  Refer to test pit logs for locations and depths.  
At these locations, the Contractor shall install modified curb as shown on the plans and/or as 
directed by the Engineer to avoid conflicts with the existing gas line.  

 
21. SHOP DRAWINGS 
 

Shop drawing submittals by the Contractor shall be distributed as follows:  
- One copy to the Green International Affiliates, Inc. (239 Littleton Road, Suite 3, 

Westford, MA 01886 Phone: 978-923-0400 Attn: Erik Atkins, P.E.)  
- Seven copies to the Resident Engineer 

 
 
22. PLACEMENT OF PAVEMENT MARKINGS 
 

“Temporary Waterborne Pavement Marking Paint - 16 mils” shall be placed in accordance 
with Section T20.03.4 of the Standard Specifications on all milled surface of roadways that 
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will be open to traffic at the completion of each day’s milling operation. 
 
“Temporary Waterborne Pavement Marking Paint - 8 mils” shall be placed in accordance 
with Section T20.03.4 of the Standard Specifications on the final riding surface of roadways 
that will be open to traffic at the completion of each day’s paving operation. 
 
“Epoxy Resin Pavement Markings” shall be placed in accordance with Section T20.03.4 of 
the Standard Specifications.  “Temporary Epoxy Resin Pavement Markings” shall be placed 
on final riding surface of roadways that will be open to traffic no later than October 31st 
2012. “Epoxy Resin Pavement Markings” shall be placed no sooner than 2 weeks but no later 
than 4 weeks from the completion of the paving operation. 

 
 
23. TRANSPORTATION MANAGEMENT PLAN 
 

Included as an Appendix to these Contract Specific General Provisions is the Transportation 
Management Plan (TMP) for this project.  The TMP lays out the set of coordinated 
transportation management strategies that will be used to manage the work zone safety and 
mobility impacts of this project.  In the event of a discrepancy between information in the 
TMP and information elsewhere in the Contract Documents, the former shall govern. 
 
The Contractor’s attention is called to SECTION 12.103 – AWARD AND EXECUTION 
OF THE CONTRACT, which describes the requirements for the Contractor’s designation 
of a TMP Implementation Manager for the Contract. 
 
The Contractor’s attention is called to SECTION 12.105 – CONTROL OF WORK, which 
describes the requirements for the training of all Contractor and Subcontractor personnel 
involved in the work zone design, implementation, operation, inspection, management, 
and/or enforcement. 
 
The Department’s latest Training Guidelines for Personnel Responsible for Work Zone 
Safety & Mobility are available under the “Training” section at 
http://www.dot.ri.gov/humanresources/index.asp. 

 
24. PAVEMENT CORES AND TEST PIT LOGS 

 
Results of pavement cores and test pits are shown in the Appendix B. 
 

25. STORMWATER POLLUTION PREVENTION PLAN 
 

The Stormwater Pollution Prevention Plan document is shown in Appendix C. 
 
 
 
 
 
 
 
 

 

http://www.dot.ri.gov/humanresources/index.asp�
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LEVEL 3 Project Name:
TRANSPORTATION RI Design Contract No(s):  
MANAGEMENT RI Construction Contract No(s):  
PLAN

Submission: Date:

Description:

ROADWAY NAME or INTERSECTION

Fruit Hill Avenue

Olney Avenue

Adelaide Avenue

Limits:

The limit of work on Fruit Hill Avenue is approximately 300 feet west of Olney Avenue intersection to approximately 50 feet north 
of Congress Avenue intersection. The limit of work extend on Olney Avenue from Fruit Hill Avenue intersection to Belcourt 
Avenue intersection.

WORK ZONE LOCATIONS

Congress Avenue

General

Congress Avenue

This project consist of improvement to Fruit Hill Avenue and Olney Avenue in North Providence. The work includes but not 
limited to construction of a roundabout, full depth roadway reconstruction, replacing sidewalks and curbing, installing new 
signage, and installing new drainage structures.

FROM

Brief
Project

Work

PROJECT INFORMATION

Improvements to Fruit Hill Avenue Contract - 2

2012-CH-007
2006-EH-011

ADV 3/28/2012

At Fruit Hill Avenue Intersection

At Fruit Hill Avenue Intersection

TO

Olney Avenue
APPROX. LENGTH

550 ft
Fruit Hill Avenue Belcourt Avenue 250 ft

40 ft
15 ft

DPM 450.05 RIDOT Level 3 TMP Template Rev. 11-06-09.xls                              Template Rev. 11-06-09 Page 1 of 3

Project
Schedule*:

*The information in this section is not intended to and shall not supersede the approved schedule and milestone/completion dates for the project.

The project will be divided into three construction stages beginning July 2012 and ending on November 2012, followed by  final 
loaming and seeding.

Holiday 
Restrictions:

General

TRAFFIC-RELATED WORK RESTRICTIONS

General See attached sheet.
Restrictions:

No lane and/or shoulder closures allowed after 1:00 pm on the Friday preceding a holiday weekend.                                               
EASTER SUNDAY
No lane and/or shoulder closures allowed on Saturday and Sunday
DR. MARTIN LUTHER KING, JR. DAY, MEMORIAL DAY, VICTORY DAY, LABOR DAY, COLUMBUS DAY and VETERANS DAY
No lane and/or shoulder closures allowed on Saturday, Sunday, and Monday
NEW YEAR'S DAY, INDEPENDENCE DAY and CHRISTMAS DAY
No lane and/or shoulder closures allowed after 1:00 pm on the day before the holiday
No lane and/or shoulder closures allowed on the holiday
THANKSGIVING DAY
No lane and/or shoulder closures allowed after 1:00 pm on the Wednesday preceding Thanksgiving Day
No lane and/or shoulder closures allowed on Thanksgiving Day, Friday, Saturday and Sunday

DPM 450.05 RIDOT Level 3 TMP Template Rev. 11-06-09.xls                              Template Rev. 11-06-09 Page 1 of 3
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TMP Plan 
Set

TMP Plan 
Set

X

X

X X

X

X X

X

X

X

1-Side Lane Shift - Two Lane Road

Lane Closure - Two Lane Road

Lane Closure - Limited Access

Included in:

DESIGNER-DEVELOPED TTC PLANS
Included in:

TEMPORARY TRAFFIC CONTROL PLANS

Shoulder Closure - Limited Access

RIDOT TYPICAL TTC PLANS

Lane Closure - Four Lane Road

Typical Application - Work beyond Shoulder

Traffic Control Plan Stage 2

Traffic Control Plan Stage 1

2-Side Lane Shift - Two Lane Road

Lane Shift - Limited Access

Typical Application - Closure at side of Intersection

Typical Application - Sidewalk Closure and Bypass

Traffic Control Plan Stage 1 - Detour Plan

PUBLIC INFORMATION PLAN
These strategies will be used to provide information concerning the project to road users and the community

Mobile Operation

Work Beyond the Shoulder

RIDOT travel advisories web site

SELECTED STRATEGIES

RIDOT travel advisories news releases

Shoulder Closure - Two Lane Road

Double Lane Closure - Limited Access

Traffic Control Plan Stage 3

These RIDOT- and/or Designer-Developed TTC Plans will be used during the work on this project

RESPONSIBILITIES / REQUIREMENTS / SPECIAL CONSIDERATIONS

RIDOT TMP Imp. Mngr. to send RIDOT notification form to Communications min. 48 hrs. in advance of restrictions.

RIDOT TMP Imp. Mngr. to send RIDOT notification form to Communications min. 48 hrs. in advance of restrictions.

DPM 450.05 RIDOT Level 3 TMP Template Rev. 11-06-09.xls                              Template Rev. 11-06-09 Page 2 of 3

RESPONSIBILITIES / REQUIREMENTS / SPECIAL CONSIDERATIONS

Message display shall be as shown on Maintenance and Protection of Traffic Plan 1

Changeable message signs (CMS)

RIDOT TMP Imp. Mngr. to send RIDOT notification form to RIDOT TMC min. 48 hrs. in advance of restrictions.

1) Contractor to provide CMS one week in advance of Olney Avenue Closure and during stages 1 to 3.

RIDOT 511 traveler information system

TRANSPORTATION OPERATIONS PLAN
These strategies will be used to provide improved transportation operations/safety within project work zones

SELECTED STRATEGIES

DPM 450.05 RIDOT Level 3 TMP Template Rev. 11-06-09.xls                              Template Rev. 11-06-09 Page 2 of 3
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Attachment to Level 3 TMP - 2012-CH-007 / Improvements to Fruit Hill Avenue Contract - 2
TRAFFIC-RELATED WORK RESTRICTIONS / General Restrictions:

3/28/2012
Page 1 of 1

Location From To SUN MON TUES WED THURS FRI SAT

0:00 6:00 ALL ALL ALL ALL ALL ALL ALL

6:00 9:00 1 L 1 L 1 L 1 L 1 L 1 L 1 L

9:00 15:00 1 L (alt) 1 L (alt) 1 L (alt) 1 L (alt) 1 L (alt) 1 L (alt) 1 L (alt)

15:00 18:00 1 L 1 L 1 L 1 L 1 L 1 L 1 L

18:00 0:00 ALL ALL ALL ALL ALL ALL ALL

0:00 12:00 D D D D D D D
12:00 0:00 D D D D D D D

LEGEND

ALL

1 L

1 L (alt)

D

1

2

3 The detour on Olney Avenue shall only be in place during Stage 1 construction. At all other times the contractor shall adhere to the restriction shown on the Table-1.

4

     a) Cap and Gown Convocation : May 2nd

     b)  Rhode Island College Homecoming : Assume a Thursday, Friday, & Saturday in October.

Detour traffic (see note)

 A minimum of one 11-foot wide travel lane shall remain open to alternating traffic

Time of Day Day of Week

MINIMUM NUMBER OF LANES & SHOULDERS TO REMAIN OPEN TO TRAFFIC
1,2,5

OLNEY AVE DURING 
STAGE 1

 All travel lanes and shoulders shall remain open to traffic

 A minimum of one 11-foot wide travel lane in each direction shall remain open to traffic

All lanes, shoulders and sidewalks shall remain open to traffic and pedestrian for the following Rhode Island College events (Homecoming dates and times to be determined):

TABLE - 1

TABLE - 2

NOTES

The set-up and break-down of temporary traffic control devices within a traveled way or shoulder shall be construed as a closure of that traveled way or shoulder.

The provisions noted herein shall not free the Contractor from his responsibility to conduct all work in such a manner that assures the least possible obstruction to traffic.

ALL ROADWAYS WITHIN 
PROJECT LIMITS EXCEPT 
OLNEY AVENUE DURING 

STAGE 1
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R -1



  

 SPECIFICATIONS - JOB SPECIFIC 
INDEX 

 
Code Title Pa

100. 

ge 

Division I, Part 100 General Requirements and Covenants JS-1 

12.108.1000 Prosecution and Progress JS-2 

12.108.03 Prosecution and Progress JS-3 

201.9901 Remove Stockpile and Deliver Granite Curb JS-4 

206.9901 Compost Filter Sock JS-5 

209.9901 Filter Bag for Catch Basin JS-6 

401.9901 Bituminous Asphalt for Miscellaneous Work JS-8 

401.9902 Class 12.5 JS-9 

401.9903 Class 19.0 JS-12 

401.9904 Class 4.75 JS-15 

705.9901 Reconstruct Type ‘F’ to Catch Basin With Gutter Inlet JS-18 

902.9901 Temporary Construction Fence JS-19 

904.9901 Integrally Colored and Stamped Portland Cement Concrete JS-20 

905.1000 Sidewalks JS-27 

906.9901 Mountable Granite Curb JS-28 

906.9902 Cement Concrete Curb Precast Straight Std. 7.1.0 (Modified) JS-29 

906.9903 Cement Concrete Curb Precast Circular Std. 7.1.0 (Modified) JS-29 

907.1000 Dust Control  JS-30 

937.1000 Maintenance and Movement Traffic Protection JS-31 

938.1000 Price Adjustments JS-32 

L02.1000 Seeding JS-33 

L06.1000 Planting JS-34 

T20.9901 Deleted JS-35 

T20.9902 Deleted JS-35 

T20.9903 Deleted JS-35 

T20.9904 Deleted JS-35 

T20.9905 Deleted JS-35 

 JS-i  

aacharya
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T20.9906 Deleted JS-35 

T20.9907 Deleted JS-35 

T20.9908 4 Inch Temporary Waterborne Pavement Marking Paint Yellow – 8 
Mils 

JS-38 

T20.9909 6 Inch Temporary Waterborne Pavement Marking Paint White – 8 
Mils 

JS-38 

T20.9910 6 Inch Temporary Waterborne Pavement Marking Paint Yellow – 8 
Mils 

JS-38 

T20.9911 12 Inch Temporary Waterborne Pavement Marking Paint White – 8 
Mils 

JS-38 

T20.9912 12 Inch Temporary Waterborne Pavement Marking Paint Yellow – 
8 Mils 

JS-38 

T20.9913 Temporary Waterborne Pavement Marking Paint Yield Line 
Symbol – 8 Mils 

JS-38 

T20.9914 Temporary Waterborne Pavement Marking Paint Word “Yield” – 8 
Mils 

JS-38 

T20.9915 4 Inch Temporary Waterborne Pavement Marking Paint Yellow – 
16 Mils 

JS-38 

T20.9916 6 Inch Temporary Waterborne Pavement Marking Paint White – 16 
Mils 

JS-38 

T20.9917 12 Inch Epoxy Resin Pavement Markings – Yellow JS-40 

T20.9918 White Epoxy Resin Pavement Markings Yield Line Symbol JS-41 

T20.9919 Epoxy Resin Pavement Marking Word “Yield” JS-42 

   
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

JS-ii 
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JS-2 

 
           Date:03/14/12 

Page:  1 of 1 
JOB SPECIFIC 

R.I. CONTRACT NO. 2012-CH-007 
 

CODE 12.108.1000 
PROSECUTION AND PROGRESS 

 
In accordance with Section 12.108.08, Failure to Complete on Time, Para. a., Phased Completion, 

Interim Completion and Substantial Completion the following defines the Interim and Substantial 

Completion Dates and Associated Liquidated Damages: 

 
1. Phase 1 Completion:   November 09, 2012 
 

Any and all work shall be completed except landscaping and loaming and seeding. 
 
Liquidated Damages:  $1,200.00 per calendar day. 
 

 
2. Substantial Completion:  May 10, 2013 

 
All Contract work shall be completed, as defined by Section 12.101.71. 
 

 Liquidated Damages:  $1,200.00 per calendar day. 
 
There will be no waiver of Liquidated Damages through the Winter Shutdown. 
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JS-32 

Date: 03/14/12 
Page 1 of 1 

 
JOB SPECIFIC 

R.I. CONTRACT NO. 2012-CH-007 
 

CODE 938.1000 
PRICE ADJUSTMENTS 

 
 
DESCRIPTION. 
 
 a. Liquid Asphalt Cement.* The Base Price of Liquid Asphalt Cement as required to 

implement Subsection 938.03.1 of the Standard Specifications is $642.50

 

 per ton 
as of 3/15/2012. 

 * In the case of modified asphalt binder, this price adjustment provision shall only apply 
to the neat liquid asphalt component.  This provision shall not apply to the 
modifier component, manufacture, storage, transportation or other associated 
costs. 

 
 b. Diesel Fuel.  The Base Price of Diesel Fuel as required to implement Subsection 

938.03.2 of the Standard Specifications is $3.4619
 

 per gallon as of 3/15/2012. 
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Date: 03/14/12 
Page 1 of 3 

 
JOB SPECIFIC 

R.I. CONTRACT NO. 2012-CH-007 
 
 

T20.9901 – DELETED 
 
T20.9902 -  DELETED  
 
T20.9903 - DELETED 
 
T20.9904 - DELETED 
 
T20.9905 -  DELETED 
 
T20.9906 - DELETED 
 
T20.9907 - DELETED 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

aacharya
Response to Comments
Addendum - 2                                                                                                                        

aacharya
Response to Comments
R - 1                                                                                                                       



 

JS-36 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

DELETED PAGE 
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JS-37 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

DELETED PAGE 
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JS-40 

Date: 03/29/2012 
Page 1 of 1 

 
JOB SPECIFIC 

R.I. CONTRACT NO.  2012-CH-007 
 

CODE T20.9917 
12 INCH EPOXY RESIN PAVEMENT MARKINGS - YELLOW 

 
DESCRIPTION: This work under this item shall consist of furnishing and applying the 12 inch 
yellow epoxy pavement marking at the locations as shown on the Plans and/or as directed by the 
Engineer and shall conform to Section T.20 of the Rhode Island Standard Specifications for Road 
and Bridge Construction, 2004 Edition and all revisions. 
 
METHOD OF MEASUREMENT: “12 Inch Epoxy Resin Pavement Markings - Yellow” shall 
be measured by the number of linear feet actually installed in accordance with the Plans and/or as 
directed by the Engineer. 
 
BASIS OF PAYMENT: The accepted quantities of “12 Inch Epoxy Resin Pavement Markings - 
Yellow” shall be paid for at the contract unit price per linear foot as listed in the proposal. The 
price so stated constitutes full and complete compensation for all labor, material, equipment and 
all other incidentals required to complete the work, complete in place and accepted by the 
Engineer. 
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JS-41 

 
Date: 03/29/2012 

Page 1 of 1 
 

JOB SPECIFIC 
R.I. CONTRACT NO. 2011-CH-007 

 
CODE T20.9918 

WHITE EPOXY RESIN PAVEMENT MARKING YIELD LINE SYMBOL 
 
DESCRIPTION: This work item shall consist of furnishing and applying the white yield line 
epoxy pavement marking symbol at the locations as shown on the Plans and/or as directed by the 
Engineer and shall conform to Section T.20 of the Rhode Island Standard Specifications for Road 
and Bridge Construction, 2004 edition and all its revisions. 
 
METHOD OF MEASUREMENT: “White Epoxy Resin Pavement Marking Yield Line 
Symbol” shall be measured by the number of each such units actually installed in accordance 
with the Plans and/or as directed by the Engineer. 
 
BASIS OF PAYMENT: The accepted quantities of “White Epoxy Resin Pavement Marking 
Yield Line Symbol” shall be paid for at the contract unit price per each as listed in the proposal. 
The price so stated constitutes full and complete compensation for all labor, material, equipment 
and all other incidentals required to complete the work, complete in place and accepted by the 
Engineer. 
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JS-42 

 
 

Date: 03/29/2012 
Page 1 of 1 

 
JOB SPECIFIC 

R.I. CONTRACT NO. 2012-CH-007 
 

CODE T20.9919 
EPOXY RESIN PAVEMENT MARKING WORD “YIELD” 

 
DESCRIPTION: This work item shall consist of furnishing and applying the epoxy pavement 
marking word “yield” at the locations as shown on the Plans and/or as directed by the Engineer 
and shall conform to Section T.20 of the Rhode Island Standard Specifications for Road and 
Bridge Construction and all revisions. 
 
METHOD OF MEASUREMENT: “Epoxy Resin Pavement Marking Word “Yield”” shall be 
measured by the number of each such units actually installed in accordance with the Plans and/or 
as directed by the Engineer. 
 
BASIS OF PAYMENT: The accepted quantities of “Epoxy Resin Pavement Marking Word 
“Yield”” shall be paid for at the contract unit price per each as listed in the proposal. The price so 
stated constitutes full and complete compensation for all labor, material, equipment and 
incidentals required to complete the work, complete in place and accepted by the Engineer. 
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906.0280 3' PRECAST CONCRETE TRANSITION CURB STANDARD 7.1.1 22

906.0261 PRECAST CONCRETE RAMP STONE 12-INCH CIRCULAR STANDARD 
7.1.9

22

906.0260 PRECAST CONCRETE RAMP STONE 12-INCH STRAIGHT STANDARD 
7.1.9

22

906.0250 PRECAST CONCRETE WHEELCHAIR RAMP CURB STANDARDS 7.1.3, 
43.3.0  AND 43.3.1

21
906.0221 6' PRECAST CONCRETE TRANSITION CURB STANDARD 7.1.2 21
906.0211 CEMENT CONCRETE CURB PRECAST CIRCULAR STANDARD 7.1.0 19
906.0210 CEMENT CONCRETE CURB PRECAST STRAIGHT STANDARD 7.1.0 18
905.0115 PORTLAND CEMENT CONCRETE DRIVEWAY STANDARD 43.5.0 18
905.0110 PORTLAND CEMENT SIDEWALK MONOLITHIC STANDARD 43.1.0 17
904.9901 INTEGRALLY COLORED AND STAMPED PORTLAND CEMENT CONCRETE 17
902.9901 TEMPORARY CONSTRUCTION FENCE 17
713.8300 ADJUST GAS GATE BOXES TO GRADE 16
713.8269 ADJUST WATER GATE BOXES TO GRADE 16
713.8268 ADJUST CURB STOP BOX TO GRADE 16
712.0100 WATER GATE BOX 15
708.9042 CLEANING MANHOLES ALL TYPES AND SIZES 15
708.9041 CLEANING CATCH BASINS ALL TYPES AND SIZES 15
707.1900 ADJUST FRAME & COVER TO GRADE 15
707.1200 ADJUST CATCH BASIN TO MANHOLE 15
707.1000 ADJUST SANITARY MANHOLE 14
707.0900 ADJUST MANHOLES TO GRADE 14
705.9901 RECONSTRUCT TYPE 'F' CATCH BASIN WITH GUTTER INLET 14
704.0300 RECONSTRUCT CATCH BASIN/VERTICAL WALLS 14
702.0605 PRECAST CATCH BASIN 4' DIAMETER STANDARD 4.4.0 14
702.0533 PRECAST CONCRETE APRON STONE 38'' STANDARD 7.1.8 13
702.0522 FRAME AND COVER STANDARD 6.2.1 13
702.0516 FRAME AND GRATE, HIGH CAPACITY, STANDARD 6.3.4 13
701.6012 12 INCH DUCTILE IRON SEWER SAFE PIPE CLASS 52 13
601.0200 CLASS XX PORTLAND CEMENT CONCRETE 11
403.0300 ASPHALT EMULSION TACK COAT 11
401.9904 CLASS 4.75 10
401.9903 CLASS 19.0 10
401.9902 CLASS 12.5 9
401.9901 BITUMINOUS ASPHALT FOR MISCELLANEOUS WORK 9
302.0100 GRAVEL BORROW SUBBASE COURSE 7
212.2000 CLEANING AND MAINTENANCE OF EROSION CONTROLS 7
209.9901 FILTER BAG FOR CATCH BASIN 7
204.0100 TRIMMING AND FINE GRADING 4
202.0700 COMMON BORROW 4
202.0100 EARTH EXCAVATION 4
201.9901 REMOVE, STOCKPILE AND DELIVER GRANITE CURB 3

201.0610 REMOVE AND DISPOSE DIRECTIONAL, WARNING, REGULATORY, 
SERVICE, AND STREET SIGNS

3
201.0602 REMOVE AND STOCKPILE GROUND MOUNTED SIGNS 3
201.0428 REMOVE AND DISPOSE FRAME AND GRATE OR FRAME AND COVER 3
201.0421 REMOVE AND DISPOSE BITUMINOUS CURB 2
201.0409 REMOVE AND DISPOSE FLEXIBLE PAVEMENT 2
201.0403 REMOVE AND DISPOSE SIDEWALKS 2
201.0402 REMOVE AND DISPOSE CONCRETE CURB 1
201.0310 REMOVE AND DISPOSE SHRUBS 1

201.0302 CUTTING AND DISPOSING ISOLATED TREES AND STUMPS (24'' OR 
PLUS)

1
201.0301 CUTTING AND DISPOSING ISOLATED TREES AND STUMPS (4"- 24") 1
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T20.9910 6 INCH TEMPORARY WATERBORNE PAVEMENT MARKING PAINT YELLOW 
– 8 MILS

38

T20.9909 6 INCH TEMPORARY WATERBORNE PAVEMENT MARKING PAINT WHITE – 
8 MILS

38

T20.9908 4 INCH TEMPORARY WATERBORNE PAVEMENT MARKING PAINT YELLOW 
– 8 MILS

37
T20.9907 ** ITEM DELETED ** 37
T20.9906 ** ITEM DELETED ** 36
T20.9905 ** ITEM DELETED ** 36
T20.9904 ** ITEM DELETED ** 35
T20.9903 ** ITEM DELETED ** 35
T20.9902 ** ITEM DELETED ** 35
T20.9901 ** ITEM DELETED ** 34
T20.1000 REMOVE EXISTING PAVEMENT MARKINGS 34

T15.0200 REMOVE AND RELOCATE DIRECTIONAL REGULATORY AND WARNING 
SIGN

34
T15.0100 DIRECTIONAL REGULATORY AND WARNING SIGNS 32
T06.3040 4 IN. RIGID STEEL CONDUIT-UNDER EXISTING PAVEMENT 32
T05.0100 PRECAST TYPE A HANDHOLE STANDARD 18.2.0 32
L11.0102 TREE PLANT PROTECTION DEVICE STANDARD 51.1.0 31
L10.0101 MECHANICAL TREE AND SHRUB ROOT PRUNING 31

L06.9902 TAXUS BACCATA 'REPANDENS' "SPREADING ENGLISH YEW" 24-30", 
B&B

31
L06.9901 PRUNUS SARGENTII "SARGENT CHERRY" 3-3 1/2" CAL., B&B 31
L02.0102 RESIDENTIAL SEEDING (TYPE 2) 30
L01.0102 LOAM BORROW 4 INCHES DEEP 29
943.0200 TRAINEE MAN-HOURS 29
942.0100 DETECTABLE WARNING SYSTEMS STANDARD 48.1.0 28
937.0200 MAINTENANCE AND MOVEMENT TRAFFIC PROTECTION 28
936.0110 MOBILIZATION 28
935.0400 REMOVING BITUMINOUS PAVEMENT BY MICRO MILLING 28

932.0230 FULL DEPTH SAWCUT OF PORTLAND CEMENT CONCRETE 
SIDEWALK/DRIVEWAY

27
932.0220 FULL DEPTH SAWCUT OF BITUMINOUS SIDEWALK/DRIVEWAY 27
932.0200 FULL-DEPTH SAWCUT OF BITUMINOUS PAVEMENT 26
932.0100 CUTTING AND MATCHING ASPHALT 26
931.0110 CLEANING AND SWEEPING PAVEMENT 25
929.0110 FIELD OFFICE 25

926.0130 PRECAST MEDIAN BARRIER FOR TEMPORARY TRAFFIC CONTROL 
STANDARD 40.5.0

25
925.0112 PORTABLE CHANGEABLE MESSAGE SIGN 25
923.0200 ** ITEM DELETED ** 25
923.0120 PLASTIC PIPE BARRICADE STANDARD 26.3.0 24
923.0105 DRUM BARRICADE STANDARD 26.2.0 24
922.0100 TEMPORARY CONSTRUCTION SIGNS STANDARD 29.1.0 AND 27.1.1 24
915.0240 REMOVE AND RESET HIGHWAY BOUNDS (ALL TYPES) 24
914.5020 FLAGPERSONS - OVERTIME 24
914.5010 FLAGPERSONS 24
907.0200 CALCIUM CHLORIDE FOR DUST CONTROL (PROJECT WIDE) 23
907.0100 WATER FOR DUST CONTROL 23

906.9903 CEMENT CONCRETE CURB PRECAST CIRCULAR STANDARD 7.1.0 
(MODIFIED)

23

906.9902 CEMENT CONCRETE CURB PRECAST STRAIGHT STANDARD 7.1.0 
(MODIFIED)

23
906.9901 MOUNTABLE GRANITE CURB 23
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T20.9919 EPOXY RESIN PAVEMENT MARKING WORD “YIELD” 44
T20.9918 WHITE EPOXY RESIN PAVEMENT MARKING YIELD LINE SYMBOL 43
T20.9917 12 INCH EPOXY RESIN PAVEMENT MARKINGS – YELLOW 43
T20.2016 6 INCH EPOXY RESIN PAVEMENT MARKINGS YELLOW 43
T20.2014 4 INCH EPOXY RESIN PAVEMENT MARKINGS YELLOW 42
T20.2012 12 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 41
T20.2006 6 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 41
704.0200 RECONSTRUCT MANHOLE/CORBEL CONES 41

T20.9916 6 INCH TEMPORARY WATERBORNE PAVEMENT MARKING PAINT WHITE - 
16 MILS

41

T20.9915 4 INCH TEMPORARY WATERBORNE PAVEMENT MARKING PAINT YELLOW 
- 16 MILS

40

T20.9914 TEMPORARY WATERBORNE PAVEMENT MARKING PAINT WORD “YIELD” – 
8 MILS

40

T20.9913 TEMPORARY WATERBORNE PAVEMENT MARKING PAINT YIELD LINE 
SYMBOL – 8 MILS

40

T20.9912 12 INCH TEMPORARY WATERBORNE PAVEMENT MARKING PAINT YELLOW 
– 8 MILS

39

T20.9911 12 INCH TEMPORARY WATERBORNE PAVEMENT MARKING PAINT WHITE 
– 8 MILS

39
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STA. 14+65 - 15+06 RT 25.00 0004 01

STA. 14+01 - 15+04 LT 73.00 0004 01

(TEWCR)

FRUIT HILL AVE AND OLNEY AVE

STA. 11+42 - 12+43 RT 57.00 0004 01

STA. 10+75 - 13+81 LT 152.00 0004 01

STA. 13+48 - 14+39 RT 56.00 0004 01

STA. 12+33 - 12+51 RT 13.00 0004 01

FRUIT HILL AVE AND OLNEY AVE

PAVEMENT

CONSTRUCTION

LIMIT OF FULL DEPTH 3,480.00 0004 01

Item 201.0403 Total: 435.00

ESTIMATE (TEWCR) 36.67 0004 01

006 201.0409 REMOVE AND DISPOSE FLEXIBLE SY

(TEWCR)

FRUIT HILL AVE AND OLNEY AVE

OLNEY AVE

ESTIMATE (TEWCR) 60.00 0004 01

STA. 14+01 - 14+71 LT 78.00 0004 01

004 201.0402 Cont. STA. 12+45 - 13+81 LT 66.00 0004 01

STA. 14+91 - 15+04 LT 13.00 0004 01

STA. 14+65 RT - 15+06 RT 46.00 0004 01

STA. 20+88 LT - FRUIT HILL 181.00 0004 01

FRUIT HILL AVE

005 201.0403 REMOVE AND DISPOSE SIDEWALKS SY

STA. 10+75 - 11+08 RT 19.00 0004 01

ROUNDUP 3.33 0004 01

STA. 21+02 - 22+20 LT 128.00 0004 01

AVE STA. 14+40 RT

Item 201.0402 Total: 1,037.00
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Item 201.0409 Total: 3,530.00

006 201.0409 Cont. TEMPORARY PAVEMENT 50.00 0004 01

007 201.0421 REMOVE AND DISPOSE BITUMINOUS CURB LF

Item 201.0421 Total: 76.00

STA. 21+41 RT - 22+20 RT 76.00 0004 01

OLNEY AVE

Page 2a of 44
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FRUIT HILL AVE

ROUNDUP 0.33 0004 01

STA 12+67 - 13+31 LT&RT 186.00 0004 01

014 204.0100 TRIMMING AND FINE GRADING SY

STA. 20+50 - 22+20 LT & RT 12.00 0004 01

Item 202.0700 Total: 167.00

FRUIT HILL AVE (BITDW)

STA. 10+75 - 12+23 LT (BITSW) 86.00 0004 01

STA. 11+42 - 11+95 RT (BITSW) 29.00 0004 01

STA. 12+17 - 12+21 RT (BITSW) 3.00 0004 01

STA. 10+75 - 11+08 RT (BITSW) 16.00 0004 01

STA. 12+28 - 12+55 LT (BITDW) 38.00 0004 01

STA. 14+70 - 14+97 LT (BITDW) 19.00 0004 01

FRUIT HILL AVE (BITSW)

OLNEY AVE

012 202.0100 EARTH EXCAVATION CY

STA. 10+75 - 15+05 LT & RT 112.00 0004 01

FRUIT HILL AVE

FRUIT HILL AVE AND OLNEY AVE

011 201.9901 Cont. GRANITE CURB

Item 201.9901 Total: 335.00

12+74 LT - 21+20 LT 335.00 0004 01

OLNEY AVE

013 202.0700 COMMON BORROW CY

FRUIT HILL AVE

STA. 10+75 - 15+05 LT&RT 155.00 0004 01

ROUNDABOUT AREA

STA. 20+50 - 22+20 LT & RT 483.00 0004 01

Item 202.0100 Total: 886.00

STA. 12+49 - 13+49 LT & RT 291.00 0004 01
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014 204.0100 Cont. STA. 12+39 RT - OLNEY AVE 56.00 0004 01
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STA. 10+97 - 11+07 RT (CONSW) 5.00 0004 01

FRUIT HILL AVE (CONSW)

STA. 12+21 - 12+41 RT (CONSW) 15.00 0004 01

STA. 11+43 - 11+54 RT (CONSW) 5.00 0004 01

(CONIS)

STA. 13+51 - 13+60 LT&RT 11.00 0004 01

(CONIS)

STA. 13+65 - 13+72 LT&RT 4.00 0004 01

STA. 13+57 - 13+75 RT (CONSW) 10.00 0004 01

STA. 13+56 - 13+72 LT (CONSW) 10.00 0004 01

(CONSW)

STA. 13+60 - 13+65 LT/RT 5.00 0004 01

STA. 12+30 - 12+35 LT/RT 5.00 0004 01

STA. 12+23 - 12+32 LT (CONSW) 10.00 0004 01

STA. 12+44 - 12+48 RT (CONSW) 10.00 0004 01

(CONSW)

STA. 13+74 - 14+25 RT (BITSW) 28.00 0004 01

STA. 13+71 - 13+77 LT (BITSW) 3.00 0004 01

STA. 14+80 - 15+06 RT (BITSW) 16.00 0004 01

STA. 14+09 - 14+76 LT (BITSW) 39.00 0004 01

STA. 12+50 - 13+56 LT (BITSW) 29.00 0004 01

014 204.0100 Cont. STA. 20+66 RT (BITSW)

STA. 20+61 LT (BITSW)

STA. 13+57 R - OLNEY AVE 45.00 0004 01

STA. 14+90 - 15+04 LT (BITSW) 10.00 0004 01

(CONIS)

STA. 12+19 - 12+30 LT&RT 7.00 0004 01

(CONIS)

STA. 12+35 - 12+47 LT&RT 18.00 0004 01

FRUIT HILL AVE (CONDR)

STA. 20+77 - 20+86 LT (BITSW) 5.00 0004 01

FRUIT HILL AVE (CONIS)

STA. 11+95 - 12+17 RT (CONDR) 41.00 0004 01
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STA. 14+01 - 14+09 LT (CONSW) 5.00 0004 01

014 204.0100 Cont. STA. 13+74 - 13+81 LT (CONSW) 10.00 0004 01

STA. 14+64 - 14+79 RT (CONSW) 15.00 0004 01

STA. 14+25 - 14+39 RT (CONSW) 15.00 0004 01

Page 5a of 44

Distribution of Quantities

Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Fruit Hill Avenue Contract 2 (Section 164 Funds)
Estimate Name - Addendum 2

R.I. Contract No. - 2012-CH-007
FAP Nos:  HHZ-S164(001)



R - 1Addendum - 2

STA. 20+82 - 21+02 LT (BITDW) 37.00 0004 01

OLNEY AVE (BITDW)

OLNEY AVE (BITSW)

STA. 21+16 - 21+40 RT (BITDW) 32.00 0004 01

FRUIT HILL AVE AND OLNEY AVE

(APVNT)

ESTIMATE (TEWCR) 36.67 0004 01

(TEWCR)

STA. 20+70 - 20+83 LT7RT 10.00 0004 01

(CONIS)

OLNEY AVE (CONSW)

(CONIS)

STA. 20+83 - 21+19 RT (BITSW) 22.00 0004 01

21+25 - 21+31 LT (BITSW) 4.00 0004 01

STA. 20+52 - 20+65 LT&RT 21.00 0004 01

OLNEY AVE (CONIS)

STA. 11+55 - 11+99 RT (LSEED) 49.00 0004 01

STA. 10+75 - 12+33 LT (LSEED) 82.00 0004 01

STA. 12+37 - 13+85 LT (LSEED) 146.00 0004 01

STA. 12+08 - 12+44 RT (LSEED) 57.00 0004 01

STA. 20+64 - 20+83 RT (CONSW) 15.00 0004 01

014 204.0100 Cont. STA. 20+64 - 20+79 LT (CONSW) 10.00 0004 01

STA. 10+75 - 10+94 RT (LSEED) 4.00 0004 01

FRUIT HILL AVE (LSEED)

STA. 12+43 RT - OLNEY AVE 100.00 0004 01

FRUIT HILL AVE AND OLNEY AVE

STA. 14+64 - 15+06 RT (LSEED) 18.00 0004 01

STA. 10+75 - 15+05 LT & RT 2,850.00 0004 01

(APVNT)

STA. 12+77 - 13+21 LT & RT 178.00 0004 01

STA. 21+19 RT (LSEED)

STA. 14+02 - 14+75 LT (LSEED) 29.00 0004 01

(CENTER ISLAND) (LSEED)

Distribution of Quantities
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No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Fruit Hill Avenue Contract 2 (Section 164 Funds)
Estimate Name - Addendum 2

R.I. Contract No. - 2012-CH-007
FAP Nos:  HHZ-S164(001)



Addendum - 2

OLNEY AVE (LSEED)

STA. 20+87 RT - FRUIT HILL 185.00 0004 01

014 204.0100 Cont. STA. 20+65 - 20+70 LT/RT 10.00 0004 01

(CONSW)

STA. 21+31 - 22+20 LT (LSEED) 98.00 0004 01

STA. 21+40 - 22+20 RT (LSEED) 18.00 0004 01

AVE STA. 14+40 RT (LSEED)

STA. 21+02 - 21+31 LT (LSEED) 165.00 0004 01
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No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Fruit Hill Avenue Contract 2 (Section 164 Funds)
Estimate Name - Addendum 2

R.I. Contract No. - 2012-CH-007
FAP Nos:  HHZ-S164(001)



R - 1Addendum - 2

FRUIT HILL AVE (BITDW)

STA. 10+75 - 15+05 LT & RT 358.00 0004 01

STA. 14+70 - 14+97 LT (BITDW) 4.22 0004 01

STA. 12+28 - 12+55 LT (BITDW) 8.44 0004 01

017 302.0100 GRAVEL BORROW SUBBASE COURSE CY

ROUND UP 5.63 0004 01

FRUIT HILL AVE

STA. 12+39 RT - OLNEY AVE 12.44 0004 01

STA. 12+17 - 12+21 RT (BITSW) 0.67 0004 01

STA. 12+50 - 13+56 LT (BITSW) 6.44 0004 01

STA. 20+66 RT (BITSW)

STA. 10+75 - 11+08 RT (BITSW) 3.56 0004 01

FRUIT HILL AVE (BITSW)

STA. 11+42 - 11+95 RT (BITSW) 6.44 0004 01

STA. 10+75 - 12+23 LT (BITSW) 19.11 0004 01

STA. 12+59 RT 1.00 0004 01

STA. 11+39 LT 1.00 0004 01

STA. 12+77 LT 1.00 0004 01

STA. 12+68 RT 1.00 0004 01

014 204.0100 Cont. Item 204.0100 Total: 4,885.00

FRUIT HILL AVE

015 209.9901 FILTER BAG FOR CATCH BASIN EACH

STA. 12+78 RT 1.00 0004 01

FRUIT HILL AVE AND OLNEY AVE

EROSION CONTROLS

Item 212.2000 Total: 1.00

CONTRACT LIMITS 1.00 0004 01

Item 209.9901 Total: 6.00

STA. 13+38 LT 1.00 0004 01

016 212.2000 CLEANING AND MAINTENANCE OF LS

Distribution of Quantities
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Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Fruit Hill Avenue Contract 2 (Section 164 Funds)
Estimate Name - Addendum 2

R.I. Contract No. - 2012-CH-007
FAP Nos:  HHZ-S164(001)



R - 1Addendum - 2

STA. 12+21 - 12+41 RT (CONSW) 3.33 0004 01

STA. 11+43 - 11+54 RT (CONSW) 1.11 0004 01

STA. 12+30 - 12+35 LT/RT 1.11 0004 01

STA. 12+23 - 12+32 LT (CONSW) 2.22 0004 01

(CONIS)

STA. 13+65 - 13+72 LT&RT 0.89 0004 01

STA. 10+97 - 11+07 RT (CONSW) 1.11 0004 01

FRUIT HILL AVE (CONSW)

(CONSW)

STA. 13+60 - 13+65 LT/RT 1.11 0004 01

STA. 14+01 - 14+09 LT (CONSW) 1.11 0004 01

STA. 13+74 - 13+81 LT (CONSW) 2.22 0004 01

STA. 12+44 - 12+48 RT (CONSW) 2.22 0004 01

(CONSW)

STA. 13+57 - 13+75 RT (CONSW) 2.22 0004 01

STA. 13+56 - 13+72 LT (CONSW) 2.22 0004 01

STA. 14+80 - 15+06 RT (BITSW) 3.56 0004 01

STA. 14+09 - 14+76 LT (BITSW) 8.67 0004 01

STA. 20+77 - 20+86 LT (BITSW) 1.11 0004 01

STA. 14+90 - 15+04 LT (BITSW) 2.22 0004 01

STA. 20+61 LT (BITSW)

017 302.0100 Cont. STA. 13+57 R - OLNEY AVE 10.00 0004 01

STA. 13+74 - 14+25 RT (BITSW) 6.22 0004 01

STA. 13+71 - 13+77 LT (BITSW) 0.67 0004 01

FRUIT HILL AVE (CONDR)

(CONIS)

STA. 12+35 - 12+47 LT&RT 4.00 0004 01

(CONIS)

STA. 13+51 - 13+60 LT&RT 2.44 0004 01

FRUIT HILL AVE (CONIS)

STA. 11+95 - 12+17 RT (CONDR) 9.11 0004 01

(CONIS)

STA. 12+19 - 12+30 LT&RT 1.56 0004 01

Distribution of Quantities
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No.

Item Code Description UM Qty. Pay 
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Seq. 
No.

Project Name - Improvements to Fruit Hill Avenue Contract 2 (Section 164 Funds)
Estimate Name - Addendum 2

R.I. Contract No. - 2012-CH-007
FAP Nos:  HHZ-S164(001)



Addendum - 2

STA. 20+64 - 20+79 LT (CONSW) 2.22 0004 01

STA. 14+64 - 14+79 RT (CONSW) 3.33 0004 01

017 302.0100 Cont. STA. 14+25 - 14+39 RT (CONSW) 3.33 0004 01

STA. 20+64 - 20+83 RT (CONSW) 3.33 0004 01

ESTIMATE (TEWCR) 8.19 0004 01

(TEWCR)

FRUIT HILL AVE AND OLNEY AVE
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Item Code Description UM Qty. Pay 
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Seq. 
No.

Project Name - Improvements to Fruit Hill Avenue Contract 2 (Section 164 Funds)
Estimate Name - Addendum 2

R.I. Contract No. - 2012-CH-007
FAP Nos:  HHZ-S164(001)



R - 1Addendum - 2

FRUIT HILL AVE AND OLNEY AVE

MISCELLANEOUS WORK

PATCHING AND HAND WORK

FOR MISCELLANEOUS DRAINAGE 50.00 0004 01

Item 302.0100 Total: 1,010.00

STA. 12+49 - 13+49 LT & RT 266.00 0004 01

018 401.9901 BITUMINOUS ASPHALT FOR TON

STA. 14+70 - 14+97 LT (BITDW) 3.55 0004 01

STA. 12+28 - 12+55 LT (BITDW) 7.10 0004 01

STA. 10+50 - 10+75 LT & RT 16.29 0004 01

FRUIT HILL AVE (CDPLN)

Item 401.9901 Total: 50.00

FRUIT HILL AVE (BITDW)

019 401.9902 CLASS 12.5 TON

OLNEY AVE (BITSW)

STA. 21+16 - 21+40 RT (BITDW) 7.11 0004 01

STA. 20+83 - 21+19 RT (BITSW) 4.89 0004 01

21+25 - 21+31 LT (BITSW) 0.89 0004 01

STA. 20+50 - 22+20 LT & RT 198.00 0004 01

017 302.0100 Cont. OLNEY AVE

STA. 20+82 - 21+02 LT (BITDW) 8.22 0004 01

OLNEY AVE (BITDW)

OLNEY AVE (CONIS)

STA. 20+65 - 20+70 LT/RT 2.22 0004 01

OLNEY AVE (CONSW)

ROUNDABOUT AREA

(CONSW)

(CONIS)

STA. 20+52 - 20+65 LT&RT 4.67 0004 01

(CONIS)

STA. 20+70 - 20+83 LT7RT 2.22 0004 01

Distribution of Quantities
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No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Fruit Hill Avenue Contract 2 (Section 164 Funds)
Estimate Name - Addendum 2

R.I. Contract No. - 2012-CH-007
FAP Nos:  HHZ-S164(001)



Addendum - 2

STA. 13+88 - 14+02 LT (CDPLN) 7.37 0004 01

019 401.9902 Cont. (CDPLN)

STA. 15+05 - 15+30 LT & RT 16.03 0004 01

STA. 14+40 - 14+64 RT (CDPLN) 8.53 0004 01
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No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Fruit Hill Avenue Contract 2 (Section 164 Funds)
Estimate Name - Addendum 2

R.I. Contract No. - 2012-CH-007
FAP Nos:  HHZ-S164(001)



R - 1Addendum - 2

STA. 13+88 - 14+02 LT (CDPLN) 57.00 0004 01

(CDPLN)

STA. 15+05 - 15+30 LT & RT 124.00 0004 01

STA. 14+40 - 14+64 RT (CDPLN) 66.00 0004 01

022 403.0300 ASPHALT EMULSION TACK COAT SY

STA. 10+50 - 10+75 LT & RT 126.00 0004 01

FRUIT HILL AVE (CDPLN)

OLNEY AVE (CDPLN)

(APVNT)

(CDPLN)

STA. 22+20 - 22+75 LT & RT 185.00 0004 01

FRUIT HILL AVE AND OLNEY AVE

(CDPLN)

STA. 10+75 - 15+05 LT & RT 5,700.00 0004 01

(APVNT)

STA. 13+74 - 14+25 RT (BITSW) 5.23 0004 01

STA. 13+71 - 13+77 LT (BITSW) 0.56 0004 01

STA. 14+80 - 15+06 RT (BITSW) 2.99 0004 01

STA. 14+09 - 14+76 LT (BITSW) 7.28 0004 01

STA. 12+50 - 13+56 LT (BITSW) 5.42 0004 01

021 401.9904 Cont. STA. 20+66 RT (BITSW)

STA. 20+61 LT (BITSW)

STA. 13+57 R - OLNEY AVE 8.41 0004 01

STA. 14+90 - 15+04 LT (BITSW) 1.87 0004 01

21+25 - 21+31 LT (BITSW) 0.75 0004 01

OLNEY AVE (BITSW)

Item 401.9904 Total: 82.60

STA. 20+83 - 21+19 RT (BITSW) 4.11 0004 01

FRUIT HILL AVE AND OLNEY AVE

STA. 20+77 - 20+86 LT (BITSW) 0.93 0004 01

ESTIMATE (TEWCR) 6.85 0004 01

(TEWCR)

Distribution of Quantities
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Code

Seq. 
No.

Project Name - Improvements to Fruit Hill Avenue Contract 2 (Section 164 Funds)
Estimate Name - Addendum 2

R.I. Contract No. - 2012-CH-007
FAP Nos:  HHZ-S164(001)



Addendum - 2

022 403.0300 Cont. Item 403.0300 Total: 6,258.00

FRUIT HILL AVE

023 601.0200 CLASS XX PORTLAND CEMENT CONCRETE CY
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No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Improvements to Fruit Hill Avenue Contract 2 (Section 164 Funds)
Estimate Name - Addendum 2

R.I. Contract No. - 2012-CH-007
FAP Nos:  HHZ-S164(001)



R - 1Addendum - 2

STA. 11+39 LT 1.00 0004 01

Item 708.9041 Total: 1.00

FRUIT HILL AVE

035 708.9041 CLEANING CATCH BASINS ALL TYPES EACH

AND SIZES

036 708.9042 CLEANING MANHOLES ALL TYPES AND EACH

STA. 20+30 LT 1.00 0004 01

Item 708.9042 Total: 2.00

OLNEY AVE

SIZES

FRUIT HILL AVE

STA. 12+59 RT 1.00 0004 01

Item 707.1900 Total: 11.00

034 707.1900 ADJUST FRAME & COVER TO GRADE EACH

STA. 10+52 LT 1.00 0004 01

FRUIT HILL AVE

FRUIT HILL AVE

033 707.1200 ADJUST CATCH BASIN TO MANHOLE EACH

Item 707.1200 Total: 1.00

STA. 12+59 RT 1.00 0004 01

STA. 12+59 LT 2.00 0004 01

STA. 20+30 LT 1.00 0004 01

OLNEY AVE

STA. 20+32 RT 1.00 0004 01

STA. 21+68 LT 2.00 0004 01

STA. 14+79 RT 2.00 0004 01

STA. 13+78 RT 2.00 0004 01

FOR ADJUSTMENT AS NEEDED 6.00 0004 01

FRUIT HILL AVE AND OLNEY AVE

Distribution of Quantities
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Project Name - Improvements to Fruit Hill Avenue Contract 2 (Section 164 Funds)
Estimate Name - Addendum 2

R.I. Contract No. - 2012-CH-007
FAP Nos:  HHZ-S164(001)



Addendum - 2

037 712.0100 WATER GATE BOX EACH
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Seq. 
No.

Project Name - Improvements to Fruit Hill Avenue Contract 2 (Section 164 Funds)
Estimate Name - Addendum 2

R.I. Contract No. - 2012-CH-007
FAP Nos:  HHZ-S164(001)



R - 1Addendum - 2

FRUIT HILL AVE AND OLNEY AVE

STA. 15+14 LT 1.00 0004 01

OLNEY AVE

FOR ADJUSTMENT AS NEEDED 4.00 0004 01

STA. 14+06 LT 1.00 0004 01

STA. 13+95 LT 2.00 0004 01

STA. 15+11 LT 1.00 0004 01

STA. 14+60 RT 2.00 0004 01

STA. 12+48 RT 1.00 0004 01

FRUIT HILL AVE

STA. 12+51 RT 1.00 0004 01

STA. 12+49 LT 1.00 0004 01

Item 713.8269 Total: 11.00

STA. 20+91 RT 2.00 0004 01

040 713.8300 ADJUST GAS GATE BOXES TO GRADE EACH

FRUIT HILL AVE

038 713.8268 ADJUST CURB STOP BOX TO GRADE EACH

STA. 12+47 LT 1.00 0004 01

STA. 11+16 LT 1.00 0004 01

FOR REPLACEMENT IF NEEDED 1.00 0004 01

037 712.0100 Cont. FRUIT HILL AVE

Item 712.0100 Total: 1.00

STA. 13+90 RT 1.00 0004 01

FRUIT HILL AVE

039 713.8269 ADJUST WATER GATE BOXES TO GRADE EACH

STA. 12+02 RT 2.00 0004 01

STA. 10+52 LT 1.00 0004 01

STA. 14+94 RT 1.00 0004 01

STA. 14+46 LT 1.00 0004 01

Item 713.8268 Total: 5.00

Distribution of Quantities
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Project Name - Improvements to Fruit Hill Avenue Contract 2 (Section 164 Funds)
Estimate Name - Addendum 2

R.I. Contract No. - 2012-CH-007
FAP Nos:  HHZ-S164(001)



Addendum - 2

STA. 14+61 RT 1.00 0004 01

STA. 14+53 LT 1.00 0004 01

040 713.8300 Cont. STA. 14+05 LT 2.00 0004 01

FRUIT HILL AVE AND OLNEY AVE

STA. 15+13 LT 1.00 0004 01

STA. 15+01 LT 1.00 0004 01
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No.

Item Code Description UM Qty. Pay 
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Seq. 
No.

Project Name - Improvements to Fruit Hill Avenue Contract 2 (Section 164 Funds)
Estimate Name - Addendum 2

R.I. Contract No. - 2012-CH-007
FAP Nos:  HHZ-S164(001)



R - 1Addendum - 2

FRUIT HILL AVE AND OLNEY AVE

(CONIS)

OLNEY AVE (CONIS)

ROUNDABOUT TRUCK APRON 185.00 0004 01

STA. 13+51 - 13+60 LT&RT 11.00 0004 01

(CONIS)

STA. 13+65 - 13+72 LT&RT 4.00 0004 01

(CONIS)

Item 904.9901 Total: 256.00

MONOLITHIC STANDARD 43.1.0

043 905.0110 PORTLAND CEMENT SIDEWALK CY

(CONIS)

STA. 20+52 - 20+65 LT&RT 21.00 0004 01

(CONIS)

STA. 20+70 - 20+83 LT7RT 10.00 0004 01

041 902.9901 TEMPORARY CONSTRUCTION FENCE LF

LIMIT OF FULL DEPTH 1,250.00 0004 01

FRUIT HILL AVE AND OLNEY AVE

OLNEY AVE

040 713.8300 Cont. FOR ADJUSTMENT AS NEEDED 7.00 0004 01

Item 713.8300 Total: 10.00

STA. 20+62 RT 2.00 0004 01

CONSTRUCTION

STA. 12+19 - 12+30 LT&RT 7.00 0004 01

FRUIT HILL AVE (CONIS)

STA. 12+35 - 12+47 LT&RT 18.00 0004 01

(CONIS)

Item 902.9901 Total: 1,250.00

PORTLAND CEMENT CONCRETE

042 904.9901 INTEGRALLY COLORED AND STAMPED SY
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Seq. 
No.

Project Name - Improvements to Fruit Hill Avenue Contract 2 (Section 164 Funds)
Estimate Name - Addendum 2

R.I. Contract No. - 2012-CH-007
FAP Nos:  HHZ-S164(001)



R - 1Addendum - 2

ESTIMATE (TEWCR) 6.11 0004 01

(TEWCR)

STA. 20+65 - 20+70 LT/RT 1.11 0004 01

OLNEY AVE (CONSW)

STA. 20+64 - 20+79 LT (CONSW) 1.11 0004 01

STA. 14+64 - 14+79 RT (CONSW) 1.67 0004 01

FRUIT HILL AVE AND OLNEY AVE

STA. 20+64 - 20+83 RT (CONSW) 1.67 0004 01

FRUIT HILL AVE

STANDARD 43.5.0

FRUIT HILL AVE (CONDR)

ROUND UP 0.89 0004 01

Item 905.0110 Total: 25.00

(CONSW)

044 905.0115 PORTLAND CEMENT CONCRETE DRIVEWAY CY

STA. 12+21 - 12+41 RT (CONSW) 1.67 0004 01

STA. 11+43 - 11+54 RT (CONSW) 0.56 0004 01

STA. 12+30 - 12+35 LT/RT 0.56 0004 01

STA. 12+23 - 12+32 LT (CONSW) 1.11 0004 01

ROUND UP 1.64 0004 01

043 905.0110 Cont. FRUIT HILL

STA. 10+97 - 11+07 RT (CONSW) 0.56 0004 01

FRUIT HILL AVE (CONSW)

(CONSW)

STA. 13+74 - 13+81 LT (CONSW) 1.11 0004 01

(CONSW)

STA. 14+25 - 14+39 RT (CONSW) 1.67 0004 01

STA. 14+01 - 14+09 LT (CONSW) 0.56 0004 01

STA. 13+56 - 13+72 LT (CONSW) 1.11 0004 01

STA. 12+44 - 12+48 RT (CONSW) 1.11 0004 01

STA. 13+60 - 13+65 LT/RT 0.56 0004 01

STA. 13+57 - 13+75 RT (CONSW) 1.11 0004 01
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Project Name - Improvements to Fruit Hill Avenue Contract 2 (Section 164 Funds)
Estimate Name - Addendum 2

R.I. Contract No. - 2012-CH-007
FAP Nos:  HHZ-S164(001)



Addendum - 2

045 906.0210 CEMENT CONCRETE CURB PRECAST LF

STRAIGHT STANDARD 7.1.0

044 905.0115 Cont. STA. 11+95 - 12+17 RT (CONDR) 9.11 0004 01

Item 905.0115 Total: 10.00

STA. 11+54 - 11+95 RT 41.00 0004 01

STA. 12+21 - 12+30 LT 10.00 0004 01

STA. 10+75 - 12+21 LT 149.00 0004 01

FRUIT HILL AVE

STA. 10+75 - 10+97 RT 23.00 0004 01
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Project Name - Improvements to Fruit Hill Avenue Contract 2 (Section 164 Funds)
Estimate Name - Addendum 2

R.I. Contract No. - 2012-CH-007
FAP Nos:  HHZ-S164(001)



R - 1Addendum - 2

ESTIMATE (TEWCR) 60.00 0004 01

(TEWCR)

STA. 20+52 LT & RT 13.00 0004 01

OLNEY AVE

TRANSITION

WHEELCHAIR RAMP HIGH SIDE

FRUIT HILL AVE AND OLNEY AVE

ESTIMATE 30.00 0004 01

STA. 21+05 - 22+20 LT 120.00 0004 01

STA. 20+83 - 21+16 RT 37.00 0004 01

Item 906.0210 Total: 876.00

STA. 21+43 - 22+20 RT 74.00 0004 01

STA. 20+65 LT & RT 12.00 0004 01

STA. 20+56 - 20+65 RT 10.00 0004 01

STA. 20+70 LT & RT 9.00 0004 01

STA. 20+70 - 20+82 RT 12.00 0004 01

STA. 12+92 RT - OLNEY AVE 45.00 0004 01

STA. 12+55 - 12+62 LT 9.00 0004 01

STA. 13+51 - 13+52 RT 8.00 0004 01

STA. 20+64 RT

STA. 12+35 - 12+42 LT 8.00 0004 01

045 906.0210 Cont. STA. 12+30 LT & RT 8.00 0004 01

STA. 12+46 LT - 12+47 RT 11.00 0004 01

STA. 12+35 LT & RT 10.00 0004 01

STA. 13+60 LT & RT 9.00 0004 01

STA. 14+77 - 15+06 RT 27.00 0004 01

STA. 14+10 - 14+70 LT 62.00 0004 01

FRUIT HILL AVE AND OLNEY AVE -

STA. 14+96 - 15+04 LT 8.00 0004 01

STA. 13+82 - 13+85 LT 22.00 0004 01

STA. 13+65 LT & RT 6.00 0004 01

STA. 14+10 - 14+29 RT 15.00 0004 01

STA. 14+00 - 14+02 LT 28.00 0004 01
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Project Name - Improvements to Fruit Hill Avenue Contract 2 (Section 164 Funds)
Estimate Name - Addendum 2

R.I. Contract No. - 2012-CH-007
FAP Nos:  HHZ-S164(001)



Addendum - 2

CIRCULAR STANDARD 7.1.0

046 906.0211 CEMENT CONCRETE CURB PRECAST LF
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Project Name - Improvements to Fruit Hill Avenue Contract 2 (Section 164 Funds)
Estimate Name - Addendum 2

R.I. Contract No. - 2012-CH-007
FAP Nos:  HHZ-S164(001)



R - 1Addendum - 2

STA. 13+60 LT 2.00 0004 01

STA. 12+29 LT 1.00 0004 01

STA. 13+71 LT 2.00 0004 01

STA. 13+66 RT 2.00 0004 01

STA. 11+07 RT 2.00 0004 01

FRUIT HILL AVE

STA. 12+28 RT 2.00 0004 01

STA. 11+45 RT 2.00 0004 01

ESTIMATE (TEWCR) 8.00 0004 01

(TEWCR)

STA. 20+71 LT 2.00 0004 01

OLNEY AVE

STA. 14+37 RT 2.00 0004 01

STA. 14+02 LT 2.00 0004 01

FRUIT HILL AVE AND OLNEY AVE

STA. 14+68 RT 2.00 0004 01

Item 906.0211 Total: 479.00

CURB STANDARD 7.1.2

047 906.0221 6' PRECAST CONCRETE TRANSITION EACH

STA. 20+69 - 20+81 LT 13.00 0004 01

046 906.0211 Cont. AVE STA. 13+57 RT

STA. 20+82 RT - 20+81 LT 6.00 0004 01

STA. 20+77 - 20+81 LT 5.00 0004 01

FRUIT HILL AVE

048 906.0250 PRECAST CONCRETE WHEELCHAIR RAMP EACH

43.3.1

CURB STANDARDS 7.1.3, 43.3.0  AND

STA. 14+70 - 14+76 LT 1.00 0004 01

STA. 12+50 - 12+55 LT 1.00 0004 01

Item 906.0221 Total: 3.00

STA. 14+91 - 14+97 LT 1.00 0004 01
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Project Name - Improvements to Fruit Hill Avenue Contract 2 (Section 164 Funds)
Estimate Name - Addendum 2

R.I. Contract No. - 2012-CH-007
FAP Nos:  HHZ-S164(001)



Addendum - 2

048 906.0250 Cont. STA. 20+71 RT 2.00 0004 01

Item 906.0250 Total: 31.00
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Project Name - Improvements to Fruit Hill Avenue Contract 2 (Section 164 Funds)
Estimate Name - Addendum 2

R.I. Contract No. - 2012-CH-007
FAP Nos:  HHZ-S164(001)



R - 1Addendum - 2

STA. 14+68 RT 1.00 0004 01

STA. 14+37 RT 1.00 0004 01

STA. 20+71 LT 1.00 0004 01

OLNEY AVE

STA. 13+71 LT 1.00 0004 01

STA. 13+66 RT 1.00 0004 01

STA. 14+02 LT 1.00 0004 01

STA. 13+80 LT 1.00 0004 01

STA. 11+95 - 11+98 RT 1.00 0004 01

FRUIT HILL AVE

STA. 13+85 LT 1.00 0004 01

STA. 12+13 - 12+17 RT 1.00 0004 01

Item 906.0261 Total: 9.00

CURB STANDARD 7.1.1

051 906.0280 3' PRECAST CONCRETE TRANSITION EACH

FRUIT HILL AVE AND OLNEY AVE

STA. 12+29 LT 1.00 0004 01

ESTIMATE (TEWCR) 4.00 0004 01

(TEWCR)

12-INCH STRAIGHT STANDARD 7.1.9

049 906.0260 PRECAST CONCRETE RAMP STONE EACH

STA. 11+45 RT 1.00 0004 01

FRUIT HILL AVE

OLNEY AVE

FRUIT HILL AVE

12-INCH CIRCULAR STANDARD 7.1.9

STA. 12+28 RT 1.00 0004 01

STA. 11+07 RT 1.00 0004 01

Item 906.0260 Total: 7.00

STA. 20+71 RT 1.00 0004 01

050 906.0261 PRECAST CONCRETE RAMP STONE EACH

Distribution of Quantities
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Project Name - Improvements to Fruit Hill Avenue Contract 2 (Section 164 Funds)
Estimate Name - Addendum 2

R.I. Contract No. - 2012-CH-007
FAP Nos:  HHZ-S164(001)



Addendum - 2

051 906.0280 Cont. STA. 14+02 LT 1.00 0004 01

STA. 14+40 RT 1.00 0004 01

STA. 14+64 RT 1.00 0004 01
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Project Name - Improvements to Fruit Hill Avenue Contract 2 (Section 164 Funds)
Estimate Name - Addendum 2

R.I. Contract No. - 2012-CH-007
FAP Nos:  HHZ-S164(001)



R - 2Addendum - 2

FRUIT HILL AVE AND OLNEY AVE

066 929.0110 FIELD OFFICE PMO

Item 929.0110 Total: 16.00

ESTIMATE 16.00 0004 01

AT DIRECTION OF ENGINEER 270.00 0004 01

FRUIT HILL AVE AND OLNEY AVE

Item 926.0130 Total: 270.00

STA. 10+50 - 10+75 LT & RT 3.78 0004 01

FRUIT HILL AVE (CDPLN)

STA. 13+88 - 14+02 LT (CDPLN) 1.71 0004 01

(CDPLN)

067 931.0110 CLEANING AND SWEEPING PAVEMENT HSY

ROUND UP 3.26 0004 01

FRUIT HILL AVE

FRUIT HILL AVE AND OLNEY AVE

26.1.0

Item 923.0200 Total: **DELETED**

ESTIMATE 150.00 0004 01

Item 923.0120 Total: 5.00

062 923.0120 Cont. AS DIRECTED BY THE ENGINEER 5.00 0004 01

063 923.0200 FLUORESCENT TRAFFIC CONES STANDARD EACH

065 926.0130 PRECAST MEDIAN BARRIER FOR LF

40.5.0

TEMPORARY TRAFFIC CONTROL STANDARD

FRUIT HILL AVE AND OLNEY AVE

064 925.0112 PORTABLE CHANGEABLE MESSAGE SIGN PDAY

Item 925.0112 Total: 360.00

ESTIMATE 360.00 0004 01
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FAP Nos:  HHZ-S164(001)



R - 1Addendum - 2

STA. 12+26 - 12+37 LT 14.00 0004 01

STA. 11+42 - 11+54 RT 13.00 0004 01

STA. 14+75 - 14+90 LT 16.00 0004 01

STA. 14+72 - 15+06 RT 42.00 0004 01

STA. 10+75 RT 5.00 0004 01

STA. 10+75 LT 6.00 0004 01

STA. 11+09 - 11+42 RT 33.00 0004 01

STA. 10+94 - 11+09 RT 14.00 0004 01

OLNEY AVE

ESTIMATE (TEWCR) 88.00 0004 01

STA. 21+19 - 21+39 RT 18.00 0004 01

STA. 20+92 - 21+02 LT 10.00 0004 01

STA. 15+06 RT 6.00 0004 01

STA. 15+04 LT 6.00 0004 01

(TEWCR)

FRUIT HILL AVE AND OLNEY AVE

STA. 14+64 - 15+05 RT 54.00 0004 01

STA. 14+40 - 14+64 RT 25.00 0004 01

FRUIT HILL AVE AND OLNEY AVE

STA. 15+05 LT & RT 44.00 0004 01

STA. 13+66 - 14+40 RT 84.00 0004 01

069 932.0200 Cont. STA. 13+65 - 13+72 LT & RT 24.00 0004 01

STA. 14+02 - 15+05 LT 145.00 0004 01

STA. 13+85 - 14+02 LT 20.00 0004 01

AT DIRECTION OF ENGINEER 250.00 0004 01

SIDEWALK/DRIVEWAY

070 932.0220 FULL DEPTH SAWCUT OF BITUMINOUS LF

STA. 10+75 - 12+18 LT 152.00 0004 01

FRUIT HILL AVE

STA. 22+20 LT & RT 23.00 0004 01

OLNEY AVE

Item 932.0200 Total: 1,281.00
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Addendum - 2

070 932.0220 Cont. Item 932.0220 Total: 423.00

071 932.0230 FULL DEPTH SAWCUT OF PORTLAND LF
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R - 1Addendum - 2

STA. 12+37 - 13+85 LT (LSEED) 146.00 0004 01

STA. 12+08 - 12+44 RT (LSEED) 57.00 0004 01

STA. 21+19 RT (LSEED)

STA. 12+43 RT - OLNEY AVE 100.00 0004 01

STA. 10+75 - 10+94 RT (LSEED) 4.00 0004 01

FRUIT HILL AVE (LSEED)

STA. 11+55 - 11+99 RT (LSEED) 49.00 0004 01

STA. 10+75 - 12+33 LT (LSEED) 82.00 0004 01

STA. 20+87 RT - FRUIT HILL 185.00 0004 01

OLNEY AVE (LSEED)

STA. 21+02 - 21+31 LT (LSEED) 165.00 0004 01

AVE STA. 14+40 RT (LSEED)

(CENTER ISLAND) (LSEED)

STA. 12+77 - 13+21 LT & RT 178.00 0004 01

STA. 14+64 - 15+06 RT (LSEED) 18.00 0004 01

STA. 14+02 - 14+75 LT (LSEED) 29.00 0004 01

(CENTER ISLAND) (LSEED)

STA. 12+77 - 13+21 LT & RT 178.00 0004 01

STA. 14+64 - 15+06 RT (LSEED) 18.00 0004 01

STA. 14+02 - 14+75 LT (LSEED) 29.00 0004 01

STA. 12+37 - 13+85 LT (LSEED) 146.00 0004 01

S077 L01.0102 Cont. STA. 12+08 - 12+44 RT (LSEED) 57.00 0004 01

STA. 21+19 RT (LSEED)

STA. 12+43 RT - OLNEY AVE 100.00 0004 01

OLNEY AVE (LSEED)

Item L01.0102 Total: 1,028.00

STA. 21+40 - 22+20 RT (LSEED) 18.00 0004 01

S078 L02.0102 RESIDENTIAL SEEDING (TYPE 2) SY

AVE STA. 14+40 RT (LSEED)

STA. 20+87 RT - FRUIT HILL 185.00 0004 01

STA. 21+31 - 22+20 LT (LSEED) 98.00 0004 01

STA. 21+02 - 21+31 LT (LSEED) 165.00 0004 01

Distribution of Quantities
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Addendum - 2

STA. 21+40 - 22+20 RT (LSEED) 18.00 0004 01

S078 L02.0102 Cont. STA. 21+31 - 22+20 LT (LSEED) 98.00 0004 01
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Project Name - Improvements to Fruit Hill Avenue Contract 2 (Section 164 Funds)
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R.I. Contract No. - 2012-CH-007
FAP Nos:  HHZ-S164(001)



R - 1Addendum - 2

Item L06.9902 Total: 12.00

PRUNING

081 L10.0101 MECHANICAL TREE AND SHRUB ROOT LF

"SPREADING ENGLISH YEW" 24-30", B&B

S080 L06.9902 TAXUS BACCATA 'REPANDENS' EACH

STA. 12+83 - 13+12 LT & RT 12.00 0004 01

FRUIT HILL AVE

Item L10.0101 Total: 175.00

STA. 20+32 RT 75.00 0004 01

082 L11.0102 TREE PLANT PROTECTION DEVICE EACH

STA. 11+57 RT 50.00 0004 01

FRUIT HILL AVE

OLNEY AVE

STA. 14+30 LT 50.00 0004 01

STA. 11+81 RT 1.00 0004 01

FRUIT HILL AVE

STA. 12+26 RT 1.00 0004 01

STA. 12+09 LT 1.00 0004 01

S078 L02.0102 Cont. Item L02.0102 Total: 1,028.00

3-3 1/2" CAL., B&B

S079 L06.9901 PRUNUS SARGENTII "SARGENT CHERRY" EACH

STA. 13+45 LT 1.00 0004 01

STA. 21+18 LT 1.00 0004 01

STA. 20+79 LT 1.00 0004 01

Item L06.9901 Total: 9.00

STA. 13+96 RT 1.00 0004 01

STA. 13+54 RT 1.00 0004 01

STA. 20+37 LT 1.00 0004 01

OLNEY AVE

Distribution of Quantities
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Project Name - Improvements to Fruit Hill Avenue Contract 2 (Section 164 Funds)
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R.I. Contract No. - 2012-CH-007
FAP Nos:  HHZ-S164(001)



R - 1Addendum - 2

STA. 12+37 - 12+51 LT 17.00 0021 02

STA. 12+37 - 12+49 RT 13.00 0021 02

STA. 13+49 - 13+58 LT 10.00 0021 02

STA. 13+47 - 13+57 RT 12.00 0021 02

STA. 10+48 - 11+60 LT & RT 224.00 0021 02

FRUIT HILL AVE

STA. 11+60 - 12+28 LT 68.00 0021 02

STA. 11+60 - 12+26 RT 66.00 0021 02

OLNEY AVE

STA. 14+76 - 15+32 LT & RT 112.00 0021 02

STA. 20+50 - 20+62 LT 13.00 0021 02

STA. 20+47 - 20+63 RT 19.00 0021 02

STA. 13+79 - 14+04 RT 8.00 0021 02

STA. 13+67 - 13+82 LT & RT 33.00 0021 02

STA. 14+02 - 14+38 LT & RT 76.00 0021 02

STA. 13+80 - 14+04 LT 8.00 0021 02

STA. 12+25 LT 1.00 0021 02

FRUIT HILL AVE

STA. 14+67 RT 1.00 0021 02

STA. 12+63 RT 1.00 0021 02

085 T15.0100 Cont. Item T15.0100 Total: 177.50

REGULATORY AND WARNING SIGN

086 T15.0200 REMOVE AND RELOCATE DIRECTIONAL EACH

Item T15.0200 Total: 3.00

Item T20.1000 Total: 1,300.00

PAVEMENT MARKINGS YELLOW

088 T20.9901 4 INCH TEMPORARY EPOXY RESIN LF

087 T20.1000 REMOVE EXISTING PAVEMENT MARKINGS LF

STA. 10+75 - 15+05 LT & RT 1,300.00 0021 02

FRUIT HILL AVE

Distribution of Quantities
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R - 1Addendum - 2

Item T20.9902 Total: **DELETED**

PAVEMENT MARKINGS YELLOW

090 T20.9903 6 INCH TEMPORARY EPOXY RESIN LF

STA. 14+76 - 15+32 RT 57.00 0021 02

STA. 14+10 - 15+32 LT 123.00 0021 02

STA. 20+47 RT - 20+50 LT 27.00 0021 02

OLNEY AVE

PAVEMENT MARKINGS WHITE

091 T20.9904 12 INCH TEMPORARY EPOXY RESIN LF

STA. 12+23 - 12+37 RT 36.00 0021 02

FRUIT HILL AVE

STA. 12+66 - 13+32 LT & RT 208.00 0021 02

FRUIT HILL AVE

Item T20.9903 Total: **DELETED**

CONGRESS AVE 50.00 0021 02

ADELAIDE AVE 50.00 0021 02

Item T20.9901 Total: **DELETED**

STA. 20+73 - 21+46 RT 74.00 0021 02

088 T20.9901 Cont. STA. 20+72 - 21+46 LT 74.00 0021 02

OTHER SIDE STREETS

STA. 21+46 - 22+20 LT & RT 150.00 0021 02

089 T20.9902 6 INCH TEMPORARY EPOXY RESIN LF

STA. 13+36 - 13+61 LT 28.00 0021 02

STA. 12+49 RT - 12+51 LT 25.00 0021 02

STA. 13+71 - 14+32 RT 58.00 0021 02

STA. 13+47 RT - 13+49 LT 22.00 0021 02

FRUIT HILL AVE

PAVEMENT MARKINGS WHITE

STA. 10+48 - 12+24 LT 198.00 0021 02

STA. 10+48 - 12+23 RT 215.00 0021 02
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R - 1Addendum - 2

FRUIT HILL AVE

PAVEMENT MARKINGS YELLOW

STA. 13+71 LT - 13+82 RT 14.00 0021 02

STA. 11+71 LT - 12+20 RT 36.00 0021 02

Item T20.9904 Total: **DELETED**

STA. 20+63 - 20+76 RT 30.00 0021 02

092 T20.9905 12 INCH TEMPORARY EPOXY RESIN LF

093 T20.9906 TEMPORARY EPOXY RESIN PAVEMENT EACH

FRUIT HILL AVE

MARKINGS – YIELD LINE SYMBOL

OLNEY AVE

STA. 14+02 LT - 14+34 RT 20.00 0021 02

Item T20.9905 Total: **DELETED**

STA. 20+81 LT - 21+34 RT 42.00 0021 02

STA. 13+57 - 13+71 RT 36.00 0021 02

STRIPES

STA. 13+72 - 14+06 LT 37.00 0021 02

STA. 13+58 - 13+72 LT 39.00 0021 02

STA. 12+49 - 12+66 RT SKIP 18.00 0021 02

091 T20.9904 Cont. STA. 12+24 - 12+37 LT 36.00 0021 02

STA. 13+38 - 13+49 LT SKIP 15.00 0021 02

STRIPES

STA. 13+80 - 14+00 LT 22.00 0021 02

STA. 20+50 - 20+33 LT SKIP 18.00 0021 02

OLNEY AVE

STA. 20+62 - 20+76 LT 36.00 0021 02

STRIPES

STA. 14+64 - 14+52 RT 14.00 0021 02

STA. 13+82 - 13+91 LT 11.00 0021 02

STA. 14+72 - 14+33 RT 39.00 0021 02

STA. 14+65 - 14+39 RT 26.00 0021 02
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R - 1Addendum - 2

STA. 12+37 - 12+49 RT 13.00 0021 02

STA. 11+60 - 12+28 LT 68.00 0021 02

STA. 13+47 - 13+57 RT 12.00 0021 02

STA. 12+37 - 12+51 LT 17.00 0021 02

FRUIT HILL AVE

MILS

STA. 11+60 - 12+26 RT 66.00 0021 02

STA. 10+73 - 11+60 LT & RT 175.00 0021 02

STA. 14+76 - 15+07 LT & RT 63.00 0021 02

STA. 14+02 - 14+38 LT & RT 76.00 0021 02

FOR CONSTRUCTION PHASING 1,800.00 0021 02

FRUIT HILL AVE AND OLNEY AVE

STA. 13+67 - 13+82 LT & RT 33.00 0021 02

STA. 13+49 - 13+58 LT 10.00 0021 02

STA. 13+80 - 14+04 LT 8.00 0021 02

STA. 13+79 - 14+04 RT 8.00 0021 02

Item T20.9906 Total: **DELETED**

MARKING WORD  “YIELD”

094 T20.9907 TEMPORARY EPOXY RESIN PAVEMENT EACH

STA. 13+47 - 13+51 LT 7.00 0021 02

093 T20.9906 Cont. STA. 12+47 - 12+53 RT 7.00 0021 02

STA. 20+47 - 20+52 LT 7.00 0021 02

OLNEY AVE

FRUIT HILL AVE

Item T20.9907 Total: **DELETED**

PAVEMENT MARKING PAINT YELLOW – 8

095 T20.9908 4 INCH TEMPORARY WATERBORNE LF

STA. 13+55 LT 1.00 0021 02

STA. 12+41 RT 1.00 0021 02

STA. 20+58 LT 1.00 0021 02

OLNEY AVE
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R - 1Addendum - 2

STA. 13+71 - 14+32 RT 58.00 0021 02

STA. 13+47 RT - 13+49 LT 22.00 0021 02

STA. 14+76 - 15+32 RT 57.00 0021 02

STA. 14+10 - 15+32 LT 123.00 0021 02

STA. 10+48 - 12+24 LT 198.00 0021 02

STA. 10+48 - 12+23 RT 215.00 0021 02

STA. 13+36 - 13+61 LT 28.00 0021 02

STA. 12+49 RT - 12+51 LT 25.00 0021 02

MARKINGS WHITE

106 T20.2012 12 INCH EPOXY RESIN PAVEMENT LF

STA. 12+23 - 12+37 RT 36.00 0021 02

FRUIT HILL AVE

STA. 20+47 RT - 20+50 LT 27.00 0021 02

OLNEY AVE

Item T20.2006 Total: 753.00

FRUIT HILL AVE AND OLNEY AVE

MILS

Item T20.9916 Total: 100.00

AS DIRECTED BY THE ENGINEER 100.00 0021 02

102 T20.9915 Cont. Item T20.9915 Total: 100.00

PAVEMENT MARKING PAINT WHITE - 16

103 T20.9916 6 INCH TEMPORARY WATERBORNE LF

105 T20.2006 6 INCH EPOXY RESIN PAVEMENT LF

FRUIT HILL AVE

MARKINGS WHITE

FRUIT HILL AVE

104 704.0200 RECONSTRUCT MANHOLE/CORBEL CONES EACH

Item 704.0200 Total: 1.00

STA. 12+57 LT 1.00 0004 01
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Addendum - 2

FRUIT HILL AVE

MARKINGS YELLOW

STA. 11+60 - 12+26 RT 66.00 0021 02

STA. 10+48 - 11+60 LT & RT 224.00 0021 02

Item T20.2012 Total: 413.00

STA. 20+63 - 20+76 RT 30.00 0021 02

107 T20.2014 4 INCH EPOXY RESIN PAVEMENT LF

STA. 13+67 - 13+82 LT & RT 33.00 0021 02

STA. 13+49 - 13+58 LT 10.00 0021 02

STA. 13+80 - 14+04 LT 8.00 0021 02

STA. 13+79 - 14+04 RT 8.00 0021 02

STA. 12+37 - 12+49 RT 13.00 0021 02

STA. 11+60 - 12+28 LT 68.00 0021 02

STA. 13+47 - 13+57 RT 12.00 0021 02

STA. 12+37 - 12+51 LT 17.00 0021 02

STA. 13+57 - 13+71 RT 36.00 0021 02

STRIPES

STA. 13+72 - 14+06 LT 37.00 0021 02

STA. 13+58 - 13+72 LT 39.00 0021 02

STA. 12+49 - 12+66 RT SKIP 18.00 0021 02

106 T20.2012 Cont. STA. 12+24 - 12+37 LT 36.00 0021 02

STA. 13+38 - 13+49 LT SKIP 15.00 0021 02

STRIPES

STA. 13+80 - 14+00 LT 22.00 0021 02

STA. 20+50 - 20+33 LT SKIP 18.00 0021 02

OLNEY AVE

STA. 20+62 - 20+76 LT 36.00 0021 02

STRIPES

STA. 14+64 - 14+52 RT 14.00 0021 02

STA. 13+82 - 13+91 LT 11.00 0021 02

STA. 14+72 - 14+33 RT 39.00 0021 02

STA. 14+65 - 14+39 RT 26.00 0021 02
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Addendum - 2

STA. 11+71 LT - 12+20 RT 36.00 0021 02

FRUIT HILL AVE

STA. 14+02 LT - 14+34 RT 20.00 0021 02

STA. 13+71 LT - 13+82 RT 14.00 0021 02

Item T20.2016 Total: 208.00

MARKINGS – YELLOW

109 T20.9917 12 INCH EPOXY RESIN PAVEMENT LF

YIELD LINE SYMBOL

110 T20.9918 WHITE EPOXY RESIN PAVEMENT MARKING EACH

STA. 12+47 - 12+53 RT 7.00 0021 02

FRUIT HILL AVE

STA. 20+81 LT - 21+34 RT 42.00 0021 02

OLNEY AVE

Item T20.9917 Total: 112.00

STA. 20+72 - 21+46 LT 74.00 0021 02

STA. 20+50 - 20+62 LT 13.00 0021 02

STA. 21+46 - 22+20 LT & RT 150.00 0021 02

STA. 20+73 - 21+46 RT 74.00 0021 02

STA. 14+76 - 15+32 LT & RT 112.00 0021 02

107 T20.2014 Cont. STA. 14+02 - 14+38 LT & RT 76.00 0021 02

STA. 20+47 - 20+63 RT 19.00 0021 02

OLNEY AVE

OTHER SIDE STREETS

MARKINGS YELLOW

108 T20.2016 6 INCH EPOXY RESIN PAVEMENT LF

STA. 12+66 - 13+32 LT & RT 208.00 0021 02

FRUIT HILL AVE

CONGRESS AVE 50.00 0021 02

ADELAIDE AVE 50.00 0021 02

Item T20.2014 Total: 1,077.00
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Addendum - 2

OLNEY AVE

Item T20.9918 Total: 21.00

“YIELD”

STA. 13+55 LT 1.00 0021 02

STA. 12+41 RT 1.00 0021 02

FRUIT HILL AVE

Item T20.9919 Total: 3.00

111 T20.9919 EPOXY RESIN PAVEMENT MARKING WORD EACH

STA. 20+58 LT 1.00 0021 02

STA. 20+47 - 20+52 LT 7.00 0021 02

OLNEY AVE

110 T20.9918 Cont. STA. 13+47 - 13+51 LT 7.00 0021 02
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