




 

1. BRIEF SCOPE OF WORK: 
 

RI Contract No. 2015-CB-033, RI Federal Aid Project No. BRO-0777(001), for the Pleasant Valley Bridge 
No. 777 Replacement project in the City of Providence, County of Providence. 
 
Bridge work shall include the replacement of the superstructure; as a 2-span structure over 
Woonasquatucket River. The bridge work shall include, but not be limited to: bridge concrete deck and 
sidewalk, Precast Prestressed NEXT (New England Extreme Tee) Beams, elastomeric bearings, four-bar 
steel bridge railing, granite curb, concrete pier cap, concrete abutment stem, wingwalls, end posts, four-bar 
pedestrian railing and supports, utility conduits relocation, lighting, temporary earth retaining system, 
temporary utility support bridge, concrete filled pipe piles and deck joint installation. In-water works 
include rip-rap and sand bag installation, pre and post waterway condition survey, temporary working 
platform and pier pile installation. The work also includes demolition of the entire existing bridge 
superstructure, pier cap and partial demolition and sawcutting of the existing abutment stem to the limits 
shown on the contract drawings. All bridge work will be performed under a complete bridge closure.   
 
The highway work shall include but is not limited to clearing and grubbing, full depth reconstruction of 
pavement, leveling course, temporary island pavement, excavation and embankment, erosion control, 
trimming and fine grading, sawcutting pavement, modifications to the existing storm drainage system, 
construct bio-retention pond, roadway lighting, temporary and permanent traffic signal systems,  curbing, 
dust control, uniform traffic persons, flagpersons, temporary construction signs, field office, mobilization, 
maintenance and protection of traffic, signs, traffic detour, pavement markings, loam & seed,  landscape 
mulching, plantings, handling, hauling, stockpiling, and management of contaminated soil, and other 
incidentals completed and accepted as necessary to complete the work of this contract as required by the 
Engineer. 
 
 

2. LIST OF CONTRACT DRAWINGS: 
 

There is one CD with the Contract Documents loaded on it. The contents are as follows: 
 Standard Specifications for Road and Bridge Construction 
 Compilations of Approved Specifications 
 Required Contract Provisions for Federal-Aid Construction Contracts 
 RIDOA Division of Purchases Procurement Regulations 
 Rhode Island Standard Details Bridge Standard Details  
 General Provisions 
 General Provisions – Contract Specific 
 Specifications – Job Specific 
 Distribution of Quantities 
 Federal Wage Rates 

 
Quest Software Information & Files 

 Quest Lite User Manual, Quest Lite Installation, Quest Lite Upgrade File 
 Quest Lite Launch (Bid File) 

 
 Sheet No. Description 
   
  Volume 1-Highway Plans 
 1 Cover Sheet

 2 Standard Plan Symbols & Standard Legend 

 3-4 Standard Notes Nos. 1-2
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Item SPECIAL PROVISION INDEX 
Description 

Page 

 

iii 

T04.9904 Fused and Unfused Premolded Y-Connectors JS-202 

T06.9902 PVC Conduit Within Structure JS-203 

T08.9901 Decorative Lighting Standard & Luminaire – Type “A” City of Providence JS-204 

T08.9902 Decorative Pole Foundation with Bolts JS-207 

T08.9904 Reinstall Stockpiled Poles and Luminaires JS-208 

T11.9901 thru 
T11.9905 

25-foot Galvanized Steel Mast Arm Traffic Signal post and Foundation, Std. 
19.2.0 
30-foot Galvanized Steel Mast Arm Traffic Signal Post and Foundation, Std. 
19.2.0 
45-foot Galvanized Steel Mast Arm Traffic Signal Post and Foundation, Std. 
19.2.0 
Dual Mast Arm (24x45) Galvanized Steel Mast Arm Signal Post and 
Foundation, Std. 19.2.0 
Traffic Signal Standard Galvanized Steel, Std. 19.3.0 (Modified) 

JS-209 

T11.9906 Traffic Signal Wood Span Pole, 40 Foot, Class I JS-218 

T12.9903 GPS Time Synchronization System JS-220 

T12.9904 Actuated Controller, TS-2, Type 2 in Existing Cabinet JS-222 

T12.9905 Modify Existing Traffic Signal Controller Cabinet JS-224 

T12.9906 Mesh Network Receiver JS-226 

T12.9908 Maintenance of Traffic Signal Systems JS-227 

T13.1000 Traffic Detectors and Relays JS-229 

T13.8210 Accessible Pedestrian Detector - Pushbutton with Sign JS-230 

T13.9907 Mesh Network Vandal Resistant Antenna With Cable JS-234 

T14.9902 thru 
T14.9904 

1 Way Pedestal Mounted LED Pedestrian Signal Head With Countdown Timer 
12 Inch  
1 Way  Bracket Mounted LED Pedestrian Signal Head With Countdown Timer 
12 Inch 
2 Way Pedestal Mounted LED Pedestrian Signal Head With Countdown Timer 
12 Inch 

JS-235 

201.9904 Remove and Dispose Bench JS-238 
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Job Specific 

RIC No. 2015-CB-033 
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Addendum -1 JS-238 (R-1) 

CODE 201.9904 

REMOVE AND DISPOSE BENCH 

 

 

GENERAL: 

 

The work under this item shall be in accordance with Subsection 201.03 of the Specifications. 

 

DESCRIPTION: 

 

This item of work shall conform to the applicable sections of the Standard Specifications for Road 

and Bridge Construction (Amended 2013) with all revisions with the following additions:   

 

A. This item shall consist of removing and disposing benches from the locations shown on the 

plans or as indicated by the Engineer, in accordance with these specifications. 

B. All anchorages shall be removed from the bridge deck. All holes shall be filled with non-

shrink grout. 

METHOD OF MEASUREMENT: 

 

“REMOVE AND DISPOSE BENCH” shall be measured for payment by the unit "EACH" for each 

unit removed and disposed, as accepted by the Engineer. 

 

BASIS OF PAYMENT: 

 

“REMOVE AND DISPOSE BENCH” shall be paid for at the contract bid price "EACH" which price 

and payment shall constitute full compensation for furnishing all labor, materials, equipment and 

other incidentals complete in place and accepted by the Engineer. 
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707.0950 ADJUST TELEPHONE MANHOLE TO GRADE 28
707.0900 ADJUST MANHOLES TO GRADE 27
705.1300 RECONSTRUCT CB TYPE 'D' TO CATCH BASIN WITH GUTTER INLET 26
704.0100 RECONSTRUCT CATCH BASIN/CORBEL CONES 26
703.9901 BIORETENTION AREA 26
702.9901 FILTER BOX SYSTEM 26
702.0800 CONCRETE COVER SHALLOW 4'-0" ROUND MANHOLES STANDARD 4.6.0 26

702.0713 PRECAST CONCRETE DROP INLET WITH APRON STONE STANDARD 
4.5.1

25
702.0712 PRECAST CONCRETE DROP INLET STANDARD 4.5.0 25
702.0701 CATCH BASIN TYPE 'D' ROUND STANDARD 3.4.0 25
702.0620 PRECAST CATCH BASIN 4' SQUARE STANDARD 4.3.0 25
702.0533 PRECAST CONCRETE APRON STONE 38'' STANDARD 7.1.8 25
702.0521 FRAME AND COVER STANDARD 6.2.0 24
702.0517 FRAME AND GRATE, STANDARD 6.3.2 24
702.0510 HEAVY-DUTY SQUARE FRAME AND ROUND COVER STANDARD 6.1.1 24
702.0207 4' MANHOLE BRICK STANDARD 3.2.0 23
701.9902 18" PVC DRAINAGE PIPE 23
701.9901 12" PVC DRAINAGE PIPE 23
701.6012 12 INCH DUCTILE IRON SEWER SAFE PIPE CLASS 52 22
701.0412 REINFORCED CONCRETE PIPE M 170 CLASS III 12 INCH 22
601.0300 CLASS A PORTLAND CEMENT CONCRETE 21
410.1000 TEMPORARY PATCHING MATERIAL/TRENCHES 20
403.0300 ASPHALT EMULSION TACK COAT 20
401.4000 CLASS 4.75 HMA 19
401.2100 MODIFIED CLASS 12.5 HMA 19
401.2000 CLASS 12.5 HMA 18
401.1000 CLASS 19.0 HMA 17
302.0100 GRAVEL BORROW SUBBASE COURSE 15
212.2000 CLEANING AND MAINTENANCE OF EROSION CONTROLS 15
206.9901 PRE AND POST WATERWAY CONDITIONS SURVEYS 15
206.0301 COMPOST FILTER SOCK 15
204.0100 TRIMMING AND FINE GRADING 13
203.9902 MANAGEMENT OF CONTAMINATED GROUNDWATER 12
202.9905 LOAD, HAUL, AND DISPOSAL OF OTHER WASTE 12
202.9904 LOAD, HAUL AND DISPOSAL OF CONTAMINATED SOIL, TYPE 2 12
202.9903 DISPOSAL OF CONTAMINATED SOIL, TYPE 1 12
202.9902 LOAD AND HAUL CONTAMINATED SOIL, TYPE 1 12
202.9901 HANDLING, HAULING, AND MANAGEMENT OF CONTAMINATED SOILS 11
202.0700 COMMON BORROW 11
202.0100 EARTH EXCAVATION 9
201.9903 REMOVE AND SALVAGE TRAFFIC SIGNAL EQUIPMENT 9
201.9902 REMOVE EXISTING LIGHTING SYSTEM 9
201.9901 RELOCATION OF HH4 9

201.0610 REMOVE AND DISPOSE DIRECTIONAL, WARNING, REGULATORY, 
SERVICE, AND STREET SIGNS

8
201.0450 REMOVE AND STOCKPILE ON SITE GRANITE CURB 6
201.0433 REMOVE AND DISPOSE BOLLARD 6
201.0421 REMOVE AND DISPOSE BITUMINOUS CURB 6
201.0414 REMOVE AND DISPOSE PIPE - ALL SIZES 5
201.0410 REMOVE AND DISPOSE CATCH BASINS 5
201.0409 REMOVE AND DISPOSE FLEXIBLE PAVEMENT 3
201.0403 REMOVE AND DISPOSE SIDEWALKS 1
201.0402 REMOVE AND DISPOSE CONCRETE CURB 1
201.0321 CLEARING AND GRUBBING 1
201.0301 CUTTING AND DISPOSING ISOLATED TREES AND STUMPS (4"- 24") 1
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919.0101 TEST PITS 51
916.9901 NARROW CONDITION IMPACT ATTENUATOR 51
914.5020 FLAGPERSONS - OVERTIME 50
914.5010 FLAGPERSONS 50
907.0100 WATER FOR DUST CONTROL 50

906.9910 FURNISH AND INSTALL GRANITE INLET STONE 5 FOOT - 7" WIDTH, 
PROVIDENCE STD.

50

906.9908 FURNISH AND INSTALL GRANITE RAMP STONE CIRCULAR - 7" 
WIDTH, PROVIDENCE STD.

49

906.9907 FURNISH AND INSTALL GRANITE RAMP STONE STRAIGHT - 7" 
WIDTH, PROVIDENCE STD.

48

906.9906 FURNISH AND INSTALL GRANITE WHEELCHAIR RAMP CURB STANDARDS 
- 7" WIDTH, PROVIDENCE STD.

46

906.9905 FURNISH AND INSTALL 6' GRANITE TRANSITION CURB - 7" WIDTH, 
PROVIDENCE STD.

45

906.9904 FURNISH AND INSTALL SLOPE FACED GRANITE CURB CIRCULAR - 7" 
WIDTH, PROVIDENCE STD.

45

906.9903 FURNISH AND INSTALL SLOPE FACED GRANITE CURB STRAIGHT - 7" 
WIDTH, PROVIDENCE STD.

44

906.0700 REMOVE, HANDLE, HAUL TRIM RESET CURB EDGING, STRAIGHT, 
CIRCULAR ALL TYPES

44
906.0600 BITUMINOUS CURBING STANDARD 7.5.0 44
906.0210 CEMENT CONCRETE CURB PRECAST STRAIGHT STANDARD 7.1.0 43
906.0113 GRANITE CURB PROVIDENCE STANDARD 7" CIRCULAR 41
906.0112 GRANITE CURB PROVIDENCE STANDARD 7" STRAIGHT 40
905.9901 COBBLESTONE ISLAND 40
905.0110 PORTLAND CEMENT SIDEWALK MONOLITHIC STANDARD 43.1.0 38
903.0410 TEMPORARY CHAIN LINK FENCE 38
903.0231 DOUBLE GATE, CHAIN LINK 6’ STANDARD 31.2.0 38
903.0206 CHAIN LINK FENCE 6' STD 31.2.0 37
824.9900 TEMPORARY WORKING PLATFORM SYSTEM 37
808.0320 CONCRETE SUBSTRUCTURE CLASS XX 3/4'' 37
804.9905 CONCRETE FILLED PIPE PILE FURNISH AND DRIVE 14 INCH 37
804.9904 CONCRETE FILLED PIPE PILE FURNISH AND DRIVE 18 INCH 37
804.9903 MOBILIZATION/DEMOBILIZATION OF PILE DRIVING EQUIPMENT 36
804.9902 INSTRUMENTATION AND MONITORING 36
804.9901 PRE- AND POST- CONSTRUCTION CONDITION SURVEY 36
804.1720 PILE LOAD TEST OVER 100 TON 36
804.1640 PILE LOAD TEST 70 TON 36
804.1202 PAINT STEEL PIPE PILES 36
803.9903 REMOVE AND DISPOSE EXISTING PIER 35
803.9902 REMOVE AND DISPOSE EXISTING ABUTMENTS 35
803.9901 REMOVE AND DISPOSE EXISTING SUPERSTRUCTURE 35
800.9903 MODIFICATIONS TO SUBSTRUCTURE - PIER 35
800.9902 MODIFICATIONS TO SUBSTRUCTURE - NORTH AND SOUTH ABUTMENTS 35

800.9901 REPLACEMENT TO PLEASANT VALLEY BRIDGE NO. 777 - 
SUPERSTRUCTURE

35
713.8300 ADJUST GAS GATE BOXES TO GRADE 34
713.8269 ADJUST WATER GATE BOXES TO GRADE 33
709.0200 CONCRETE HEADWALLS FOR PIPE CULVERTS STANDARD 2.1.0 33
708.9042 CLEANING MANHOLES ALL TYPES AND SIZES 32
708.9041 CLEANING CATCH BASINS ALL TYPES AND SIZES 31
707.1200 ADJUST CATCH BASIN TO MANHOLE 31
707.1100 ADJUST CATCH BASINS 29
707.1000 ADJUST SANITARY MANHOLE 29
707.0955 ADJUST ELECTRICAL MANHOLE TO GRADE 28
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T06.5330 3 INCH SCHEDULE 40 POLYVINYL CHLORIDE PLASTIC CONDUIT - 
UNDER EXISTING PAVEMENT

76
T06.3030 3 IN. RIGID STEEL CONDUIT-UNDER EXISTING PAVEMENT 75
T06.3020 2 IN. RIGID STEEL CONDUIT-UNDER EXISTING PAVEMENT 75
T06.2030 3 IN. RIGID STEEL CONDUIT-OVERHEAD 75
T06.2020 2 IN. RIGID STEEL CONDUIT-OVERHEAD 74
T06.1040 4 IN. RIGID STEEL CONDUIT-UNDERGROUND 74
T06.1030 3 IN. RIGID STEEL CONDUIT-UNDERGROUND 74
T06.1020 2 IN. RIGID STEEL CONDUIT - UNDERGROUND 73
T06.1015 1-1/2 IN. RIGID STEEL CONDUIT - UNDERGROUND 73
T05.1030 ADJUST HANDHOLE TO GRADE 73
T05.0100 PRECAST TYPE A HANDHOLE STANDARD 18.2.0 73
T04.9904 FUSED AND UNFUSED PREMOLDED Y-CONNECTORS 72
T04.9903 ADVANCED VIDEO DETECTION SYSTEM CABLE 72
T04.9902 VIDEO DETECTION SYSTEM CABLE 72
T04.9901 OPTICAL DETECTOR CABLE 71
T04.7500 SPLICE KIT 71
T04.7400 IN-LINE UNFUSED DISCONNECT DEVICE 71
T04.7300 IN-LINE FUSED DISCONNECT DEVICE WITH FUSE WEATHERPROOF 71
T04.6908 '8' STRANDED COPPER CONDUCTOR 600V INSULATION 70
T04.6906 '6' STRANDED COPPER CONDUCTOR 600V INSULATION 70
T04.5307 14 AWG 7 CONDUCTOR CABLE 70
T04.5305 14 AWG 5 CONDUCTOR CABLE 69
T04.5303 14 AWG 3 CONDUCTOR CABLE 69
T04.5302 14 AWG 2 CONDUCTOR TWISTED SHIELDED CABLE 69
T04.5001 6 AWG SINGLE CONDUCTOR CABLE 600V INSULATION 68
L11.0102 TREE PLANT PROTECTION DEVICE STANDARD 51.1.0 68
L06.9906 SOLIDAGO SEMPERVIRENS, 'SEASIDE GOLDENROD', 1 GAL. CONT. 68
L06.9905 PANICUM VIRGATUM, 'SWITCHGRASS', 1 GAL. CONT. 68
L06.9904 MYRICA PENNSYLVANIA, 'NORTHERN BAYBERRY', 2-3' HT. 67
L06.9903 ILEX GLABRA, 'INKBERRY', 2-3' HT. 67

L06.9902 PYRUS CALLERYANA 'CHANTICLEER', 'CHANTICLEER PEAR', 3-3.5" 
CALIPER

67

L06.9901 ACER RUBRUM 'ARMSTRONG', 'ARMSTRONG COLUMNAR MAPLE', 3-
3.5" CALIPER

67
L02.0102 RESIDENTIAL SEEDING (TYPE 2) 66
L01.0102 LOAM BORROW 4 INCHES DEEP 65
943.0200 TRAINEE MAN-HOURS 65
942.0200 DETECTABLE WARNING PANEL STANDARD 48.1.0 63
937.0200 MAINTENANCE AND MOVEMENT TRAFFIC PROTECTION 63
936.0100 MOBILIZATION AND DEMOBILIZATION 63
935.0400 REMOVING BITUMINOUS PAVEMENT BY MICRO MILLING 63

932.0230 FULL DEPTH SAWCUT OF PORTLAND CEMENT CONCRETE 
SIDEWALK/DRIVEWAY

61
932.0220 FULL DEPTH SAWCUT OF BITUMINOUS SIDEWALK/DRIVEWAY 61
932.0200 FULL-DEPTH SAWCUT OF BITUMINOUS PAVEMENT 59
932.0100 CUTTING AND MATCHING ASPHALT 58
929.0110 FIELD OFFICE 58

926.0121 UNANCHORED PRECAST CONCRETE BARRIER FOR TEMPORARY TRAFFIC 
CONTROL STANDARD 40.5.0

58
925.0112 PORTABLE CHANGEABLE MESSAGE SIGN 57
923.0120 PLASTIC PIPE BARRICADE STANDARD 26.3.0 57
923.0105 DRUM BARRICADE STANDARD 26.2.0 56
922.0100 TEMPORARY CONSTRUCTION SIGNS STANDARD 29.1.0 AND 27.1.1 52
920.0150 BEDDING FOR RIPRAP FS-2 STANDARD 8.3.0 51
920.0070 DUMPED STONE RIPRAP R-3, R-4, 4-5 STANDARD 8.3.0 51
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T14.3615 1 WAY 4 SECTION BRACKET MOUNTED SIGNAL HEAD 12 INCH 
(W/DUAL IND DUAL ROW L.E.D. ARROW)

89
T14.3613 1 WAY 3 SECTION BRACKET MOUNTED SIGNAL HEAD 12 INCH 88

T14.3516 1 WAY 4 SECTION MAST ARM MOUNTED SIGNAL HEAD 12 INCH (W/ 
DUAL IND DUAL ROW L.E.D.  ARROW)

88
T14.3513 1 WAY 3 SECTION MAST ARM MOUNTED SIGNAL HEAD 12 INCH 88
T14.3413 1 WAY 3 SECTION SPAN MOUNTED SIGNAL HEAD 12 INCH 88
T13.9907 MESH NETWORK VANDAL RESISTANT ANTENNA WITH CABLE 87
T13.9906 ADVANCED VIDEO DETECTION SYSTEM CAMERA 87
T13.9905 VIDEO DETECTION SYSTEM CAMERA 87
T13.9904 OPTICAL DETECTOR CONFIRMATION BEACON 86
T13.9903 OPTICAL PHASE DETECTOR AND CHASSIS 86
T13.9902 OPTICAL DETECTOR - SINGLE CHANNEL, ONE-WAY 85
T13.8210 ACCESSIBLE PEDESTRIAN DETECTOR - PUSHBUTTON WITH SIGN 84
T13.1004 TRAFFIC DETECTOR RELAY-LOOP 4 CHANNEL 84
T13.1000 TRAFFIC DETECTORS-LOOP, STANDARD 19.6.0 84
T12.9908 MAINTENANCE OF TRAFFIC SIGNAL SYSTEMS 84
T12.9907 ADVANCED LENS ADJUSTMENT MODULE 84
T12.9906 MESH NETWORK RECEIVER 83
T12.9905 MODIFY EXISTING TRAFFIC SIGNAL CONTROLLER CABINET 83
T12.9904 ACTUATED CONTROLLER, TS-2, TYPE 2 IN EXISTING CABINET 83
T12.9903 GPS TIME SYNCHRONIZATION SYSTEM 83
T12.9902 ADVANCED VIDEO DETECTION SYSTEM HARDWARE 82
T12.9901 VIDEO DETECTION SYSTEM HARDWARE 82
T12.9150 METER SOCKET W/MANUAL BY-PASS 81

T12.0018 ACTUATED CONTROLLER TS-2, TYPE 1 W/8 PHASE ASSEMBLY GROUND 
MOUNTED INCLUDING FOUNDATION AND CABINET STD. 19.1.0

81

T12.0004 ACTUATED CONTROLLER TS-2, TYPE 1 W/4 PHASE ASSEMBLY POLE 
MOUNTED INCLUDING CABINET STD. 19.1.1

81
T11.9906 TRAFFIC SIGNAL WOOD SPAN POLE, 40 FOOT, CLASS I 80

T11.9905 TRAFFIC SIGNAL STANDARD GALVANIZED STEEL, STD. 19.3.0 
MODIFIED

80

T11.9904 DUAL MAST ARM (25X45) GALVANIZED STEEL MAST ARM TRAFFIC 
SIGNAL POST AND FOUNDATION 19.2.0

80

T11.9903 45 FOOT GALVANIZED STEEL MAST ARM TRAFFIC SIGNAL POST AND 
FOUNDATION STANDARD 19.2.0

79

T11.9902 30 FOOT GALVANIZED STEEL MAST ARM TRAFFIC SIGNAL POST AND 
FOUNDATION STANDARD 19.2.0

79

T11.9901 25 FOOT GALVANIZED STEEL MAST ARM TRAFFIC SIGNAL POST AND 
FOUNDATION STANDARD 19.2.0

79
T11.6006 SPAN AND MESSENGER WIRES 6/16 78
T11.6005 TETHER WIRE 5/16 78

T11.2008 TRAFFIC SIGNAL STANDARD,8 FOOT,STD 19.4.0 ALUMINUM 
PEDESTAL POLE AND FOUNDATION

78
T11.0100 ANCHOR GUY ASSEMBLY CONSTRUCTED IN PLACE 78
T08.9904 REINSTALL STOCKPILED POLES AND LUMINAIRES 77
T08.9902 DECORATIVE POLE FOUNDATION W/BOLTS 77

T08.9901 DECORATIVE LIGHTING STANDARD & LUMINAIRE - TYPE "A" CITY 
OF PROVIDENCE

77
T06.6020 2 INCH POLYVINYL CHLORIDE PLASTIC CONDUIT-OVERHEAD 77

T06.5440 4 INCH SCHEDULE 80 POLYVINYL CHLORIDE PLASTIC CONDUIT - 
UNDER EXISTING PAVEMENT

76

T06.5430 3 INCH SCHEDULE 80 POLYVINYL CHLORIDE PLASTIC CONDUIT - 
UNDER EXISTING PAVEMENT

76

T06.5340 4 INCH SCHEDULE 40 POLYVINYL CHLORIDE PLASTIC CONDUIT - 
UNDER EXISTING PAVEMENT

76
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L15.9901 BENCH - 6 111
201.9904 REMOVE AND DISPOSE BENCH 111

T20.2044 EPOXY RESIN PAVEMENT MARKING - HELMETED BICYCLIST SYMBOL 
WITH ARROW

110
T20.2042 EPOXY RESIN PAVEMENT MARKING - YIELD LINE SYMBOL 110
T20.2022 EPOXY RESIN PAVEMENT MARKING WORD "ONLY"  STANDARD 20.1.0 109

T20.2020 EPOXY RESIN PAVEMENT ARROW - STRAIGHT, LEFT, RIGHT, OR 
COMBINED STANDARD 20.1.0

109
T20.2014 4 INCH EPOXY RESIN PAVEMENT MARKINGS YELLOW 108
T20.2013 24 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 107
T20.2012 12 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 107
T20.2008 8 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 106
T20.2004 4 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 105
T20.1010 REMOVE EXISTING PAVEMENT MARKINGS 104
T20.1000 REMOVE EXISTING PAVEMENT MARKINGS 99

T20.0822 FAST DRYING WATERBONE PAVEMENT MARKING WORD "ONLY" 
STANDARD 20.1.0

98

T20.0820 FAST DRYING WATERBONE PAVEMENT ARROW - STRAIGHT, LEFT, 
RIGHT, OR COMBINED STANDARD 20.1.0

97

T20.0606 TEMPORARY PAVEMENT MARKING (TAPE) YELLOW AND/OR WHITE - 6 
INCH

97

T20.0112 12 INCH YELLOW FAST - DRYING WATERBORNE PAVEMENT MARKING 
PAINT

97

T20.0104 4 INCH YELLOW FAST - DRYING WATERBORNE PAVEMENT MARKING 
PAINT

96

T20.0024 24 INCH WHITE FAST - DRYING WATERBORNE PAVEMENT MARKING 
PAINT

95

T20.0012 12 INCH WHITE FAST - DRYING WATERBORNE PAVEMENT MARKING 
PAINT

94

T20.0008 8 INCH WHITE FAST - DRYING WATERBORNE PAVEMENT MARKING 
PAINT

94

T20.0004 4 INCH WHITE FAST - DRYING WATERBORNE PAVEMENT MARKING 
PAINT

92

T15.0200 REMOVE AND RELOCATE DIRECTIONAL REGULATORY AND WARNING 
SIGN

92
T15.0100 DIRECTIONAL REGULATORY AND WARNING SIGNS 90

T14.9904 2 WAY PEDESTAL MOUNTED LED PEDESTRIAN SIGNAL HEAD 12 INCH 
WITH COUNTDOWN TIMER 12 INCH

90

T14.9903 1 WAY BRACKET MOUNTED LED PEDESTRIAN SIGNAL HEAD 12 INCH 
WITH COUNTDOWN TIMER 12 INCH

90

T14.9902 1 WAY PEDESTAL MOUNTED LED PEDESTRIAN SIGNAL HEAD 12 INCH 
WITH COUNTDOWN TIMER 12 INCH

89

T14.9901 1 WAY 4 SECTION MAST ARM MOUNTED SIGNAL HEAD 12 INCH (W/ 
FLASHING YELLOW ARROW)

89
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003 201.0402 REMOVE AND DISPOSE CONCRETE CURB LF

FINAL CONDITION - DEAN STREET

STA. 24+34 TO STA. 24+50 RT 56.00 0013 01

STA. 24+35 TO STA. 24+50 LT 54.00 0013 01

Item 201.0321 Total: 474.00

Item 201.0402 Total: 190.00

004 201.0403 REMOVE AND DISPOSE SIDEWALKS SY

STA. 21+54 TO STA. 21+64 LT 10.00 0013 01

PHASE 1 - DEAN STREET

STA. 21+87 TO STA. 22+74 LT 180.00 0013 01

PHASE 1 - PROMENADE STREET

SOUTH SIDEWALK 2.00 0013 01

STA. 7+27 RT 1.00 0013 01

STA. 7+42 RT 1.00 0013 01

001 201.0301 CUTTING AND DISPOSING ISOLATED EACH

FINAL CONDITION - DEAN STREET

TREES AND STUMPS (4"- 24")

STA. 21+54 LT 1.00 0013 01

PLACE AT BATH STREET

FINAL CONDITION - PROVIDENCE

PHASE 2 - PROVIDENCE PLACE AT

STA. 25+00 TO STA. 26+27 RT 273.00 0013 01

PHASE 1 - DEAN STREET

PHASE 2 - DEAN STREET

STA. 23+36 TO STA. 23+55 RT 49.00 0013 01

STA. 23+36 TO STA. 23+51 LT 42.00 0013 01

NORTH SIDEWALK 2.00 0013 01

BATH STREET PEDESTRIAN BRIDGE

Item 201.0301 Total: 7.00

002 201.0321 CLEARING AND GRUBBING SY
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004 201.0403 Cont. FINAL CONDITION - DEAN STREET

STA. 21+54 TO STA. 21+64 LT 7.00 0013 01

STA. 22+15 TO STA. 22+65 RT 25.00 0013 01
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PHASE 1 - DEAN STREET

WEST CORNER 8.00 0013 01

STA. 22+59 TO STA. 22+89 RT 32.00 0013 01

STA. 22+15 TO STA. 22+65 RT 25.00 0013 01

FINAL CONDITION - PROVIDENCE

SOUTHWEST CORNER 15.00 0013 01

EAST CORNER 10.00 0013 01

PLACE AT PROVIDENCE JOURNAL

PHASE 1 - KINSLEY AVENUE AT

STA. 24+91 TO STA. 25+19 RT 119.00 0013 01

NORTHEAST CORNER 12.00 0013 01

ACORN STREET

STA. 22+80 TO STA. 22+96 LT 102.00 0013 01

STA. 22+76 TO STA. 23+05 RT 46.00 0013 01

STA. 24+91 TO STA. 25+07 LT 28.00 0013 01

STA. 24+90 TO STA. 25+25 LT 47.00 0013 01

STA. 24+95 TO STA. 25+06 LT 19.00 0013 01

STA. 24+95 TO STA. 25+05 RT 85.00 0013 01

FINAL CONDITION - PROMENADE

STA. 25+15 TO STA. 25+29 LT 10.00 0013 01

STA. 22+53 TO STA. 22+68 LT 12.00 0013 01

004 201.0403 Cont. STA. 22+44 TO STA. 22+74 LT 60.00 0013 01

STA. 22+80 TO STA. 22+90 45.00 0013 01

STA. 22+68 TO STA. 22+95 RT 15.00 0013 01

STREET

PLACE AT BATH STREET

FINAL CONDITION - PROVIDENCE

NORTHWEST CORNER 10.00 0013 01

NORTHEAST CORNER 14.00 0013 01

STA. 8+02 TO STA. 8+40 LT 47.00 0013 01

STA. 1+06 TO STA. 1+27 LT 20.00 0013 01

STA. 9+96 TO STA. 10+12 RT 23.00 0013 01

STA. 8+70 TO STA. 8+76 LT 15.00 0013 01
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STA. 24+42 TO STA. 24+60 LT 35.00 0013 01

STA. 24+41 TO STA. 24+60 RT 43.00 0013 01

Item 201.0403 Total: 1,902.00

STA. 25+10 TO STA. 25+79 31.00 0013 01

PHASE 2 - DEAN STREET

WEST CORNER 17.00 0013 01

STA. 23+30 TO STA. 23+45 RT 22.00 0013 01

STA. 23+29 TO STA. 23+45 LT 24.00 0013 01

STA. 21+91 TO STA. 22+98 LT 362.00 0013 01

STA. 21+54 TO STA. 21+64 LT 2.00 0013 01

STA. 22+53 TO STA. 22+68 LT 2.00 0013 01

STA. 22+15 TO STA. 23+06 RT 99.00 0013 01

005 201.0409 REMOVE AND DISPOSE FLEXIBLE SY

FINAL CONDITION - DEAN STREET

PAVEMENT

STA. 1+47 TO STA. 9+62 RT 680.00 0013 01

STA. 1+06 TO STA. 1+27 LT 20.00 0013 01

STA. 8+70 TO STA. 8+76 LT 15.00 0013 01

STA. 8+02 TO STA. 8+40 LT 47.00 0013 01

SOUTHEAST CORNER 11.00 0013 01

004 201.0403 Cont. NORTHWEST CORNER 12.00 0013 01

PHASE 1 - PROMENADE STREET

SOUTHWEST CORNER 25.00 0013 01

STA. 9+96 TO STA. 10+12 RT 23.00 0013 01

PHASE 1 - PROMENADE STREET AT

SOUTHWEST CORNER 23.00 0013 01

EAST CORNER 2.00 0013 01

RATHBONE STREET

ACORN STREET

PHASE 1 - PROMENADE STREET AT

SOUTHEAST CORNER 2.00 0013 01

NORTHWEST CORNER 19.00 0013 01
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STA. 24+89 TO STA. 25+46 LT 165.00 0013 01

STA. 22+44 TO STA. 23+07 RT 15.00 0013 01

PHASE 1 - KINSLEY AVENUE AT

STA. 24+89 TO STA. 26+41 RT 39.00 0013 01

WEST CORNER 3.00 0013 01

EAST CORNER 3.00 0013 01

STA. 21+85 TO STA. 22+98 LT 34.00 0013 01

PHASE 1 - DEAN STREET

PHASE 1 - PROMENADE STREET

SOUTHWEST CORNER 4.00 0013 01

PHASE 1 - PROMENADE STREET AT

STA. 1+47 TO STA. 9+61 LT 91.00 0013 01

NORTHEAST CORNER 3.00 0013 01

ACORN STREET

SOUTHEAST CORNER 3.00 0013 01

NORTHWEST CORNER 3.00 0013 01

STA. 1+06 TO STA. 1+27 LT 3.00 0013 01

STREET

STA. 8+02 TO STA. 8+40 LT 6.00 0013 01

STA. 1+47 TO STA. 9+62 RT 952.00 0013 01

STA. 24+90 TO STA. 25+45 RT 67.00 0013 01

005 201.0409 Cont. STA. 24+89 TO STA. 26+40 RT 309.00 0013 01

FINAL CONDITION - PROMENADE

STA. 25+09 TO STA. 25+79 RT 56.00 0013 01

STA. 8+69 TO STA. 8+81 LT 3.00 0013 01

SOUTHWEST CORNER 2.00 0013 01

NORTHWEST CORNER 3.00 0013 01

PLACE AT PROVIDENCE JOURNAL

FINAL CONDITION - PROVIDENCE

FINAL CONDITION - PROVIDENCE

STA. 9+96 TO STA. 10+12 RT 3.00 0013 01

NORTHEAST CORNER 2.00 0013 01

PLACE AT BATH STREET
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STA. 7+72 RT 1.00 0013 01

STA. 7+22 RT 1.00 0013 01

Item 201.0410 Total: 3.00

STA. 22+80 LT 1.00 0013 01

FINAL CONDITION - DEAN STREET

STREET

FINAL CONDITION - PROMENADE

STA. 6+65 TO STA. 7+22 RT 53.00 0013 01

STREET

PLEASANT VALLEY BRIDGE

STA. 7+22 TO STA. 7+72 RT 46.00 0013 01

FINAL CONDITION - DEAN STREET

007 201.0414 REMOVE AND DISPOSE PIPE - ALL SIZES LF

FINAL CONDITION - PROMENADE

STA. 68+16 TO STA. 68+79 LT 31.00 0013 01

WEST CORNER 3.00 0013 01

RATHBONE STREET

FOR VERIZON DUCT BANKS - 20 89.00 0013 01

PHASE 2 - DEAN STREET

NORTHWEST CORNER 2.00 0013 01

005 201.0409 Cont. ACORN STREET

PHASE 1 - PROMENADE STREET AT

SOUTHWEST CORNER 4.00 0013 01

FT ON EACH SIDE OF BRIDGE

Item 201.0409 Total: 2,372.00

STA. 25+09 TO STA. 25+79 17.00 0013 01

006 201.0410 REMOVE AND DISPOSE CATCH BASINS EACH

STA. 23+29 TO STA. 23+45 RT 5.00 0013 01

STA. 23+29 TO STA. 23+45 LT 5.00 0013 01

STA. 24+42 TO STA. 24+62 LT 6.00 0013 01

STA. 24+41 TO STA. 24+62 RT 7.00 0013 01
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010 201.0450 REMOVE AND STOCKPILE ON SITE LF

FINAL CONDITION - DEAN STREET

GRANITE CURB

STA. 24+54 RT 1.00 0013 01

PHASE 2 - DEAN STREET

Item 201.0433 Total: 2.00

STA. 24+57 RT 1.00 0013 01

STREET

FINAL CONDITION - PROMENADE

STA. 8+02 TO STA. 8+40 LT 49.00 0013 01

STA. 1+06 TO STA. 1+27 LT 19.00 0013 01

STA. 22+53 TO STA. 22+67 LT 17.00 0013 01

STA. 22+15 TO STA. 22+45 RT 30.00 0013 01

STA. 25+16 TO STA. 26+01 RT 85.00 0013 01

STA. 22+59 TO STA. 22+71 RT 15.00 0013 01

FINAL CONDITION - DEAN STREET

008 201.0421 REMOVE AND DISPOSE BITUMINOUS CURB LF

STA. 22+45 TO STA. 22+66 RT 29.00 0013 01

STA. 22+44 TO STA. 22+74 LT 104.00 0013 01

NORTHWEST WINGWALL 20.00 0013 01

007 201.0414 Cont. NORTHEAST WINGWALL 20.00 0013 01

Item 201.0414 Total: 170.00

STA. 22+67 TO STA. 22+95 RT 47.00 0013 01

Item 201.0421 Total: 720.00

STA. 25+14 TO STA. 25+30 LT 38.00 0013 01

009 201.0433 REMOVE AND DISPOSE BOLLARD EACH

STA. 24+94 TO STA. 25+05 RT 148.00 0013 01

STA. 22+80 TO STA. 22+90 131.00 0013 01

STA. 25+12 TO STA. 26+03 RT 173.00 0013 01

STA. 24+94 TO STA. 25+06 LT 50.00 0013 01
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NORTHWEST CORNER 23.00 0013 01

NORTHEAST CORNER 21.00 0013 01

SOUTHWEST CORNER 32.00 0013 01

SOUTHEAST CORNER 21.00 0013 01

STA. 25+01 TO STA. 25+21 LT 21.00 0013 01

STA. 24+90 TO STA. 26+40 RT 336.00 0013 01

ACORN STREET

PHASE 1 - KINSLEY AVENUE AT

SOUTHWEST CORNER 30.00 0013 01

NORTHWEST CORNER 17.00 0013 01

RATHBONE STREET

PHASE 1 - PROMENADE STREET AT

STA. 1+47 TO STA. 9+62 RT 816.00 0013 01

PHASE 1 - PROMENADE STREET

ACORN STREET

PHASE 1 - PROMENADE STREET AT

NORTHWEST CORNER 22.00 0013 01

NORTHEAST CORNER 17.00 0013 01

FINAL CONDITION - PROVIDENCE

SOUTHWEST CORNER 17.00 0013 01

STA. 9+96 TO STA. 10+12 RT 22.00 0013 01

010 201.0450 Cont. STA. 8+70 TO STA. 8+81 LT 19.00 0013 01

PLACE AT BATH STREET

FINAL CONDITION - PROVIDENCE

PLACE AT PROVIDENCE JOURNAL

STA. 22+45 TO STA. 23+05 RT 118.00 0013 01

CORNER

STA. 24+90 TO STA. 25+45 LT 126.00 0013 01

STA. 22+69 TO STA. 22+97 LT 130.00 0013 01

WEST CORNER 25.00 0013 01

EAST CORNER 21.00 0013 01

PROMENADE STREET NORTHWEST 21.00 0013 01

PHASE 1 - DEAN STREET
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TEMPORARY SIGNING & STRIPING

CONSTRUCTION PHASE NO. 2

BATH STREET BRIDGE 4.00 0013 01

PLAN NO. 3

DEAN STREET STA. 24+40 LT 6.00 0013 01

PLAN NO. 1

PROMENADE STREET STA. 0+65 2.00 0013 01

PROMENADE STREET STA. 0+63 1.00 0013 01

KINSLEY AVENUE 3.00 0013 01

HEMLOCK STREET 1.00 0013 01

DEAN STREET STA. 20+71 LT 1.00 0013 01

SIGNING & STRIPING PLAN NO. 1

TEMPORARY SIGNING & STRIPING

CONSTRUCTION PHASE NO. 2

ACORN STREET 4.00 0013 01

PLAN NO. 4

STA. 24+42 TO STA. 24+61 LT 50.00 0013 01

STA. 24+41 TO STA. 24+61 RT 54.00 0013 01

Item 201.0450 Total: 2,425.00

STA. 25+09 TO STA. 25+79 143.00 0013 01

PHASE 2 - DEAN STREET

010 201.0450 Cont. WEST CORNER 26.00 0013 01

STA. 23+30 TO STA. 23+45 RT 40.00 0013 01

STA. 23+30 TO STA. 23+45 LT 42.00 0013 01

TRAFFIC CONTROL PLAN NO. 2 1.00 0013 01

TRAFFIC CONTROL PLAN NO. 1 4.00 0013 01

TEMPORARY SIGNING & STRIPING

CONSTRUCTION PHASE NO. 2

WARNING, REGULATORY, SERVICE, AND

011 201.0610 REMOVE AND DISPOSE DIRECTIONAL, EACH

CONSTRUCTION PHASE NO. 1

STREET SIGNS
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PROJECT WIDE 1.00 0013 01

PROJECT WIDE

Item 201.9903 Total: 1.00

Item 201.9902 Total: 1.00

EQUIPMENT

S014 201.9903 REMOVE AND SALVAGE TRAFFIC SIGNAL LS

STA. 22+54 TO STA. 22+67 LT 4.00 0013 01

STA. 22+45 TO STA. 23+06 RT 8.00 0013 01

STA. 23+30 TO STA. 23+40 LT 3.00 0013 01

STA. 22+71 TO STA. 22+95 5.00 0013 01

FINAL CONDITION - DEAN STREET

015 202.0100 EARTH EXCAVATION CY

STA. 22+15 TO STA. 22+65 RT 7.00 0013 01

STA. 21+54 TO STA. 21+64 LT 2.00 0013 01

PLEASANT VALLEY PARKWAY 1.00 0013 01

SIGNING & STRIPING PLAN NO. 5

Item 201.0610 Total: 31.00

PROMENADE STREET STA. 0+43 1.00 0013 01

011 201.0610 Cont. DEAN STREET STA. 21+95 LT 1.00 0013 01

PROVIDENCE PLACE 1.00 0013 01

SIGNING & STRIPING PLAN NO. 3

S012 201.9901 RELOCATION OF HH4 LS

S013 201.9902 REMOVE EXISTING LIGHTING SYSTEM LS

STA. 0+50 TO STA. 9+60 1.00 0013 01

PHASE 1 - PROMENADE STREET

PROMENADE AND PLEASANT 1.00 0013 01

PHASE 1

Item 201.9901 Total: 1.00

VALLEY PARKWAY
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PHASE 1 - DEAN STREET

CORNER

STA. 22+15 TO STA. 22+65 RT 6.00 0013 01

STA. 21+85 TO STA. 22+98 LT 235.00 0013 01

PROVIDENCE JOURNAL EAST 3.00 0013 01

BATH STREET SOUTHWEST CORNER 2.00 0013 01

PROVIDENCE JOURNAL WEST 2.00 0013 01

CORNER

STA. 24+95 TO STA. 25+05 RT 22.00 0013 01

STA. 24+90 TO STA. 25+25 LT 11.00 0013 01

STA. 25+11 TO STA. 26+02 RT 8.00 0013 01

STA. 24+95 TO STA. 25+06 LT 5.00 0013 01

STA. 22+67 TO STA. 22+95 RT 4.00 0013 01

STA. 22+45 TO STA. 23+04 RT 61.00 0013 01

STA. 24+89 TO STA. 26+41 RT 208.00 0013 01

STA. 24+89 TO STA. 25+55 LT 101.00 0013 01

STA. 24+90 TO STA. 25+45 LT 6.00 0013 01

STA. 24+46 TO STA. 24+60 LT 5.00 0013 01

FINAL CONDITION - PROMENADE

STA. 24+90 TO STA. 26+40 RT 29.00 0013 01

STA. 23+30 TO STA. 23+45 RT 16.00 0013 01

015 202.0100 Cont. STA. 23+30 TO STA. 23+40 RT 4.00 0013 01

STA. 24+46 TO STA. 24+60 8.00 0013 01

STA. 24+41 TO STA. 24+61 LT 19.00 0013 01

STREET

PLACE

FINAL CONDITION - PROVIDENCE

BATH STREET NORTHWEST CORNER 3.00 0013 01

BATH STREET NORTHEAST CORNER 3.00 0013 01

STA. 8+02 TO STA. 8+40 LT 11.00 0013 01

STA. 1+06 TO STA. 1+27 LT 5.00 0013 01

STA. 9+96 TO STA. 10+12 RT 5.00 0013 01

STA. 8+70 TO STA. 8+76 LT 4.00 0013 01
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STA. 24+90 TO STA. 26+40 RT 58.00 0013 01

STA. 24+90 TO STA. 25+45 LT 11.00 0013 01

FINAL CONDITION - PROMENADE

STA. 25+10 TO STA. 25+75 2.00 0013 01

FINAL CONDITION - DEAN STREET

016 202.0700 COMMON BORROW CY

STA. 22+66 TO STA. 22+96 LT 7.00 0013 01

STA. 21+93 TO STA. 22+77 LT 46.00 0013 01

OF CONTAMINATED SOILS

017 202.9901 HANDLING, HAULING, AND MANAGEMENT LS

PROJECT WIDE 1.00 0013 01

PLEASANT VALLEY PARKWAY

STA. 1+47 TO STA. 9+62 RT 38.00 0013 01

STREET

Item 202.0700 Total: 162.00

SOUTHWEST CORNER 6.00 0013 01

SOUTHEAST CORNER 3.00 0013 01

ACORN STREET NORTHWEST CORNER 5.00 0013 01

PHASE 1 - PROMENADE STREET

PHASE 1 - KINSLEY AVENUE

015 202.0100 Cont. STA. 25+15 TO STA. 25+29 LT 3.00 0013 01

NORTHWEST CORNER 3.00 0013 01

NORTHEAST CORNER 3.00 0013 01

ACORN STREET SOUTHEAST CORNER 1.00 0013 01

STA. 25+09 TO STA. 25+79 27.00 0013 01

PHASE 2 - DEAN STREET

Item 202.0100 Total: 1,459.00

RATHBONE STREET EAST CORNER 1.00 0013 01

ACORN STREET SOUTHWEST CORNER 6.00 0013 01

STA. 1+47 TO STA. 9+61 RT 582.00 0013 01

RATHBONE STREET WEST CORNER 4.00 0013 01
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Item 202.9904 Total: 1.00

WASTE

021 202.9905 LOAD, HAUL, AND DISPOSAL OF OTHER TON

PLEASANT VALLEY PARKWAY BRIDGE

CONTAMINATED SOIL, TYPE 2

PROJECT WIDE 1.00 0013 01

REPLACEMENT PROJECT

022 203.9902 MANAGEMENT OF CONTAMINATED LS

PLEASANT VALLEY PARKWAY BRIDGE

GROUNDWATER

REPLACEMENT PROJECT

PLEASANT VALLEY PARKWAY BRIDGE

Item 202.9905 Total: 5.00

PROJECT WIDE 5.00 0013 01

REPLACEMENT PROJECT

PLEASANT VALLEY PARKWAY BRIDGE

Item 202.9902 Total: 20.00

PROJECT WIDE 20.00 0013 01

017 202.9901 Cont. Item 202.9901 Total: 1.00

TYPE 1

018 202.9902 LOAD AND HAUL CONTAMINATED SOIL, TON

Item 202.9903 Total: 20.00

PROJECT WIDE 20.00 0013 01

020 202.9904 LOAD, HAUL AND DISPOSAL OF LS

TYPE 1

019 202.9903 DISPOSAL OF CONTAMINATED SOIL, TON

REPLACEMENT PROJECT

PLEASANT VALLEY PARKWAY BRIDGE
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STA. 25+04 TO STA. 25+43 LT 41.00 0013 01

STA. 25+01 TO STA. 26+38 RT 347.00 0013 01

FINAL CONDITION - PROMENADE

STA. 25+10 TO STA. 25+75 29.00 0013 01

STA. 24+46 TO STA. 24+60 RT 35.00 0013 01

STA. 24+46 TO STA. 24+60 LT 22.00 0013 01

STA. 24+91 TO STA. 25+31 LT 28.00 0013 01

STA. 24+91 TO STA. 25+08 RT 99.00 0013 01

STA. 2+61 TO STA. 2+97 RT 14.00 0013 01

STA. 2+00 TO STA. 2+31 RT 13.00 0013 01

STA. 4+04 TO STA. 5+02 RT 39.00 0013 01

STA. 3+01 TO STA. 4+00 RT 39.00 0013 01

STA. 1+06 TO STA. 1+27 LT 20.00 0013 01

STREET

STA. 1+53 TO STA. 1+96 RT 17.00 0013 01

STA. 1+47 TO STA. 9+61 RT 462.00 0013 01

FINAL CONDITION - DEAN STREET

023 204.0100 TRIMMING AND FINE GRADING SY

STA. 21+93 TO STA. 22+77 LT 164.00 0013 01

STA. 21+54 TO STA. 21+64 LT 7.00 0013 01

DEWATERING OF EXCAVATIONS 1.00 0013 01

022 203.9902 Cont. NO. 777

Item 203.9902 Total: 1.00

STA. 22+15 TO STA. 22+77 RT 42.00 0013 01

STA. 23+30 TO STA. 23+40 RT 15.00 0013 01

STA. 23+30 TO STA. 23+40 LT 12.00 0013 01

STA. 24+41 TO STA. 24+61 LT 30.00 0013 01

STA. 23+30 TO STA. 23+45 LT 26.00 0013 01

STA. 22+61 TO STA. 22+87 RT 21.00 0013 01

STA. 22+54 TO STA. 22+67 LT 12.00 0013 01

STA. 22+70 TO STA. 23+05 RT 59.00 0013 01

STA. 22+66 TO STA. 22+96 LT 110.00 0013 01
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STA. 24+89 TO STA. 25+55 LT 226.00 0013 01

STA. 22+67 TO STA. 22+95 RT 17.00 0013 01

STA. 24+90 TO STA. 25+25 LT 47.00 0013 01

STA. 24+89 TO STA. 26+41 RT 311.00 0013 01

STA. 21+85 TO STA. 22+98 LT 352.00 0013 01

PHASE 1 - DEAN STREET

STA. 22+45 TO STA. 23+04 RT 99.00 0013 01

STA. 22+15 TO STA. 22+65 RT 27.00 0013 01

NORTHEAST CORNER 12.00 0013 01

PHASE 1 - KINSLEY AVENUE

SOUTHEAST CORNER 11.00 0013 01

NORTHWEST CORNER 12.00 0013 01

STA. 24+95 TO STA. 25+06 LT 19.00 0013 01

STA. 24+95 TO STA. 25+05 RT 85.00 0013 01

STA. 25+15 TO STA. 25+29 LT 10.00 0013 01

STA. 25+11 TO STA. 26+02 RT 64.00 0013 01

STA. 8+70 TO STA. 8+76 LT 15.00 0013 01

STA. 8+18 TO STA. 9+02 RT 33.00 0013 01

STA. 9+96 TO STA. 10+12 RT 23.00 0013 01

STA. 9+06 TO STA. 9+39 RT 13.00 0013 01

STA. 6+09 TO STA. 7+07 RT 39.00 0013 01

023 204.0100 Cont. STA. 5+06 TO STA. 6+05 RT 39.00 0013 01

STA. 8+02 TO STA. 8+40 LT 47.00 0013 01

STA. 7+11 TO STA. 8+01 RT 35.00 0013 01

FINAL CONDITION - PROVIDENCE

CORNER

PROVIDENCE JOURNAL EAST 10.00 0013 01

CORNER

PROVIDENCE JOURNAL WEST 8.00 0013 01

BATH STREET NORTHEAST CORNER 14.00 0013 01

PLACE

BATH STREET SOUTHWEST CORNER 15.00 0013 01

BATH STREET NORTHWEST CORNER 10.00 0013 01
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PROJECT WIDE 1.00 0013 01

PLEASANT VALLEY BRIDGE

Item 206.9901 Total: 1.00

Item 206.0301 Total: 851.00

SURVEYS

025 206.9901 PRE AND POST WATERWAY CONDITIONS LS

Item 212.2000 Total: 1.00

PROJECT WIDE 1.00 0013 01

027 302.0100 GRAVEL BORROW SUBBASE COURSE CY

EROSION CONTROLS

026 212.2000 CLEANING AND MAINTENANCE OF LS

REPLACEMENT PROJECT

PLEASANT VALLEY PARKWAY BRIDGE

RATHBONE STREET EAST CORNER 2.00 0013 01

ACORN STREET SOUTHWEST CORNER 23.00 0013 01

STA. 1+47 TO STA. 9+61 RT 952.00 0013 01

RATHBONE STREET WEST CORNER 17.00 0013 01

PHASE 1 - PROMENADE STREET

023 204.0100 Cont. SOUTHWEST CORNER 25.00 0013 01

ACORN STREET SOUTHEAST CORNER 2.00 0013 01

ACORN STREET NORTHWEST CORNER 19.00 0013 01

PHASE 2 - DEAN STREET

STA. 21+53 TO STA. 22+37 LT 35.00 0013 01

FINAL CONDITION - DEAN STREET

STA. 1+47 TO STA. 9+61 RT 816.00 0013 01

PHASE 1 - PROMENADE STREET

Item 204.0100 Total: 4,392.00

STA. 25+09 TO STA. 25+79 56.00 0013 01

024 206.0301 COMPOST FILTER SOCK LF
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STA. 8+02 TO STA. 8+40 LT 11.00 0013 01

STA. 1+47 TO STA. 9+62 RT 104.00 0013 01

STA. 9+96 TO STA. 10+12 RT 5.00 0013 01

STA. 8+70 TO STA. 8+76 LT 4.00 0013 01

FINAL CONDITION - PROMENADE

STA. 25+10 TO STA. 25+75 7.00 0013 01

STA. 1+06 TO STA. 1+27 LT 5.00 0013 01

STREET

PROVIDENCE JOURNAL EAST 3.00 0013 01

BATH STREET SOUTHWEST CORNER 4.00 0013 01

PROVIDENCE JOURNAL WEST 2.00 0013 01

CORNER

PLACE

FINAL CONDITION - PROVIDENCE

BATH STREET NORTHWEST CORNER 3.00 0013 01

BATH STREET NORTHEAST CORNER 3.00 0013 01

STA. 22+66 TO STA. 22+96 LT 25.00 0013 01

STA. 22+61 TO STA. 22+87 RT 5.00 0013 01

STA. 23+30 TO STA. 23+40 LT 3.00 0013 01

STA. 22+70 TO STA. 23+05 RT 14.00 0013 01

STA. 21+54 TO STA. 21+64 2.00 0013 01

027 302.0100 Cont. FINAL CONDITION - DEAN STREET

STA. 22+54 TO STA. 22+67 LT 3.00 0013 01

STA. 22+15 TO STA. 22+77 RT 10.00 0013 01

STA. 23+30 TO STA. 23+40 RT 3.00 0013 01

STA. 24+91 TO STA. 25+31 LT 5.00 0013 01

STA. 24+91 TO STA. 25+08 RT 23.00 0013 01

STA. 24+92 TO STA. 24+99 LT 2.00 0013 01

STA. 24+92 TO STA. 24+98 LT 1.00 0013 01

STA. 24+41 TO STA. 24+61 LT 10.00 0013 01

STA. 23+30 TO STA. 23+45 LT 9.00 0013 01

STA. 24+46 TO STA. 24+60 RT 8.00 0013 01

STA. 24+46 TO STA. 24+60 LT 5.00 0013 01
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RATHBONE STREET WEST CORNER 4.00 0013 01

RATHBONE STREET EAST CORNER 1.00 0013 01

PHASE 2 - DEAN STREET

STA. 1+47 TO STA. 9+62 RT 318.00 0013 01

ACORN STREET NORTHWEST CORNER 5.00 0013 01

PHASE 1 - PROMENADE STREET

ACORN STREET SOUTHWEST CORNER 6.00 0013 01

ACORN STREET SOUTHEAST CORNER 1.00 0013 01

STA. 23+30 TO STA. 23+45 LT 10.00 0013 01

FINAL CONDITION - DEAN STREET

PHASE 1 - DEAN STREET

STA. 24+41 TO STA. 24+61 LT 12.00 0013 01

Item 302.0100 Total: 1,027.00

STA. 25+09 TO STA. 25+79 LT 19.00 0013 01

028 401.1000 CLASS 19.0 HMA TON

STA. 22+67 TO STA. 22+95 RT 4.00 0013 01

STA. 22+45 TO STA. 23+04 RT 33.00 0013 01

STA. 24+89 TO STA. 26+41 RT 104.00 0013 01

STA. 24+89 TO STA. 25+55 LT 76.00 0013 01

PHASE 1 - DEAN STREET

027 302.0100 Cont. CORNER

STA. 22+15 TO STA. 22+65 RT 6.00 0013 01

STA. 21+85 TO STA. 22+98 LT 118.00 0013 01

STA. 24+90 TO STA. 25+25 LT 11.00 0013 01

NORTHWEST CORNER 3.00 0013 01

NORTHEAST CORNER 3.00 0013 01

SOUTHWEST CORNER 6.00 0013 01

SOUTHEAST CORNER 3.00 0013 01

STA. 24+95 TO STA. 25+06 LT 5.00 0013 01

STA. 24+95 TO STA. 25+05 RT 19.00 0013 01

PHASE 1 - KINSLEY AVENUE

STA. 25+15 TO STA. 25+29 LT 3.00 0013 01
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SOUTHEAST CORNER 1.00 0013 01

NORTHWEST CORNER 1.00 0013 01

PHASE 1 - PROMENADE STREET

SOUTHWEST CORNER 1.00 0013 01

PHASE 1 - KINSLEY AVENUE AT

STA. 24+89 TO STA. 26+41 RT 41.00 0013 01

NORTHEAST CORNER 1.00 0013 01

ACORN STREET

PHASE 1 - PROMENADE STREET AT

SOUTHWEST CORNER 1.00 0013 01

WEST CORNER 1.00 0013 01

RATHBONE STREET

PHASE 1 - PROMENADE STREET AT

STA. 1+47 TO STA. 9+62 RT 124.00 0013 01

NORTHWEST CORNER 1.00 0013 01

ACORN STREET

STA. 1+47 TO STA. 9+62 RT 356.00 0013 01

PHASE 1 - PROMENADE STREET

STA. 25+09 TO STA. 25+79 LT 21.00 0013 01

PHASE 2 - DEAN STREET

STA. 22+44 TO STA. 23+07 RT 38.00 0013 01

028 401.1000 Cont. STA. 21+85 TO STA. 22+98 LT 132.00 0013 01

STA. 24+89 TO STA. 26+41 RT 117.00 0013 01

STA. 24+89 TO STA. 25+46 LT 85.00 0013 01

Item 401.1000 Total: 771.00

STA. 21+85 TO STA. 22+98 LT 46.00 0013 01

PHASE 1 - DEAN STREET

STA. 24+89 TO STA. 25+46 LT 30.00 0013 01

STA. 22+44 TO STA. 23+07 RT 13.00 0013 01

029 401.2000 CLASS 12.5 HMA TON

STA. 21+54 TO STA. 21+64 LT 2.00 0013 01

FINAL CONDITION - DEAN STREET
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Item 401.2100 Total: 2,298.00

DEAN STREET TO BATH STREET 519.00 0013 01

031 401.4000 CLASS 4.75 HMA TON

DEAN STREET TO BATH STREET 404.00 0013 01

DEAN STREET TO ACORN STREET 248.00 0013 01

PLACE

FINAL CONDITION - PROVIDENCE

STREET

FINAL CONDITION - PROMENADE

DEAN STREET TO BATH STREET 45.00 0013 01

DEAN STREET TO ACORN STREET 28.00 0013 01

STA. 19+75 TO STA. 28+99 100.00 0013 01

FINAL CONDITION - DEAN STREET

DEAN STREET TO ACORN STREET 35.00 0013 01

FINAL CONDITION - KINSLEY AVE

FINAL CONDITION - DEAN STREET

030 401.2100 MODIFIED CLASS 12.5 HMA TON

STA. 22+50 TO STA. 23+45 111.00 0013 01

STA. 19+75 TO STA. 22+50 241.00 0013 01

STA. 25+09 TO STA. 25+79 LT 8.00 0013 01

029 401.2000 Cont. PHASE 2 - DEAN STREET

Item 401.2000 Total: 271.00

STA. 23+25 TO STA. 23+46 4.00 0013 01

DEAN STREET TO ACORN STREET 308.00 0013 01

FINAL CONDITION - KINSLEY AVE

STREET

FINAL CONDITION - PROMENADE

STA. 24+41 TO STA. 25+75 143.00 0013 01

STA. 24+41 TO STA. 24+61 5.00 0013 01

STA. 24+94 TO STA. 28+99 207.00 0013 01

STA. 24+91 TO STA. 27+52 108.00 0013 01
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PLACE

FINAL CONDITION - PROVIDENCE

PHASE 1

DEAN STREET TO BATH STREET 4,009.00 0013 01

DEAN STREET TO ACORN STREET 1,912.00 0013 01

STREET

STA. 1+52 TO STA. 9+60 RT 88.00 0013 01

DEAN STREET TO BATH STREET 3,117.00 0013 01

Item 403.0300 Total: 19,645.00

STA. 25+09 TO STA. 25+79 56.00 0013 01

033 410.1000 TEMPORARY PATCHING TON

PHASE 2 - DEAN STREET

FROM ITEM CODE 401.9902 1,964.00 0013 01

STA. 22+80 TO STA. 22+90 49.00 0013 01

STA. 22+44 TO STA. 22+74 LT 66.00 0013 01

032 403.0300 ASPHALT EMULSION TACK COAT SY

STA. 19+75 TO STA. 22+50 1,560.00 0013 01

FINAL CONDITION - DEAN STREET

PLACE

031 401.4000 Cont. FINAL CONDITION - PROVIDENCE

Item 401.4000 Total: 266.00

DEAN STREET TO BATH STREET 58.00 0013 01

STA. 22+50 TO STA. 23+45 855.00 0013 01

FINAL CONDITION - KINSLEY AVENUE

STA. 24+94 TO STA. 28+99 1,600.00 0013 01

FINAL CONDITION - PROMENADE

DEAN STREET TO ACORN STREET 2,380.00 0013 01

STA. 24+41 TO STA. 24+61 LT 30.00 0013 01

STA. 23+30 TO STA. 23+45 LT 26.00 0013 01

STA. 24+91 TO STA. 27+52 831.00 0013 01

STA. 24+41 TO STA. 25+75 1,102.00 0013 01
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STA. 8+02 TO STA. 8+40 LT 2.00 0013 01

STA. 1+47 TO STA. 9+62 RT 25.00 0013 01

STA. 9+96 TO STA. 10+12 RT 1.00 0013 01

STA. 8+69 TO STA. 8+81 LT 1.00 0013 01

FINAL CONDITION - PROMENADE

STA. 25+08 TO STA. 25+75 7.00 0013 01

STA. 1+06 TO STA. 1+27 LT 1.00 0013 01

STREET

FINAL CONDITION - PROVIDENCE

SOUTHWEST CORNER 1.00 0013 01

EAST CORNER 1.00 0013 01

PLACE AT PROVIDENCE JOURNAL

PLACE AT BATH STREET

FINAL CONDITION - PROVIDENCE

NORTHWEST CORNER 1.00 0013 01

NORTHEAST CORNER 1.00 0013 01

Item 410.1000 Total: 42.00

FINAL CONDITION - DEAN STREET

034 601.0300 CLASS A PORTLAND CEMENT CONCRETE CY

PHASE 2 - DEAN STREET

033 410.1000 Cont. MATERIAL/TRENCHES

STA. 22+80 TO STA. 22+90 18.00 0013 01

STA. 22+44 TO STA. 22+74 LT 24.00 0013 01

STA. 21+54 TO STA. 21+64 LT 1.00 0013 01

STA. 24+46 TO STA. 24+62 RT 2.00 0013 01

STA. 24+46 TO STA. 24+60 LT 1.00 0013 01

STA. 24+90 TO STA. 25+45 LT 5.00 0013 01

STA. 24+89 TO STA. 26+40 RT 28.00 0013 01

STA. 22+15 TO STA. 23+06 RT 7.00 0013 01

STA. 21+91 TO STA. 22+98 LT 9.00 0013 01

STA. 23+29 TO STA. 23+40 R 2.00 0013 01

STA. 23+28 TO STA. 23+32 LT 1.00 0013 01
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STA. 22+80 LT 4.00 0013 01

FINAL CONDITION - DEAN STREET

FINAL CONDITION - PROMENADE

STA. 68+16 TO STA. 68+79 LT 31.00 0013 01

Item 601.0300 Total: 106.00

CLASS III 12 INCH

035 701.0412 REINFORCED CONCRETE PIPE M 170 LF

Item 701.0412 Total: 43.00

STA. 07+71 RT 2.00 0013 01

036 701.6012 12 INCH DUCTILE IRON SEWER SAFE LF

STA. 05+64 RT 2.00 0013 01

STREET

STA. 07+21 RT 2.00 0013 01

STA. 06+25 RT 2.00 0013 01

SOUTHEAST CORNER 1.00 0013 01

NORTHWEST CORNER 1.00 0013 01

PHASE 1 - PROMENADE STREET AT

SOUTHWEST CORNER 1.00 0013 01

PHASE 1 - KINSLEY AVENUE AT

034 601.0300 Cont. WEST CORNER 1.00 0013 01

NORTHEAST CORNER 1.00 0013 01

ACORN STREET

ACORN STREET

PHASE 1 - PROMENADE STREET AT

NORTHWEST CORNER 1.00 0013 01

WEST CORNER 1.00 0013 01

RATHBONE STREET

SOUTHWEST CORNER 1.00 0013 01

NORTHWEST CORNER 1.00 0013 01

DEAN STREET

PHASE 1 - PROMENADE STREET AT
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STA. 05+96 TO STA. 06+21 RT 25.00 0013 01

STA. 05+69 TO STA. 05+94 RT 25.00 0013 01

STA. 06+88 TO STA. 07+18 RT 30.00 0013 01

STA. 06+29 TO STA. 06+54 RT 25.00 0013 01

FINAL CONDITION - PROMENADE

038 701.9902 18" PVC DRAINAGE PIPE LF

STA. 05+35 TO STA. 05+60 RT 25.00 0013 01

STREET

039 702.0207 4' MANHOLE BRICK STANDARD 3.2.0 EACH

STREET

FINAL CONDITION - PROMENADE

STA. 07+48 TO STA. 07+68 RT 20.00 0013 01

STA. 07+26 TO STA. 07+46 RT 20.00 0013 01

Item 701.9902 Total: 200.00

STA. 07+76 TO STA. 08+06 RT 30.00 0013 01

037 701.9901 12" PVC DRAINAGE PIPE LF

STA. 21+57 TO STA. 21+58 LT 8.00 0013 01

FINAL CONDITION - DEAN STREET

FINAL CONDITION - DEAN STREET

036 701.6012 Cont. PIPE CLASS 52

Item 701.6012 Total: 2.00

STA. 24+99 RT 2.00 0013 01

STA. 21+58 TO STA. 21+59 LT 2.00 0013 01

STA. 07+22 TO STA. 07+72 RT 43.00 0013 01

STA. 06+64 TO STA. 07+22 RT 53.00 0013 01

Item 701.9901 Total: 184.00

STREET

FINAL CONDITION - PROMENADE

STA. 06+25 TO STA. 06+64 RT 35.00 0013 01

STA. 05+64 TO STA. 06+25 RT 43.00 0013 01

Distribution of Quantities
Page 23 of 111

Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Pleasant Valley Parkway Bridge No. 777
Estimate Name - Addendum to Revised PS&E Submission

R.I. Contract No. - 2015-CB-033
FAP Nos:  BRO-0777(001)

Addendum - 1 R - 1



042 702.0521 FRAME AND COVER STANDARD 6.2.0 EACH

STA. 21+58 LT 1.00 0013 01

FINAL CONDITION - DEAN STREET

STA. 7+21 RT 1.00 0013 01

STA. 6+25 RT 1.00 0013 01

Item 702.0517 Total: 7.00

STA. 7+71 RT 1.00 0013 01

STA. 7+21 RT 1.00 0013 01

STA. 6+64 RT 1.00 0013 01

Item 702.0521 Total: 6.00

STA. 7+72 RT 1.00 0013 01

STREET

FINAL CONDITION - PROMENADE

STA. 6+25 RT 1.00 0013 01

STA. 5+64 RT 1.00 0013 01

FINAL CONDITION - DEAN STREET

COVER STANDARD 6.1.1

Item 702.0510 Total: 1.00

STA. 24+99 RT 1.00 0013 01

Item 702.0207 Total: 1.00

039 702.0207 Cont. STA. 6+64 RT 1.00 0013 01

040 702.0510 HEAVY-DUTY SQUARE FRAME AND ROUND EACH

FINAL CONDITION - PROMENADE

STA. 24+99 RT 1.00 0013 01

STA. 5+64 RT 1.00 0013 01

STREET

FINAL CONDITION - DEAN STREET

041 702.0517 FRAME AND GRATE, STANDARD 6.3.2 EACH

STA. 22+80 L 1.00 0013 01

STA. 21+59 LT 1.00 0013 01
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FINAL CONDITION - PROMENADE

STA. 24+99 RT 1.00 0013 01

STA. 5+64 RT 1.00 0013 01

STREET

046 702.0712 PRECAST CONCRETE DROP INLET EACH

FINAL CONDITION - DEAN STREET

STANDARD 4.5.0

047 702.0713 PRECAST CONCRETE DROP INLET WITH EACH

FINAL CONDITION - DEAN STREET

APRON STONE STANDARD 4.5.1

STA. 7+22 RT 1.00 0013 01

STA. 6+25 RT 1.00 0013 01

Item 702.0712 Total: 5.00

STA. 7+72 RT 1.00 0013 01

Item 702.0533 Total: 1.00

STANDARD 4.3.0

044 702.0620 PRECAST CATCH BASIN 4' SQUARE EACH

STANDARD 7.1.8

043 702.0533 PRECAST CONCRETE APRON STONE 38'' EACH

STA. 21+58 LT 1.00 0013 01

FINAL CONDITION - DEAN STREET

FINAL CONDITION - DEAN STREET

FINAL CONDITION - DEAN STREET

STANDARD 3.4.0

Item 702.0701 Total: 1.00

STA. 21+58 LT 1.00 0013 01

Item 702.0620 Total: 1.00

STA. 22+80 LT 1.00 0013 01

045 702.0701 CATCH BASIN TYPE 'D' ROUND EACH
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Item 703.9901 Total: 1.00

CONES

051 704.0100 RECONSTRUCT CATCH BASIN/CORBEL EACH

050 703.9901 BIORETENTION AREA LS

STA. 21+43 TO STA. 22+64 LT 1.00 0013 01

FINAL CONDITION - DEAN STREET

BASIN WITH GUTTER INLET

052 705.1300 RECONSTRUCT CB TYPE 'D' TO CATCH EACH

STREET

FINAL CONDITION - PROMENADE

STA. 2+03 RT 1.00 0013 01

PHASE 1 - PROMENADE STREET

Item 704.0100 Total: 1.00

FINAL CONDITION - DEAN STREET

MANHOLES STANDARD 4.6.0

Item 702.0800 Total: 1.00

STA. 21+58 LT 1.00 0013 01

Item 702.0713 Total: 1.00

047 702.0713 Cont. STA. 21+59 LT 1.00 0013 01

048 702.0800 CONCRETE COVER SHALLOW 4'-0" ROUND EACH

STA. 7+22 RT 1.00 0013 01

STA. 6+25 RT 1.00 0013 01

Item 702.9901 Total: 4.00

STA. 7+72 RT 1.00 0013 01

FINAL CONDITION - PROMENADE

049 702.9901 FILTER BOX SYSTEM EACH

STA. 5+64 RT 1.00 0013 01

STREET
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PLACE

FINAL CONDITION - PROVIDENCE

STREET

FROM DEAN STREET TO BATH 1.00 0013 01

STREET

FINAL CONDITION - PROMENADE

STREET

FROM DEAN STREET TO ACORN 3.00 0013 01

STA. 22+79 LT 1.00 0013 01

STA. 22+66 RT 1.00 0013 01

STA. 25+05 RT 1.00 0013 01

STA. 24+97 LT 1.00 0013 01

STA. 22+50 LT 1.00 0013 01

PHASE 1 - DEAN STREET

STA. 22+57 LT 1.00 0013 01

STA. 22+53 LT 1.00 0013 01

STA. 22+50 LT 1.00 0013 01

FINAL CONDITION - DEAN STREET

STA. 22+57 LT 1.00 0013 01

STA. 22+53 LT 1.00 0013 01

Item 705.1300 Total: 1.00

052 705.1300 Cont. STA. 2+03 RT 1.00 0013 01

053 707.0900 ADJUST MANHOLES TO GRADE EACH

STA. 22+66 RT 1.00 0013 01

FINAL CONDITION - KINSLEY AVENUE

STA. 26+29 RT 1.00 0013 01

STREET

FROM DEAN STREET TO ACORN 4.00 0013 01

STA. 22+80 RT 1.00 0013 01

STA. 22+79 LT 1.00 0013 01

STA. 25+05 RT 1.00 0013 01

STA. 23+10 LT 1.00 0013 01
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STREET

FROM DEAN STREET TO ACORN 3.00 0013 01

STREET

FINAL CONDITION - PROMENADE

STA. 24+67 LT 1.00 0013 01

STA. 23+14 LT 1.00 0013 01

FINAL CONDITION - KINSLEY AVENUE

STA. 25+09 RT 1.00 0013 01

FROM DEAN STREET TO BATH 3.00 0013 01

PLACE

PHASE 1 - DEAN STREET

STREET

STREET

FROM DEAN STREET TO ACORN 2.00 0013 01

FINAL CONDITION - PROVIDENCE

STA. 9+47 RT 1.00 0013 01

FINAL CONDITION - PROMENADE

STA. 20+85 LT 1.00 0013 01

STA. 8+44 LT 1.00 0013 01

STREET

053 707.0900 Cont. Item 707.0900 Total: 24.00

FINAL CONDITION - DEAN STREET

054 707.0950 ADJUST TELEPHONE MANHOLE TO GRADE EACH

STA. 8+51 RT 1.00 0013 01

Item 707.0950 Total: 4.00

FINAL CONDITION - DEAN STREET

055 707.0955 ADJUST ELECTRICAL MANHOLE TO GRADE EACH

PLACE

FINAL CONDITION - PROVIDENCE

STREET

FROM DEAN STREET TO BATH 1.00 0013 01
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STREET

FROM DEAN STREET TO BATH 6.00 0013 01

STA. 0+73 LT 1.00 0013 01

PHASE 1 - PROMENADE STREET

STA. 10+07 RT 1.00 0013 01

STA. 10+07 LT 1.00 0013 01

PLACE

FINAL CONDITION - PROVIDENCE

STA. 20+40 RT 1.00 0013 01

STA. 20+40 LT 1.00 0013 01

STA. 22+24 RT 1.00 0013 01

STA. 21+85 RT 1.00 0013 01

Item 707.1000 Total: 22.00

FINAL CONDITION - DEAN STREET

057 707.1100 ADJUST CATCH BASINS EACH

FROM DEAN STREET TO ACORN 4.00 0013 01

FINAL CONDITION - KINSLEY AVENUE

FINAL CONDITION - PROMENADE

STREET

Item 707.0955 Total: 13.00

055 707.0955 Cont. STA. 25+09 RT 1.00 0013 01

056 707.1000 ADJUST SANITARY MANHOLE EACH

STREET

STA. 08+55 LT 2.00 0013 01

STA. 05+90 RT 1.00 0013 01

STA. 09+94 LT 1.00 0013 01

STA. 08+75 LT 1.00 0013 01

STREET

FROM DEAN STREET TO ACORN 2.00 0013 01

STA. 02+65 1.00 0013 01

STA. 00+73 LT 1.00 0013 01
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STA. 22+67 RT 1.00 0013 01

PHASE 1 - DEAN STREET

PHASE 1 - PROMENADE STREET

STA. 24+99 LT 1.00 0013 01

PLACE

FINAL CONDITION - PROVIDENCE

STREET

FROM DEAN STREET TO BATH 11.00 0013 01

STA. 7+22 RT 1.00 0013 01

STA. 6+64 RT 1.00 0013 01

STA. 8+76 RT 1.00 0013 01

STA. 7+72 RT 1.00 0013 01

STA. 2+63 RT 1.00 0013 01

STA. 2+03 RT 1.00 0013 01

STA. 6+25 RT 1.00 0013 01

STA. 3+22 RT 1.00 0013 01

FINAL CONDITION - PROMENADE

STREET

FROM DEAN STREET TO ACORN 10.00 0013 01

STREET

STA. 23+29 LT 1.00 0013 01

057 707.1100 Cont. STA. 22+67 RT 1.00 0013 01

FROM DEAN STREET TO ACORN 8.00 0013 01

FINAL CONDITION - KINSLEY AVENUE

STREET

STA. 08+68 LT 1.00 0013 01

STA. 06+64 RT 1.00 0013 01

STA. 10+14 RT 1.00 0013 01

STA. 08+76 RT 1.00 0013 01

STA. 02+03 RT 1.00 0013 01

STA. 00+83 LT 1.00 0013 01

STA. 03+22 RT 1.00 0013 01

STA. 02+63 RT 1.00 0013 01
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STREET

FROM DEAN STREET TO ACORN 9.00 0013 01

STA. 02+03 RT 1.00 0013 01

STA. 00+83 LT 1.00 0013 01

STREET

FROM DEAN STREET TO ACORN 8.00 0013 01

STREET

FINAL CONDITION - PROMENADE

STA. 10+14 RT 1.00 0013 01

STA. 08+76 RT 1.00 0013 01

PLACE

FINAL CONDITION - PROVIDENCE

STA. 03+22 RT 1.00 0013 01

STA. 02+63 RT 1.00 0013 01

STA. 08+68 LT 1.00 0013 01

STA. 06+64 RT 1.00 0013 01

Item 707.1200 Total: 1.00

STA. 24+99 RT 1.00 0013 01

059 708.9041 CLEANING CATCH BASINS ALL TYPES EACH

057 707.1100 Cont. Item 707.1100 Total: 53.00

FINAL CONDITION - DEAN STREET

058 707.1200 ADJUST CATCH BASIN TO MANHOLE EACH

AND SIZES

STA. 22+67 RT 1.00 0013 01

STA. 22+24 RT 1.00 0013 01

FINAL CONDITION - KINSLEY AVENUE

STA. 23+29 LT 1.00 0013 01

STA. 20+40 LT 1.00 0013 01

FINAL CONDITION - DEAN STREET

STA. 21+85 RT 1.00 0013 01

STA. 20+40 RT 1.00 0013 01
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STA. 22+79 LT 1.00 0013 01

STA. 22+66 RT 1.00 0013 01

STA. 23+10 LT 1.00 0013 01

STA. 22+80 RT 1.00 0013 01

STA. 22+50 LT 1.00 0013 01

FINAL CONDITION - DEAN STREET

STA. 22+57 LT 1.00 0013 01

STA. 22+53 LT 1.00 0013 01

FINAL CONDITION - PROMENADE

STREET

FROM DEAN STREET TO ACORN 3.00 0013 01

STREET

STA. 26+29 RT 1.00 0013 01

STA. 25+05 RT 1.00 0013 01

FROM DEAN STREET TO ACORN 4.00 0013 01

FINAL CONDITION - KINSLEY AVENUE

STA. 2+03 RT 1.00 0013 01

PHASE 1 - PROMENADE STREET

STA. 3+22 RT 1.00 0013 01

STA. 2+63 RT 1.00 0013 01

STREET

059 708.9041 Cont. FROM DEAN STREET TO BATH 11.00 0013 01

STA. 22+67 RT 1.00 0013 01

PHASE 1 - DEAN STREET

STA. 6+25 RT 1.00 0013 01

Item 708.9041 Total: 51.00

SIZES

060 708.9042 CLEANING MANHOLES ALL TYPES AND EACH

STA. 7+22 RT 1.00 0013 01

STA. 6+64 RT 1.00 0013 01

STA. 8+76 RT 1.00 0013 01

STA. 7+72 RT 1.00 0013 01
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STA. 02+57 LT 1.00 0013 01

FINAL CONDITION - DEAN STREET

STA. 06+17 LT 1.00 0013 01

STA. 05+22 LT 1.00 0013 01

Item 709.0200 Total: 1.00

STA. 21+57 LT 1.00 0013 01

062 713.8269 ADJUST WATER GATE BOXES TO GRADE EACH

STA. 24+84 RT 1.00 0013 01

STA. 22+95 RT 1.00 0013 01

FROM DEAN STREET TO ACORN 8.00 0013 01

FINAL CONDITION - KINSLEY AVENUE

STA. 08+32 LT 1.00 0013 01

STA. 07+67 LT 1.00 0013 01

STA. 09+35 LT 1.00 0013 01

STA. 09+04 LT 1.00 0013 01

PHASE 1 - DEAN STREET

STREET

STA. 22+53 LT 1.00 0013 01

STA. 22+50 LT 1.00 0013 01

FINAL CONDITION - PROVIDENCE

060 708.9042 Cont. STREET

FROM DEAN STREET TO BATH 1.00 0013 01

PLACE

STA. 22+57 LT 1.00 0013 01

061 709.0200 CONCRETE HEADWALLS FOR PIPE CY

FINAL CONDITION - DEAN STREET

CULVERTS STANDARD 2.1.0

STA. 22+79 LT 1.00 0013 01

STA. 22+66 RT 1.00 0013 01

Item 708.9042 Total: 23.00

STA. 25+05 RT 1.00 0013 01
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STREET

FROM DEAN STREET TO ACORN 2.00 0013 01

STA. 05+94 RT 1.00 0013 01

STA. 05+59 LT 1.00 0013 01

STREET

FROM DEAN STREET TO ACORN 1.00 0013 01

STREET

FINAL CONDITION - PROMENADE

PHASE 2 - DEAN STREET

SOUTHEAST CORNER 1.00 0013 01

Item 713.8300 Total: 12.00

STA. 22+89 LT 1.00 0013 01

STA. 09+27 RT 1.00 0013 01

STA. 07+88 RT 1.00 0013 01

ACORN STREET

PHASE 1 - KINSLEY AVENUE AT

FINAL CONDITION - PROVIDENCE

STREET

FROM DEAN STREET TO BATH 13.00 0013 01

PLACE

FINAL CONDITION - PROMENADE

062 713.8269 Cont. STREET

FROM DEAN STREET TO ACORN 1.00 0013 01

STREET

STREET

STA. 22+89 LT 1.00 0013 01

STA. 22+84 LT 1.00 0013 01

FINAL CONDITION - KINSLEY AVENUE

STA. 24+69 RT 1.00 0013 01

Item 713.8269 Total: 31.00

FINAL CONDITION - DEAN STREET

063 713.8300 ADJUST GAS GATE BOXES TO GRADE EACH

Distribution of Quantities
Page 34 of 111

Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Pleasant Valley Parkway Bridge No. 777
Estimate Name - Addendum to Revised PS&E Submission

R.I. Contract No. - 2015-CB-033
FAP Nos:  BRO-0777(001)

Addendum - 1 R - 1



Item 803.9901 Total: 1.00

EXISTING SUPERSTRUCTURE 1.00 0013 01

068 803.9902 REMOVE AND DISPOSE EXISTING LS

067 803.9901 REMOVE AND DISPOSE EXISTING LS

PLEASANT VALLEY BRIDGE

SUPERSTRUCTURE

069 803.9903 REMOVE AND DISPOSE EXISTING PIER LS

EXISTING PIER 1.00 0013 01

PLEASANT VALLEY BRIDGE

PLEASANT VALLEY BRIDGE

ABUTMENTS

Item 803.9902 Total: 1.00

N. & S. ABUTMENTS 1.00 0013 01

Item 800.9901 Total: 1.00

NORTH AND SOUTH ABUTMENTS

065 800.9902 MODIFICATIONS TO SUBSTRUCTURE - LS

BRIDGE NO. 777 - SUPERSTRUCTURE

064 800.9901 REPLACEMENT TO PLEASANT VALLEY LS

PROJECT WIDE 1.00 0013 01

PLEASANT VALLEY BRIDGE

PLEASANT VALLEY BRIDGE

PLEASANT VALLEY BRIDGE

PIER

Item 800.9903 Total: 1.00

PROJECT WIDE 1.00 0013 01

Item 800.9902 Total: 1.00

PROJECT WIDE 1.00 0013 01

066 800.9903 MODIFICATIONS TO SUBSTRUCTURE - LS
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Item 804.9901 Total: 1.00

PROJECT WIDE 1.00 0013 01

074 804.9902 INSTRUMENTATION AND MONITORING LS

073 804.9901 PRE- AND POST- CONSTRUCTION LS

PLEASANT VALLEY BRIDGE

CONDITION SURVEY

PILE DRIVING EQUIPMENT

075 804.9903 MOBILIZATION/DEMOBILIZATION OF LS

PROJECT WIDE 1.00 0013 01

PLEASANT VALLEY BRIDGE

PROJECT WIDE 1.00 0013 01

PLEASANT VALLEY BRIDGE

Item 804.9902 Total: 1.00

Item 804.1202 Total: 6.00

PIER 6.00 0013 01

071 804.1640 PILE LOAD TEST 70 TON EACH

069 803.9903 Cont. Item 803.9903 Total: 1.00

PLEASANT VALLEY PARKWAY BRIDGE

070 804.1202 PAINT STEEL PIPE PILES LF

PLEASANT VALLEY BRIDGE

PLEASANT VALLEY BRIDGE

072 804.1720 PILE LOAD TEST OVER 100 TON EACH

Item 804.1720 Total: 1.00

PIER 1.00 0013 01

SOUTH ABUTMENT 1.00 0013 01

NORTH ABUTMENT 1.00 0013 01

Item 804.1640 Total: 2.00
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Item 808.0320 Total: 57.00

PLEASANT VALLEY BRIDGE

079 824.9900 TEMPORARY WORKING PLATFORM SYSTEM LS

NORTH ABUTMENT PILES 25.00 0013 01

PLEASANT VALLEY PARKWAY BRIDGE

SOUTH ABUTMENT PILES 25.00 0013 01

PIER PILE 7.00 0013 01

PARKWAY

PHASE II - PLEASANT VALLEY

Item 903.0206 Total: 400.00

STA. 25+15 TO STA. 26+50 400.00 0013 01

Item 824.9900 Total: 1.00

PROJECT WIDE 1.00 0013 01

080 903.0206 CHAIN LINK FENCE 6' STD 31.2.0 LF

PIER 114.00 0013 01

PLEASANT VALLEY PARKWAY BRIDGE

Item 804.9904 Total: 114.00

075 804.9903 Cont. Item 804.9903 Total: 1.00

AND DRIVE 18 INCH

076 804.9904 CONCRETE FILLED PIPE PILE FURNISH LF

077 804.9905 CONCRETE FILLED PIPE PILE FURNISH LF

Item 804.9905 Total: 1,460.00

3/4''

078 808.0320 CONCRETE SUBSTRUCTURE CLASS XX CY

NORTH ABUTMENT

AND DRIVE 14 INCH

SOUTH ABUTMENT 730.00 0013 01

NORTH ABUTMENT 730.00 0013 01
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MONOLITHIC STANDARD 43.1.0

083 905.0110 PORTLAND CEMENT SIDEWALK CY

STA. 22+54 TO STA. 22+67 LT 3.00 0013 01

FINAL CONDITION - DEAN STREET

PLEASANT VALLEY PARKWAY 130.00 0013 01

PLAN NO. 5

Item 903.0410 Total: 850.00

STA. 24+46 TO STA. 24+60 RT 6.00 0013 01

STA. 24+46 TO STA. 24+60 LT 5.00 0013 01

STA. 24+91 TO STA. 25+31 LT 3.00 0013 01

STA. 24+91 TO STA. 25+08 RT 17.00 0013 01

STA. 22+66 TO STA. 22+96 LT 13.00 0013 01

STA. 22+61 TO STA. 22+87 RT 3.00 0013 01

STA. 23+30 TO STA. 23+40 RT 3.00 0013 01

STA. 23+30 TO STA. 23+40 LT 3.00 0013 01

STA. 26+50 1.00 0013 01

STA. 25+15 1.00 0013 01

Item 903.0231 Total: 2.00

STANDARD 31.2.0

081 903.0231 DOUBLE GATE, CHAIN LINK 6’ EACH

PARKWAY

PHASE II - PLEASANT VALLEY

082 903.0410 TEMPORARY CHAIN LINK FENCE LF

PROV. PLACE/KINSLEY AVE. 200.00 0013 01

PROMENADE ST. 240.00 0013 01

TEMPORARY SIGNING & STRIPING

CONSTRUCTION PHASE NO. 2

TEMPORARY SIGNING & STRIPING

CONSTRUCTION PHASE NO. 2

PLEASANT VALLEY PARKWAY 280.00 0013 01

PLAN NO. 1

Distribution of Quantities
Page 38 of 111

Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Pleasant Valley Parkway Bridge No. 777
Estimate Name - Addendum to Revised PS&E Submission

R.I. Contract No. - 2015-CB-033
FAP Nos:  BRO-0777(001)

Addendum - 1 R - 1



ACORN STREET

PHASE 1 - KINSLEY AVENUE AT

NORTHWEST CORNER 3.00 0013 01

NORTHEAST CORNER 3.00 0013 01

WEST CORNER 2.00 0013 01

EAST CORNER 3.00 0013 01

STA. 24+90 TO STA. 25+25 LT 8.00 0013 01

PHASE 1 - DEAN STREET

SOUTHEAST CORNER 1.00 0013 01

NORTHWEST CORNER 3.00 0013 01

PHASE 1 - PROMENADE STREET AT

SOUTHWEST CORNER 6.00 0013 01

SOUTHWEST CORNER 6.00 0013 01

SOUTHEAST CORNER 3.00 0013 01

ACORN STREET

PHASE 1 - PROMENADE STREET AT

STA. 1+06 TO STA. 1+27 LT 5.00 0013 01

STREET

STA. 8+02 TO STA. 8+40 LT 8.00 0013 01

STA. 1+47 TO STA. 9+61 RT 77.00 0013 01

STA. 24+92 TO STA. 24+99 LT 1.00 0013 01

083 905.0110 Cont. STA. 24+92 TO STA. 24+98 LT 1.00 0013 01

FINAL CONDITION - PROMENADE

STA. 25+10 TO STA. 25+75 4.00 0013 01

STA. 8+70 TO STA. 8+76 LT 4.00 0013 01

SOUTHWEST CORNER 2.00 0013 01

NORTHWEST CORNER 3.00 0013 01

PLACE AT PROVIDENCE JOURNAL

FINAL CONDITION - PROVIDENCE

FINAL CONDITION - PROVIDENCE

STA. 9+96 TO STA. 10+12 RT 5.00 0013 01

NORTHEAST CORNER 3.00 0013 01

PLACE AT BATH STREET
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STA. 24+46 TO STA. 24+50 RT 4.00 0013 01

STA. 23+30 TO STA. 23+30 RT 9.00 0013 01

STA. 24+60 TO STA. 24+61 LT 11.00 0013 01

STA. 24+59 LT 4.00 0013 01

STA. 22+93 TO STA. 22+93 LT 15.00 0013 01

STA. 22+88 TO STA. 22+88 LT 7.00 0013 01

STA. 22+97 TO STA. 22+97 LT 24.00 0013 01

STA. 22+96 LT 4.00 0013 01

STA. 25+04 TO STA. 25+06 LT 15.00 0013 01

STA. 24+98 TO STA. 25+00 LT 4.00 0013 01

STA. 25+07 TO STA. 25+07 RT 5.00 0013 01

STA. 25+06 TO STA. 25+41 LT 33.00 0013 01

STA. 24+90 TO STA. 24+94 RT 59.00 0013 01

STA. 24+60 TO STA. 24+61 RT 16.00 0013 01

STA. 24+93 TO STA. 24+98 L 10.00 0013 01

STA. 24+93 TO STA. 24+97 LT 4.00 0013 01

084 905.9901 COBBLESTONE ISLAND SY

STA. 22+15 TO STA. 22+77 RT 42.00 0013 01

FINAL CONDITION - DEAN STREET

EAST CORNER 1.00 0013 01

083 905.0110 Cont. RATHBONE STREET

Item 905.0110 Total: 212.00

WEST CORNER 4.00 0013 01

STA. 22+70 TO STA. 23+05 RT 59.00 0013 01

STA. 21+93 TO STA. 22+55 LT 67.00 0013 01

FINAL CONDITION - DEAN STREET

STA. 22+80 LT 3.00 0013 01

STA. 21+94 TO STA. 22+77 LT 83.00 0013 01

Item 905.9901 Total: 101.00

7" STRAIGHT

085 906.0112 GRANITE CURB PROVIDENCE STANDARD LF
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SOUTHWEST CORNER 3.00 0013 01

ACORN STREET

ACORN STREET

PHASE 1 - PROMENADE STREET AT

EAST CORNER 16.00 0013 01

PLACE AT PROVIDENCE JOURNAL

PHASE 1 - KINSLEY AVENUE AT

WEST CORNER 18.00 0013 01

Item 906.0112 Total: 1,635.00

7" CIRCULAR

086 906.0113 GRANITE CURB PROVIDENCE STANDARD LF

PHASE 1 - PROMENADE STREET AT

NORTHWEST CORNER 3.00 0013 01

WEST CORNER 9.00 0013 01

RATHBONE STREET

STA. 25+39 TO STA. 26+37 RT 116.00 0013 01

STA. 25+12 TO STA. 25+75 RT 64.00 0013 01

STREET

FINAL CONDITION - PROMENADE

STA. 25+08 TO STA. 26+37 RT 138.00 0013 01

085 906.0112 Cont. STA. 25+07 TO STA. 25+16 RT 15.00 0013 01

STA. 25+12 TO STA. 25+75 LT 63.00 0013 01

STA. 25+09 TO STA. 25+42 LT 33.00 0013 01

STA. 1+53 TO STA. 2+01 RT 48.00 0013 01

PLACE AT BATH STREET

FINAL CONDITION - PROVIDENCE

FINAL CONDITION - PROVIDENCE

SOUTHWEST CORNER 20.00 0013 01

STA. 2+61 TO STA. 9+51 668.00 0013 01

STA. 2+06 TO STA. 2+37 RT 31.00 0013 01

STA. 8+19 TO STA. 8+29 LT 10.00 0013 01

STA. 8+06 TO STA. 8+09 LT 3.00 0013 01
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STA. 25+06 TO STA. 25+09 LT 3.00 0013 01

STA. 25+06 TO STA. 25+08 RT 4.00 0013 01

TO RT

STA. 25+12 TO STA. 25+12 LT 8.00 0013 01

STA. 24+95 TO STA. 24+97 RT 3.00 0013 01

STA. 24+93 TO STA. 25+00 LT 18.00 0013 01

STA. 25+04 TO STA. 25+06 LT 3.00 0013 01

STA. 24+97 TO STA. 24+98 LT 3.00 0013 01

STA. 1+06 TO STA. 1+27 LT 3.00 0013 01

STREET

STA. 8+29 TO STA. 8+32 LT 3.00 0013 01

STA. 10+07 TO STA. 10+12 RT 6.00 0013 01

STA. 25+41 TO STA. 25+42 LT 5.00 0013 01

STA. 25+16 TO STA. 25+37 RT 33.00 0013 01

FINAL CONDITION - PROMENADE

STA. 26+37 TO STA. 26+37 RT 6.00 0013 01

STA. 22+80 TO STA. 22+88 LT 11.00 0013 01

STA. 22+69 LT 4.00 0013 01

STA. 22+93 TO STA. 22+97 LT 7.00 0013 01

STA. 22+92 TO STA. 22+97 LT 10.00 0013 01

STA. 21+93 TO STA. 21+94 LT 6.00 0013 01

086 906.0113 Cont. FINAL CONDITION - DEAN STREET

STA. 22+58 LT 4.00 0013 01

STA. 22+55 TO STA. 22+65 LT 11.00 0013 01

STA. 23+31 LT 4.00 0013 01

STA. 24+90 RT 4.00 0013 01

STA. 24+50 TO STA. 24+58 RT 9.00 0013 01

STA. 24+93 TO STA. 24+98 LT 14.00 0013 01

STA. 24+93 TO STA. 24+97 RT 4.00 0013 01

STA. 23+32 TO STA. 23+40 LT 10.00 0013 01

STA. 23+31 RT 4.00 0013 01

STA. 24+50 TO STA. 24+57 LT 7.00 0013 01

STA. 23+32 TO STA. 23+40 RT 9.00 0013 01
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SOUTHWEST CORNER 14.00 0013 01

ACORN STREET

RATHBONE STREET

PHASE 1 - PROMENADE STREET AT

SOUTHEAST CORNER 3.00 0013 01

NORTHWEST CORNER 5.00 0013 01

PHASE 1 - PROMENADE STREET AT

SOUTHWEST CORNER 5.00 0013 01

FINAL CONDITION - DEAN STREET

STRAIGHT STANDARD 7.1.0

STA. 21+60 TO STA. 21+64 LT 4.00 0013 01

STA. 21+54 TO STA. 21+57 LT 3.00 0013 01

Item 906.0113 Total: 291.00

WEST CORNER 3.00 0013 01

087 906.0210 CEMENT CONCRETE CURB PRECAST LF

PLACE AT BATH STREET

FINAL CONDITION - PROVIDENCE

NORTHWEST CORNER 12.00 0013 01

NORTHEAST CORNER 3.00 0013 01

STA. 8+72 TO STA. 8+73 LT 3.00 0013 01

086 906.0113 Cont. STA. 8+39 TO STA. 8+40 LT 5.00 0013 01

STA. 9+97 TO STA. 9+99 RT 5.00 0013 01

STA. 9+51 TO STA. 9+54 RT 3.00 0013 01

FINAL CONDITION - PROVIDENCE

PHASE 1 - KINSLEY AVENUE AT

STA. 25+10 TO STA. 25+15 LT 5.00 0013 01

NORTHEAST CORNER 3.00 0013 01

ACORN STREET

EAST CORNER 3.00 0013 01

PLACE AT PROVIDENCE JOURNAL

PHASE 1 - DEAN STREET

WEST CORNER 3.00 0013 01
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090 906.9903 FURNISH AND INSTALL SLOPE FACED LF

PROVIDENCE STD.

GRANITE CURB STRAIGHT - 7" WIDTH,

PHASE I - DEAN STREET

ALL TYPES

Item 906.0700 Total: 27.00

STA. 24+91 TO STA. 25+01 LT 27.00 0013 01

STA. 23+00 TO STA. 23+05 RT 22.00 0013 01

STA. 22+71 TO STA. 22+84 RT 25.00 0013 01

Item 906.9903 Total: 113.00

STA. 22+15 TO STA. 22+63 RT 48.00 0013 01

FINAL CONDITION - DEAN STREET

STA. 22+64 TO STA. 22+77 RT 15.00 0013 01

STA. 22+59 TO STA. 22+62 RT 3.00 0013 01

STA. 22+67 TO STA. 22+95 RT 47.00 0013 01

STA. 22+45 TO STA. 22+66 RT 29.00 0013 01

STA. 24+94 TO STA. 25+06 LT 50.00 0013 01

STA. 24+94 TO STA. 25+05 RT 148.00 0013 01

087 906.0210 Cont. Item 906.0210 Total: 7.00

PHASE 1 - DEAN STREET

088 906.0600 BITUMINOUS CURBING STANDARD 7.5.0 LF

STA. 25+12 TO STA. 26+03 RT 173.00 0013 01

Item 906.0600 Total: 720.00

CURB EDGING, STRAIGHT, CIRCULAR

089 906.0700 REMOVE, HANDLE, HAUL TRIM RESET LF

PHASE 2 - DEAN STREET

STA. 25+14 TO STA. 25+30 LT 38.00 0013 01

STA. 22+80 TO STA. 22+90 131.00 0013 01

STA. 22+44 TO STA. 22+74 LT 104.00 0013 01
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STA. 24+60 RT 1.00 0013 01

STA. 24+60 LT 1.00 0013 01

STA. 24+97 TO STA. 25+01 RT 1.00 0013 01

STA. 24+90 RT 1.00 0013 01

STA. 22+97 LT 1.00 0013 01

STA. 22+87 TO STA. 22+92 LT 1.00 0013 01

STA. 23+30 RT 1.00 0013 01

STA. 23+30 LT 1.00 0013 01

STA. 2+37 TO STA. 2+43 RT 1.00 0013 01

STA. 10+04 RT 1.00 0013 01

STA. 8+16 LT 1.00 0013 01

STA. 2+55 TO STA. 2+61 RT 1.00 0013 01

FINAL CONDITION - PROMENADE

STA. 24+97 TO STA. 25+03 RT 1.00 0013 01

STA. 1+16 TO STA. 1+21 LT 1.00 0013 01

STREET

STA. 22+63 TO STA. 22+77 RT 19.00 0013 01

STA. 22+62 TO STA. 22+63 RT 2.00 0013 01

STA. 22+84 TO STA. 23+00 RT 32.00 0013 01

STA. 22+71 TO STA. 22+71 RT 4.00 0013 01

GRANITE CURB CIRCULAR - 7" WIDTH,

091 906.9904 FURNISH AND INSTALL SLOPE FACED LF

FINAL CONDITION - DEAN STREET

PROVIDENCE STD.

STA. 22+93 TO STA. 23+05 RT 22.00 0013 01

FINAL CONDITION - DEAN STREET

PROVIDENCE STD.

STA. 22+75 TO STA. 22+80 LT 1.00 0013 01

STA. 22+63 TO STA. 22+67 LT 1.00 0013 01

Item 906.9904 Total: 79.00

TRANSITION CURB - 7" WIDTH,

092 906.9905 FURNISH AND INSTALL 6' GRANITE EACH
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ACORN STREET

PHASE 1 - PROMENADE STREET AT

SOUTHWEST CORNER 1.00 0013 01

NORTHWEST CORNER 1.00 0013 01

NORTHWEST CORNER 1.00 0013 01

NORTHEAST CORNER 1.00 0013 01

SOUTHWEST CORNER 2.00 0013 01

SOUTHEAST CORNER 1.00 0013 01

093 906.9906 FURNISH AND INSTALL GRANITE EACH

7" WIDTH, PROVIDENCE STD.

WHEELCHAIR RAMP CURB STANDARDS -

RATHBONE STREET

PHASE 1 - PROMENADE STREET AT

Item 906.9905 Total: 34.00

WEST CORNER 1.00 0013 01

PLACE AT BATH STREET

FINAL CONDITION - PROVIDENCE

NORTHWEST CORNER 1.00 0013 01

NORTHEAST CORNER 1.00 0013 01

STA. 8+35 LT 1.00 0013 01

092 906.9905 Cont. STA. 8+16 RT 1.00 0013 01

STA. 9+54 TO STA. 9+59 RT 1.00 0013 01

STA. 8+78 LT 1.00 0013 01

SOUTHWEST CORNER 1.00 0013 01

STA. 25+04 LT 1.00 0013 01

PHASE 1 - DEAN STREET

ACORN STREET

PHASE 1 - KINSLEY AVENUE AT

PLACE AT PROVIDENCE JOURNAL

FINAL CONDITION - PROVIDENCE

WEST CORNER 1.00 0013 01

EAST CORNER 1.00 0013 01
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NORTHEAST CORNER 1.00 0013 01

PLACE AT BATH STREET

SOUTHWEST CORNER 1.00 0013 01

NORTHWEST CORNER 1.00 0013 01

STA. 9+61 RT 1.00 0013 01

STA. 8+71 LT 1.00 0013 01

FINAL CONDITION - PROVIDENCE

STA. 9+97 RT 1.00 0013 01

STA. 25+17 LT 1.00 0013 01

PHASE 1 - DEAN STREET

ACORN STREET

PHASE 1 - KINSLEY AVENUE AT

PLACE AT PROVIDENCE JOURNAL

FINAL CONDITION - PROVIDENCE

WEST CORNER 1.00 0013 01

EAST CORNER 1.00 0013 01

STA. 23+31 LT 1.00 0013 01

STA. 22+96 LT 1.00 0013 01

STA. 24+49 LT 1.00 0013 01

STA. 23+31 RT 1.00 0013 01

STA. 22+58 LT 1.00 0013 01

093 906.9906 Cont. FINAL CONDITION - DEAN STREET

STA. 22+80 LT 1.00 0013 01

STA. 22+69 LT 1.00 0013 01

STA. 24+59 RT 1.00 0013 01

STA. 8+04 LT 1.00 0013 01

STA. 1+08 TO STA. 1+13 LT 1.00 0013 01

STA. 8+40 LT 1.00 0013 01

STA. 8+06 RT 1.00 0013 01

STA. 25+05 RT 1.00 0013 01

STA. 24+90 RT 1.00 0013 01

STREET

FINAL CONDITION - PROMENADE
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STA. 24+90 RT 1.00 0013 01

STA. 24+46 RT 1.00 0013 01

STA. 25+05 RT 1.00 0013 01

STA. 25+02 RT 1.00 0013 01

STA. 22+97 LT 1.00 0013 01

STA. 22+85 LT 1.00 0013 01

STA. 23+30 RT 1.00 0013 01

STA. 23+30 LT 1.00 0013 01

PLACE AT BATH STREET

FINAL CONDITION - PROVIDENCE

PHASE 1 - KINSLEY AVENUE AT

SOUTHWEST CORNER 1.00 0013 01

STREET

FINAL CONDITION - PROMENADE

STA. 8+11 LT 1.00 0013 01

STA. 8+10 RT 1.00 0013 01

ACORN STREET

PHASE 1 - PROMENADE STREET AT

SOUTHWEST CORNER 1.00 0013 01

NORTHWEST CORNER 1.00 0013 01

NORTHWEST CORNER 1.00 0013 01

093 906.9906 Cont. NORTHEAST CORNER 1.00 0013 01

SOUTHWEST CORNER 2.00 0013 01

SOUTHEAST CORNER 1.00 0013 01

PHASE 1 - PROMENADE STREET AT

STONE STRAIGHT - 7" WIDTH,

094 906.9907 FURNISH AND INSTALL GRANITE RAMP EACH

FINAL CONDITION - DEAN STREET

PROVIDENCE STD.

WEST CORNER 1.00 0013 01

RATHBONE STREET

Item 906.9906 Total: 31.00
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PLACE AT BATH STREET

FINAL CONDITION - PROVIDENCE

NORTHWEST CORNER 1.00 0013 01

NORTHEAST CORNER 1.00 0013 01

STA. 8+38 LT 1.00 0013 01

STA. 10+00 RT 1.00 0013 01

STA. 9+60 RT 1.00 0013 01

STA. 8+75 LT 1.00 0013 01

NORTHWEST CORNER 1.00 0013 01

NORTHEAST CORNER 1.00 0013 01

SOUTHWEST CORNER 1.00 0013 01

SOUTHEAST CORNER 1.00 0013 01

STA. 25+17 LT 1.00 0013 01

PHASE 1 - DEAN STREET

ACORN STREET

PHASE 1 - KINSLEY AVENUE AT

Item 906.9907 Total: 13.00

NORTHWEST CORNER 1.00 0013 01

095 906.9908 FURNISH AND INSTALL GRANITE RAMP EACH

SOUTHWEST CORNER 1.00 0013 01

094 906.9907 Cont. ACORN STREET

ACORN STREET

PHASE 1 - PROMENADE STREET AT

STONE CIRCULAR - 7" WIDTH,

FINAL CONDITION - PROMENADE

STA. 24+59 LT 1.00 0013 01

STA. 1+14 LT 1.00 0013 01

STREET

FINAL CONDITION - DEAN STREET

PROVIDENCE STD.

STA. 22+73 LT 1.00 0013 01

STA. 22+61 LT 1.00 0013 01
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FROM CODE 204.0100 1.00 0013 01

PHASE 2

Item 907.0100 Total: 11.00

FROM ITEM CODE 204.0100 5.00 0013 01

FINAL CONDITION

FROM CODE 204.0100 5.00 0013 01

PHASE 1

Item 914.5010 Total: 1,920.00

FINAL - SIGNING & STRIPING 640.00 0013 01

099 914.5020 FLAGPERSONS - OVERTIME MHRS

PROJECT WIDE

098 914.5010 FLAGPERSONS MHRS

CONSTRUCTION PHASE NO. 2 640.00 0013 01

CONSTRUCTION PHASE NO. 1 640.00 0013 01

WEST CORNER 1.00 0013 01

RATHBONE STREET

Item 906.9908 Total: 17.00

ACORN STREET

095 906.9908 Cont. PHASE 1 - PROMENADE STREET AT

PHASE 1 - PROMENADE STREET AT

SOUTHWEST CORNER 1.00 0013 01

096 906.9910 FURNISH AND INSTALL GRANITE INLET EACH

Item 906.9910 Total: 1.00

STA. 2+03 RT 1.00 0013 01

097 907.0100 WATER FOR DUST CONTROL MGAL

PROVIDENCE STD.

STONE 5 FOOT - 7" WIDTH,

STREET

FINAL CONDITION - PROMENADE
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STANDARD 8.3.0

102 920.0070 DUMPED STONE RIPRAP R-3, R-4, 4-5 CY

STA. 21+53 LT 2.00 0013 01

FINAL CONDITION - DEAN STREET

AS NEEDED 2.00 0013 01

PROJECT WIDE

Item 919.0101 Total: 2.00

STA. 21+53 LT 1.00 0013 01

FINAL CONDITION - DEAN STREET

Item 920.0150 Total: 1.00

Item 920.0070 Total: 2.00

8.3.0

103 920.0150 BEDDING FOR RIPRAP FS-2 STANDARD CY

Item 914.5020 Total: 192.00

CONSTRUCTION PHASE NO. 1

S100 916.9901 NARROW CONDITION IMPACT ATTENUATOR EACH

CONSTRUCTION PHASE NO. 1 64.00 0013 01

099 914.5020 Cont. PROJECT WIDE

FINAL - SIGNING & STRIPING 64.00 0013 01

CONSTRUCTION PHASE NO. 2 64.00 0013 01

TRAFFIC CONTROL PLAN NO. 2 2.00 0013 01

Item 916.9901 Total: 5.00

PLAN NO. 5

101 919.0101 TEST PITS EACH

TEMPORARY SIGNING & STRIPING 2.00 0013 01

CONSTRUCTION PHASE NO. 2

TEMPORARY SIGNING & STRIPING 1.00 0013 01

PLAN NO. 1
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R11-2 20.00 0013 01

M4-9 60.00 0013 01

R3-1 45.00 0013 01

R11-3 75.00 0013 01

M4-10 12.00 0013 01

PLAN

M4-8A 6.00 0013 01

M4-4S 28.75 0013 01

W20-3 27.00 0013 01

W20-2 27.00 0013 01

PROMENADE STREET CLOSURE

CONSTRUCTION PHASE NO. 2

STREET NAME 30.50 0013 01

R3-2 18.00 0013 01

W20-1 36.00 0013 01

W11-10 10.00 0013 01

R9-11L 3.00 0013 01

M4-9B (2) 10.00 0013 01

CONSTRUCTION PHASE NO. 1

R9-9 (2) 4.00 0013 01

STANDARD 29.1.0 AND 27.1.1

104 922.0100 TEMPORARY CONSTRUCTION SIGNS SF

GENERAL PLAN NO. 3

CONSTRUCTION PHASE NO. 1

TRAFFIC CONTROL PLAN NO. 1

R9-9 2.00 0013 01

R9-11R 3.00 0013 01

CONSTRUCTION PHASE NO. 2 DETOUR

W1-4M 9.00 0013 01

CONSTRUCTION PHASE NO. 1

M4-9B(2) 10.00 0013 01

M4-9B 5.00 0013 01

TRAFFIC CONTROL PLAN NO. 2
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R5-2A + R20D-2

PROMENADE ST 1 M4-9(MOD.) + 10.00 0013 01

M4-5(INT.) + M1-1 + M6-3

PROMENADE ST 2 M4-8 + 12.75 0013 01

KINSLEY AVE 2 W12-1 9.00 0013 01

M1-4 + M1-5 + M1-1 + M6-2

KINSLEY AVE 4 R5-1 9.00 0013 01

KINSLEY AVE 3 R3-2 6.25 0013 01

CONSTRUCTION PHASE NO. 2

M4-5(INT.) + M1-1 + M6-3

PLAN NO. 2

TEMPORARY SIGNING & STRIPING

PROMENADE ST 4 M4-8 + 12.75 0013 01

PROMENADE ST 3 M4-9S + M4-4S 8.25 0013 01

PROMENADE ST 5 M4-8 + 12.75 0013 01

M4-5(INT.) + M1-1 + M6-3

CONSTRUCTION PHASE NO. 2

STREET NAME 7.50 0013 01

M4-10R 6.00 0013 01

PROVIDENCE PLACE CLOSURE

M4-8A 3.00 0013 01

104 922.0100 Cont. M4-10R 6.00 0013 01

R11-2 10.00 0013 01

M4-9L 10.00 0013 01

M4-8A 3.00 0013 01

TEMPORARY SIGNING & STRIPING

CONSTRUCTION PHASE NO. 2

KINSLEY AVE 1 M4-5(INT.) + 16.75 0013 01

PLAN NO. 1

M4-9R 15.00 0013 01

M4-9L 10.00 0013 01

STREET NAME 15.00 0013 01

R11-2 10.00 0013 01
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ACORN ST 1 R5-1 + R6-1R 10.75 0013 01

PLAN NO. 4

ACORN ST 3 R7-1SP 1.50 0013 01

ACORN ST 2 R5-1 6.25 0013 01

PROVIDENCE PLACE 4 M4-9B 5.00 0013 01

+ M4-4S(2)

TEMPORARY SIGNING & STRIPING

CONSTRUCTION PHASE NO. 2

KINSLEY AVENUE 1 R3-2 6.25 0013 01

HEMLOCK ST 2 R3-2 + M4-10R 10.00 0013 01

PROMENADE ST 1 M4-9L + R5-2A 10.00 0013 01

KINSLEY AVENUE 2 R3-2 6.25 0013 01

ACORN ST 5 R5-1 6.25 0013 01

ACORN ST 4 R11-2 10.00 0013 01

HEMLOCK ST 1 R7-1SP 1.50 0013 01

ACORN ST 6 R5-1 6.25 0013 01

R3-8(MOD.)(2)

PROVIDENCE PLACE 3 20.00 0013 01

TEMPORARY SIGNING & STRIPING

CONSTRUCTION PHASE NO. 2

M4-9(MOD.) + R5-2A + R20D-2

104 922.0100 Cont. PROVIDENCE PLACE 1 10.00 0013 01

M4-4S

PROVIDENCE PLACE 2 M4-9S + 8.25 0013 01

PLAN NO. 3

PROVIDENCE PLACE 2 M4-9L(2) 20.00 0013 01

R3-8(MOD.)(2)

PROVIDENCE PLACE 3 M4-9S(2) 16.50 0013 01

+ R5-2A(2) + R20D-2(2)

BATH STREET BRIDGE 2 R5-1 + 15.75 0013 01

BATH STREET BRIDGE 1 M4-9L 5.00 0013 01

PROVIDENCE PLACE 1 20.00 0013 01

R6-1R
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STA. 22+50 LT R3-4 9.00 0013 01

STA. 22+48 LT R4-7 5.00 0013 01

STA. 24+70 LT R11-2 + M4-10R 16.00 0013 01

STA. 23+15 RT R11-2 + M4-10R 16.00 0013 01

HEMLOCK ST 5 R5-1 6.25 0013 01

HEMLOCK ST 4 R11-2 10.00 0013 01

DEAN STREET

HEMLOCK ST 6 R3-1 9.00 0013 01

STA. 10+20 W20-3 9.00 0013 01

STA. 10+10 R3-2 9.00 0013 01

STA. 6+35 R3-8(MOD.)(2) 20.00 0013 01

STA. 3+10 R3-8(MOD.)(2) 20.00 0013 01

PROMENADE STREET

STA. 25+30 LT R4-7 5.00 0013 01

STA. 0+92 W12-1 9.00 0013 01

STA. 0+35 R3-2 6.25 0013 01

BOTH LANES + R5-2A + R20D-2)

PROMENADE ST 5 (M9-4L + USE 30.00 0013 01

PROMENADE ST 6 (M4-9L + 27.50 0013 01

(2)

PROMENADE ST 2 M4-9S + M4-4S 8.25 0013 01

104 922.0100 Cont. + R20D-2

PROMENADE ST 4 R7-1SP 1.50 0013 01

PROMENADE ST 3 R7-1SP 1.50 0013 01

M4-4S + RIGHT LANE ONLY) (2)

HEMLOCK ST 1 R7-1SP 1.50 0013 01

PLAN NO. 6

HEMLOCK ST 3 R5-1 6.25 0013 01

HEMLOCK ST 2 R7-1SP 1.50 0013 01

PROMENADE ST 8 R7-1SP 1.50 0013 01

PROMENADE ST 7 R7-1SP 1.50 0013 01

TEMPORARY SIGNING & STRIPING

CONSTRUCTION PHASE NO. 2
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CONSTRUCTION PHASE NO. 2

TRAFFIC CONTROL PLAN NO. 2 7,920.00 0013 01

PLAN NO. 1

TEMPORARY SIGNING & STRIPING

105 923.0105 DRUM BARRICADE STANDARD 26.2.0 BDAY

TRAFFIC CONTROL PLAN NO. 1 20,340.00 0013 01

CONSTRUCTION PHASE NO. 1

HEMLOCK ST 6,600.00 0013 01

ACORN ST 3,900.00 0013 01

TEMPORARY SIGNING & STRIPING

CONSTRUCTION PHASE NO. 2

CONSTRUCTION PHASE NO. 2

PROMENADE ST 3,600.00 0013 01

PLAN NO. 4

TEMPORARY SIGNING & STRIPING

"GREENWAY" 30.00 0013 01

"DOWNTOWN" 7.50 0013 01

M4-8B 4.00 0013 01

"WALK BIKES" 3.00 0013 01

"BIKE LANE CLOSED" 19.25 0013 01

104 922.0100 Cont. SIGNED BIKE DETOUR PLAN

RIGHT"

"DEAN ST STRAIGHT + DOWNTOWN 8.00 0013 01

M4-9C 70.00 0013 01

R11-2 10.00 0013 01

TEMPORARY SIGNAL PLAN NO. 6

Item 922.0100 Total: 1,320.25

R5-1 6.25 0013 01

R4-11 44.00 0013 01

M6-3 8.00 0013 01

W16-1P 6.00 0013 01

W11-1 44.00 0013 01
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TEMPORARY SIGNING & STRIPING

CONSTRUCTION PHASE NO. 2

HEMLOCK ST 1.00 0013 01

PLAN NO. 6

PLAN NO. 4

TEMPORARY SIGNING & STRIPING

PROMENADE ST 1.00 0013 01

ACORN ST 1.00 0013 01

Item 923.0120 Total: 12.00

PROJECT WIDE

107 925.0112 PORTABLE CHANGEABLE MESSAGE SIGN PDAY

AS NEEDED 2.00 0013 01

SIGNED BIKE DETOUR PLAN

WEST PARK STREET 2.00 0013 01

TEMPORARY SIGNAL PLAN NO. 6

Item 923.0105 Total: 56,040.00

26.3.0

106 923.0120 PLASTIC PIPE BARRICADE STANDARD EACH

HEMLOCK ST 8,400.00 0013 01

105 923.0105 Cont. PLAN NO. 6

WEST PARK STREET 5,280.00 0013 01

TEMPORARY SIGNAL PLAN NO. 6

CONSTRUCTION PHASE NO. 2

PROVIDENCE PLACE CLOSURE

CONSTRUCTION PHASE NO. 2

CONSTRUCTION PHASE NO. 2

TEMPORARY DETOUR PLAN 1.00 0013 01

CONSTRUCTION PHASE NO. 2

DETOUR PLAN 3.00 0013 01

TEMPORARY DETOUR PLAN 1.00 0013 01

PROMENADE STREET CLOSURE
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Item 926.0121 Total: 1,581.00

PLEASANT VALLEY PARKWAY 92.00 0013 01

109 929.0110 FIELD OFFICE PMO

CONSTRUCTION PHASE NO. 2

PROMENADE STREET 240.00 0013 01

PLAN NO. 5

TEMPORARY SIGNING & STRIPING

110 932.0100 CUTTING AND MATCHING ASPHALT LF

STA. 19+75 LT TO RT 51.00 0013 01

FINAL CONDITION - DEAN STREET

REPLACEMENT PROJECT

PLEASANT VALLEY PARKWAY BRIDGE

Item 929.0110 Total: 36.00

PROJECT WIDE 36.00 0013 01

CONTROL STANDARD 40.5.0

BARRIER FOR TEMPORARY TRAFFIC

TRAFFIC CONTROL PLAN NO. 1 19.00 0013 01

CONSTRUCTION PHASE NO. 1

Item 925.0112 Total: 28.00

107 925.0112 Cont. AS NEEDED 28.00 0013 01

108 926.0121 UNANCHORED PRECAST CONCRETE LF

TRAFFIC CONTROL PLAN NO. 2 870.00 0013 01

PLAN NO. 1

TEMPORARY SIGNING & STRIPING

PLEASANT VALLEY PARKWAY 80.00 0013 01

KINSLEY AVE/PROVIDENCE PLACE 230.00 0013 01

PROMENADE STREET

CONSTRUCTION PHASE NO. 2 -

CONSTRUCTION PHASE NO. 2

STA. 7+09 TO STA. 7+59 RT 50.00 0013 01
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110 932.0100 Cont. STA. 27+51 TO STA. 27+55 LT 28.00 0013 01

STA. 27+53 TO STA. 27+97 RT 44.00 0013 01

STA. 29+00 RT 40.00 0013 01
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STA. 22+59 TO STA. 22+71 RT 18.00 0013 01

STA. 22+54 TO STA. 22+68 LT 21.00 0013 01

STA. 24+90 TO STA. 25+45 LT 133.00 0013 01

STA. 24+89 TO STA. 26+40 RT 430.00 0013 01

STA. 21+53 TO STA. 21+65 LT 14.00 0013 01

FINAL CONDITION - DEAN STREET

STA. 22+15 TO STA. 23+06 RT 153.00 0013 01

STA. 21+91 TO STA. 22+98 LT 374.00 0013 01

STA. 8+01 TO STA. 8+41 LT 55.00 0013 01

STA. 1+47 TO STA. 9+61 RT 830.00 0013 01

STA. 9+96 TO STA. 10+12 RT 26.00 0013 01

STA. 8+69 TO STA. 8+81 LT 24.00 0013 01

FINAL CONDITION - PROMENADE

STA. 25+09 TO STA. 25+79 155.00 0013 01

STA. 1+06 TO STA. 1+27 LT 23.00 0013 01

STREET

AT RATHBONE STREET 30.00 0013 01

STREET

STA. 10+17 LT TO RT 28.00 0013 01

STA. 08+40 TO STA. 8+70 LT 30.00 0013 01

AT ACORN STREET 30.00 0013 01

110 932.0100 Cont. FINAL CONDITION - KINSLEY AVENUE

FINAL CONDITION - PROMENADE

WEST PROJECT LIMITS 37.00 0013 01

WEST PROJECT LIMITS 36.00 0013 01

Item 932.0100 Total: 526.00

PAVEMENT

111 932.0200 FULL-DEPTH SAWCUT OF BITUMINOUS LF

PLACE

FINAL CONDITION - PROVIDENCE

EAST PROJECT LIMITS 45.00 0013 01

AT PROVIDENCE JOURNAL 127.00 0013 01
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PHASE 1 - PROMENADE STREET AT

STA. 1+47 TO STA. 9+61 LT 816.00 0013 01

NORTHWEST CORNER 21.00 0013 01

ACORN STREET

SOUTHEAST CORNER 25.00 0013 01

NORTHWEST CORNER 27.00 0013 01

PHASE 1 - PROMENADE STREET

SOUTHWEST CORNER 36.00 0013 01

STA. 23+25 TO STA. 23+49 LT 40.00 0013 01

PHASE 2 - DEAN STREET

STA. 24+41 TO STA. 24+62 LT 50.00 0013 01

STA. 23+28 TO STA. 23+45 RT 44.00 0013 01

PHASE 1 - PROMENADE STREET AT

SOUTHWEST CORNER 34.00 0013 01

WEST CORNER 30.00 0013 01

RATHBONE STREET

FINAL CONDITION - PROVIDENCE

SOUTHWEST CORNER 21.00 0013 01

EAST CORNER 25.00 0013 01

PLACE AT PROVIDENCE JOURNAL

PLACE AT BATH STREET

111 932.0200 Cont. FINAL CONDITION - PROVIDENCE

NORTHWEST CORNER 26.00 0013 01

NORTHEAST CORNER 21.00 0013 01

WEST CORNER 29.00 0013 01

PHASE 1 - KINSLEY STREET AT

STA. 24+89 TO STA. 26+41 RT 350.00 0013 01

NORTHEAST CORNER 25.00 0013 01

ACORN STREET

STA. 21+85 TO STA. 22+98 LT 299.00 0013 01

PHASE 1 - DEAN STREET

STA. 24+89 TO STA. 25+46 LT 154.00 0013 01

STA. 22+44 TO STA. 23+02 RT 128.00 0013 01
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STREET

FINAL CONDITION - PROMENADE

STA. 8+02 TO STA. 8+39 LT 52.00 0013 01

STA. 1+06 TO STA. 1+27 LT 37.00 0013 01

FINAL CONDITION - DEAN STREET

CEMENT CONCRETE SIDEWALK/DRIVEWAY

STA. 22+65 LT 6.00 0013 01

STA. 22+52 LT 6.00 0013 01

NORTHWEST CORNER 25.00 0013 01

NORTHEAST CORNER 29.00 0013 01

FINAL CONDITION - PROVIDENCE

SOUTHWEST CORNER 48.00 0013 01

STA. 9+96 TO STA. 10+12 RT 35.00 0013 01

STA. 8+71 TO STA. 8+86 LT 28.00 0013 01

PLACE AT BATH STREET

FINAL CONDITION - PROVIDENCE

STA. 25+75 LT TO STA. 25+75 7.00 0013 01

STA. 25+09 TO STA. 25+75 RT 66.00 0013 01

Item 932.0200 Total: 4,661.00

RT

STA. 25+09 LT TO STA. 25+09 7.00 0013 01

111 932.0200 Cont. STA. 24+41 TO STA. 24+62 RT 58.00 0013 01

STA. 25+09 TO STA. 25+75 LT 66.00 0013 01

RT

Item 932.0220 Total: 12.00

STA. 21+64 LT 6.00 0013 01

113 932.0230 FULL DEPTH SAWCUT OF PORTLAND LF

SIDEWALK/DRIVEWAY

112 932.0220 FULL DEPTH SAWCUT OF BITUMINOUS LF

STA. 21+54 LT 6.00 0013 01

FINAL CONDITION - DEAN STREET
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PHASE 2 - DEAN STREET

WEST CORNER 25.00 0013 01

STA. 23+33 RT 7.00 0013 01

STA. 23+33 LT 7.00 0013 01

PHASE 1 - PROMENADE STREET AT

SOUTHWEST CORNER 35.00 0013 01

EAST CORNER 12.00 0013 01

RATHBONE STREET

STA. 24+56 RT 10.00 0013 01

STA. 24+56 LT 6.00 0013 01

Item 932.0230 Total: 717.00

STA. 25+79 4.00 0013 01

STA. 23+45 RT 6.00 0013 01

STA. 23+45 LT 6.00 0013 01

STA. 24+42 RT 6.00 0013 01

STA. 24+42 LT 6.00 0013 01

NORTHEAST CORNER 29.00 0013 01

ACORN STREET

SOUTHEAST CORNER 22.00 0013 01

NORTHWEST CORNER 30.00 0013 01

EAST CORNER 28.00 0013 01

113 932.0230 Cont. PLACE AT PROVIDENCE JOURNAL

PHASE 1 - KINSLEY AVENUE AT

WEST CORNER 31.00 0013 01

SOUTHWEST CORNER 35.00 0013 01

ACORN STREET

PHASE 1 - PROMENADE STREET AT

SOUTHEAST CORNER 12.00 0013 01

NORTHWEST CORNER 37.00 0013 01

STA. 1+47 LT 8.00 0013 01

PHASE 1 - PROMENADE STREET

STA. 9+53 TO STA. 9+61 LT 7.00 0013 01

STA. 6+77 TO STA. 7+58 RT 82.00 0013 01
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Item 936.0100 Total: 1.00

PROTECTION

116 937.0200 MAINTENANCE AND MOVEMENT TRAFFIC LS

PLEASANT VALLEY PARKWAY BRIDGE

115 936.0100 MOBILIZATION AND DEMOBILIZATION LS

PROJECT WIDE 1.00 0013 01

REPLACEMENT PROJECT

117 942.0200 DETECTABLE WARNING PANEL STANDARD SF

FINAL CONDITION - DEAN STREET

48.1.0

REPLACEMENT PROJECT

PLEASANT VALLEY PARKWAY BRIDGE

Item 937.0200 Total: 1.00

PROJECT WIDE 1.00 0013 01

STA. 24+94 TO STA. 28+99 1,600.00 0013 01

STA. 24+91 TO STA. 27+52 831.00 0013 01

DEAN STREET TO ACORN STREET 2,380.00 0013 01

FINAL CONDITION - KINSLEY AVENUE

MICRO MILLING

114 935.0400 REMOVING BITUMINOUS PAVEMENT BY SY

STA. 19+75 TO STA. 23+00 2,290.00 0013 01

FINAL CONDITION - DEAN STREET

FINAL CONDITION - PROMENADE

DEAN STREET TO BATH STREET 4,009.00 0013 01

PLACE

Item 935.0400 Total: 16,139.00

DEAN STREET TO ACORN STREET 1,912.00 0013 01

STREET

FINAL CONDITION - PROVIDENCE

DEAN STREET TO BATH STREET 3,117.00 0013 01
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STA. 8+37 LT 8.00 0013 01

STA. 8+11 LT 8.00 0013 01

STA. 9+59 RT 8.00 0013 01

STA. 8+76 LT 8.00 0013 01

STA. 1+14 LT 8.00 0013 01

STREET

STA. 8+10 RT 8.00 0013 01

STA. 10+02 RT 8.00 0013 01

FINAL CONDITION - PROVIDENCE

SOUTHWEST CORNER 8.00 0013 01

EAST CORNER 8.00 0013 01

PLACE AT PROVIDENCE JOURNAL

PLACE AT BATH STREET

FINAL CONDITION - PROVIDENCE

NORTHWEST CORNER 8.00 0013 01

NORTHEAST CORNER 8.00 0013 01

STA. 22+95 LT 8.00 0013 01

STA. 22+85 LT 8.00 0013 01

STA. 23+31 RT 8.00 0013 01

STA. 23+31 LT 8.00 0013 01

STA. 22+67 RT 14.00 0013 01

117 942.0200 Cont. STA. 22+60 LT 8.00 0013 01

STA. 22+81 RT 16.00 0013 01

STA. 22+74 LT 8.00 0013 01

STA. 24+58 LT 8.00 0013 01

STA. 25+03 LT 12.00 0013 01

STA. 25+02 RT 8.00 0013 01

FINAL CONDITION - PROMENADE

STA. 25+05 RT 8.00 0013 01

STA. 24+92 LT 16.00 0013 01

STA. 24+59 RT 8.00 0013 01

STA. 25+01 LT 10.00 0013 01

STA. 24+92 RT 8.00 0013 01
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WEST CORNER 8.00 0013 01

EAST CORNER 8.00 0013 01

Item 942.0200 Total: 410.00

SOUTHWEST CORNER 8.00 0013 01

SOUTHEAST CORNER 8.00 0013 01

RATHBONE STREET

PHASE 1 - PROMENADE STREET AT

Item 943.0200 Total: 2,000.00

FINAL CONDITION - DEAN STREET

119 L01.0102 LOAM BORROW 4 INCHES DEEP SY

PLEASANT VALLEY PARKWAY BRIDGE

118 943.0200 TRAINEE MAN-HOURS MHRS

BRIDGE REPLACEMENT PROJECT 2,000.00 0013 01

REPLACEMENT PROJECT

STA. 25+10 LT 14.00 0013 01

STA. 25+08 RT 14.00 0013 01

STA. 25+15 LT 8.00 0013 01

STA. 25+10 RT 14.00 0013 01

PHASE 1 - DEAN STREET

117 942.0200 Cont. WEST CORNER 8.00 0013 01

STA. 25+08 LT 20.00 0013 01

STA. 22+66 RT 8.00 0013 01

PHASE 1 - KINSLEY AVENUE AT

PHASE 1 - PROMENADE STREET AT

SOUTHWEST CORNER 16.00 0013 01

NORTHWEST CORNER 8.00 0013 01

ACORN STREET

NORTHEAST CORNER 8.00 0013 01

ACORN STREET

SOUTHEAST CORNER 8.00 0013 01

NORTHWEST CORNER 8.00 0013 01
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STA. 21+43 TO STA. 22+20 LT 55.00 0013 01

FINAL CONDITION - DEAN STREET

STA. 25+00 TO STA. 26+38 RT 465.00 0013 01

STA. 21+92 TO STA. 22+77 LT 164.00 0013 01

Item L01.0102 Total: 1,050.00

STA. 25+11 TO STA. 26+03 RT 46.00 0013 01

S120 L02.0102 RESIDENTIAL SEEDING (TYPE 2) SY

STA. 2+61 TO STA. 2+97 RT 14.00 0013 01

STA. 2+00 TO STA. 2+31 RT 12.00 0013 01

STA. 4+04 TO STA. 5+02 RT 38.00 0013 01

STA. 3+01 TO STA. 4+00 RT 38.00 0013 01

FINAL CONDITION - PROMENADE

STA. 25+04 TO STA. 25+43 LT 41.00 0013 01

STA. 1+53 TO STA. 1+96 RT 18.00 0013 01

STREET

STREET

FINAL CONDITION - PROMENADE

STA. 2+00 TO STA. 2+31 RT 12.00 0013 01

STA. 1+53 TO STA. 1+96 RT 18.00 0013 01

STA. 21+92 TO STA. 22+77 LT 164.00 0013 01

119 L01.0102 Cont. STA. 21+43 TO STA. 22+20 LT 55.00 0013 01

STA. 25+04 TO STA. 25+43 LT 41.00 0013 01

STA. 25+00 TO STA. 26+38 RT 465.00 0013 01

STA. 2+61 TO STA. 2+97 RT 14.00 0013 01

STA. 8+18 TO STA. 9+02 RT 33.00 0013 01

STA. 7+11 TO STA. 8+01 RT 35.00 0013 01

PHASE 1 - DEAN STREET

STA. 9+06 TO STA. 9+39 RT 14.00 0013 01

STA. 4+04 TO STA. 5+02 RT 38.00 0013 01

STA. 3+01 TO STA. 4+00 RT 38.00 0013 01

STA. 6+09 TO STA. 7+07 RT 39.00 0013 01

STA. 5+06 TO STA. 6+05 RT 38.00 0013 01
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FINAL CONDITION - PROVIDENCE

STA. 7+41 RT 1.00 0013 01

NORTH SIDEWALK 2.00 0013 01

PLACE AT BATH STREET

FINAL CONDITION - PROMENADE

'CHANTICLEER PEAR', 3-3.5" CALIPER

STA. 7+27 RT 1.00 0013 01

STREET

STA. 21+43 TO STA. 22+20 LT 5.00 0013 01

FINAL CONDITION - DEAN STREET

Item L06.9903 Total: 5.00

Item L06.9902 Total: 6.00

SOUTH SIDEWALK 2.00 0013 01

S123 L06.9903 ILEX GLABRA, 'INKBERRY', 2-3' HT. EACH

PHASE 1 - DEAN STREET

STA. 9+06 TO STA. 9+39 RT 14.00 0013 01

Item L02.0102 Total: 1,050.00

STA. 25+11 TO STA. 26+03 RT 46.00 0013 01

STA. 6+09 TO STA. 7+07 RT 39.00 0013 01

S120 L02.0102 Cont. STA. 5+06 TO STA. 6+05 RT 38.00 0013 01

STA. 8+18 TO STA. 9+02 RT 33.00 0013 01

STA. 7+11 TO STA. 8+01 RT 35.00 0013 01

Item L06.9901 Total: 1.00

STA. 21+54 LT 1.00 0013 01

S122 L06.9902 PYRUS CALLERYANA 'CHANTICLEER', EACH

'ARMSTRONG COLUMNAR MAPLE', 3-3.5"

S121 L06.9901 ACER RUBRUM 'ARMSTRONG', EACH

FINAL CONDITION - DEAN STREET

CALIPER
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BAYBERRY', 2-3' HT.

S124 L06.9904 MYRICA PENNSYLVANIA, 'NORTHERN EACH

FINAL CONDITION - DEAN STREET

Item L06.9904 Total: 4.00

STA. 21+43 TO STA. 22+20 LT 4.00 0013 01
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INSULATION

S128 T04.5001 6 AWG SINGLE CONDUCTOR CABLE 600V LF

DEAN ST @ KINSLEY 78.00 0013 01

TEMPORARY SIGNAL PLAN NO. 1

STA. 22+47 LT 1.00 0013 01

STA. 22+24 LT 1.00 0013 01

Item L11.0102 Total: 4.00

PROMENADE ST

BATH STREET BRIDGE @ 215.00 0013 01

ACORN ST @ KINSLEY AVE 270.00 0013 01

TEMPORARY SIGNAL PLAN NO. 5

TEMPORARY SIGNAL PLAN NO. 2

AVE/PROVIDENCE PL

TEMPORARY SIGNAL PLAN NO. 4

PVPKWY @ PROMENADE ST 220.00 0013 01

Item L06.9905 Total: 10.00

GOLDENROD', 1 GAL. CONT.

S126 L06.9906 SOLIDAGO SEMPERVIRENS, 'SEASIDE EACH

GAL. CONT.

S125 L06.9905 PANICUM VIRGATUM, 'SWITCHGRASS', 1 EACH

STA. 21+43 TO STA. 22+20 LT 10.00 0013 01

FINAL CONDITION - DEAN STREET

FINAL CONDITION - DEAN STREET

FINAL CONDITION - DEAN STREET

STANDARD 51.1.0

STA. 22+00 LT 1.00 0013 01

STA. 21+77 LT 1.00 0013 01

Item L06.9906 Total: 11.00

STA. 21+43 TO STA. 22+20 LT 11.00 0013 01

127 L11.0102 TREE PLANT PROTECTION DEVICE EACH
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PROMENADE ST

BATH STREET BRIDGE @ 345.00 0013 01

ACORN ST @ KINSLEY AVE 585.00 0013 01

TEMPORARY SIGNAL PLAN NO. 5

TEMPORARY SIGNAL PLAN NO. 2

AVE/PROVIDENCE PL

TEMPORARY SIGNAL PLAN NO. 4

PVPKWY @ PROMENADE ST 940.00 0013 01

Item T04.5303 Total: 7,795.00

TEMPORARY SIGNAL PLAN NO. 1

S131 T04.5305 14 AWG 5 CONDUCTOR CABLE LF

DEAN ST @ KINSLEY 4,540.00 0013 01

TRAFFIC SIGNAL PLAN NO. 1

PROMENADE ST

AVE/PROVIDENCE PL & PVPKWY @

Item T04.5001 Total: 1,733.00

SHIELDED CABLE

S129 T04.5302 14 AWG 2 CONDUCTOR TWISTED LF

DEAN ST @ KINSLEY 950.00 0013 01

S128 T04.5001 Cont. TRAFFIC SIGNAL PLAN NO. 1

PROMENADE ST

AVE/PROVIDENCE PL & PVPKWY @

TRAFFIC SIGNAL PLAN NO. 1

S130 T04.5303 14 AWG 3 CONDUCTOR CABLE LF

DEAN ST @ KINSLEY 1,385.00 0013 01

TEMPORARY SIGNAL PLAN NO. 1

AVE/PROVIDENCE PL & PVPKWY @

DEAN ST @ KINSLEY 1,635.00 0013 01

Item T04.5302 Total: 1,635.00

PROMENADE ST

Distribution of Quantities
Page 69 of 111

Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Pleasant Valley Parkway Bridge No. 777
Estimate Name - Addendum to Revised PS&E Submission

R.I. Contract No. - 2015-CB-033
FAP Nos:  BRO-0777(001)

R - 1Addendum - 1



Item T04.5307 Total: 835.00

PROMENADE ST

S133 T04.6906 '6' STRANDED COPPER CONDUCTOR 600V LF

TRAFFIC SIGNAL PLAN NO. 1

ACORN ST @ KINSLEY AVE 40.00 0013 01

AVE/PROVIDENCE PL & PVPKWY @

DEAN ST @ KINSLEY 795.00 0013 01

S134 T04.6908 '8' STRANDED COPPER CONDUCTOR 600V LF

ENTIRE PROJECT

INSULATION

ENTIRE PROJECT

INSULATION

Item T04.6906 Total: 4,200.00

PROJECT WIDE 4,200.00 0013 01

BATH STREET BRIDGE @ 1,065.00 0013 01

TEMPORARY SIGNAL PLAN NO. 4

TEMPORARY SIGNAL PLAN NO. 5

PROMENADE ST

AVE/PROVIDENCE PL

S131 T04.5305 Cont. DEAN ST @ KINSLEY 2,470.00 0013 01

PVPKWY @ PROMENADE ST 1,820.00 0013 01

TEMPORARY SIGNAL PLAN NO. 2

ACORN ST @ KINSLEY AVE 775.00 0013 01

Item T04.5305 Total: 12,080.00

TEMPORARY SIGNAL PLAN NO. 5

S132 T04.5307 14 AWG 7 CONDUCTOR CABLE LF

DEAN ST @ KINSLEY 5,950.00 0013 01

TRAFFIC SIGNAL PLAN NO. 1

PROMENADE ST

AVE/PROVIDENCE PL & PVPKWY @
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AVE/PROVIDENCE PL

DEAN ST @ KINSLEY 375.00 0013 01

PVPKWY @ PROMENADE ST 210.00 0013 01

TEMPORARY SIGNAL PLAN NO. 2

Item T04.7500 Total: 33.00

TEMPORARY SIGNAL PLAN NO. 1

S138 T04.9901 OPTICAL DETECTOR CABLE LF

TRAFFIC SIGNAL PLAN NO. 1

ACORN ST @ KINSLEY AVE 200.00 0013 01

AVE/PROVIDENCE PL & PVPKWY @

DEAN ST @ KINSLEY 1,560.00 0013 01

BATH STREET BRIDGE @ 150.00 0013 01

TEMPORARY SIGNAL PLAN NO. 4

TEMPORARY SIGNAL PLAN NO. 5

PROMENADE ST

ENTIRE PROJECT

WITH FUSE WEATHERPROOF

Item T04.7300 Total: 6.00

PROJECT WIDE 6.00 0013 01

Item T04.6908 Total: 1,600.00

S134 T04.6908 Cont. PROJECT WIDE 1,600.00 0013 01

S135 T04.7300 IN-LINE FUSED DISCONNECT DEVICE EACH

S137 T04.7500 SPLICE KIT EACH

PROJECT WIDE 33.00 0013 01

ENTIRE PROJECT

ENTIRE PROJECT

S136 T04.7400 IN-LINE UNFUSED DISCONNECT DEVICE EACH

Item T04.7400 Total: 6.00

PROJECT WIDE 6.00 0013 01
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TRAFFIC SIGNAL PLAN NO. 1

CABLE

AVE/PROVIDENCE PL & PVPKWY @

DEAN ST @ KINSLEY 470.00 0013 01

Item T04.9902 Total: 1,090.00

PROMENADE ST

S140 T04.9903 ADVANCED VIDEO DETECTION SYSTEM LF

ENTIRE PROJECT

Y-CONNECTORS

Item T04.9904 Total: 10.00

PROJECT WIDE 10.00 0013 01

Item T04.9903 Total: 470.00

PROMENADE ST

S141 T04.9904 FUSED AND UNFUSED PREMOLDED EACH

DEAN ST @ KINSLEY 325.00 0013 01

TEMPORARY SIGNAL PLAN NO. 1

TEMPORARY SIGNAL PLAN NO. 2

AVE/PROVIDENCE PL

Item T04.9901 Total: 2,495.00

S138 T04.9901 Cont. PROMENADE ST

S139 T04.9902 VIDEO DETECTION SYSTEM CABLE LF

PVPKWY @ PROMENADE ST 140.00 0013 01

TRAFFIC SIGNAL PLAN NO. 1

ACORN ST @ KINSLEY AVE 180.00 0013 01

AVE/PROVIDENCE PL & PVPKWY @

DEAN ST @ KINSLEY 75.00 0013 01

BATH STREET BRIDGE @ 370.00 0013 01

TEMPORARY SIGNAL PLAN NO. 4

TEMPORARY SIGNAL PLAN NO. 5

PROMENADE ST
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RATHBONE STREET

PHASE 1 - PROMENADE STREET AT

Item T05.1030 Total: 4.00

WEST CORNER 1.00 0013 01

PHASE 1 - DEAN STREET

NORTHWEST CORNER 1.00 0013 01

STA. 22+82 LT 1.00 0013 01

STA. 22+68 RT 1.00 0013 01

Item T06.1015 Total: 1,200.00

PROJECT WIDE 1,200.00 0013 01

S145 T06.1020 2 IN. RIGID STEEL CONDUIT - LF

S144 T06.1015 1-1/2 IN. RIGID STEEL CONDUIT - LF

ENTIRE PROJECT

UNDERGROUND

DEAN ST @ KINSLEY 1.00 0013 01

TEMPORARY SIGNAL PLAN NO. 1

TRAFFIC SIGNAL PLAN NO. 1

AVE/PROVIDENCE PL

18.2.0

142 T05.0100 PRECAST TYPE A HANDHOLE STANDARD EACH

PROJECT WIDE 6.00 0013 01

ENTIRE PROJECT

NE 5.00 0013 01

143 T05.1030 ADJUST HANDHOLE TO GRADE EACH

PLACE AT BATH STREET

FINAL CONDITION - PROVIDENCE

SE 4.00 0013 01

NW 3.00 0013 01

Item T05.0100 Total: 22.00

SW 3.00 0013 01
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AVE/PROVIDENCE PL & PVPKWY @

DEAN ST @ KINSLEY 10.00 0013 01

Item T06.1040 Total: 10.00

PROMENADE ST

S147 T06.1040 4 IN. RIGID STEEL LF

TRAFFIC SIGNAL PLAN NO. 1

CONDUIT-UNDERGROUND

TEMPORARY SIGNAL PLAN NO. 2

AVE/PROVIDENCE PL

TEMPORARY SIGNAL PLAN NO. 4

PVPKWY @ PROMENADE ST 375.00 0013 01

S148 T06.2020 2 IN. RIGID STEEL CONDUIT-OVERHEAD LF

DEAN ST @ KINSLEY 380.00 0013 01

TEMPORARY SIGNAL PLAN NO. 1

DEAN ST @ KINSLEY 10.00 0013 01

TRAFFIC SIGNAL PLAN NO. 1

PROMENADE ST

AVE/PROVIDENCE PL & PVPKWY @

TEMPORARY SIGNAL PLAN NO. 1

S145 T06.1020 Cont. UNDERGROUND

AVE/PROVIDENCE PL

DEAN ST @ KINSLEY 6.00 0013 01

Item T06.1020 Total: 16.00

AVE/PROVIDENCE PL & PVPKWY @

DEAN ST @ KINSLEY 10.00 0013 01

Item T06.1030 Total: 10.00

PROMENADE ST

S146 T06.1030 3 IN. RIGID STEEL LF

TRAFFIC SIGNAL PLAN NO. 1

CONDUIT-UNDERGROUND
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TEMPORARY SIGNAL PLAN NO. 1

EXISTING PAVEMENT

AVE/PROVIDENCE PL

DEAN ST @ KINSLEY 5.00 0013 01

Item T06.2030 Total: 90.00

ACORN ST @ KINSLEY AVE 30.00 0013 01

S150 T06.3020 2 IN. RIGID STEEL CONDUIT-UNDER LF

DEAN ST @ KINSLEY 130.00 0013 01

TRAFFIC SIGNAL PLAN NO. 1

PROMENADE ST

AVE/PROVIDENCE PL & PVPKWY @

Item T06.3020 Total: 5.00

EXISTING PAVEMENT

S151 T06.3030 3 IN. RIGID STEEL CONDUIT-UNDER LF

DEAN ST @ KINSLEY 15.00 0013 01

TRAFFIC SIGNAL PLAN NO. 1

PROMENADE ST

AVE/PROVIDENCE PL & PVPKWY @

PROMENADE ST

S148 T06.2020 Cont. BATH STREET BRIDGE @ 335.00 0013 01

ACORN ST @ KINSLEY AVE 380.00 0013 01

TEMPORARY SIGNAL PLAN NO. 5

Item T06.2020 Total: 1,485.00

TEMPORARY SIGNAL PLAN NO. 2

AVE/PROVIDENCE PL

TEMPORARY SIGNAL PLAN NO. 5

PVPKWY @ PROMENADE ST 30.00 0013 01

S149 T06.2030 3 IN. RIGID STEEL CONDUIT-OVERHEAD LF

DEAN ST @ KINSLEY 30.00 0013 01

TEMPORARY SIGNAL PLAN NO. 1
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EXISTING PAVEMENT

CHLORIDE PLASTIC CONDUIT - UNDER

DEAN ST @ KINSLEY 500.00 0013 01

TRAFFIC SIGNAL PLAN NO. 1

Item T06.5340 Total: 56.00

PROMENADE ST

S154 T06.5430 3 INCH SCHEDULE 80 POLYVINYL LF

CHLORIDE PLASTIC CONDUIT - UNDER

S155 T06.5440 4 INCH SCHEDULE 80 POLYVINYL LF

TRAFFIC SIGNAL PLAN NO. 1

EXISTING PAVEMENT

PROMENADE ST

AVE/PROVIDENCE PL & PVPKWY @

Item T06.5430 Total: 500.00

TRAFFIC SIGNAL PLAN NO. 1

EXISTING PAVEMENT

AVE/PROVIDENCE PL & PVPKWY @

DEAN ST @ KINSLEY 95.00 0013 01

S151 T06.3030 Cont. Item T06.3030 Total: 130.00

CHLORIDE PLASTIC CONDUIT - UNDER

S152 T06.5330 3 INCH SCHEDULE 40 POLYVINYL LF

PROMENADE ST

TRAFFIC SIGNAL PLAN NO. 1

EXISTING PAVEMENT

AVE/PROVIDENCE PL & PVPKWY @

DEAN ST @ KINSLEY 56.00 0013 01

Item T06.5330 Total: 95.00

CHLORIDE PLASTIC CONDUIT - UNDER

S153 T06.5340 4 INCH SCHEDULE 40 POLYVINYL LF
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Item T08.9901 Total: 4.00

ENTIRE PROJECT

S158 T08.9902 DECORATIVE POLE FOUNDATION W/BOLTS EACH

PROVIDENCE

LUMINAIRE - TYPE "A" CITY OF

PROJECT WIDE 4.00 0013 01

ENTIRE PROJECT

ENTIRE PROJECT

LUMINAIRES

Item T08.9904 Total: 11.00

PROJECT WIDE 11.00 0013 01

Item T08.9902 Total: 13.00

PROJECT WIDE 13.00 0013 01

S159 T08.9904 REINSTALL STOCKPILED POLES AND EACH

S156 T06.6020 2 INCH POLYVINYL CHLORIDE PLASTIC LF

TEMPORARY SIGNAL PLAN NO. 4

CONDUIT-OVERHEAD

AVE/PROVIDENCE PL & PVPKWY @

S155 T06.5440 Cont. DEAN ST @ KINSLEY 44.00 0013 01

Item T06.5440 Total: 44.00

PROMENADE ST

BATH STREET BRIDGE @ 30.00 0013 01

Item T06.6020 Total: 55.00

PROMENADE ST

S157 T08.9901 DECORATIVE LIGHTING STANDARD & EACH

TRAFFIC SIGNAL PLAN NO. 1

PROMENADE ST

AVE/PROVIDENCE PL & PVPKWY @

DEAN ST @ KINSLEY 25.00 0013 01
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PROMENADE ST

AVE/PROVIDENCE PL & PVPKWY @

Item T11.6005 Total: 95.00

S162 T11.6005 TETHER WIRE 5/16 LF

DEAN ST @ KINSLEY 95.00 0013 01

TRAFFIC SIGNAL PLAN NO. 1

PVPKWY @ PROMENADE ST 340.00 0013 01

TEMPORARY SIGNAL PLAN NO. 2

BATH STREET BRIDGE @ 205.00 0013 01

TEMPORARY SIGNAL PLAN NO. 4

TEMPORARY SIGNAL PLAN NO. 1

S163 T11.6006 SPAN AND MESSENGER WIRES 6/16 LF

AVE/PROVIDENCE PL

DEAN ST @ KINSLEY 330.00 0013 01

TEMPORARY SIGNAL PLAN NO. 2

AVE/PROVIDENCE PL

Item T11.0100 Total: 11.00

PVPKWY @ PROMENADE ST 4.00 0013 01

PLACE

S160 T11.0100 ANCHOR GUY ASSEMBLY CONSTRUCTED IN EACH

DEAN ST @ KINSLEY 7.00 0013 01

TEMPORARY SIGNAL PLAN NO. 1

AVE/PROVIDENCE PL & PVPKWY @

DEAN ST @ KINSLEY 7.00 0013 01

Item T11.2008 Total: 7.00

PROMENADE ST

19.4.0 ALUMINUM PEDESTAL POLE AND

S161 T11.2008 TRAFFIC SIGNAL STANDARD,8 FOOT,STD EACH

TRAFFIC SIGNAL PLAN NO. 1

FOUNDATION
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DEAN ST @ KINSLEY 1.00 0013 01

TRAFFIC SIGNAL PLAN NO. 1

PROMENADE ST

AVE/PROVIDENCE PL & PVPKWY @

S165 T11.9902 30 FOOT GALVANIZED STEEL MAST ARM EACH

STANDARD 19.2.0

TRAFFIC SIGNAL POST AND FOUNDATION

TRAFFIC SIGNAL PLAN NO. 1

STANDARD 19.2.0

AVE/PROVIDENCE PL & PVPKWY @

DEAN ST @ KINSLEY 1.00 0013 01

Item T11.9902 Total: 1.00

TRAFFIC SIGNAL POST AND FOUNDATION

S166 T11.9903 45 FOOT GALVANIZED STEEL MAST ARM EACH

AVE/PROVIDENCE PL & PVPKWY @

DEAN ST @ KINSLEY 105.00 0013 01

Item T11.6006 Total: 1,235.00

PROMENADE ST

TEMPORARY SIGNAL PLAN NO. 5

S163 T11.6006 Cont. PROMENADE ST

TRAFFIC SIGNAL PLAN NO. 1

ACORN ST @ KINSLEY AVE 255.00 0013 01

AVE/PROVIDENCE PL & PVPKWY @

DEAN ST @ KINSLEY 1.00 0013 01

Item T11.9901 Total: 1.00

PROMENADE ST

TRAFFIC SIGNAL POST AND FOUNDATION

S164 T11.9901 25 FOOT GALVANIZED STEEL MAST ARM EACH

TRAFFIC SIGNAL PLAN NO. 1

STANDARD 19.2.0
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TEMPORARY SIGNAL PLAN NO. 1

FOOT, CLASS I

AVE/PROVIDENCE PL

DEAN ST @ KINSLEY 6.00 0013 01

Item T11.9905 Total: 2.00

PROMENADE ST

S169 T11.9906 TRAFFIC SIGNAL WOOD SPAN POLE, 40 EACH

TEMPORARY SIGNAL PLAN NO. 5

PROMENADE ST

Item T11.9906 Total: 21.00

ACORN ST @ KINSLEY AVE 4.00 0013 01

PVPKWY @ PROMENADE ST 7.00 0013 01

TEMPORARY SIGNAL PLAN NO. 2

BATH STREET BRIDGE @ 4.00 0013 01

TEMPORARY SIGNAL PLAN NO. 4

AND FOUNDATION 19.2.0

STEEL MAST ARM TRAFFIC SIGNAL POST

DEAN ST @ KINSLEY 1.00 0013 01

TRAFFIC SIGNAL PLAN NO. 1

Item T11.9903 Total: 1.00

S166 T11.9903 Cont. PROMENADE ST

S167 T11.9904 DUAL MAST ARM (25X45) GALVANIZED EACH

AVE/PROVIDENCE PL & PVPKWY @

TRAFFIC SIGNAL PLAN NO. 1

STEEL, STD. 19.3.0 MODIFIED

AVE/PROVIDENCE PL & PVPKWY @

DEAN ST @ KINSLEY 2.00 0013 01

Item T11.9904 Total: 1.00

PROMENADE ST

S168 T11.9905 TRAFFIC SIGNAL STANDARD GALVANIZED EACH
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PROMENADE ST

AVE/PROVIDENCE PL & PVPKWY @

Item T12.0018 Total: 1.00

STD. 19.1.0

INCLUDING FOUNDATION AND CABINET

DEAN ST @ KINSLEY 1.00 0013 01

TRAFFIC SIGNAL PLAN NO. 1

PVPKWY @ PROMENADE ST 1.00 0013 01

TEMPORARY SIGNAL PLAN NO. 2

BATH STREET BRIDGE @ 1.00 0013 01

TEMPORARY SIGNAL PLAN NO. 4

TEMPORARY SIGNAL PLAN NO. 1

S172 T12.9150 METER SOCKET W/MANUAL BY-PASS EACH

AVE/PROVIDENCE PL

DEAN ST @ KINSLEY 1.00 0013 01

AVE/PROVIDENCE PL

DEAN ST @ KINSLEY 1.00 0013 01

PVPKWY @ PROMENADE ST 1.00 0013 01

TEMPORARY SIGNAL PLAN NO. 2

W/4 PHASE ASSEMBLY POLE MOUNTED

S170 T12.0004 ACTUATED CONTROLLER TS-2, TYPE 1 EACH

TEMPORARY SIGNAL PLAN NO. 1

INCLUDING CABINET STD. 19.1.1

TEMPORARY SIGNAL PLAN NO. 4

Item T12.0004 Total: 4.00

W/8 PHASE ASSEMBLY GROUND MOUNTED

S171 T12.0018 ACTUATED CONTROLLER TS-2, TYPE 1 EACH

PROMENADE ST

BATH STREET BRIDGE @ 1.00 0013 01

ACORN ST @ KINSLEY AVE 1.00 0013 01

TEMPORARY SIGNAL PLAN NO. 5
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AVE/PROVIDENCE PL & PVPKWY @

DEAN ST @ KINSLEY 1.00 0013 01

Item T12.9901 Total: 10.00

PROMENADE ST

TEMPORARY SIGNAL PLAN NO. 5

PROMENADE ST

TRAFFIC SIGNAL PLAN NO. 1

ACORN ST @ KINSLEY AVE 2.00 0013 01

AVE/PROVIDENCE PL & PVPKWY @

DEAN ST @ KINSLEY 1.00 0013 01

Item T12.9902 Total: 1.00

PROMENADE ST

S174 T12.9902 ADVANCED VIDEO DETECTION SYSTEM EACH

TRAFFIC SIGNAL PLAN NO. 1

HARDWARE

AVE/PROVIDENCE PL & PVPKWY @

DEAN ST @ KINSLEY 1.00 0013 01

Item T12.9150 Total: 5.00

PROMENADE ST

TEMPORARY SIGNAL PLAN NO. 5

S172 T12.9150 Cont. PROMENADE ST

TRAFFIC SIGNAL PLAN NO. 1

ACORN ST @ KINSLEY AVE 1.00 0013 01

PVPKWY @ PROMENADE ST 2.00 0013 01

TEMPORARY SIGNAL PLAN NO. 2

BATH STREET BRIDGE @ 3.00 0013 01

TEMPORARY SIGNAL PLAN NO. 4

TEMPORARY SIGNAL PLAN NO. 1

S173 T12.9901 VIDEO DETECTION SYSTEM HARDWARE EACH

AVE/PROVIDENCE PL

DEAN ST @ KINSLEY 2.00 0013 01
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PVPKWY @ VALLEY ST 1.00 0013 01

TEMPORARY SIGNAL PLAN NO. 6

Item T12.9904 Total: 1.00

Item T12.9903 Total: 6.00

IN EXISTING CABINET

S176 T12.9904 ACTUATED CONTROLLER, TS-2, TYPE 2 EACH

Item T12.9905 Total: 1.00

TEMPORARY SIGNAL PLAN NO. 6

S178 T12.9906 MESH NETWORK RECEIVER EACH

CONTROLLER CABINET

S177 T12.9905 MODIFY EXISTING TRAFFIC SIGNAL EACH

PVPKWY @ VALLEY ST 1.00 0013 01

TEMPORARY SIGNAL PLAN NO. 6

PVPKWY @ PROMENADE ST 1.00 0013 01

TEMPORARY SIGNAL PLAN NO. 2

BATH STREET BRIDGE @ 1.00 0013 01

TEMPORARY SIGNAL PLAN NO. 4

TEMPORARY SIGNAL PLAN NO. 1

S175 T12.9903 GPS TIME SYNCHRONIZATION SYSTEM EACH

AVE/PROVIDENCE PL

DEAN ST @ KINSLEY 1.00 0013 01

PROMENADE ST

DEAN ST @ KINSLEY 1.00 0013 01

TRAFFIC SIGNAL PLAN NO. 1

PROMENADE ST

AVE/PROVIDENCE PL & PVPKWY @

ACORN ST @ KINSLEY AVE 1.00 0013 01

TEMPORARY SIGNAL PLAN NO. 5

PVPKWY @ VALLEY ST 1.00 0013 01

TEMPORARY SIGNAL PLAN NO. 6
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Item T13.1000 Total: 945.00

PROMENADE ST

S182 T13.1004 TRAFFIC DETECTOR RELAY-LOOP 4 EACH

TRAFFIC SIGNAL PLAN NO. 1

19.6.0

AVE/PROVIDENCE PL & PVPKWY @

DEAN ST @ KINSLEY 945.00 0013 01

Item T13.1004 Total: 2.00

PROMENADE ST

S183 T13.8210 ACCESSIBLE PEDESTRIAN DETECTOR - EACH

TRAFFIC SIGNAL PLAN NO. 1

CHANNEL

AVE/PROVIDENCE PL & PVPKWY @

DEAN ST @ KINSLEY 2.00 0013 01

AS NEEDED 1.00 0013 01

PROJECT WIDE

Item T12.9907 Total: 1.00

Item T12.9906 Total: 1.00

S178 T12.9906 Cont. PVPKWY @ VALLEY ST 1.00 0013 01

S179 T12.9907 ADVANCED LENS ADJUSTMENT MODULE EACH

S180 T12.9908 MAINTENANCE OF TRAFFIC SIGNAL LS

Item T12.9908 Total: 1.00

AND OPERATIONAL

S181 T13.1000 TRAFFIC DETECTORS-LOOP, STANDARD LF

PROJECT WIDE

SYSTEMS

TEMPORARY SIGNAL IS IN PLACE

FOR THE DURATION THAT THE 1.00 0013 01
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TEMPORARY SIGNAL PLAN NO. 2

AVE/PROVIDENCE PL

TEMPORARY SIGNAL PLAN NO. 4

TEMPORARY SIGNAL PLAN NO. 2 2.00 0013 01

ONE-WAY

S184 T13.9902 OPTICAL DETECTOR - SINGLE CHANNEL, EACH

DEAN ST @ KINSLEY 2.00 0013 01

TEMPORARY SIGNAL PLAN NO. 1

DEAN ST @ KINSLEY 6.00 0013 01

TRAFFIC SIGNAL PLAN NO. 1

PROMENADE ST

AVE/PROVIDENCE PL & PVPKWY @

PROMENADE ST

BATH STREET BRIDGE @ 2.00 0013 01

ACORN ST @ KINSLEY AVE 2.00 0013 01

TEMPORARY SIGNAL PLAN NO. 5

PVPKWY @ PROMENADE ST 4.00 0013 01

TEMPORARY SIGNAL PLAN NO. 2

BATH STREET BRIDGE @ 2.00 0013 01

TEMPORARY SIGNAL PLAN NO. 4

TEMPORARY SIGNAL PLAN NO. 1

S183 T13.8210 Cont. PUSHBUTTON WITH SIGN

AVE/PROVIDENCE PL

DEAN ST @ KINSLEY 4.00 0013 01

PROMENADE ST

PROMENADE ST

AVE/PROVIDENCE PL & PVPKWY @

Item T13.8210 Total: 26.00

ACORN ST @ KINSLEY AVE 4.00 0013 01

TEMPORARY SIGNAL PLAN NO. 5

DEAN ST @ KINSLEY 12.00 0013 01

TRAFFIC SIGNAL PLAN NO. 1
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TEMPORARY SIGNAL PLAN NO. 1

BEACON

AVE/PROVIDENCE PL

DEAN ST @ KINSLEY 2.00 0013 01

Item T13.9903 Total: 7.00

PROMENADE ST

S186 T13.9904 OPTICAL DETECTOR CONFIRMATION EACH

TEMPORARY SIGNAL PLAN NO. 5

PROMENADE ST

TRAFFIC SIGNAL PLAN NO. 1

ACORN ST @ KINSLEY AVE 1.00 0013 01

PVPKWY @ PROMENADE ST 1.00 0013 01

TEMPORARY SIGNAL PLAN NO. 2

BATH STREET BRIDGE @ 1.00 0013 01

TEMPORARY SIGNAL PLAN NO. 4

DEAN ST @ KINSLEY 1.00 0013 01

TEMPORARY SIGNAL PLAN NO. 1

TEMPORARY SIGNAL PLAN NO. 2

AVE/PROVIDENCE PL

S184 T13.9902 Cont. Item T13.9902 Total: 14.00

CHASSIS

S185 T13.9903 OPTICAL PHASE DETECTOR AND EACH

PVPKWY @ PROMENADE ST 1.00 0013 01

TRAFFIC SIGNAL PLAN NO. 1

ACORN ST @ KINSLEY AVE 1.00 0013 01

AVE/PROVIDENCE PL & PVPKWY @

DEAN ST @ KINSLEY 3.00 0013 01

BATH STREET BRIDGE @ 1.00 0013 01

TEMPORARY SIGNAL PLAN NO. 4

TEMPORARY SIGNAL PLAN NO. 5

PROMENADE ST
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S188 T13.9906 ADVANCED VIDEO DETECTION SYSTEM EACH

TRAFFIC SIGNAL PLAN NO. 1

CAMERA

AVE/PROVIDENCE PL & PVPKWY @

DEAN ST @ KINSLEY 1.00 0013 01

Item T13.9905 Total: 10.00

PROMENADE ST

S189 T13.9907 MESH NETWORK VANDAL RESISTANT EACH

TEMPORARY SIGNAL PLAN NO. 6

ANTENNA WITH CABLE

AVE/PROVIDENCE PL & PVPKWY @

DEAN ST @ KINSLEY 1.00 0013 01

Item T13.9906 Total: 1.00

PROMENADE ST

S187 T13.9905 VIDEO DETECTION SYSTEM CAMERA EACH

DEAN ST @ KINSLEY 2.00 0013 01

TEMPORARY SIGNAL PLAN NO. 1

AVE/PROVIDENCE PL & PVPKWY @

S186 T13.9904 Cont. DEAN ST @ KINSLEY 4.00 0013 01

Item T13.9904 Total: 9.00

PROMENADE ST

AVE/PROVIDENCE PL

TEMPORARY SIGNAL PLAN NO. 5

PROMENADE ST

TRAFFIC SIGNAL PLAN NO. 1

ACORN ST @ KINSLEY AVE 2.00 0013 01

PVPKWY @ PROMENADE ST 2.00 0013 01

TEMPORARY SIGNAL PLAN NO. 2

BATH STREET BRIDGE @ 3.00 0013 01

TEMPORARY SIGNAL PLAN NO. 4
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DUAL ROW L.E.D.  ARROW)

SIGNAL HEAD 12 INCH (W/ DUAL IND

DEAN ST @ KINSLEY 1.00 0013 01

TRAFFIC SIGNAL PLAN NO. 1

Item T14.3513 Total: 11.00

PROMENADE ST

S192 T14.3516 1 WAY 4 SECTION MAST ARM MOUNTED EACH

SIGNAL HEAD 12 INCH

S193 T14.3613 1 WAY 3 SECTION BRACKET MOUNTED EACH

DEAN ST @ KINSLEY 3.00 0013 01

TEMPORARY SIGNAL PLAN NO. 1

PROMENADE ST

AVE/PROVIDENCE PL & PVPKWY @

Item T14.3516 Total: 1.00

TEMPORARY SIGNAL PLAN NO. 1

SIGNAL HEAD 12 INCH

AVE/PROVIDENCE PL

DEAN ST @ KINSLEY 5.00 0013 01

Item T13.9907 Total: 1.00

S189 T13.9907 Cont. PVPKWY @ VALLEY ST 1.00 0013 01

S190 T14.3413 1 WAY 3 SECTION SPAN MOUNTED EACH

TEMPORARY SIGNAL PLAN NO. 2

TRAFFIC SIGNAL PLAN NO. 1

SIGNAL HEAD 12 INCH

AVE/PROVIDENCE PL & PVPKWY @

DEAN ST @ KINSLEY 11.00 0013 01

Item T14.3413 Total: 8.00

PVPKWY @ PROMENADE ST 3.00 0013 01

S191 T14.3513 1 WAY 3 SECTION MAST ARM MOUNTED EACH
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AVE/PROVIDENCE PL & PVPKWY @

DEAN ST @ KINSLEY 1.00 0013 01

Item T14.9901 Total: 1.00

PROMENADE ST

SIGNAL HEAD 12 INCH (W/ FLASHING

S195 T14.9901 1 WAY 4 SECTION MAST ARM MOUNTED EACH

TRAFFIC SIGNAL PLAN NO. 1

YELLOW ARROW)

DEAN ST @ KINSLEY 5.00 0013 01

TRAFFIC SIGNAL PLAN NO. 1

PROMENADE ST

AVE/PROVIDENCE PL & PVPKWY @

S196 T14.9902 1 WAY PEDESTAL MOUNTED LED EACH

WITH COUNTDOWN TIMER 12 INCH

PEDESTRIAN SIGNAL HEAD 12 INCH

PROMENADE ST

BATH STREET BRIDGE @ 6.00 0013 01

ACORN ST @ KINSLEY AVE 3.00 0013 01

TEMPORARY SIGNAL PLAN NO. 5

TEMPORARY SIGNAL PLAN NO. 2

S193 T14.3613 Cont. AVE/PROVIDENCE PL

TEMPORARY SIGNAL PLAN NO. 4

PVPKWY @ PROMENADE ST 4.00 0013 01

Item T14.3613 Total: 16.00

ACORN ST @ KINSLEY AVE 1.00 0013 01

TEMPORARY SIGNAL PLAN NO. 5

Item T14.3615 Total: 1.00

S194 T14.3615 1 WAY 4 SECTION BRACKET MOUNTED EACH

DUAL ROW L.E.D. ARROW)

SIGNAL HEAD 12 INCH (W/DUAL IND
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PEDESTRIAN SIGNAL HEAD 12 INCH

S198 T14.9904 2 WAY PEDESTAL MOUNTED LED EACH

TRAFFIC SIGNAL PLAN NO. 1

WITH COUNTDOWN TIMER 12 INCH

PROMENADE ST

AVE/PROVIDENCE PL & PVPKWY @

Item T14.9903 Total: 16.00

199 T15.0100 DIRECTIONAL REGULATORY AND WARNING SF

DEAN STREET

SIGNS

AVE/PROVIDENCE PL & PVPKWY @

DEAN ST @ KINSLEY 2.00 0013 01

Item T14.9904 Total: 2.00

PROMENADE ST

TEMPORARY SIGNAL PLAN NO. 1

WITH COUNTDOWN TIMER 12 INCH

AVE/PROVIDENCE PL

DEAN ST @ KINSLEY 4.00 0013 01

S196 T14.9902 Cont. Item T14.9902 Total: 5.00

PEDESTRIAN SIGNAL HEAD 12 INCH

S197 T14.9903 1 WAY BRACKET MOUNTED LED EACH

TEMPORARY SIGNAL PLAN NO. 2

ACORN ST @ KINSLEY AVE 4.00 0013 01

TEMPORARY SIGNAL PLAN NO. 5

DEAN ST @ KINSLEY 2.00 0013 01

TRAFFIC SIGNAL PLAN NO. 1

TEMPORARY SIGNAL PLAN NO. 4

PVPKWY @ PROMENADE ST 4.00 0013 01

PROMENADE ST

BATH STREET BRIDGE @ 2.00 0013 01
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STA. 2+75 RT R4-4(MOD.) 7.50 0013 01

STA. 1+50 RT R7-1 1.50 0013 01

STA. 8+17 LT W11-2 + W16-7P 11.00 0013 01

STA. 6+75 RT R6-1R 3.00 0013 01

STA. 0+90 LT W12-1 9.00 0013 01

STA. 0+65 RT R3-7L 9.00 0013 01

STA. 1+40 RT R3-7L 9.00 0013 01

STA. 1+15 RT R3-8 6.25 0013 01

ACORN STREET NB 1 R1-1 6.25 0013 01

SIGNING & STRIPING PLAN NO. 4

ACORN STREET SB R1-1 6.25 0013 01

ACORN STREET NB 2 R1-1 6.25 0013 01

SIGNING & STRIPING PLAN NO. 1

STA. 8+17 RT W11-2 + W16-7P 11.00 0013 01

KINSLEY AVENUE SB 2 R1-2(2) 9.00 0013 01

KINSLEY AVENUE SB 1 W12-1 9.00 0013 01

M6-1L

STA. 24+48 LT M4-5 + M1-4 + 8.25 0013 01

M6-1L

STA. 24+48 LT M4-5 + M1-5 + 8.25 0013 01

STA. 23+39 RT W25-2 5.00 0013 01

199 T15.0100 Cont. STA. 20+71 LT R7-1 1.50 0013 01

M6-1L

STA. 24+48 LT M4-5 + M1-1 + 8.25 0013 01

STA. 25+10 LT R1-2(2) 9.00 0013 01

R9-5

STA. 0+30 RT R9-5(MOD.) + 3.00 0013 01

STA. 0+52 RT R6-1R + R5-1 15.75 0013 01

STA. 0+41 LT R5-1 9.00 0013 01

STA. 25+40 LT W12-1 9.00 0013 01

STA. 25+17 RT R10-12 7.50 0013 01

PROMENADE STREET

STA. 26+35 RT R1-2(2) 9.00 0013 01
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PROVIDENCE PLACE 4BW 10.00 0013 01

PROMENADE STREET 4W 204.00 0013 01

PROVIDENCE PLACE 4W 298.00 0013 01

PROVIDENCE PLACE 4DSW 18.00 0013 01

KINSLEY AVENUE 4W 372.00 0013 01

PLAN NO. 1

PROMENADE STREET 4DSW 28.00 0013 01

PROMENADE STREET 4BW 20.00 0013 01

PROVIDENCE PLACE 4W 620.00 0013 01

PROVIDENCE PLACE 4DWL 24.00 0013 01

TEMPORARY SIGNING & STRIPING

CONSTRUCTION PHASE NO. 2

TEMPORARY SIGNING & STRIPING

CONSTRUCTION PHASE NO. 2

PROVIDENCE PLACE 4BW 260.00 0013 01

PLAN NO. 2

CONSTRUCTION PHASE NO. 1

REGULATORY AND WARNING SIGN

TRAFFIC CONTROL PLAN NO. 2 2.00 0013 01

TRAFFIC CONTROL PLAN NO. 1 3.00 0013 01

Item T15.0100 Total: 203.75

199 T15.0100 Cont. HEMLOCK STREET R1-1 6.25 0013 01

200 T15.0200 REMOVE AND RELOCATE DIRECTIONAL EACH

Item T15.0200 Total: 5.00

TRAFFIC CONTROL PLAN NO. 2 191.00 0013 01

TRAFFIC CONTROL PLAN NO. 1 935.00 0013 01

TEMPORARY SIGNING & STRIPING

CONSTRUCTION PHASE NO. 2

S201 T20.0004 4 INCH WHITE FAST - DRYING LF

CONSTRUCTION PHASE NO. 1

WATERBORNE PAVEMENT MARKING PAINT
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PROMENADE STREET

STA. 25+15 TO 25+90 LT 156.00 0013 01

STA. 0+50 TO 1+45 232.00 0013 01

STA. 0+00 TO 1+45 317.00 0013 01

DEAN STREET

PLEASANT VALLEY PARKWAY 552.00 0013 01

STA. 20+34 TO 22+65 RT 464.00 0013 01

STA. 19+80 TO 22+70 LT 607.00 0013 01

STA. 8+00 TO 9+65 100.00 0013 01

STA. 7+80 TO 8+30 50.00 0013 01

STA. 9+65 TO 10+05 75.00 0013 01

STA. 8+78 TO 9+70 93.00 0013 01

STA. 1+45 TO 7+80 650.00 0013 01

STA. 1+45 TO 2+95 320.00 0013 01

STA. 3+00 TO 7+80 190.00 0013 01

STA. 3+00 TO 5+15 54.00 0013 01

TEMPORARY SIGNING & STRIPING

CONSTRUCTION PHASE NO. 2

ACORN STREET 4W 81.00 0013 01

PLAN NO. 4

BATH STREET BRIDGE 4W 194.00 0013 01

S201 T20.0004 Cont. PLAN NO. 3

PROVIDENCE PLACE 4W 581.00 0013 01

PROVIDENCE PLACE 4BW 70.00 0013 01

KINSLEY AVENUE 4BW 120.00 0013 01

CONSTRUCTION PHASE NO. 2

PROMENADE STREET 4W 446.00 0013 01

PLAN NO. 5

TEMPORARY SIGNING & STRIPING

KINSLEY AVENUE 4W 370.00 0013 01

KINSLEY AVENUE 4DSW 18.00 0013 01

PROMENADE STREET 4DWL 54.00 0013 01

PROMENADE STREET 4BW 20.00 0013 01
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KINSLEY AVENUE STOP 1 22.00 0013 01

KINSLEY AVENUE GORE 1 52.00 0013 01

PROMENADE STREET STOP 1 24.00 0013 01

KINSLEY AVENUE STOP 2 17.00 0013 01

CONSTRUCTION PHASE NO. 2

TRAFFIC CONTROL PLAN NO. 1 237.00 0013 01

PLAN NO. 1

TEMPORARY SIGNING & STRIPING

TEMPORARY SIGNING & STRIPING

CONSTRUCTION PHASE NO. 2

ACORN STREET STOP 1 30.00 0013 01

PLAN NO. 4

TEMPORARY SIGNING & STRIPING

CONSTRUCTION PHASE NO. 2

BATH STREET BRIDGE STOP 1 24.00 0013 01

PLAN NO. 3

TRAFFIC CONTROL PLAN NO. 1 220.00 0013 01

CONSTRUCTION PHASE NO. 1

TEMPORARY SIGNING & STRIPING

CONSTRUCTION PHASE NO. 2

S201 T20.0004 Cont. Item T20.0004 Total: 8,794.00

WATERBORNE PAVEMENT MARKING PAINT

S202 T20.0008 8 INCH WHITE FAST - DRYING LF

PLAN NO. 1

S203 T20.0012 12 INCH WHITE FAST - DRYING LF

CONSTRUCTION PHASE NO. 1

WATERBORNE PAVEMENT MARKING PAINT

PROMENADE STREET

KINSLEY AVENUE GORE 173.00 0013 01

Item T20.0008 Total: 441.00

STA. 0+90 TO 1+15 48.00 0013 01
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TEMPORARY SIGNING & STRIPING

CONSTRUCTION PHASE NO. 2

PROVIDENCE PLACE 96.00 0013 01

PLAN NO. 3

ACORN STREET 57.00 0013 01

GENERAL PLAN NO. 3

KINSLEY AVENUE 81.00 0013 01

HEMLOCK STREET 71.00 0013 01

STA. 0+80 TO 1+15 55.00 0013 01

PROMENADE STREET

Item T20.0024 Total: 772.00

STA. 22+75 LT 109.00 0013 01

DEAN STREET

STA. 25+10 180.00 0013 01

STA. 22+75 RT 73.00 0013 01

STA. 25+15 LT 29.00 0013 01

STA. 22+65 RT 37.00 0013 01

STA. 0+90 TO 1+15 50.00 0013 01

PROMENADE STREET

DEAN STREET

S203 T20.0012 Cont. KINSLEY AVENUE STOP 1 18.00 0013 01

STA. 21+00 TO 22+70 RT 99.00 0013 01

STA. 20+60 TO 23+00 LT 337.00 0013 01

STA. 1+25 22.00 0013 01

CONSTRUCTION PHASE NO. 1

WATERBORNE PAVEMENT MARKING PAINT

CONSTRUCTION PHASE NO. 1

TRAFFIC CONTROL PLAN NO. 2 50.00 0013 01

Item T20.0012 Total: 1,026.00

STA. 10+30 28.00 0013 01

S204 T20.0024 24 INCH WHITE FAST - DRYING LF
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KINSLEY AVENUE 4DY 240.00 0013 01

PLAN NO. 4

PROMENADE STREET 4Y 355.00 0013 01

KINSLEY AVENUE 4Y 380.00 0013 01

PROVIDENCE PLACE 4Y 269.00 0013 01

BATH STREET BRIDGE 4Y 180.00 0013 01

TEMPORARY SIGNING & STRIPING

CONSTRUCTION PHASE NO. 2

STA. 19+35 TO 21+80 796.00 0013 01

DEAN STREET

STA. 24+90 TO 25+90 173.00 0013 01

STA. 21+80 TO 24+95 207.00 0013 01

TEMPORARY SIGNING & STRIPING

CONSTRUCTION PHASE NO. 2

PLEASANT VALLEY PARKWAY 4Y 387.00 0013 01

PLAN NO. 5

TEMPORARY SIGNING & STRIPING

CONSTRUCTION PHASE NO. 2

KINSLEY AVENUE/PROVIDENCE 329.00 0013 01

PLAN NO. 1

WATERBORNE PAVEMENT MARKING PAINT

S205 T20.0104 4 INCH YELLOW FAST - DRYING LF

TRAFFIC CONTROL PLAN NO. 2 90.00 0013 01

CONSTRUCTION PHASE NO. 1

PLACE 4Y

CONSTRUCTION PHASE NO. 2

PROVIDENCE PLACE 4Y 630.00 0013 01

PLAN NO. 3

TEMPORARY SIGNING & STRIPING

CONSTRUCTION PHASE NO. 2

PROMENADE STREET 4Y 325.00 0013 01

PLAN NO. 2

TEMPORARY SIGNING & STRIPING
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YELLOW AND/OR WHITE - 6 INCH

S207 T20.0606 TEMPORARY PAVEMENT MARKING (TAPE) LF

AS NEEDED 1,000.00 0013 01

CONSTRUCTION PHASE NO. 2

STA. 19+60 TO 19+85 103.00 0013 01

DEAN STREET

Item T20.0112 Total: 592.00

CONSTRUCTION PHASE NO. 2

COMBINED STANDARD 20.1.0

PLAN NO. 1

TEMPORARY SIGNING & STRIPING

Item T20.0606 Total: 1,000.00

ARROW - STRAIGHT, LEFT, RIGHT, OR

S208 T20.0820 FAST DRYING WATERBONE PAVEMENT EACH

Item T20.0104 Total: 5,280.00

WATERBORNE PAVEMENT MARKING PAINT

S206 T20.0112 12 INCH YELLOW FAST - DRYING LF

STA. 0+40 TO 1+10 94.00 0013 01

S205 T20.0104 Cont. PROMENADE STREET

STA. 7+80 TO 9+55 175.00 0013 01

STA. 1+45 TO 7+80 650.00 0013 01

CONSTRUCTION PHASE NO. 2

TEMPORARY SIGNING & STRIPING

CONSTRUCTION PHASE NO. 2

PROVIDENCE PLACE 122.00 0013 01

PLAN NO. 4

PLAN NO. 3

TEMPORARY SIGNING & STRIPING

PROVIDENCE PLACE 264.00 0013 01

BATH STREET BRIDGE 103.00 0013 01
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STA. 2+40 3.00 0013 01

PROMENADE STREET

Item T20.0820 Total: 40.00

STA. 3+95 3.00 0013 01

STA. 20+80 RT 2.00 0013 01

DEAN STREET

STA. 25+20 LT 2.00 0013 01

STA. 22+60 RT 2.00 0013 01

PLAN NO. 2

TEMPORARY SIGNING & STRIPING

CONSTRUCTION PHASE NO. 2

PROVIDENCE PLACE 1.00 0013 01

S209 T20.0822 FAST DRYING WATERBONE PAVEMENT EACH

CONSTRUCTION PHASE NO. 2

MARKING WORD "ONLY" STANDARD 20.1.0

PROVIDENCE PLACE 3.00 0013 01

PLAN NO. 2

TEMPORARY SIGNING & STRIPING

CONSTRUCTION PHASE NO. 2

PROMENADE STREET 2.00 0013 01

S208 T20.0820 Cont. KINSLEY AVENUE 3.00 0013 01

TEMPORARY SIGNING & STRIPING

CONSTRUCTION PHASE NO. 2

PLAN NO. 3

ACORN STREET 3.00 0013 01

PLAN NO. 4

PROMENADE STREET 5.00 0013 01

KINSLEY AVENUE 5.00 0013 01

PROVIDENCE PLACE 3.00 0013 01

BATH STREET BRIDGE 4.00 0013 01

TEMPORARY SIGNING & STRIPING

CONSTRUCTION PHASE NO. 2
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CONSTRUCTION PHASE NO. 2

TRAFFIC CONTROL PLAN NO. 1 393.00 0013 01

PLAN NO. 1

TEMPORARY SIGNING & STRIPING

Item T20.0822 Total: 22.00

CONSTRUCTION PHASE NO. 1

S210 T20.1000 REMOVE EXISTING PAVEMENT MARKINGS LF

KINSLEY AVENUE GORE 1 52.00 0013 01

KINSLEY AVENUE CW 2 50.00 0013 01

KINSLEY AVENUE STOP 2 17.00 0013 01

KINSLEY AVENUE STOP 1 22.00 0013 01

KINSLEY AVENUE 4DY EX 240.00 0013 01

KINSLEY AVENUE 4BW EX 30.00 0013 01

KINSLEY AVENUE CW 1 EX 66.00 0013 01

KINSLEY AVENUE 4W 461.00 0013 01

TEMPORARY SIGNING & STRIPING

CONSTRUCTION PHASE NO. 2

ACORN STREET 1.00 0013 01

PLAN NO. 4

PLAN NO. 3

S209 T20.0822 Cont. TEMPORARY SIGNING & STRIPING

PROVIDENCE PLACE 1.00 0013 01

BATH STREET BRIDGE 2.00 0013 01

KINSLEY AVENUE 6.00 0013 01

PROMENADE STREET

STA. 25+65 2.00 0013 01

STA. 4+40 1.00 0013 01

STA. 2+85 1.00 0013 01

DEAN STREET

PROMENADE STREET 3.00 0013 01

STA. 22+20 2.00 0013 01

STA. 20+45 2.00 0013 01
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PROVIDENCE PLACE 4BW EX 140.00 0013 01

PROVIDENCE PLACE 4BW 260.00 0013 01

PROVIDENCE PLACE 4W 620.00 0013 01

PROVIDENCE PLACE 4DWL 24.00 0013 01

CONSTRUCTION PHASE NO. 2

PROVIDENCE PLACE CW 1 80.00 0013 01

PLAN NO. 2

TEMPORARY SIGNING & STRIPING

BATH STREET BRIDGE 12Y 103.00 0013 01

PLAN NO. 3

BATH STREET BRIDGE 4Y 180.00 0013 01

BATH STREET BRIDGE 4W 194.00 0013 01

PROVIDENCE PLACE 4Y 630.00 0013 01

PROVIDENCE PLACE 4W EX 1,150.00 0013 01

TEMPORARY SIGNING & STRIPING

CONSTRUCTION PHASE NO. 2

PROMENADE STREET 4BW 20.00 0013 01

KINSLEY STOP 1 EX 18.00 0013 01

PROMENADE STREET 4DSW 28.00 0013 01

PROMENADE STREET 4BW EX 30.00 0013 01

PLACE 4W EX

S210 T20.1000 Cont. KINSLEY AVENUE/PROVIDENCE 508.00 0013 01

PLACE 4Y

KINSLEY AVENUE/PROVIDENCE 329.00 0013 01

PROMENADE STREET 4W 204.00 0013 01

PROVIDENCE PLACE 4DSW 18.00 0013 01

PROVIDENCE PLACE 4BW 10.00 0013 01

PROVIDENCE PLACE 4Y EX 100.00 0013 01

PROVIDENCE PLACE 4W 298.00 0013 01

PROMENADE STREET 4Y 325.00 0013 01

PROMENADE STREET 4W EX 220.00 0013 01

PROMENADE STREET STOP 1 24.00 0013 01

PROMENADE STREET 4Y EX 130.00 0013 01
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ACORN STREET STOP 1 EX 14.00 0013 01

ACORN STREET STOP 1 30.00 0013 01

HEMLOCK STREET CW 88.00 0013 01

ACORN STREET STOP 2 EX 13.00 0013 01

ACORN STREET 4W 81.00 0013 01

ACORN STREET 2 EX 208.00 0013 01

ACORN STREET CW 72.00 0013 01

ACORN STREET 4W EX 177.00 0013 01

KINSLEY AVENUE 4BW 120.00 0013 01

KINSLEY AVENUE 2 EX 716.00 0013 01

KINSLEY AVENUE 4DY 240.00 0013 01

KINSLEY AVENUE 4DSW 18.00 0013 01

HEMLOCK STREET STOP EX 18.00 0013 01

HEMLOCK STREET EX 392.00 0013 01

KINSLEY AVENUE 12Y 122.00 0013 01

KINSLEY AVENUE 1 EX 120.00 0013 01

PROVIDENCE PLACE 4BW 70.00 0013 01

PROVIDENCE PLACE 12Y 264.00 0013 01

PROVIDENCE PLACE 4W 581.00 0013 01

PROVIDENCE PLACE 4BW EX 80.00 0013 01

BATH STREET BRIDGE EX 246.00 0013 01

S210 T20.1000 Cont. BATH STREET BRIDGE CW EX 93.00 0013 01

BATH STREET BRIDGE STOP 1 EX 18.00 0013 01

BATH STREET BRIDGE STOP 1 24.00 0013 01

PROVIDENCE PLACE 4W EX 325.00 0013 01

TEMPORARY SIGNING & STRIPING

CONSTRUCTION PHASE NO. 2

ACORN STREET 1 EX 200.00 0013 01

PLAN NO. 4

PROVIDENCE PLACE CW 112.00 0013 01

PROVIDENCE PLACE 4Y 269.00 0013 01

PROVIDENCE PLACE EX 270.00 0013 01

PROVIDENCE PLACE CW 1 EX 90.00 0013 01
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DEAN STREET

PLEASANT VALLEY PARKWAY EX 414.00 0013 01

STA. 19+60 TO 19+85 103.00 0013 01

STA. 19+35 TO 21+80 796.00 0013 01

PLEASANT VALLEY PARKWAY 4W 552.00 0013 01

EX

PLEASANT VALLEY PARKWAY 4Y 387.00 0013 01

PLEASANT VALLEY PARKWAY 4W EX 752.00 0013 01

STA. 20+34 TO 22+65 RT 464.00 0013 01

STA. 19+80 TO 22+70 LT 607.00 0013 01

STA. 21+00 TO 22+70 RT 99.00 0013 01

STA. 20+60 TO 23+00 LT 337.00 0013 01

STA. 19+60 TO 22+65 EX 996.00 0013 01

STA. 19+60 TO 19+85 EX 54.00 0013 01

STA. 19+60 TO 25+90 RT EX 1,083.00 0013 01

STA. 19+60 TO 25+90 LT EX 862.00 0013 01

KINSLEY AVENUE STOP 1 18.00 0013 01

KINSLEY AVENUE CW 1 EX 72.00 0013 01

PROMENADE STREET 4BW EX 40.00 0013 01

PROMENADE STREET 4BW 20.00 0013 01

KINSLEY AVENUE 4W EX 800.00 0013 01

S210 T20.1000 Cont. KINSLEY AVENUE 4W 370.00 0013 01

KINSLEY AVENUE CW 96.00 0013 01

KINSLEY AVENUE 4Y 380.00 0013 01

PROMENADE STREET 4DWL 54.00 0013 01

TEMPORARY SIGNING & STRIPING

CONSTRUCTION PHASE NO. 2

PLEASANT VALLEY PARKWAY 4BW 110.00 0013 01

PLAN NO. 5

PROMENADE STREET 4W EX 433.00 0013 01

PROMENADE STREET 4W 446.00 0013 01

PROMENADE STREET EX 357.00 0013 01

PROMENADE STREET 4Y 355.00 0013 01
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STA. 0+50 TO 1+45 EX 458.00 0013 01

STA. 0+50 TO 1+45 232.00 0013 01

STA. 0+80 TO 1+15 90.00 0013 01

STA. 0+51 EX 30.00 0013 01

STA. 0+00 TO 1+45 340.00 0013 01

PROMENADE STREET

STA. 0+40 TO 1+10 120.00 0013 01

STA. 0+40 EX 90.00 0013 01

STA. 1+45 TO 7+80 1,300.00 0013 01

STA. 1+45 TO 2+95 320.00 0013 01

STA. 1+45 TO 7+85 EX 640.00 0013 01

STA. 1+45 TO 7+80 EX 810.00 0013 01

STA. 1+00 TO 1+20 EX 37.00 0013 01

STA. 0+90 TO 1+15 50.00 0013 01

STA. 1+25 22.00 0013 01

STA. 1+18 TO 1+30 EX 58.00 0013 01

STA. 22+75 RT 96.00 0013 01

STA. 22+75 LT 160.00 0013 01

STA. 24+90 TO 25+90 173.00 0013 01

STA. 22+80 118.00 0013 01

STA. 22+40 TO 22+60 RT EX 107.00 0013 01

S210 T20.1000 Cont. STA. 21+80 TO 24+95 207.00 0013 01

STA. 22+70 RT EX 38.00 0013 01

STA. 22+65 RT 37.00 0013 01

STA. 25+00 EX 112.00 0013 01

STA. 25+15 LT 29.00 0013 01

STA. 25+13 LT EX 16.00 0013 01

STA. 25+45 TO 25+60 LT EX 68.00 0013 01

STA. 25+15 TO 25+90 LT 156.00 0013 01

STA. 25+05 TO 25+90 RT EX 85.00 0013 01

STA. 25+00 LT EX 36.00 0013 01

STA. 25+10 240.00 0013 01

STA. 25+07 TO 25+90 LT EX 83.00 0013 01
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CONSTRUCTION PHASE NO. 2

PROVIDENCE PLACE 1.00 0013 01

PLAN NO. 3

TEMPORARY SIGNING & STRIPING

CONSTRUCTION PHASE NO. 2

S211 T20.1010 REMOVE EXISTING PAVEMENT MARKINGS EACH

PLAN NO. 1

TEMPORARY SIGNING & STRIPING

KINSLEY AVENUE 2.00 0013 01

ACORN STREET 1.00 0013 01

DEAN STREET

PROMENADE STREET 4.00 0013 01

CONSTRUCTION PHASE NO. 2

PROVIDENCE PLACE 2.00 0013 01

PLAN NO. 4

TEMPORARY SIGNING & STRIPING

STA. 3+00 TO 7+80 190.00 0013 01

STA. 3+00 TO 5+15 54.00 0013 01

STA. 7+80 TO 8+30 50.00 0013 01

STA. 7+80 TO 11+30 EX 390.00 0013 01

STA. 10+10 TO 11+30 EX 120.00 0013 01

S210 T20.1000 Cont. STA. 10+10 56.00 0013 01

STA. 10+35 TO 11+25 270.00 0013 01

STA. 10+30 28.00 0013 01

STA. 7+80 TO 9+55 175.00 0013 01

STA. 9+65 TO 10+05 75.00 0013 01

STA. 8+80 TO 9+70 93.00 0013 01

Item T20.1000 Total: 31,336.00

STA. 8+00 TO 9+65 100.00 0013 01

STA. 7+85 TO 9+50 EX 150.00 0013 01

STA. 8+40 TO 8+75 EX 72.00 0013 01

STA. 8+10 EX 53.00 0013 01
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STA. 2+70 TO 7+85 RT. 4W 510.00 0013 01

STA. 2+40 TO 2+70 RT. 4DSW 16.00 0013 01

STA. 7+80 TO 11+30 4BW 90.00 0013 01

STA. 7+80 TO 11+30 300.00 0013 01

STA. 1+45 TO 7+80 4BW 160.00 0013 01

STA. 0+50 TO 1+45 4W 364.00 0013 01

STA. 10+10 TO 11+30 RT. 4W 120.00 0013 01

STA. 1+45 TO 7+80 LT. 4W 650.00 0013 01

PROMENADE STREET 4BW 30.00 0013 01

PLACE

PROVIDENCE PLACE 4W 100.00 0013 01

PROMENADE STREET 4W 245.00 0013 01

SIGNING & STRIPING PLAN NO. 1

STA. 7+85 TO 9+50 RT. 4W 150.00 0013 01

KINSLEY AVENUE/PROVIDENCE 382.00 0013 01

KINSLEY AVENUE 14.00 0013 01

STA. 5+60 1.00 0013 01

STA. 1+10 1.00 0013 01

Item T20.1010 Total: 17.00

STA. 22+40 2.00 0013 01

S211 T20.1010 Cont. STA. 22+00 1.00 0013 01

STA. 0+80 2.00 0013 01

PROMENADE STREET

S212 T20.2004 4 INCH EPOXY RESIN PAVEMENT LF

STA. 19+60 TO 25+90 RT 4BW 50.00 0013 01

STA. 19+60 TO 25+90 RT 1,033.00 0013 01

STA. 0+00 TO 0+35 4 DSW 26.00 0013 01

PROMENADE STREET

DEAN STREET

MARKINGS WHITE

STA. 19+60 TO 25+90 LT 4BW 80.00 0013 01

STA. 19+60 TO 25+90 LT 1,059.00 0013 01
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PROMENADE STREET

STA. 25+45 TO 25+60 LT 48.00 0013 01

STA. 1+18 TO 1+30 LT. 46.00 0013 01

STA. 0+55 TO 2+40 RT. 145.00 0013 01

MARKINGS WHITE

S213 T20.2008 8 INCH EPOXY RESIN PAVEMENT LF

STA. 21+57 TO 21+94 LT 75.00 0013 01

DEAN STREET

SIGNING & STRIPING PLAN NO. 5

PROVIDENCE PLACE GORE 18.00 0013 01

Item T20.2008 Total: 583.00

PLEASANT VALLEY PARKWAY GORE 112.00 0013 01

KINSLEY AVENUE GORE 1 18.00 0013 01

SIGNING & STRIPING PLAN NO. 1

SIGNING & STRIPING PLAN NO. 2

PROVIDENCE PLACE GORE 121.00 0013 01

PROVIDENCE PLACE 4W 630.00 0013 01

PROVIDENCE PLACE 4BW 80.00 0013 01

ACORN STREET 4W 177.00 0013 01

SIGNING & STRIPING PLAN NO. 4

PROVIDENCE PLACE 4BW 130.00 0013 01

S212 T20.2004 Cont. SIGNING & STRIPING PLAN NO. 2

SIGNING & STRIPING PLAN NO. 3

PROVIDENCE PLACE 4W 1,115.00 0013 01

KINSLEY AVENUE 4W 780.00 0013 01

PLEASANT VALLEY PARKWAY 4W 640.00 0013 01

PLEASANT VALLEY PARKWAY 4BW 110.00 0013 01

Item T20.2004 Total: 9,538.00

PROMENADE STREET 4DWL 24.00 0013 01

PROMENADE STREET 4BW 40.00 0013 01

SIGNING & STRIPING PLAN NO. 5

PROMENADE STREET 4W 433.00 0013 01
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HEMLOCK STREET STOP 18.00 0013 01

ACORN STREET STOP 3 17.00 0013 01

Item T20.2012 Total: 358.00

SIGNING & STRIPING PLAN NO. 4

BATH STREET BRIDGE STOP 2 14.00 0013 01

ACORN STREET STOP 2 13.00 0013 01

ACORN STREET STOP 1 14.00 0013 01

STA. 25+00 120.00 0013 01

STA. 22+80 129.00 0013 01

PROMENADE STREET

STA. 25+00 LT 40.00 0013 01

MARKINGS WHITE

S215 T20.2013 24 INCH EPOXY RESIN PAVEMENT LF

STA. 22+40 TO 22+60 RT 44.00 0013 01

DEAN STREET

STA. 24+15 TO 24+55 LT 39.00 0013 01

STA. 23+42 LT 46.00 0013 01

STA. 25+13 LT 30.00 0013 01

STA. 24+35 RT 24.00 0013 01

MARKINGS WHITE

S214 T20.2012 12 INCH EPOXY RESIN PAVEMENT LF

STA. 22+70 RT 38.00 0013 01

DEAN STREET

STA. 25+45 TO 25+60 LT 20.00 0013 01

KINSLEY STOP 1 18.00 0013 01

KINSLEY GORE 1 10.00 0013 01

BATH STREET BRIDGE STOP 1 15.00 0013 01

SIGNING & STRIPING PLAN NO. 3

STA. 0+51 30.00 0013 01

PROMENADE STREET

SIGNING & STRIPING PLAN NO. 1

STA. 1+18 TO 1+30 12.00 0013 01

Distribution of Quantities
Page 107 of 111

Item 
No.

Item Code Description UM Qty. Pay 
Code

Seq. 
No.

Project Name - Pleasant Valley Parkway Bridge No. 777
Estimate Name - Addendum to Revised PS&E Submission

R.I. Contract No. - 2015-CB-033
FAP Nos:  BRO-0777(001)

R - 1Addendum - 1



STA. 19+60 TO 22+65 721.00 0013 01

STA. 19+60 TO 19+85 54.00 0013 01

STA. 25+05 TO 25+90 RT 85.00 0013 01

STA. 23+45 TO 24+40 183.00 0013 01

S216 T20.2014 4 INCH EPOXY RESIN PAVEMENT LF

DEAN STREET

MARKINGS YELLOW

KINSLEY AVENUE 240.00 0013 01

SIGNING & STRIPING PLAN NO. 1

SIGNING & STRIPING PLAN NO. 3

PROMENADE STREET 130.00 0013 01

PROMENADE STREET

STA. 25+07 TO 25+90 LT 83.00 0013 01

STA. 1+45 TO 2+40 100.00 0013 01

STA. 0+50 TO 1+45 94.00 0013 01

KINSLEY AVENUE CW 1 40.00 0013 01

SIGNING & STRIPING PLAN NO. 1

PROVIDENCE PLACE CW 1 88.00 0013 01

KINSLEY AVENUE CW 2 64.00 0013 01

STA. 1+00 TO 1+20 33.00 0013 01

S215 T20.2013 Cont. STA. 0+40 57.00 0013 01

STA. 8+40 TO 8+75 70.00 0013 01

STA. 8+10 56.00 0013 01

SIGNING & STRIPING PLAN NO. 3

HEMLOCK STREET CW 1 77.00 0013 01

ACORN STREET CW 1 57.00 0013 01

Item T20.2013 Total: 1,224.00

KINSLEY AVENUE CW 1 84.00 0013 01

BATH STREET BRIDGE CW 2 89.00 0013 01

BATH STREET BRIDGE CW 1 87.00 0013 01

SIGNING & STRIPING PLAN NO. 4

PROVIDENCE PLACE CW 1 89.00 0013 01
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SIGNING & STRIPING PLAN NO. 3

STA. 0+65 2.00 0013 01

SIGNING & STRIPING PLAN NO. 4

PROVIDENCE PLACE 1.00 0013 01

STA. 23+50 2.00 0013 01

STA. 22+65 1.00 0013 01

PROMENADE STREET

STA. 24+25 1.00 0013 01

DEAN STREET

"ONLY"  STANDARD 20.1.0

STA. 23+90 2.00 0013 01

STA. 22+25 1.00 0013 01

Item T20.2020 Total: 10.00

PROMENADE STREET 2.00 0013 01

S218 T20.2022 EPOXY RESIN PAVEMENT MARKING WORD EACH

KINSLEY AVENUE 1 120.00 0013 01

HEMLOCK STREET 392.00 0013 01

PROMENADE STREET 357.00 0013 01

KINSLEY AVENUE 2 716.00 0013 01

SIGNING & STRIPING PLAN NO. 4

S216 T20.2014 Cont. BATH STREET BRIDGE 226.00 0013 01

ACORN STREET 2 208.00 0013 01

ACORN STREET 1 200.00 0013 01

SIGNING & STRIPING PLAN NO. 5

STANDARD 20.1.0

STRAIGHT, LEFT, RIGHT, OR COMBINED

STA. 21+30 1.00 0013 01

DEAN STREET

Item T20.2014 Total: 4,323.00

PLEASANT VALLEY PARKWAY 414.00 0013 01

S217 T20.2020 EPOXY RESIN PAVEMENT ARROW - EACH
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R - 1Addendum - 1

SIGNING & STRIPING PLAN NO. 1

STA. 8+60 1.00 0013 01

SIGNING & STRIPING PLAN NO. 2

PROVIDENCE PLACE 1.00 0013 01

PROMENADE STREET

ARROW

STA. 3+25 1.00 0013 01

STA. 10+40 1.00 0013 01

KINSLEY AVENUE 3.00 0013 01

ACORN STREET 1.00 0013 01

Item T20.2044 Total: 13.00

PROMENADE STREET 2.00 0013 01

SIGNING & STRIPING PLAN NO. 3

PROVIDENCE PLACE 1.00 0013 01

SIGNING & STRIPING PLAN NO. 4

PROVIDENCE PLACE 2.00 0013 01

Item T20.2022 Total: 6.00

YIELD LINE SYMBOL

S219 T20.2042 EPOXY RESIN PAVEMENT MARKING - EACH

STA. 1+08 1.00 0013 01

S218 T20.2022 Cont. PROMENADE STREET

PROMENADE STREET 2.00 0013 01

SIGNING & STRIPING PLAN NO. 4

DEAN STREET

Item T20.2042 Total: 3.00

HELMETED BICYCLIST SYMBOL WITH

S220 T20.2044 EPOXY RESIN PAVEMENT MARKING - EACH

STA. 26+35 1.00 0013 01

STA. 25+10 1.00 0013 01

KINSLEY AVENUE 1.00 0013 01

SIGNING & STRIPING PLAN NO. 1
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Addendum - 1

STREET

STA. 7+33 RT 4.00 0013 01

FINAL CONDITION - PROMENADE

222 L15.9901 BENCH - 6 EACH

PHASE 2 - PROMENADE STREET

Item 201.9904 Total: 4.00

Item L15.9901 Total: 6.00

221 201.9904 REMOVE AND DISPOSE BENCH EACH

STA. 7+33 RT 6.00 0013 01
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SCALES   OF   DRAWINGS

2013 AADT

2030 AADT

D

K

T

2013 DHV

2030 DHV

DESIGN SPEED

40,100 V.P.D.

44,100 V.P.D.

65% SB

6.9%

5.0%

2,790 V.P.H.

3,060 V.P.H.

30 M.P.H.

1

PROVIDENCE, RHODE ISLAND

BASE OF LEVELS

LOCATION  MAP

R.I. STANDARD SPECIFICATIONS AND STANDARD DETAILS

SCALE: 1"=2600'

LAYOUT PLAN

SCALE" 1"=160'

DESIGN    DESIGNATION

INDEX

SHEET NO. DESCRIPTION

59

COVER SHEET

STANDARD PLAN SYMBOLS & STANDARD LEGEND

STANDARD NOTES NOS. 1-2

JOB SPECIFIC PLAN SYMBOLS, LEGEND & NOTES

KEY PLAN

BENCHMARKS AND TRAVERSE POINTS

TYPICAL SECTIONS

GENERAL PLAN NOS. 1-5

PROFILE

LOCATION PLAN NOS. 1-2

DRAINAGE & UTILITY PLAN NOS. 1-3

BIORETENTION AREA

SIGNING & STRIPING PLAN NOS. 1-5

STRIPING DETAILS

TRAFFIC SIGNAL PLAN NOS. 1-2

ROADWAY LIGHTING PLAN NOS. 1-2

ROADWAY LIGHTING DETAILS

TRAFFIC CONTROL TYPICAL DETAILS

CONSTRUCTION PHASE NO. 1 - GENERAL PLAN NOS. 1-3

CONSTRUCTION PHASE NO. 1 - LOCATION PLAN NOS. 1-2

CONSTRUCTION PHASE NO. 1 - SIGNED BIKE DETOUR PLAN

CONSTRUCTION PHASE NO. 1 - TRAFFIC CONTROL PLAN NOS. 1-2

CONSTRUCTION PHASE NO. 1 - ROADWAY LIGHTING PLAN NOS. 1-2

CONSTRUCTION PHASE NO. 2 - GENERAL PLAN NO. 1

CONSTRUCTION PHASE NO. 2 - DETOUR PLAN

CONSTRUCTION PHASE NO. 2 - PROMENADE ST. CLOSURE

TEMPORARY DETOUR PLAN

CONSTRUCTION PHASE NO. 2 - PROVIDENCE PLACE CLOSURE

TEMPORARY DETOUR PLAN

CONSTRUCTION PHASE NO. 2 - TEMPORARY SIGNING & STRIPING PLAN NOS. 1-6

CONSTRUCTION PHASE NO. 2 - TEMPORARY SIGNAL PLAN NOS. 1-6

CONSTRUCTION PHASE NO. 2 - TEMPORARY TRAFFIC SIGNAL PLAN DETAILS

DEAN STREET TO PLEASANT VALLEY PKWY, ACORN STREET TO BATH STREET

CITY OF PROVIDENCE

COUNTY  OF  PROVIDENCE

CONTRACT NO. 2015-CB-033          F.A. PROJECT NO. BRO-0777(001)

0.059 MILES

REPLACEMENT OF PLEASANT VALLEY

PARKWAY BRIDGE BRIDGE NO. 777

HIGHWAY PLANS

VOLUME 1

PAVEMENT  STRUCTURE

2" DENSE GRADED HMA PAVEMENT CLASS 12.5 MODIFIED

6" DENSE GRADED HMA PAVEMENT CLASS 19.0

12" GRAVEL  BORROW  SUBBASE  COURSE

1

2

3-4

5

6

7

8

9-13

14

15-16

17-19

20

21-25

26

27-28

29-30

31

32

33-35

36-37

38

39-40

41-42

43

44

45

46

47-52

53-58

59

HURRICANE  EVACUATION  ROUTE

This project includes work on a designated Hurricane

Evacuation and Diversionary Route as follows:

- Promenade Street

VOLUME 1 - HIGHWAY PLANS

VOLUME 2 - BRIDGE PLANS

2015-CB-033

VERTICAL DATUM: NGVD 1929

HORIZONTAL DATUM: NAD 83

SPECIFICATIONS TO GOVERN THIS PROJECT ARE THE R.I. STANDARD SPECIFICATIONS FOR ROAD

AND BRIDGE CONSTRUCTION, AMENDED AUGUST 2013, WITH ALL REVISIONS, AND THE STATE AND

FEDERAL SPECIAL PROVISIONS INCLUDED IN THE CONTRACT DOCUMENTS. STANDARD DETAILS

FOR THIS PROJECT ARE R.I. STANDARD DETAILS, 1998 EDITION, WITH ALL REVISIONS.



DEPARTMENT OF TRANSPORTATION

RHODE ISLAND

PROVIDENCE,                                         RHODE ISLAND

PROVIDENCE, RHODE ISLAND

PLEASANT VALLEY PARKWAY

REPLACEMENT OF

BRIDGE NO. 777

EXISTING NEW

STANDARD PLAN SYMBOLS &

STANDARD LEGEND



DEPARTMENT OF TRANSPORTATION

RHODE ISLAND

PROVIDENCE,                                         RHODE ISLAND

PROVIDENCE, RHODE ISLAND

PLEASANT VALLEY PARKWAY

REPLACEMENT OF

BRIDGE NO. 777

UTILITY NOTES:

GENERAL NOTES: DRAINAGE AND EROSION CONTROL NOTES: DRAINAGE AND EROSION CONTROL NOTES (CONTINUED):

STANDARD NOTES NO. 1



DEPARTMENT OF TRANSPORTATION

RHODE ISLAND

PROVIDENCE,                                         RHODE ISLAND

PROVIDENCE, RHODE ISLAND

PLEASANT VALLEY PARKWAY

REPLACEMENT OF

BRIDGE NO. 777

STRUCTURAL NOTES FOR HIGHWAY SIGNS, TRAFFIC SIGNAL NOTES:

MAINTENANCE AND PROTECTION OF TRAFFIC NOTES:

LANDSCAPE NOTES:

LUMINAIRES AND TRAFFIC SIGNALS:

STANDARD NOTES NO. 2



DEPARTMENT OF TRANSPORTATION

RHODE ISLAND

PROVIDENCE,                                         RHODE ISLAND

PROVIDENCE, RHODE ISLAND

PLEASANT VALLEY PARKWAY

REPLACEMENT OF

BRIDGE NO. 777

GENERAL NOTES - TRAFFIC SIGNALS: LEGEND UTILITY NOTES - VERIZON:

JOB SPECIFIC

PLAN SYMBOLS,

LEGEND & NOTES

SITE SPECIFIC NOTES - RIPDES STORMWATER POLLUTION PREVENTION PLAN:

UTILITY GENERAL NOTE:

GENERAL NOTES:



DEPARTMENT OF TRANSPORTATION

RHODE ISLAND

PROVIDENCE,                                         RHODE ISLAND

PROVIDENCE, RHODE ISLAND

PLEASANT VALLEY PARKWAY

REPLACEMENT OF

BRIDGE NO. 777

KEY PLAN



DEPARTMENT OF TRANSPORTATION

RHODE ISLAND

PROVIDENCE,                                         RHODE ISLAND

PROVIDENCE, RHODE ISLAND

PLEASANT VALLEY PARKWAY

REPLACEMENT OF

BRIDGE NO. 777

BENCHMARKS AND 

TRAVERSE POINTS



DEPARTMENT OF TRANSPORTATION

RHODE ISLAND

PROVIDENCE,                                         RHODE ISLAND

PROVIDENCE, RHODE ISLAND

PLEASANT VALLEY PARKWAY

REPLACEMENT OF

BRIDGE NO. 777

TYPICAL SECTIONS 



GENERAL PLAN NO. 1

DEPARTMENT OF TRANSPORTATION

RHODE ISLAND

PROVIDENCE,                                         RHODE ISLAND

PROVIDENCE, RHODE ISLAND

PLEASANT VALLEY PARKWAY

REPLACEMENT OF

BRIDGE NO. 777

TREES QTY BOTANICAL NAME COMMON NAME SIZE REMARKS

AA 1 Acer Rubrum 'Armstrong' Armstong Columnar Maple 3 - 3 1/2" CAL. B & B

PLANT SCHEDULE
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GENERAL PLAN NO. 2

TREES QTY BOTANICAL NAME COMMON NAME SIZE

PC 4 Pyrus Calleryana 'Chanticleer' Chanticleer Pear 3 - 3 1/2" CAL.

PLANT SCHEDULE
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GENERAL PLAN NO. 3

TREES QTY BOTANICAL NAME COMMON NAME SIZE

PC 2 Pyrus Calleryana 'Chanticleer' Chanticleer Pear 3 - 3 1/2" CAL.

PLANT SCHEDULE



GENERAL PLAN NO. 4
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PROFILE
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DEPARTMENT OF TRANSPORTATION

RHODE ISLAND

PROVIDENCE,                                         RHODE ISLAND

PROVIDENCE, RHODE ISLAND

PLEASANT VALLEY PARKWAY

REPLACEMENT OF

BRIDGE NO. 777
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DRAINAGE & UTILITY

PLAN NO. 1
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BIORETENTION AREA
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CODE QTY BOTANICAL NAME COMMON NAME SIZE

IG 5 Ilex glabra Inkberry 2 - 3' Ht.

MP 4 Myrica pennsylvania Northern Bayberry 2 - 3' Ht.

PV 10 Panicum virgatum Switchgrass 1 Gal. Cont.

SS 11 Solidago Sempervirens Seaside Goldenrod 1 Gal. Cont.

PLANT SCHEDULE
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STRIPING DETAILS
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REPLACEMENT OF
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SERVICE PEDESTAL #14

NEW CONSTRUCTION (PHASE II)

SERVICE PEDESTAL #12

NEW CONSTRUCTION (PHASE II)

SERVICE PEDESTAL #13

NEW CONSTRUCTION (PHASE II)

TYPICAL LIGHTING CIRCUIT

    WIRING DIAGRAM

WIRING DIAGRAM DETAIL

LIGHT POLE FOUNDATION

SECTION

SECTION A-A

FUSED DISCONNECTING DEVICE

LIGHTING CIRCUIT TRENCH DETAIL

CIRCUIT DESIGNATION

ROADWAY LIGHTING

DETAILS



TRAFFIC CONTROL

TYPICAL DETAILS
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GENERAL PLAN NO. 1
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GENERAL PLAN NO. 3
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CONSTRUCTION PHASE NO. 1

TRAFFIC CONTROL PLAN NO. 1
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TRAFFIC CONTROL PLAN NO. 2



DEPARTMENT OF TRANSPORTATION

RHODE ISLAND

PROVIDENCE,                                         RHODE ISLAND

PROVIDENCE, RHODE ISLAND

PLEASANT VALLEY PARKWAY
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CONSTRUCTION PHASE NO. 1

ROADWAY LIGHTING
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GENERAL PLAN NO. 1
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PROMENADE ST. CLOSURE

TEMPORARY DETOUR PLAN
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TEMPORARY DETOUR PLAN
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PROVIDENCE

1

6

6

10 117
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146

2013 AADT

2030 AADT

D

K

T

2013 DHV

2030 DHV

DESIGN SPEED

40,100 V.P.D.

44,100 V.P.D.

65% SB

6.9%

5.0%

2,790 V.P.H.

3,060 V.P.H.

30 M.P.H.

1

PROVIDENCE, RHODE ISLAND

PLEASANT VALLEY PARKWAY BRIDGE

BRIDGE NO. 777

CITY OF PROVIDENCE

COUNTY  OF  PROVIDENCE

VERTICAL DATUM: NGVD 1929

BASE OF LEVELS

LOCATION  MAP

TRAFFIC  DESIGN  DATA

SCALE: 1"=2600'

LONGITUDINAL SECTION

SCALE" 1"=10'

R.I. CONTRACT NO. 2015-CB-033      F.A. PROJECT NO. BRO-0777(001)

REPLACEMENT OF

BRIDGE PLANS

VOLUME 2

39

2015-CB-033

HORIZONTAL DATUM: NAD 83

R.I. STANDARD SPECIFICATIONS AND STANDARD DETAILS

SPECIFICATIONS TO GOVERN THIS PROJECT ARE THE R.I. STANDARD SPECIFICATIONS FOR ROAD

AND BRIDGE CONSTRUCTION, AMENDED AUGUST 2013, WITH ALL REVISIONS, AND THE STATE AND

FEDERAL SPECIAL PROVISIONS INCLUDED IN THE CONTRACT DOCUMENTS. STANDARD DETAILS

FOR THIS PROJECT ARE R.I. STANDARD DETAILS, 1998 EDITION, WITH ALL REVISIONS.
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