

# SOLICITATION INFORMATION

June 20, 2006

**BID NUMBER #B06459**

**TITLE: GENERAL TRADES FOR THE  
RI TRAINING SCHOOL**

**OPENING DATE AND TIME: 7/18/06 at 1:40 PM**

PRE-BID/ PROPOSAL CONFERENCE: YES      DATE: 7/10/06      TIME: 10:00 AM

MANDATORY: NO

LOCATION: GILBANE TRAILER  
CHERRYDALE COURT  
CRANSTON, RI

SURETY REQUIRED: YES

BOND REQUIRED: YES

JOHN O'HARA  
SENIOR BUYER

JOH:da

Vendors must register on-line at the State Purchasing Website at [www.purchasing.ri.gov](http://www.purchasing.ri.gov) to be able to download a Bidder Certification Cover Form which must accompany each offer.

## NOTE TO VENDORS:

Offers received without the entire completed three-page RIVIP Generated Bidder Certification Cover Form attached may result in offer disqualification.

**THIS PAGE IS NOT A BIDDER CERTIFICATION FORM**

**SECTION 00020  
INVITATION TO BID  
B06459**

Purchaser/Owner: The Department of Administration, Division of Purchases  
One Capitol Hill, Providence, Rhode Island 02908

Owner Agent: State of Rhode Island Department of Children, Youth & Families

Architect: Ricci Greene Associates  
158 West 27<sup>th</sup> Street  
New York, New York 10001

Project: Rhode Island Youth Assessment/Development Facility  
General Trades

Completion Time: To be determined

**Contractors are invited to submit sealed bids for the above Project, to the Purchaser at the above address, on or before:**

**Time: 1:40 PM Date: Tuesday, July 18, 2006**

Procedure for procuring documents to bid on the New Rhode Island Training School for Youth.

1. Bidder must be registered with State of Rhode Island and Providence Plantations through the State Purchasing Website at:  
<http://www.purchasing.ri.gov/RIVIP/Vendor.asp>
2. RI State registered bidder shall contact **Service Point** to order bid documents
  - a. **Address:** 303 Eddy Street; Providence, RI 02903
  - b. **Phone:** (401) 278-4000
  - c. **Fax:** (401) 278-4045
3. RI State registered bidder must provide Service Point with the following items in order to be given bid documents:
  - a. Bidder's company name and address
  - b. Bidder's RIVIP Vendor ID#
  - c. Main point of contact with phone and fax numbers
4. **Bidder is responsible for confirming he or she has received all documents per the drawings and specifications list within the bid scope.**
5. **Bidder will be allowed one (1) set of bid documents** including specifications and drawings for the Youth Assessment Facility and Youth Development Facility.
  - a. **Additional sets of bid documents can be purchased at the BIDDER'S EXPENSE.**

Bidder is required to provide a Bid Security in the form of a Bid Bond, or a certified check payable to the State of Rhode Island, in the amount of a sum no less than 5 percent of the Bid Price.

**The Owner will hold a Pre-Bid Conference at:**

**Time: 10:00 AM      Date: Monday, July 10, 2006**

**Location: Gilbane Trailer, Cherrydale Court, Cranston, RI.**

Refer to “Instructions to Bidders” for other Bidding Requirements.

**It is strongly recommended that bidders attend a Pre-Bid Conference to be held on site to familiarize themselves with the Scope of Work and site restrictions. The Owner/Agent will not be obligated to schedule site visits after the Pre-Bid.** No claims for extra cost shall be allowed because of lack of full knowledge of verifiable conditions.

Bidders’ attention is referred to State requirements pertaining to conditions of employment to be observed, including the Equal Employment Opportunity Act and requirements that 10 percent of the dollar value of the work must be performed by Minority Business Enterprises, and wage rates to be paid under the Contract or this project must be in accordance with those prevailing wages on files in the Rhode Island Department of Labor, Office of the Director, and included in this Project Manual. Bidders are subject to terms, conditions and provisions of State’s General Conditions of Purchase, and to the provisions of Chapters 2, 12, 13 and 14.1 of Title 37, General Laws for the State of Rhode Island 1956, as amended.

The Purchasing Agent reserves the right to accept or reject any or all bids.

The included prevailing wage table may have been revised. It is the contractor’s responsibility to use the current prevailing wage table. The table may be obtained at the RI Division of Purchases Home Page at [www.purchasing.ri.gov](http://www.purchasing.ri.gov).

All bidders **MUST** register online at [www.purchasing.ri.gov](http://www.purchasing.ri.gov). **A RIVIP generated Bidder Certification Cover Form MUST accompany each bid.** Should you need assistance in registering or downloading a bid, call (401) 222-2142 ext. 134. Failure to comply may result in bid disqualification.

Brian P. Stern  
Executive Director/State Purchasing Agent.

REQUIREMENTS

ALL OFFERS ARE SUBJECT TO THE REQUIREMENTS, PROVISIONS AND PROCEDURES CONTAINED IN THE THREE-PAGE CERTIFICATION FORM. Offerors are expected to READ, SIGN and COMPLY with all requirements. Failure to do so may be grounds for disqualification of the offer contained herein.

Section 2.1 - RULES FOR SUBMITTING OFFERS

2.1A. The THREE-PAGE CERTIFICATION FORM MUST BE ATTACHED IN ITS ENTIRETY TO THE FRONT OF THE OFFER and shall be considered an integral part of each offer made by a vendor to enter into a contract with the State of Rhode Island, Division of Purchases. As such, submittal of the entire Bidder Certification Cover Form, signed by a duly authorized representative of the offeror attesting that he/she (1) has read and agrees to comply with the requirements set forth herein and (2) to the accuracy of the information provided and the offer extended, is a mandatory part of any contract award.

**To assure that offers are considered on time, each offer must be submitted with the specific Bid/RFP/LOI number (provided above), date and time of opening marked in the upper left hand corner of envelope. Each bid/offer must be submitted in separate sealed envelopes.**

A complete, signed (in ink) offer package, must be delivered to the division of purchases (via any mail or messenger service) by the time and date specified for the opening of responses in a sealed envelope. IF ATTACHMENTS ARE REQUIRED, BE SURE THEY ARE INCLUDED IN PACKAGE!!!! (e.g., Cover, Sureties, Copies of Special Licenses, Samples, Specifications for Offers Differing From Solicitation). Offers received without the entire completed three-page form attached may result in offer disqualification.

**Bids must be submitted on the RI bid solicitation forms provided, indicating brand and part numbers of items offered, as appropriate. Bidders must submit detailed cuts and specs on items offered as equivalent to brands requested WITH THE OFFER. Bidders must be able to submit samples if requested.**

**Mail or Deliver to: Division of Purchases, One Capitol Hill, Second Floor, Providence, RI 02908-5855**

Documents misdirected to other State locations or which are not present in the Division of Purchases at the time of opening for whatever cause will be deemed to be late and may not be considered. For the purposes of this requirement, the official time and date shall be that of the time clocks in either the mail sorting or reception areas of the Division of Purchases. Postmarks shall not be considered proof of timely submission.

2.1B. RIVIP SOLICITATIONS. To assure maximum access opportunities for users, public bid/RFP solicitations shall be posted on the RIVIP for a minimum of seven days and no amendments shall be made within the last five days before the date an offer is due. When copies of plans and specifications are too large to make available on-line and are issued with a requirement for a refundable deposit, vendors on the known lists of depositors will receive direct notification of amendments. Except when access to the Web Site has been severely curtailed and it is determined by the Rhode Island State Purchasing Agent that special circumstances preclude extending a solicitation due date, requests to mail or fax hard copies of solicitations will not be honored. When the result of an Internet solicitation is unsuccessful, the State of Rhode Island will cancel the original solicitation and resolicit the original offer directly from vendors.

2.2. PRICING. Offers are irrevocable for sixty (60) days from the opening date (or such other extended period set forth in the solicitation), and may not be withdrawn, except with the express permission of the State Purchasing Agent. All pricing will be considered to be firm and fixed unless otherwise indicated. The State of Rhode Island is exempt from Federal excise taxes and State Sales and Use Taxes. Such taxes shall not be included in the bid price. PRICES QUOTED ARE FOB DESTINATION.

2.3. DELIVERY and PRODUCT QUALITY. All offers must define delivery dates for all items; if no delivery date is specified, it is assumed that immediate delivery from stock will be made. The contractor will be responsible for delivery of materials in first class condition. Rejected materials will be at vendor's expense.

2.4. PREVAILING WAGE REQUIREMENT. Provisions of State labor laws concerning payment of prevailing wage rates shall apply for contracts involving public works construction, alteration, or building repair work. Prevailing wage rates are posted in the information section of the RIVIP.

2.5. PUBLIC RECORDS. Offerors are advised that all materials submitted to the State for consideration in response to this solicitation will be considered without exception to be Public Records pursuant to Title 38 Chapter 2 of the Rhode Island General Laws, and will be released for inspection immediately upon request once an award has been made. Offerors are encouraged to attend public bid/RFP openings to obtain information; however, bid/RFP response summaries may be reviewed after award(s) have been made by using the RIVIP at any time or appearing in person at the Division of Purchases Mondays through Fridays between 8:30 a.m. and 3:30 p.m. Telephone requests for results will not be honored. Written requests for results will only be honored if the information is not available on the RIVIP.

**SECTION 3. AWARD DETERMINATION. Award will be made to the responsive and responsible offeror quoting the lowest net price in accordance with specifications, for any individual item(s), for major groupings of items, or for all items listed, at the State's sole option.**

3.1. BID SURETY. Where bid surety is required, bidder must furnish a bid bond or certified check for 5% of the bid total with the bid, or for such other amount as may be specified. Bids submitted without a required bid surety will not be considered.

**3.2. SPECIFICATIONS.** Unless specified “no substitute,” product offerings equivalent in quality and performance will be considered (at the sole option of the State) on the condition that the offer is accompanied by detailed product specifications. Offers which fail to include alternate specifications may be deemed nonresponsive.

**SECTION 4 – CONTRACT PROVISIONS.**

**4.1. VENDOR AUTHORIZATION TO PROCEED.** 4.1A. When a purchase order, change order, contract/agreement or contract/agreement amendment is issued by the RI Division of Purchases, no claim for payment for services rendered or goods delivered contrary to or in excess of the contract terms and scope shall be considered valid unless the vendor has obtained a written change order or contract amendment issued by the Division of Purchases PRIOR TO delivery.

**4.1B. Any offer, whether in response to a solicitation for proposals or bids, or made without a solicitation, which is accepted in the form of an order OR Pricing Agreement made in writing by the Purchasing Agent, or a state official with purchasing authority delegated by the Purchasing Agent, shall be considered a binding contract.**

**4.2. REGULATIONS, GENERAL TERMS AND CONDITIONS GOVERNING STATE CONTRACTS.** This solicitation and any contract or purchase order arising from it are issued in accordance with the specific requirements described herein, and the State’s Purchasing Laws and Regulations and other applicable State Laws. The Regulations, General Terms and Conditions are incorporated into all state contracts. These regulations and basic information on How To Do Business with the State of Rhode Island are posted on the Rhode Island Vendor Information Program Website ([www.purchasing.ri.gov](http://www.purchasing.ri.gov)).

**4.3. EQUAL EMPLOYMENT OPPORTUNITY.** Compliance certificate and agreement procedures will apply to all awards for supplies or services valued at \$10,000 and more. Minority Business Enterprise policies and procedures, including subcontracting opportunities as described in Title 37 Chapter 14.1, of the Rhode Island General Laws, also apply.

**4.4. PERFORMANCE BONDS.** Where indicated, successful bidder must furnish a 100% performance bond and labor and payment bond for contracts subject to Title 37 Chapters 12 and 13 of the Rhode Island General Laws. All bonds must be furnished by a surety company authorized to conduct business in the State of Rhode Island. Performance bonds must be submitted within 21 calendar days of the issuance of a tentative notice of award.

**4.5. DEFAULT.** After an award has been made, failure to meet all requirements of the solicitation for an offer may result in a determination of default.

**END OF SECTION 00020**

**PART 1 – Document 00410 – Bid Form**

Date: \_\_\_\_\_

To: *The Department of Administration, Division of Purchases  
One Capitol Hill, Providence, RI 02908*

Project: *THE RHODE ISLAND TRAINING SCHOOL FOR YOUTH  
Youth Assessment Facility & Youth Development Facility*

Submitted by: \_\_\_\_\_  
(include  
Address, tel. \_\_\_\_\_  
& fax nos. \_\_\_\_\_  
\_\_\_\_\_

**1. BID**

Having examined the Place of the Work and all matters referred to in the Instructions to Bidders, and in the Contract Documents for the above mentioned project, we the undersigned hereby offer to enter into a Contract to perform the Work for the Sum of:

\_\_\_\_\_ (\$ \_\_\_\_\_ )  
(written, and numerically)

The Bid Sum submitted above is based upon adoption of the insurance requirements noted in Document 00700 – General Conditions.

We have included the specified Allowances from the Scope of Work Document

**General Labor Allowance:**

YAF/YDF Combined – Thirty Thousand Dollars (\$30,000.00)

**Sign Allowance:**

YAF – Twenty Five Thousand Dollars (\$25,000.00)

YDF – Twenty Five Thousand Dollars (\$25,000.00)

**Millwork Allowance:**

YAF – Two Hundred Forty Four Thousand Dollars (\$244,000.00)

YDF – Four Hundred Ninety Five Thousand Dollars (\$495,000.00)

**Contingency Allowance:**

YAF – Twenty Two Thousand Dollars (\$22,000.00)

YDF – Sixty Thousand Dollars (\$60,000.00)

These allowances are to be used for changes to the Work at the sole direction of the Owner.

## **Breakout Cost (For information only, not for evaluation of bid)**

YAF Cost (Labor & Material)                   \$ \_\_\_\_\_

YDF Cost (Labor & Material)                   \$ \_\_\_\_\_

We have included the required Bid Security as required by the Invitation to Bid.

### **2. ACCEPTANCE**

This offer shall be open to acceptance and is irrevocable for **sixty days** from the bid closing date. If the Owner accepts this bid within the time period stated above, we will:

- Execute the Agreement subject to compliance with required State regulatory agency approvals as described in the Invitation to Bid.
- Furnish the required bonds in compliance with amended provisions of the Instructions to Bidders.
- Commence work within seven days after receipt of a Purchase Order from the Rhode Island State Division of Purchases.

If this Bid is accepted within the time stated, and we fail to commence the Work, or we fail to provide the required Bonds, the security deposit shall be forfeited as damages to the Owner by reason of our failure, limited in amount to the lesser of the face value of the security deposit or the difference between this Bid and the bid upon which a contract is signed.

In the event our Bid is not accepted within the time stated above, the required security deposit shall be returned to the undersigned, in accordance with the provisions of the Instructions to Bidders; unless a mutually satisfactory arrangement is made for its retention and validity for an extended period of time.

### **3. CONTRACT TIME**

If this Bid is accepted, we will respect the start and completion dates outlined in the Scope of Work, assuming a Purchase Order issued no later than 60 days from submission of bid.

### **MILESTONE SCHEDULE DATES**

1. Anticipated Date of Contract Award:                   On or About 7/24/06
2. Submit Shop Drawing:                                    Three Weeks After Award
3. Commence Jobsite work for the proposal:           On or About 02/07/07
4. Complete YDF Jobsite work for this proposal:       6/11/07

4. *ADDENDA*

The following Addenda have been received, and inserted into the Project Manual. The modifications to the Bid Documents noted below have been considered and all costs are included in the Bid Sum.

Addendum No. 1, dated \_\_\_\_\_

Addendum No. 2, dated \_\_\_\_\_

Addendum No. 3, dated \_\_\_\_\_

Addendum No. 4, dated \_\_\_\_\_

Addendum No. 5, dated \_\_\_\_\_

5. *BID FORM SIGNATURE(S)*

\_\_\_\_\_  
(Bidder's Name)

By: \_\_\_\_\_

Title: \_\_\_\_\_

Corporate Seal:

**PART 2**

**Scope of Work: Bid Package No. 09A: General Trades 2/13/06**

THIS SCOPE OF WORK DESCRIBES THE WORK ITEMS, WHICH ARE A PART OF THE PROJECT AND THE RESPONSIBILITY OF THE CONTRACTOR PERFORMING THE BID PACKAGE FOR THIS CONTRACT. WHERE THERE ARE CONFLICTS BETWEEN THE SCOPE OF WORK, THE DRAWINGS AND/OR THE SPECIFICATIONS, THE SCOPE OF WORK REQUIREMENT PREVAILS.

1. Description of Work Included

Except for those items (if any) specifically noted in the section below entitled "Description of Work Excluded", the Work of this Bid Package shall INCLUDE all of the following:

- a. All items of work required by, and/or specified in, those Sections of the Specifications which are listed herein, under Section SPECIFICATIONS.
  - b. All items of work related to the "Scope of Work", which are shown on the Drawings listed herein under Section Contract Drawings.
  - c. The following "Significant Items of Work" are related to those required by the above referenced documents and are to be provided under, and hereby form a part of, the Scope of Work of this Bid Package (Contract). Should any conflict exist between this written scope of work and the scope of work inferred by the above referenced documents, this scope of work shall govern. All items are furnished and installed by this Trade contractor unless noted otherwise.
1. Furnish all labor, materials, equipment and supervision required to complete all structural and light gage framing, blocking, building insulation, gypsum board, sheathing, fire shutters, rolling grilles, fire extinguisher cabinets, fire extinguishers, exterior wall cladding and the installation of doors, frames and hardware.
  2. Receive, unload, inventory, distribute and install all door frames (except those in masonry), all doors (except aluminum entrance doors) , all access doors, and finish hardware.
  6. Install only all interior expansion joint assemblies at floor to wall, wall to wall, wall to ceiling and drywall ceiling to drywall ceiling locations. Provide all exterior expansion joints within your work.
  7. Install all fire extinguishers and cabinets both in/on masonry and drywall.
  8. Provide all spray and trowel applied fireproofing on structural building steel as required by the construction documents and fire codes. Provide patching as required to meet fire rating requirements.
  9. Provide all fire rated sealants, fire stops and smoke stops, acoustical sealant, and other joint fillers, within this work and between this work and dissimilar materials.
  10. Provide all exterior insulation and sheathing finish system, including but not limited to insulation, building felt, flexible membrane flashing, glass mat gypsum sheathing, furring channels, exterior sheathing.
  11. Provide all fire stopping for penetrations associated with the elevator installation (ie; shaft, machine room). Provide firesafing at slab edges as required to maintain fire cores.
  14. This trade contractor's design of the light gauge framing systems shall take into account all other building components which bear upon it such as glass and glazing systems.
  15. Note that all partitions are framed and boarded "deck-to-deck" unless otherwise noted.

16. Layout partitions in advance of MEP Rough-in.
17. Properly finish all new and existing gypsum board and plaster wall, column, soffit and ceiling surfaces in a manner acceptable to the Construction Manager and the Architect to receive the specified finishes. All wall surfaces are to be finished from the floor slab up to the finished ceiling or soffit. No gaps are allowed from the floor slab to the bottom edge of the GWB. Any gaps in this area are to be filled solid and flat taped.
19. This Trade Contractor is responsible for providing all framing as necessary to support the gypsum board ceiling, soffit, and wall systems around obstructions. This trade Contractor shall also provide all framing and blocking associated with seating, millwork, casework, lockers and display cases.
21. This trade contractor is responsible for providing clean cutouts for all fixtures, sprinkler heads, lights, access doors, etc. whether acoustical, fabric or hard ceilings and walls.
22. Any telegraphing of tape joints or poor quality of drywall seams after the application of primer or finish paint will be the responsibility of this trade contractor at no additional expense to the owner.
23. Remove perimeter protection cable system and toeboards installed by others (removal to be coordinated with Construction Manager) and provide protection as required by OSHA during exterior framing and sheathing.
24. Note that under no circumstances are floor, deck or wall penetrations to be closed in by insulation and/or gypsum board until all penetrations are fire safe by the responsible Trade Contractor.
25. Provide framed openings (and blocking) in walls and ceilings for all doors, borrowed lites, windows, window walls, fire extinguisher cabinets, toilet accessories, duct penetrations, return air openings, transfer ducts, diffusers, access panels, light fixtures, etc. This work will require extensive coordination with the other Trade Contractors, particularly Millwork, Glazing, Electrical, Mechanical and Plumbing. This trade contractor is responsible for coordinating, (and providing) locations of in-wall blocking with other trades.
26. Provide chases for all mechanical and electrical work even if chases are not shown on Architectural drawings. Consult Mechanical and Electrical drawings for complete scope of required chases. Provide chases for all vertical and horizontal mechanical and electrical work which falls outside existing partitions or ceilings or outside planned partitions and ceilings shown on the Architectural drawings.
27. This Trade Contractor shall coordinate locations of all penetrations in his walls. All walls installed prior to items requiring penetrations shall make necessary accommodations to allow for the items to penetrate. For all walls installed after items that penetrate the walls, this Trade Contractor shall provide all supplemental framing, sealants, and other items for a complete and finished product.

28. Coordinate with other trades to ensure that all inserts, piping, conduit, fixtures, carriers, and the like are installed before closing up walls. This Trade Contractor shall also coordinate with other trades' inspections prior to closing up walls. This shall be coordinated through the Construction Manager. This Trade Contractor shall be responsible to sign off on the In Wall Inspection Form prior to closing walls.
29. Provide fans and dryers as deemed necessary by the Construction Manager to accelerate joint compound drying time.
30. Return to project one month subsequent to occupancy to adjust hardware as required to ensure proper operation. (This is in addition to initial adjustment at the time of installation and at substantial completion of the project.)
31. Remove only as much spray-on fireproofing as required to make attachment to the structural steel. Patching of spray-on fireproofing due to excessive removals shall be performed by others at this trade contractor's expense. Excessive removal is defined as exposed structural steel beyond the immediate connection area. Clean up removed spray-on fireproofing daily. Hangers will not be installed prior to spray-on application.
34. Suspension systems must comply with all applicable seismic requirements per building and fire codes.
35. Treat all metals which contact dissimilar metals to prevent galvanic/corrosive action as per the manufacturer's recommendations. Treat all materials which come in contact with concrete or masonry to prevent corrosion as per the manufacturer's recommendations.
36. Provide all clips and anchors required for lateral support as required by design.
37. Provide cants within the elevator shaft as required by code.
38. Patch drywall after elevator rail bracket installation.
39. Upon installation of the elevator doors, this Trade Contractor shall protect them with plywood which is removable for access.
40. Provide and maintain elevator opening enclosure for the duration of the project.
41. Storage of materials on floor slabs must be coordinated with the Construction Manager. Drywall piles must have weight distributed in a manner acceptable to the Construction Manager and the Structural Engineer.
42. As a result of the coordination process, reflected ceiling plans may vary from original contract documents (i.e. light fixtures, diffusers, etc.). This trade contractor is responsible to incorporate these modifications at no additional cost.
43. This trade contractor is responsible for all lifts, staging, hoisting, etc., required to effectuate their work.
44. Provide trapeze suspension assemblies where required to accommodate ductwork and other obstructions above the ceiling.

45. Provide exterior wall cladding and vapor barrier in accordance with specifications. Coordinate work with the metal panel Trade Contractor.
46. Furnish and install all loading dock equipment including but not limited to: bumpers, levelers, vehicular support equipment in the sally ports.
47. Furnish and install all rolling doors both interior and exterior. All interconnect wiring in the responsibility of this contractor. Power feed will be provided by others (the Electrical Trade Contractor).
48. Furnish and install all window treatments including but not limited to blinds, shades and drapes as shown on the contract documents.
49. Lifts to be used on concrete floors must be approved by the Program Manager. Submit cut sheets including weight. Only lifts with non-marking tires will be allowed on the project.
50. Provide a general labor allowance of \$30,000 to be used at the direction of the Program Manager.
51. Include a \$25,000 allowance for each site (for a total of \$50,000) to provide interior and exterior signage.
52. Millwork- Provide all labor, material, equipment, services and supervision required to fabricate and install complete all millwork/casework including but not limited to; finish carpentry; plastic laminate and solid surface counter tops; interior architectural woodwork; casework, visual display boards, bulletin boards and display cases and acoustical wall treatment. This Trade Contractor shall provide a minimum of three competitive bids for millwork to be applied against the allowances carried in this General Trades scope. Bids shall be reviewed by the Program Manager prior to award.
  - a. Furnish and install all plastic laminate counter tops, clothing hooks. Provide all framing, supports, hardware, blocking and trim within the units.
  - b. Furnish and install all trim scribes, fillers, shims, fasteners, brackets, and standards necessary to provide a complete installation. Fasteners shall be to CMU, GWB or other substrates as required.
  - c. Furnish and install glazing within your work.
  - d. Furnish and install all sealants and caulking required within the work of this bid package, and between this work and the work of other Trade Contractors. Joint sealant shall be used exclusively as a filler of hairline seams at abutments of dissimilar materials. Sealants will not be permitted to be installed in lieu of properly joining and scribing this installation.
  - e. Provide all field cutouts, grommets and cabinet hardware, required for your work, and the work of others installed in or through casework and millwork

- f. Provide all blocking required for the adequate fastening and support of your work except for wood and metal blocking required within drywall partitions. In-wall blocking will be provided by the Drywall Trade Contractor contingent on timely receipt of approved millwork shop drawings showing the precise locations of required blocking. All blocking within drywall partitions shall be fire treated wood, except where wood blocking will not fit due to other in-wall items. At such locations only, blocking shall be bent stock metal.
- g. Field measurements will be required prior to shop fabrication of millwork items.
- h. All casework/millwork is to be back sealed and shop finished. Touch up in the field or refinish if necessary. All paint grade materials are to be provided with prime coat. Protect installed work with cardboard. Clean surfaces and remove protection at substantial completion.
- i. Shop drawings shall be fabrication drawings that show the full extent of how each item is to be fabricated and installed in every detail.
- j. At various intervals in the construction process, this trade contractor shall verify that the substructure that the woodwork is attached to, is within the tolerances of the specifications and advise Gilbane of any deviations, immediately. Failure to inform Gilbane or discovering the problem after the millwork is fabricated will be the responsibility of this trade contractor to correct at no additional cost to the owner.
- k. All veneer lay ups are to match as required by the architect. Any misalignment of leaf will be the responsibility of this trade contractor.
- l. Verify humidity levels in the building are acceptable to install millwork.
- m. Provide all hoisting, rigging, staging necessary to execute the scope of this bid package work.
- n. Remove and dispose of all packaging, bracing, protective coatings/blankets, spacers, etc.
- o. Work with any scratches, marks, dents, or other deformations will not be accepted. Onsite repair procedures must be pre-approved by the architect. Items with unacceptable repair or deformations shall be removed and replaced. Unacceptable work shall not be removed until receipt of an acceptable replacement.
- p. Provide attic stock as required. This includes but is not limited to, hardware and special tools.

The above listed items are not intended to be an all-inclusive listing of the specified Contract Scope of Work, but merely to highlight the major items of work.

Perform Work of the Following Specification Sections, General and Special Conditions as clarified below:

Section 9900	Painting
Section 9960	High Performance Coatings

This Contractor is responsible to coordinate with the following related specification sections and installations by others:

Division 4 - Unit Masonry Assemblies	Section 04810
Division 8 – Steel Doors & Frames	Section 08110
Division 9 – Gypsum Board Assemblies	Section 09260

### **Protection of Work**

This Contractor is responsible for protection of work included in this scope. This includes protection from damage and weather during installation.

### **EXCLUSIONS:**

**None at this time**

### **General Conditions**

#### **Project Safety Plan for the New Rhode Island Training School for Youth**

Include in your proposal all personnel costs for safety orientation and other safety related meetings, etc. of labor forces working on this jobsite. Orientation is mandatory for all personnel working on-site. It is expected to last approximately 2 hours. Safety orientations will be scheduled by the Program Manager. ALL PERSONNEL MUST ATTEND THE SAFETY ORIENTATION PRIOR TO PERFORMING ANY WORK ON SITE.

<b>01031</b>	Detention Project Procedures	12/23/05
<b>01100</b>	Summary	12/23/05
<b>01140</b>	Work Restrictions	12/23/05
<b>01250</b>	Contract Modification Procedures	12/23/05

**01310** Project Management and Coordination 12/23/05

Each foreman and superintendent is required to carry a Nextel radio compatible with the Program Manager's system on the Builder's Network.

The Contractor is required to have an account with an Internet Service Provider (ISP) in order to transmit / receive documents and communicate with the Program Manager through the project website. The project website will be the sole means of communicating Requests for Information (RFI's) and submittal status, except as

directed by the Program Manager. The Contractor is required to support the Windows XP operating system.

The Contractor shall provide full time onsite supervision throughout the duration of the contract.

The Contractor will be required to work concurrently in various areas on each site as directed by the Program Manager and as required to attain the schedule milestone and completion dates. Work is expected to progress on all buildings simultaneously, except as expressly directed by the Program Manager. Each Contractor is required to provide the labor, material and equipment necessary to meet these requirements.

Include all overtime costs necessary to complete your work on schedule.  
Pay the costs for all standby trades should work for this bid package be performed during other than normal work hours.

This Contract has a Minority Business Enterprise (MBE) participation goal of **10%**. The recommended bidder will be required to secure approval of their plan to achieve this goal from the Rhode Island Minority Business Enterprise Compliance Office in order to be awarded a Contract, in accordance with Rhode Island State law and Purchasing Regulations. The Minority Business Enterprise program, and a list of registered MBE contractors can be viewed at <http://www.mbe.ri.gov/>.

**01320** Construction Progress Documentation 12/23/05

1.4 Submit three printed copies of all submittals required under this section. Electronic copies are not required.

1.4.G, 1.5B, 3.2 Delete requirement for construction photographs.

1.4.I, 2.5B In lieu of Material Location Reports, submit Material Status Reports in form required by the Program Manager.

The successful bidder will be required to submit additional labor, schedule and cost breakdowns for the Program Manager's approval after the bid, including:

- A detailed Schedule of Values by Building and Cost Account as directed by the Program Manager.
- Month by Month man loading information by scheduled activity.
- Labor rate breakdown for each trade and labor classification utilizing the format required by the Program Manager
- Temporary power requirements; including voltage, phase and amperage.
- The Contractor will be required to submit status updates of the above as required by the Construction Manager.

**01330** Submittal Procedures 12/23/05

2.1.A.1 Submit four copies

2.1.C.3 Submit one reproducible print and two blueprints.

2.1.D.1.a Submit two full sets.

Provide shop drawings and submittals in advance of starting work with adequate time for reviews, and within the time established in the contracts. At the Program Manager's recommendation, an additional 1% retainage may be withheld from requisitions for each month beyond the required submittal date (cumulative) that submittals are not complete.

**01400** Quality Requirements 12/23/05

1.5.A The Contractor is responsible for all costs associated with testing and retesting any part of his work which fails initial testing, regardless of responsibility for the testing.

Provide all field measurements necessary for your work.

The Program Manager will implement a Quality of Construction (QIC) Program to enhance overall project quality by reducing field rework. Each Contractor will participate in this program. The implementation of this program will be included in each Contractor's cost of work. The scope of this package includes a commitment from each Contractor to insure the quality of the finished product from the initial installation, and a rapid response to defective work as it is reported. The Program Manager will maintain a Rolling Completion List of such items, and each Contractor (and its subcontractors) will include a "follow-up" crew that will be dedicated to correction of non-conforming work within 10 days of it being reported. Monetary values will be assessed and retained (from monthly requisition) for Rolling Completion List items that are not corrected within 10 days. Payment of retained moneys will not be issued until outstanding Rolling Completion List items are corrected/completed.

**01500** Temporary Facilities and Controls 12/23/05

2.3 Temporary toilets shall be provided by others for work included in this Contract.

2.3.A.1 Field offices installed on site must have a "Rhode Island seal" and certifying compliance with the State Building Code.

3.2.C One (1) temporary water service connection shall be provided at each site (YAF and YDF). If water for this scope of work is required beyond what it provided, it shall be the responsibility of this Contractor to provide. The locations of service provided are as follows:

**Youth Assessment Facility** South of the proposed new 4" Domestic Water Service Stub in future grass areas within ten feet of the proposed new building.

**Youth Development Facility** Near the existing fire hydrant northeast of Building 23, but ten feet outside the walls of the proposed new building.

3.2.D One (1) Temporary electric panel shall be provided by others at each site. If electrical power for this scope of work is required beyond existing, it shall be the responsibility of this to provide its own. Contractor is responsible for extending temporary power to the area of work from the locations provided. The locations of service provided are as follows:

**Youth Assessment Facility** 120/208 volt panel with 20 circuit breakers. Location is adjacent to the temporary water service site identified above.

**Youth Development Facility** 120/208 volt panel with 20 circuit breakers. Location near the existing hydrant west of Building 24.

3.3.K, 3.4.E, 3.4.F, 3.5.B.1 Provide all requirements of these paragraphs during the term of this Contract.

3.3.I No common-use field office will be provided.

**01600** Product Requirements 12/23/05

1.4.A.3, 1.4.B, 1.4.C Submit four copies.

1.6.B.1 On-site space for material storage is limited. Deliveries must be planned with current work. Coordinate deliveries with the Program Manager.

1.6.B.4 Contractor is required to notify the Program Manager at least 24 hours prior to the first site delivery of each type of material and equipment, in order to facilitate first delivery inspections by the Program Manager

**01770** Closeout Procedures 12/23/05

1.3.A.2 Furnish complete as-built drawings, warranties, guarantees, operating and maintenance manuals, spare parts, attic stock and other required close-out information or materials no later than 30 days prior to substantial completion. Perform training of Owner's personnel as systems are turned over.

**01781** Project Record Documents 12/23/05

1.3 Submit two copies of all items noted.

2.3.B The Owner will utilize an asset management system to assist them with the management of their physical assets and associated maintenance processes. Accordingly, certain business elements and systems (generally referred to as assets) need to have their associated data records captured through the project delivery process for entry into the Owner's application. Typical data records include but are not limited to building plant and equipment, utilities, building systems and other maintainable assets.

In addition to those efforts linked directly with the Owner's application, the data collection and numbering convention discussed herein will be shared with other entities requiring such information including the Building Automation System and Security. To enable (or preserve the opportunity) to share information between various building management and related computer systems, it is absolutely essential that a common asset and space identification system be used.

C. The Contractor(s), including their sub-contractors, vendors, or testing and balancing firms hereafter are referred to as project participants. The Program Manager will work with the project participants to define responsibility for each data element to avoid duplication of effort.

D. The Program Manager shall be responsible to compile all data records identified by the Owner as may be required to support the asset management application. The project participants will support this activity as may be required and defined herein.

E. Data collection shall include tabular data and report documents in electronic format. Tabular data are those elements normally associated with spreadsheets or databases for the purpose of sorting and reporting. Examples of tabular data elements include equipment ID, manufacturer, model number, serial number, capacity, size, weight, etc. Design parameters, normally identified on the drawings or in the technical specifications are also considered tabular data. Report documents include commissioning reports, testing and balancing reports, warranty certificates, training records and the like which are created using a software applications or scanned and thereby converted to an electronic file or image.

F. The submittal of all specified data shall occur concurrently with the progress of the work in accordance with the project schedule. Timely and accurate submittals of requisite data will be a condition precedent for issuance of monthly payments. All submittals shall be completed a minimum of 30 days prior to substantial completion or Owner Occupancy, whichever occurs first. Any performance related data should be submitted no later than 30 days after its measurement and recording in the field.

G. Any deviations identified by the Program Manager shall be promptly corrected by the responsible project participants and resubmitted. Repeated and excessive deviations will result in the responsible project participants being charged for additional reviews at the hourly rate paid by the Owner.

H. The general nature and content of data to be submitted in tabular form includes, but is not limited to the following:

**1. Maintained Assets.** The project participants and the Program Manager shall identify those items on drawings or specification documents that require the submittal of tabular and/or report data. Such asset data shall include but not be limited to doors, escalators, elevators, plumbing fixtures, air handling units, fans, pumps, heat exchangers, boilers, chillers, compressors, exhaust hoods, kitchen equipment, sub-stations, switchgear, transformers, panels, motor control centers, emergency generators, fire alarm systems, fire pumps, roofing system, security systems, cameras, badge readers, computers, vehicles, baggage handling systems, jetways, etc. Bulk and general construction items such as concrete,

structural steel, siding, casework, and wall, floor or ceiling materials will not be included with the exception of roofing or any other element requiring routine or scheduled periodic maintenance in accordance with the manufacturer's written recommendations.

a. The following criteria can be used to identify maintainable assets. Any questions can be referred to the Program Manager for clarification (only one of the criteria need apply):

- i. Unit or assembly cost greater than \$2,000 or group purchases in excess of \$25,000.
- ii. The asset requires some form of periodic maintenance and/or inspections.
- iii. The item is clearly distinct from other items surrounding it and therefore not a part of a larger assembly.
- iv. The item, although part of a major system, could be disconnected from the system without disabling the systems operation, i.e. coils, cameras, etc.
- v. The unit, assembly or building feature is the subject of a separate and distinct warranty provision.
- vi. The item needs to be tracked per regulatory requirements or good maintenance practice, such as fire extinguishers, emergency lighting, etc.

b. The following equipment list shall be used as a guideline for distinct equipment submittals:

- HVAC Equipment
  - Boilers, Chillers
  - Pumps
  - AHU's, RTU's, etc.
  - Cooling Towers
- Electrical Equipment
  - Switchgear
  - Motor Control Centers
  - Transformers
  - Panels
  - Generators
- Plumbing components including:
  - Hot Water Heaters
  - Pumps
  - Waste Treatment Equipment
  - Sinks, urinals, and toilets
- Elevators
- Loading Docks, Roll-up Doors
- Fire Prevention System(s)
  - Pumps
  - Alarms
- Security Systems
  - Cameras, sensors
  - Card Readers

- Control Center Equipment
- Door Alarms
- Automatic Doors / Electronic Hardware
- Door Schedule
  - Hardware and key data
  - Alarm data (if appropriate)

c. The following data items will be collected for each maintainable asset as may be appropriate:

<b>Data Element</b>	<b>Comment</b>
Equipment ID	Number and tag to be provided by Owner.
Drawing Reference No.	AHU-1, B-1, etc.
Description	
CSI Section	
Manufacturer	
Supplier	
Contractor	
Model Number	
Serial Number	To be provided after equipment delivery.
Purchase Price	
Location	Architectural Room Number or alternate schema to be provided by Owner.
Parent Equipment ID	Where applicable. See Section d below.
Building System	From list to be provided by Owner.
Warranty Provider	Name of manufacturer, supplier or contractor.
Warranty Period (years)	
Warranty Start Date	To be provided upon acceptance.
Physical Attributes	See discussion below.

The physical attributes are those characteristics normally identified in the equipment schedules or specific requirements included in the technical requirements documents. For example, the physical attributes for an exhaust fan might include the fan type, volumetric air flow (cfm), design speed and drive type. The list of attributes is based on component family so that all fans will have the same data elements and likewise for air handling units, boilers, chillers, etc.

The vendor submittal shall include in tabular format the list of physical attributes, the design or specified values and the corresponding values for the equipment identified in the submittal.

d. The Parent / Child relationship is used to link two assets in a hierarchical fashion. If appropriate, an asset may have one and only one parent. For example, a Supply Fan will typically serve only one Air Handling Unit. If these two items are recorded as separate assets, the Supply Fan should identify the Air Handling Unit as the Parent ID. The Air Handling Unit, which may be linked to chillers and boilers, would not have a unique Parent ID. The primary application of the parent / child relationship is to create the power distribution network from the incoming power feed to the low voltage panels.

- e. As part of the submittal process or prior to installation, the contractor shall provide a detailed list of key components and/or replacement parts that serve as an abbreviated bill of materials (BOM) for each particular asset. Examples of such components include filters, belts, control valves and motors. The data elements shall be provided in the same format as those listed in Section 3 – Spare Parts except as noted below:
- i. Motor data shall include horsepower, frame size, voltage and current requirements within the description field.
- ii. Unit cost data is not required if the component is integral to the larger asset (not purchased separately) or is not normally provided as attic stock.

**2. Vendors.** For each identifiable asset or data record created wherein a contractor, manufacturer, distributor or supplier is identified, the submittal shall include the complete name, address, telephone number, fax number company web-site URL, and primary point of contact (including e-mail address and phone numbers if different than that used by the company).

**3. Attic Stock / Spare Parts.** The Contractor shall identify in tabular fashion except as noted below any attic stock or spare parts materials required under contract such as lamps, filters, belts and any other such items. The following data elements shall be used to identify each part:

Data Element	Comment
Stock ID	To be entered or provided by the Owner
Description	
Manufacturer	
Supplier	
Mfg's P/N or Catalog #	
Unit of Measure	
Unit Cost	
Quantity	Required quantity (as part of BOM) or stocked.
MSDS	If applicable. An electronic document (pdf file or comparable).

In addition to those items normally identified as attic stock or a spare part, the Contractor shall submit the same detailed information for carpeting, ceiling tiles, paint, lighting fixtures, ballast, faucets, flushometers, door hardware, hydraulic fluids, and other materials required to maintain or operate the facility.

I. The general nature and content of data to be submitted via electronic document (report format) includes, but is not limited to pre-functional checklists, functional checklists, testing and air balancing reports, commissioning reports, warranty certificates and training documents. These requirements do not alter the requirement for any hard copy reports, especially those requiring signatures and/or notarization.

1. All reports to be submitted in support of this project shall be provided in electronic format in addition to any hard copies specified separately. Each report shall reference the specific building asset, building system or building element involved.

2. The electronic data file format shall be limited to those normally associated with Microsoft Office 2000 or 2003 products (as may be most appropriate), AutoCAD (.dwg files) or Adobe (.pdf files) unless specifically approved by the Program Manager.

3. Any stand-alone graphic files shall be provided in JPEG format (.jpg files).

J. The contractors shall provide, for each maintainable asset or building system, the appropriate installation, operations and maintenance manual(s) in electronic format (MS Word .doc files, Adobe .pdf files, etc.). These files shall be provided by the original equipment manufacturer (OEM). If the OEM does not provide this information in this format, the contractor shall scan (minimum 600 x 600 dpi resolution) and convert the hard copies to the Adobe .pdf format.

This requirement does not modify any other requirement to provide such documentation in hard copy format.

K. Project Participants shall provide equipment/system tags as specified in the contract documents. The Project Participants shall coordinate the equipment/asset tag identification nomenclature with the Program Manager to align with the Owner's data standards.

3.1.A Keep an updated set of as-built drawings as a precondition for monthly payment. One set of updated blue lines must be reviewed with the Program Manager prior to monthly applications for payment.

Perform Work of these Specifications and Drawings, as described in the Scope of Work and the indicated Specification Sections. All work required by these drawings, except as specifically noted otherwise in this Scope of Work, is to be performed by this Contractor, who shall function as the "General Contractor" where noted on the drawings:

This section shall include the Drawing & Specification log.

**YAF/YDF Shared Specifications**

<b>Number</b>	<b>Title</b>	<b>Revision Date</b>
01031	Detention Project Procedures	9/15/2005
01031	Detention Project Procedures	12/23/2005
01100	Summary	9/15/2005
01100	Summary	12/23/2005
01140	Work Restrictions	12/23/2005
01140	Work Restrictions	9/15/2005
01230	ALTERNATES	2/13/2006
01250	Contract Modification Procedures	12/23/2005
01250	Contract Modification Procedures	9/15/2005
01310	Project Management and Coordination	12/23/2005
01310	Project Management and Coordination	9/15/2005

01320	Construction Progress Documentation	12/23/2005
01320	Construction Progress Documentation	9/15/2005
01330	Submittal Procedures	12/23/2005
01330	Submittal Procedures	9/15/2005
01400	Quality Requirements	12/23/2005
01400	Quality Requirements	9/15/2005
01420	REFERENCES	12/23/2005
01500	Temporary Facilities and Controls	12/23/2005
01500	Temporary Facilities and Controls	9/15/2005
01600	Product Requirements	12/23/2005
01600	Product Requirements	9/15/2005
01700	Execution Requirements	12/23/2005
01700	Execution Requirements	9/15/2005
01731	CUTTING AND PATCHING	12/23/2005
01770	Closeout Procedures	12/23/2005
01770	Closeout Procedures	9/15/2005
01781	Project Record Documents	12/23/2005
01781	Project Record Documents	9/15/2005
01782	OPERATION AND MAINTENANCE DATA	12/23/2005
02221	Building Demolition	9/15/2005
02230	Site Preparation	12/23/2005
02230	Site Preparation	9/15/2005
02231	TREE PROTECTION AND TRIMMING	12/23/2005
02240	Dewatering	12/23/2005
02240	Dewatering	9/15/2005
02260	Excavation Support and Protection	12/23/2005
02260	Excavation Support and Protection	9/15/2005
02300	Earthwork	12/23/2005
02300	Earthwork	9/15/2005
02510	Water Distribution	12/23/2005
02510	Water Distribution	9/15/2005
02530	Sanitary Sewerage	12/23/2005
02530	Sanitary Sewerage	9/15/2005
02555	Steam Distribution	9/15/2005
02555	Steam Distribution	12/23/2005
02630	Storm Drainage - updated Bulletin #2 2/10/06	12/23/2005
02630	Storm Drainage	2/10/2006
02640	Precast Concrete Structures	12/23/2005
02640	Precast Concrete Structures	9/15/2005
02741	BITUMINOUS CONCRETE PAVEMENT- updated Bulletin #5 2/22/06	12/23/2005
02745	COLORED PEDESTRIAN BITUMINOUS CONCRETE PAVEMENT	12/23/2005
02780	UNIT PAVERS	12/23/2005
02781	POROUS CUNIT PAVING	12/23/2005
02791	PLAYGROUND SURFACE SYSTEMS (ADD/ALTERNATE)	12/23/2005
02830	SPECIAL REQUIREMENTS FOR FENCING SYSTEMS	12/23/2005

02832	Segmental Retaining Walls	9/15/2005
02835	SECURITY FENCING AND GATES	12/23/2005
02870	SITE FURNISHINGS	12/23/2005
02881	PLAYGROUND EQUIPMENT AND STRUCTURES	12/23/2005
02920	LAWNS AND GRASSES	12/23/2005
02930	EXTERIOR PLANTS	12/23/2005
03300	CAST IN PLACE CONCRETE- updated Bulletin #5 2/22/06	12/23/2005
03415	STRUCTURAL PRE-CAST HOLLOW CORE PLANK	12/23/2005
04720	CAST STONE	5/12/2006
04810	UNIT MASONRY ASSEMBLIES	1/13/2006
04815	GLASS UNIT MASONRY ASSEMBLIES	12/23/2005
050418	Building 023 (Asbestos Abatement Plan Approval)	9/15/2005
050419	Building 024 (Asbestos Abatement Plan Approval)	9/7/2005
050420	Building 025 (Asbestos Abatement Plan Approval)	9/15/2005
050422	Building 045 (Asbestos Abatement Plan Approval)	9/15/2005
05120	STRUCTURAL STEEL	12/23/2005
05210	STEEL JOISTS	12/23/2005
05310	STEEL DECK	12/23/2005
05400	COLD FORMED METAL FRAMING	12/23/2005
05500	METAL FABRICATIONS	12/23/2005
05511	METAL STAIRS AND RAILINGS	12/23/2005
05730	ORNAMENTAL FORMED METAL	12/23/2005
05811	ARCHITECTURAL JOINT SYSTEMS	1/13/2006
06100	ROUGH CARPENTRY	12/23/2005
06402	MILLWORK	3/6/2006
07131	SELFADHERING SHEET WATERPROOFING - updated Bulletin #2 2/10/06	2/7/2006
07210	BUILDING INSULATION	1/13/2006
07412	METAL WALL PANEL ASSEMBLIES	12/23/2005
07531	EPDM SINGLE PLY MEMBRANE ROOFING	1/13/2006
07620	SHEET METAL FLASHING AND TRIM	12/23/2005
07710	MANUFACTURED ROOF SPECIALTIES	12/23/2005
07811	SPRAY FIRERESISTIVE MATERIALS	12/23/2005
07841	THROUGH-PENETRATION FIRESTOP SYSTEMS	12/23/2005
07920	JOINT SEALANTS	12/23/2005
08110	STEEL DOORS AND FRAMES	12/23/2005
08211	FLUSH WOOD DOORS	12/23/2005
08311	ACCESS DOORS AND FRAMES	12/23/2005
08331	OVERHEAD COILING DOORS	12/23/2005
08411	ALUMINUMFRAMES ENTRANCES AND STOREFRONTS	12/23/2005
08520	ALUMINUM WINDOWS	12/23/2005
08620	UNIT SKYLIGHTS	12/23/2005
08630	METALFRAMED SKYLIGHTS	12/23/2005
08651	DETENTION WINDOWS	12/23/2005
08710	DOOR HARDWARE	4/5/2006
08800	GLAZING	5/5/2006
08801	SECURITY GLAZING	5/5/2006

08911	GLAZED ALUMINUM CURTAIN WALLS	1/13/2006
09260	GYPSUM BOARD ASSEMBLIES	12/23/2005
09265	GYPSUM BOARD SHAFTWALL ASSEMBLIES	12/23/2005
09310	TILE	12/23/2005
09511	ACOUSTICAL PANEL CEILINGS	12/23/2005
09514	ACOUSTICAL METAL PAN CEILINGS	12/23/2005
09621	FLUID APPLIES SPORTS FLOORING	12/23/2005
09651	RESILIENT FLOORING	12/23/2005
09652	SHEET VINYL FLOR COVERINGS	12/23/2005
09680	CARPET	12/23/2005
09840	CEMENTITIOUS ACOUSTICAL WALL PANELS	12/23/2005
09841	ACOUSTICAL WALL PANELS	12/23/2005
09900	PAINTING	12/23/2005
09960	HIGHPERFORMANCE COATINGS	12/23/2005
10101	VISUAL DISPLAY SURFACES	1/13/2006
10155	TOILET COMPARTMENTS	12/23/2005
10200	ALUMINUM LOUVERS	1/13/2006
10210	SUN CONTORL DEVICES	12/23/2005
10350	FLAGPOLES	12/23/2005
10505	METAL LOCKERS	12/23/2005
10520	FIRE-PROTECTION SPECIALTIES	1/13/2006
10671	METAL STORAGE SHELVING	12/23/2005
10750	TELEPHONE SPECIALTIES	12/23/2005
10801	TOILET ACCESSORIES	1/13/2006
11030	MISCELLANEOUS SECURITY SPECIALTIES	12/23/2005
11132	PROJECTION SCREENS	12/23/2005
11190	GENERAL REQUIREMENTS FOR DETENTION EQUIPMENT	12/23/2005
11191	DETENTION METAL DOORS AND FRAMES	6/2/2006
11192	SECURITY HARDWARE	4/5/2006
11193	SECURITY FASTENERS	12/23/2005
11194	DETENTION WOOD DOORS	12/23/2005
11195	SECURITY FURNISHINGS	12/23/2005
11400	FOOD SERVICE EQUIPMENT	12/23/2005
11451	APPLIANCES	12/23/2005
11490	GYMNASIUM EQUIPMENT	1/13/2006
12485	FOOT GRILLES	1/13/2006
12494	ROLLER SHADES	12/23/2005
13100	SECURITY SYSTEMS - GENERAL REQUIREMENTS	12/23/2005
13200	SPECIAL REQUIRMENTS FOR SECURITY SYSTEMS	12/23/2005
13300	SECURITY ACCESS CONTROL SYSTEM	12/23/2005
13400	CONTROL CONSOLES, CABINETS AND ENCLOSURES	12/23/2005
13420	OPERATION SEQUENCES	12/23/2005
13440	CONTROL SYSTEMS	12/23/2005
13500	INTERCOM AND PAGING SYSTEM	12/23/2005
13600	VIDEO SURVEILLANCE/CCTV SYSTEM	12/23/2005
13700	DURESS/PANIC ALARM SYSTEM	12/23/2005
13750	WATCH TOWER	12/23/2005

14240	HYDRAULIC ELEVATORS	1/13/2006
15300	FIRE PROTECTION	1/13/2006
15400	PLUMBING	1/13/2006
15500	HEATING, VENTILATING & AIR CONDITIONING	1/13/2006
16100	ELECTRICAL	1/13/2006
16800	GENERAL REQUIREMENTS FOR STRUCTURED CABLING SYSTEM, CATV AND AUDIO/VIDEO SYSTEMS	1/13/2006
16810	SPECIAL REQUIREMENTS FOR STRUCTURED CABLING SYSTEM, AUDIO/VISUAL AND CATV COMMUNICATIONS SYSTEM	1/13/2006
16820	TELE/DATA COMMUNICATIONS SYSTEM - STRUCTURED CABLING SYSTEM	1/13/2006
16830	CABLE TV DISTRIBUTION SYSTEM	1/13/2006
16840	AUDIO/VIDEO SYSTEMS	1/13/2006
17386	Geotechnical Report	6/1/2005
3316	Project Safety Plan	9/21/2005

**Youth Assessment Facility Drawings**

Number	Title	Revision Date
YAF-G000	COVER SHEET	1/13/2006
YAF-G001	DRAWINGS LIST	5/5/2006
YAF-G002	ABBREVIATIONS, SYMBOLS, LEGENDS & ROOM NUMBERS	1/13/2006
YAF-G003	FINISH SCHEDULE	12/23/2005
Title Sheet ES	Early Site Package	9/15/2005
YAF-TS	TOPOGRAPHIC SURVEY	9/15/2005
YAF-EC	EXISTING CONDITIONS PLAN	1/13/2006
YAF-SD	SITE DEMOLITION PLAN	1/13/2006
YAF-SD	SITE DEMOLITION PLAN	9/15/2005
YAF-C1	GENERAL NOTES & LEGEND	1/13/2006
YAF-C1	GENERAL NOTES & LEGEND	9/15/2005
YAF-C2	GENERAL PLAN - updated Bulletin #12.1 - 6/2/06	5/1/2006
YAF-C2	GENERAL PLAN	9/15/2005
YAF-C3	GRADING PLAN	1/13/2006
YAF-C3	GRADING PLAN	9/15/2005
YAF-C4	DRAINAGE & UTILITY PLAN	1/13/2006
YAF-C4	DRAINAGE & UTILITY PLAN	9/15/2005
YAF-C5.1	DETAILS No.1	1/13/2006
YAF-C5.1	DETAILS No.1	9/15/2005
YAF-C5.2	DETAILS No. 2	1/13/2006
YAF-C5.2	DETAILS No. 2	9/15/2005
YAF-C5.3	DETAILS No. 3	1/13/2006
YAF-C5.3	DETAILS No. 3	9/15/2005
YAF-C5.4	DETAILS No. 4 - updated Bulletin # 5 - 2/22/06	1/13/2006
YAF-C5.4	DETAILS No. 4	9/15/2005
YAF-C5.5	DETAILS No. 5	9/15/2005
YAF-L-100	MATERIALS & LAYOUT	1/13/2006

YAF-L-110	SITE ENLARGEMENTS	1/13/2006
YAF-L-120	SITE ENLARGEMENTS	1/13/2006
YAF-L-200	PLANTING PLAN	1/13/2006
YAF-L-300	DETAILS	1/13/2006
YAF-L-310	PLANTING DETAILS	1/13/2006
YAF-LS-100	LIFE SAFETY - BASEMENT PLAN	1/13/2006
YAF-LS-101	LIFE SAFETY - FIRST FLOOR PLAN	1/13/2006
YAF-LS-102	LIFE SAFETY - CLERESTORY/PENTHOUSE PLAN	1/13/2006
YAF-A-001	SITE PLAN	2/22/2006
YAF-A-002	BUILDING GEOMETRY PLAN - updated Bulletin #12.3 - 5/15/06	5/15/2006
YAF-A-003	CLERESTORY GEOMETRY PLAN	4/27/2006
YAF-A-100	FIRST FLOOR PLAN / RCP, ZONE A	4/5/2006
YAF-A-101	BASEMENT PLAN, FIRST FLOOR PLAN / RCP, ZONE B	4/5/2006
YAF-A-102	FIRST FLOOR PLAN / RCP, ZONE C	4/5/2006
YAF-A-103	CLERESTORY LEVEL PLAN / ROOF PLAN, ZONE A	5/5/2006
YAF-A-104	CLERESTORY LEVEL PLAN / ROOF PLAN, ZONE B	5/5/2006
YAF-A-105	CLERESTORY LEVEL PLAN / ROOF PLAN, ZONE C	5/5/2006
YAF-A-106	FIRST FLOOR PATTERN FLOOR PLAN / FURNITURE,ZONE A	1/13/2006
YAF-A-107	FIRST FLOOR PATTERN FLOOR PLAN / FURNITURE,ZONE B	1/13/2006
YAF-A-108	FIRST FLOOR PATTERN FLOOR PLAN / FURNITURE,ZONE C	1/13/2006
YAF-A-200	COORDINATION ELEVATIONS	1/13/2006
YAF-A-201	EXTERIOR ELEVATIONS - MID/LONG STAY & INTAKE UNITS	5/11/2006
YAF-A-202	EXTERIOR NORTH & SOUTH ELEVATIONS	1/13/2006
YAF-A-300	BUILDING SECTIONS	1/13/2006
YAF-A-301	BUILDING SECTIONS	1/13/2006
YAF-A-302	BUILDING SECTIONS	1/13/2006
YAF-A-400	ENLARGED PLANS, ZONES A & B	3/6/2006
YAF-A-410	STAIR PLANS, SECTIONS & DETAILS	1/13/2006
YAF-A-500	WALL SECTIONS- ZONES A + C	1/13/2006
YAF-A-501	WALL SECTIONS- ZONES A + C	1/13/2006
YAF-A-502	WALL SECTIONS- ZONE B	1/13/2006
YAF-A-503	WALL SECTIONS- ZONE B	1/13/2006
YAF-A-504	WALL SECTIONS- ZONE B	1/13/2006
YAF-A-505	WALL SECTIONS- ZONE B	1/13/2006
YAF-A-540	EXTERIOR DETAILS- SECTION DETAILS	1/13/2006
YAF-A-541	EXTERIOR DETAILS- SECTION DETAILS	1/13/2006
YAF-A-542	EXTERIOR SECTION DETAILS, ZONE B	1/13/2006
YAF-A-543	EXTERIOR DETAILS- PLAN DETAILS	1/13/2006
YAF-A-545	EXTERIOR SECTION DETAILS- ZONES A + C	1/13/2006
YAF-A-546	EXTERIOR SECTION DETAILS- ZONES A + C	1/13/2006
YAF-A-550	EXTERIOR DETAILS- PLAN DETAILS, ZONE B	2/7/2006
YAF-A-551	EXTERIOR DETAILS- PLAN DETAILS, ZONE B	2/7/2006

YAF-A-555	EXTERIOR PLAN DETAILS- ZONES A + C	1/13/2006
YAF-A-556	EXTERIOR PLAN DETAILS- ZONES A + C	1/13/2006
YAF-A-600	INTERIOR ELEVATIONS, ZONES A + C	5/5/2006
YAF-A-601	INTERIOR ELEVATIONS, ZONE B	1/13/2006
YAF-A-602	INTERIOR ROOM ELEVATIONS	3/6/2006
YAF-A-610	WET AREAS - PLANS, ZONES A + C	4/5/2006
YAF-A-611	WET AREAS - PLANS, ZONE B & TYP. INTERIOR ELEVATIONS	4/5/2006
YAF-A-650	WALL PARTITION TYPES	1/13/2006
YAF-A-651	FINISH SCHEDULE	1/13/2006
YAF-A-700	DOOR SCHEDULE	6/2/2006
YAF-A-701	DOOR FRAME AND VISION PANEL ELEVATIONS	6/2/2006
YAF-A-702	HM DETAILS	1/13/2006
YAF-A-703	HM DETAILS	1/13/2006
YAF-A-704	HM DETAILS	1/13/2006
YAF-A-710	WINDOW TYPES / LOUVERS	6/2/2006
YAF-A-711	DOOR TYPES / FRAME TYPES / BORROWED LITES	5/5/2006
YAF-A-800	MILLWORK	3/6/2006
YAF-A-801	MILLWORK ZONES A + C	3/6/2006
YAF-A-802	MILLWORK ZONES A + C	3/6/2006
YAF-A-801	MILLWORK ZONE B	3/6/2006
YAF-A-801	MILLWORK DETAILS	3/6/2006
YAF-S-000	GENERAL NOTES	2/14/2006
YAF-S-001	FOUNDATION PLAN OVERALL	2/14/2006
YAF-S-002	LOW ROOF FRAMING PLAN OVERALL	3/1/2006
YAF-S-003	HIGH ROOF FRAMING PLAN OVERALL	3/1/2006
YAF-S-004	LOADING PLANS - OVERALL	2/14/2006
YAF-S-101	FOUNDATION PLAN MID/LONG STAY UNIT	2/14/2006
YAF-S-101A	FOUNDATION DIMENSIONAL LAYOUT PLAN	4/27/2006
YAF-S-102	LOW ROOF FRAMING PLAN MID/LONG STAY UNIT	3/1/2006
YAF-S-103	HIGH ROOF FRAMING PLAN MID/LONG STAY UNIT	3/1/2006
YAF-S-111	FOUNDATION PLAN ADMIN + INTAKE UNIT	2/14/2006
YAF-S-111A	FOUNDATION DIMENSIONAL LAYOUT PLAN	4/27/2006
YAF-S-112	LOW ROOF FRAMING PLAN ADMIN + INTAKE UNIT	3/1/2006
YAF-S-113	HIGH ROOF FRAMING PLAN ADMIN + INTAKE UNIT	3/1/2006
YAF-S-121	COLUMN SCHEDULE	2/8/2006
YAF-S-201	FOUNDATION DETAILS	3/1/2006
YAF-S-202	FOUNDATION DETAILS	2/8/2006
YAF-S-301	BUILDING SECTIONS	2/8/2006
YAF-S-501	FRAMING DETAILS	2/8/2006
YAF-S-502	FRAMING DETAILS	2/8/2006
YAF-S-503	FRAMING DETAILS	2/8/2006
YAF-S-504	FRAMING DETAILS	2/8/2006
YAF-S-601	TYPICAL DETAILS	1/13/2006
YAF-S-602	TYPICAL DETAILS	1/13/2006
YAF-S-603	TYPICAL DETAILS	2/8/2006
YAF-S-604	TYPICAL DETAILS	1/13/2006

YAF-M-000	LEGEND - HVAC	1/13/2006
YAF-M-101	FIRST FLOOR & BASEMENT PLAN-ADMIN. & INTAKE UNIT HVAC	1/13/2006
YAF-M-102	FIRST FLOOR PLAN-MID/LONG STAY UNIT HVAC	3/30/2006
YAF-M-103	CLERESTORY LEVELPLAN-MID/LONG STAY UNIT HVAC	1/13/2006
YAF-M-104	CLERESTORY LEVEL PLAN-ADMIN. & INTAKE UNIT HVAC	1/13/2006
YAF-M-105	ROOF PLAN-ADMIN. & INTAKE UNIT HVAC	1/13/2006
YAF-M-200	HVAC DETAILS PART 1	1/13/2006
YAF-M-201	HVAC DETAILS PART 2	1/13/2006
YAF-M-300	SCHEDULES	1/13/2006
YAF-M-301	SCHEDULES	1/13/2006
YAF-P-000	LEGEND, DETAILS & SECHEDULE PLUMBING	1/13/2006
YAF-P-100	UNDERGROUND PLAN - PLUMBING	1/13/2006
YAF-P-101	BASEMENT MECH. RM. & FIRST FLOOR WEST PLANS - PLUMBING	1/13/2006
YAF-P-102	FIRST FLOOR EAST PLAN - PLUMBING	1/13/2006
YAF-P-103	CLERESTORY LEVEL PLAN - MID/LONG STAY UNIT - PLUMBING	1/13/2006
YAF-P-104	CLERESTORY LEVEL PLAN - ADMIN. & INTAKE UNIT - PLUMBING	1/13/2006
YAF-P-105	ROOF PLAN - PLUMBING	1/13/2006
YAF-FP-000	LEGEND, DETAILS & SECHEDULE - FIRE PROTECTION	1/13/2006
YAF-FP-101	BASEMENT MECH. RM. & FIRST FLOOR WEST PLANS FIRE PROTECTION	1/13/2006
YAF-FP-102	FIRST FLOOR EAST PLAN FIRE PROTECTION	1/13/2006
YAF-FP-103	CLERESTORY LEVEL PLAN - MID/LONG STAY UNIT - FIRE PROTECTION	1/13/2006
YAF-FP-104	CLERESTORY LEVEL PLAN - ADMIN. & INTAKE UNIT - FIRE PROTECTION	1/13/2006
YAF-E-000	SYMBOL LIST, NOTES, LUMINAIRE SCHEDULE ELECTRICAL	3/30/2006
YAF-E-001	SITE PLAN ELECTRICAL	3/30/2006
YAF-E-011	BASEMENT MECHANICAL ROOM, FIRST FLOOR AND CLERESTORY LEVEL FIRE ALARM PLANS	3/30/2006
YAF-E-101	BASEMENT MECHANICAL ROOM AND FIRST FLOOR WEST POWER PLANS	3/30/2006
YAF-E-101a	BASEMENT MECHANICAL ROOM AND FIRST FLOOR WEST LIGHTING PLANS	3/30/2006
YAF-E-102	FIRST FLOOR EAST POWER PLAN	3/30/2006
YAF-E-102a	FIRST FLOOR EAST LIGHTING PLAN	3/30/2006
YAF-E-103	CLERESTORY LEVEL LIGHTING AND POWER PLAN	3/30/2006
YAF-E-201	POWER RISER DIGARAM AND SCHEDULES	3/30/2006
YAF-ES-001	SYMBOLS AND ABBREVIATIONS	1/13/2006
YAF-ES-002	GENERAL NOTES	1/13/2006
YAF-ES-003	YOUTH ASSESSMENT FACILITY SITE PLAN	2/22/2006
YAF-ES-100A	YAF GROUND FLOOR PLAN-A	1/13/2006
YAF-ES-100B	YAF GROUND FLOOR PLAN-B	1/13/2006

YAF-ES-101A	YAF CLERESTORY FLOOR PLAN-A	1/13/2006
YAF-ES-101B	YAF CLERESTORY FLOOR PLAN-B	1/13/2006
YAF-ES-200	INTEGRATION DIAGRAM	1/13/2006
YAF-ES-201	VIDEO SURVEILLANCE SYSTEM (VSS) ONE-LINE DIAGRAM	1/13/2006
YAF-ES-202	ACCESS CONTROL AND WATCH GUARD TOUR DIAGRAMS	1/13/2006
YAF-ES-203	INTERCOM AND PAGING DIAGRAM	1/13/2006
YAF-ES-204	DURESS/PANIC and TELE/DATA RISER DIAGRAM	1/13/2006
YAF-ES-300	SECURITY CONSOLE LAYOUT AND MAIN LOBBY LAYOUT	3/30/2006
YAF-ES-301	DOOR AND GATE CONTROL DETAILS	1/13/2006
YAF-ES-302	DURESS AND INTERCOM MOUNTING DETAILS	1/13/2006
YAF-ES-303	VIDEO SURVEILLANCE DETAILS	1/13/2006
YAF-ES-304	VEHICLE GATE CONTROL DETAILS	2/22/2006
YAF-ES-400	DAYROOM OFFICER'S TOUCH SCREEN CONTROL (TSC) STATION	12/23/2005
YAF-ES-401	DAYROOM OFFICER'S TOUCH SCREEN CONTROL (TSC) STATION	12/23/2005
YAF-SF-500	FENCE AND GATE DETAILS - I	2/22/2006
YAF-TD-001	SYMBOLS, NOTES, AND ABBREVIATIONS	1/30/2006
YAF-TD-002	SITE PLAN	1/30/2006
YAF-TD-100A	YAF GROUND FLOOR PLAN - A	1/30/2006
YAF-TD-100B	YAF GROUND FLOOR PLAN - B	1/30/2006
YAF-TD-200	TELE/DATA DIAGRM	1/30/2006
YAF-TD-201	TELE/DATA DETAILS	1/30/2006
YAF-TD-202	AUDIO/VISUAL SYSTEM DIAGRAM AND DETAILS	1/30/2006
YAF-TD-203	CATV DIAGRAM AND DETAILS	1/30/2006
YAF-TD-204	TELE/DATA RISER DIAGRAM	1/30/2006
YAF-ASK-01	TYPICAL JAMB FLASHING DETAIL- updated Bulletin #6 - 3/1/06	2/2/2006
YAF-ASK-02	TYPICAL SILL FLASHING DETAIL- updated Bulletin #6 - 3/1/06	2/2/2006
YAF-ASK-03	TYPICAL HEAD FLASHING DETAIL - updated Bulletin #6 - 3/1/06	2/2/2006
YAF-ASK-04	CURB @ DAYROOM CURTAIN WALL - updated Bulletin #6 - 3/1/06	2/1/2006
YAF-ASK-04.1	CURB @ DAYROOM CURTAIN WALL - updated Bulletin #14 - 5/15/06	5/12/2006
YAF-ASK-05	TYPICAL DETAIL AT GLAZED HOUSING AT DAYROOM DOOR - updated Bulletin #14 - 5/15/05	5/12/2006
YAF-ASK-08	TYPICAL HEAD & SILL DETAIL @ BEDRMS. - updated Bulletin #16.1	6/7/2006
YAF-FPSK-01	DETAIL - FIRE PROTECTION - updated Bulletin #8 - 3/30	3/31/2006
YAF-FPSK-02	DETAIL - FIRE PROTECTION - updated Bulletin #8 - 3/30	3/31/2006
YAF-PSK-01	DETAIL - PLUMBING - updated Bulletin #8 - 3/30	3/31/2006
YAF-PSK-02	DETAIL - PLUMBING - updated Bulletin #8 - 3/30	3/31/2006

BID FORM  
 00410-29

YAF-PSK-03	UNDERGROUND PLAN - PLUMBING - updated Bulletin #8 - 3/30	3/31/2006
YAF-PSK-04	BASEMENT FLOOR PLAN - PLUMBING - updated Bulletin #8 - 3/30	3/31/2006
YAF-PSK-05	FIRST FLOOR PLAN - PLUMBING - updated Bulletin #8 - 3/30	3/31/2006
YAF-PSK-06	CLERESTORY LEVEL / ROOF - PLUMBING - updated Bulletin #8 - 3/30	3/31/2006
YAF-SKM-01	DETAIL NAME - updated Bulletin #8 - 3/30	3/31/2006
YAF-SKM-02	DETAIL NAME - updated Bulletin #8 - 3/30	3/31/2006
YAF-SKM-03	DETAIL NAME - updated Bulletin #8 - 3/30	3/31/2006
YAF-SKM-04	DETAIL NAME - updated Bulletin #8 - 3/30	3/31/2006
YAF-SKM-05	DETAIL NAME - updated Bulletin #8 - 3/30	3/31/2006
YAF-SKM-06	DETAIL NAME - updated Bulletin #8 - 3/30	3/31/2006
YAF-SKM-07	DETAIL NAME - updated Bulletin #8 - 3/30	3/31/2006
YAF-SKM-08	DETAIL NAME - updated Bulletin #8 - 3/30	3/31/2006
YAF-ES-SK-01	DETAIL NAME - updated Bulletin #8 - 3/30	3/30/2006
YAF-ES-SK-02	DETAIL NAME - updated Bulletin #8 - 3/30	3/30/2006
YAF-ES-SK-03	DETAIL NAME - updated Bulletin #8 - 3/30	3/30/2006
YAF-ES-SK-04	DETAIL NAME - updated Bulletin #8 - 3/30	3/30/2006
YAF-ES-SK-05	DETAIL NAME - updated Bulletin #8 - 3/30	3/30/2006
YAF-ES-SK-06	DETAIL NAME - updated Bulletin #8 - 3/30	3/30/2006
YAF-ES-SK-07	DETAIL NAME - updated Bulletin #8 - 3/30	3/30/2006
YAF-SSK-01	TYPICAL DETAIL AT GLAZED HOUSING AT DAYROOM DOOR - updated Bulletin #14 - 5/15/05	5/12/2006
YAF-SSK-02	ADDITIONAL COLUMN LOCATION DIMENSIONS - updated Bulletin #12.2 5/30/06	5/30/2006

**Youth Development Facility Drawings**

Number	Title	Revision Date
YDF-G000	COVER SHEET	1/13/2006
YDF-G001	DRAWINGS LIST	5/5/2006
YDF-G002	ABBREVIATIONS, SYMBOLS & ROOM NUMBERS	1/13/2006
YDF-G003	FINISH SCHEDULE	12/23/2005
YDF-TS	TOPOGRAPHIC SURVEY	9/15/2005
YDF-EC	EXISTING CONDITIONS PLAN	1/13/2006
YDF-SD	SITE DEMOLITION PLAN	9/15/2005
YDF-ES	EROSION & SEDIMENTATION CONTROL PLAN	1/13/2006
YDF-C1	GENERAL NOTES & LEGEND	1/13/2006
YDF-C1	GENERAL NOTES & LEGEND	9/15/2005
YDF-C2	GENERAL PLAN - updated Bulletin #12.1 - 6/2/06	5/1/2006
YDF-C2	GENERAL PLAN	9/15/2005
YDF-C3	GRADING PLAN	1/13/2006
YDF-C3	GRADING PLAN	9/15/2005

YDF-C4	DRAINAGE & UTILITY PLAN	1/13/2006
YDF-C4	DRAINAGE & UTILITY PLAN	9/15/2005
YDF-C5.1	DETAILS	1/13/2006
YDF-C5.1	DETAILS	9/15/2005
YDF-C5.2	DETAILS	1/13/2006
YDF-C5.2	DETAILS	9/15/2005
YDF-C5.3	RETAINING WALL DETAILS	2/7/2006
YDF-C5.3	DETAILS	9/15/2005
YDF-C5.4	DETAILS	1/13/2006
YDF-C5.4	DETAILS	9/15/2005
YDF-C5.5	DETAILS	1/13/2006
YDF-C5.5	DETAILS	9/15/2005
YDF-CM1	DIRECT BURIED STEAM PIPING PLAN & DETAILS	4/12/2006
YDF-L-100	LAYOUT AND MATERIALS	2/7/2006
YDF-L-110	SITE ENLARGEMENTS	1/13/2006
YDF-L-120	PAVING ENLARGEMENTS	2/7/2006
YDF-L-200	PLANTING PLAN	2/7/2006
YDF-L-300	DETAILS	1/13/2006
YDF-L-310	PLANTING DETAILS	1/13/2006
YDF-LS-100	EGRESS PLAN BASEMENT LEVEL	1/13/2006
YDF-LS-101	EGRESS PLAN FIRST FLOOR LEVEL	1/13/2006
YDF-LS-102	EGRESS 2ND & CLERESTORY LEVEL	1/13/2006
YDF-A-001	SITE PLAN	4/27/2006
YDF-A-002	SITE PLAN DETAILS	4/27/2006
YDF-A-003	SITE PLAN DETAILS	4/27/2006
YDF-A-004	CLERESTORY SITE PLAN	4/27/2006
YDF-A-001	CLERESTORY SITE PLAN DETAILS	4/27/2006
YDF-A-010	BASEMENT COORDINATION PLAN	1/13/2006
YDF-A-011	FIRST FLOOR COORDINATION PLAN	1/13/2006
YDF-A-012	SECOND FLOOR & CLERESTORY COORDINATION PLAN	1/13/2006
YDF-A-013	ROOF COORDINATION PLAN	1/13/2006
YDF-A-100	BASEMENT FLOOR PLAN- PART 1 & 2	1/13/2006
YDF-A-101	FIRST FLOOR PLAN - RCP- PART 1	4/5/2006
YDF-A-102	FIRST FLOOR PLAN - RCP- PART 2	3/6/2006
YDF-A-103	SECOND FLOOR PLAN - RCP- PART 1	5/30/2006
YDF-A-104	SECOND FLOOR PLAN - RCP, ZONE A PART 2	4/5/2006
YDF-A-105	ROOF PLAN ADMINISTRATION ZONE A	2/13/2006
YDF-A-106	FIRST FLOOR PATTERN PLAN- FLOOR PLAN ZONE A, PART 1	1/13/2006
YDF-A-107	FIRST FLOOR PATTERN PLAN- FLOOR PLAN ZONE A, PART 2	1/13/2006
YDF-A-108	2ND FLOOR PATTERN PLAN- FLOOR PLAN ZONE A, PART 1	1/13/2006
YDF-A-109	2ND FLOOR PATTERN PLAN- FLOOR PLAN ZONE A, PART 2	1/13/2006
YDF-A-110	ALL PLANS LINK ZONE A, PART 3	1/13/2006

YDF-A-120	FIRST FLOOR PLAN HOUSING UNIT B RCP - TYPICAL ZONES B, C & D	4/5/2006
YDF-A-121	CLERESTORY/PENTHOUSE PLAN HOUSING UNIT ZONE B	2/13/2006
YDF-A-122	FIRST FLOOR PLAN HOUSING UNITS ZONES C & D	4/5/2006
YDF-A-123	CLERESTORY/PENTHOUSE PLAN HOUSING UNITS ZONES C & D	1/13/2006
YDF-A-124	ROOF PLAN, HOUSING UNITS ZONES C & D	1/13/2006
YDF-A-125	PATTERN/FURNITURE PLAN HOUSING UNITS ZONE B, C & D	1/13/2006
YDF-A-130	FIRST FLOOR PLAN CPA- ZONE E	2/13/2006
YDF-A-131	CLERESTORY / ROOF PLAN CPA ZONE E	5/5/2006
YDF-A-132	PATTERN/FURNITURE PLAN CPA ZONE E	1/13/2006
YDF-A-140	FIRST FLOOR PLAN RCP YCC UNIT- ZONE F	4/5/2006
YDF-A-141	CLERESTORY / ROOF PLAN YCC ZONE F	2/13/2006
YDF-A-142	PATTERN/FURNITURE PLAN YCC UNIT ZONE F	1/13/2006
YDF-A-200	COORDINATION ELEVATIONS	1/13/2006
YDF-A-201	WEST ELEVATION ADMIN. ZONE A PARTS 1 & 2	1/13/2006
YDF-A-202	NORTH, SOUTH & WEST ELEVATIONS ADMIN. ZONE A PARTS 1, 2 & 3	1/13/2006
YDF-A-203	EAST ELEVATION ADMIN BLDG ZONE A	6/2/2006
YDF-A-204	EXTERIOR ELEVATIONS HOUSING UNIT ZONE B	5/5/2006
YDF-A-205	EXTERIOR ELEVATIONS HOUSING UNIT ZONES C & D	1/13/2006
YDF-A-206	EXTERIOR ELEVATIONS YCC UNIT, ZONE F	5/5/2006
YDF-A-300	BUILDING SECTIONS ADMIN BLDG	1/13/2006
YDF-A-301	BUILDING SECTIONS ADMIN. ZONE A	2/13/2006
YDF-A-302	BUILDING SECTIONS CPA/HOUSING UNITS- YCC UNIT	2/13/2006
YDF-A-303	BUILDING SECTIONS HOUSING UNITS & YCC UNIT	2/13/2006
YDF-A-400	ENLARGED PLANS ADMIN. ZONE A	5/30/2006
YDF-A-401	ENLARGED PLANS ADMIN. ZONE A	2/7/2006
YDF-A-402	ENLARGED PLANS ADMIN. ZONE A	4/5/2006
YDF-A-410	ENLARGED PLANS CPA & HOUSING UNITS	3/6/2006
YDF-A-420	STAIR PLANS, SECTIONS & DETAILS	2/13/2006
YDF-A-421	STAIR 3: PLANS, SECTIONS & DETAILS	2/13/2006
YDF-A-430	ELEVATOR PLAN, SECTION & DETAILS	1/13/2006
YDF-A-500	WALL SECTIONS-ADMIN. BLDG. ZONE A	1/13/2006
YDF-A-501	WALL SECTIONS-ADMIN. BLDG. ZONE A	2/7/2006
YDF-A-502	WALL SECTIONS-ADMIN. BLDG. ZONE A	2/7/2006
YDF-A-503	WALL SECTIONS-ADMIN. BLDG. ZONE A	1/13/2006
YDF-A-504	WALL SECTIONS-ADMIN. BLDG. ZONE A	1/13/2006
YDF-A-505	WALL SECTIONS-ADMIN. BLDG. ZONE A	1/13/2006
YDF-A-506	WALL SECTIONS-ADMIN. BLDG. ZONE A	2/7/2006
YDF-A-507	WALL SECTIONS-ADMIN. BLDG. ZONE A	2/7/2006
YDF-A-508	WALL SECTIONS-ADMIN. BLDG. ZONE A	2/7/2006
YDF-A-510	WALL SECTIONS HOUSING UNITS ZONES B, C, & D	1/13/2006
YDF-A-511	WALL SECTIONS HOUSING UNITS ZONES B, C, & D	1/13/2006
YDF-A-520	WALL SECTIONS CPA, ZONE E	1/13/2006
YDF-A-521	WALL SECTIONS CPA, ZONE E	1/13/2006

YDF-A-540	EXTERIOR DETAILS - ADMIN. SECTIONS	1/13/2006
YDF-A-541	EXTERIOR DETAILS - SECTIONS	1/13/2006
YDF-A-541.1	EXTERIOR DETAILS - SECTIONS	1/13/2006
YDF-A-542	EXTERIOR DETAILS ADMIN. - SECTIONS	1/13/2006
YDF-A-543	EXTERIOR DETAILS ADMIN. - SECTIONS	1/13/2006
YDF-A-550	EXTERIOR SECTION DETAILS- ZONES B, C & D	1/13/2006
YDF-A-551	EXTERIOR DETAILS - SECTIONS	1/13/2006
YDF-A-560	EXTERIOR DETAILS - SECTIONS	1/13/2006
YDF-A-570	EXTERIOR DETAILS - PLANS	1/13/2006
YDF-A-571	EXTERIOR DETAILS - PLANS	1/13/2006
YDF-A-572	EXTERIOR DETAILS - PLANS	1/13/2006
YDF-A-580	EXTERIOR DETAILS - PLANS	1/13/2006
YDF-A-581	EXTERIOR DETAILS - PLANS	1/13/2006
YDF-A-600	BUILD'G INTERIOR ELEVATIONS ADMIN. ZONE A	6/7/2006
YDF-A-601	BUILD'G INTERIOR ELEVATIONS HOUSING UNITS	5/5/2006
YDF-A-602	BUILD'G INTERIOR ELEVATIONS CPA ZONE E	1/13/2006
YDF-A-610	ROOM INTERIOR ELEVATIONS	1/13/2006
YDF-A-640	WET AERAS PLANS - ELEV. ADMIN. ZONE A	1/13/2006
YDF-A-641	WET AERAS PLANS - ELEV. HOUSING - CPA	4/5/2006
YDF-A-650	WALL PARTITION TYPES	1/13/2006
YDF-A-651	FINISH SCHEDULE	1/13/2006
YDF-A-660	INTERIOR DETAILS SECTIONS	1/13/2006
YDF-A-661	INTERIOR DETAILS SECTIONS	1/13/2006
YDF-A-662	INTERIOR DETAILS SECTIONS	1/13/2006
YDF-A-670	INTERIOR DETAILS PLANS	1/13/2006
YDF-A-700	DOOR SCHEDULE	6/2/2006
YDF-A-701	DOOR TYPES/ FRAME TYPES/ BORROWED LITES	6/2/2006
YDF-A-702	DOOR, FRAME, AND VISION PANELS	6/2/2006
YDF-A-703	DOOR, FRAME, AND VISION PANELS	6/2/2006
YDF-A-704	HM DETAILS	1/13/2006
YDF-A-705	HM DETAILS	1/13/2006
YDF-A-706	HM DETAILS	1/13/2006
YDF-A-707	HM DETAILS	1/13/2006
YDF-A-710	ALUMINUM FRAME ELEVATIONS	6/2/2006
YDF-A-711	ALUMINUM FRAME ELEVATIONS	6/7/2006
YDF-A-712	ALUMINUM FRAME ELEVATIONS	6/2/2006
YDF-A-713	ALUMINUM STOREFRONT GLAZING DETAILS	5/5/2006
YDF-A-800	MILLWORK	3/6/2006
YDF-A-801	MILLWORK ZONE A	3/6/2006
YDF-A-802	MILLWORK ZONE A	3/6/2006
YDF-A-803	MILLWORK ZONE A	3/6/2006
YDF-A-804	MILLWORK	5/30/2006
YDF-A-805	MILLWORK ZONES B, C, D, F	3/6/2006
YDF-A-806	MILLWORK ZONE E	3/6/2006
YDF-A-807	MILLWORK ZONE E	3/6/2006
YDF-A-809	MILLWORK ZONE F, YCC	3/6/2006
YDF-A-810	MILLWORK DETAILS	3/6/2006

YDF-FS-1	FOOR PLAN AND EQUIPMENT SECHEDULE	1/13/2006
YDF-FS-2	PLUMBING SPOT CONNECTION PLAN	1/13/2006
YDF-FS-3	ELECTRICAL SPOT CONNECTION PLAN	1/13/2006
YDF-FS-4	VENTILATION AND SPECIAL CONDITIONS	1/13/2006
YDF-FS-5	ELEVATION AND DETAILS	1/13/2006
YDF-FS-6	STANDARD FABRICATION DETIALS	1/13/2006
YDF-FS-7	STANDARD FABRICATION DETIALS	1/13/2006
YDF-S-001	GENERAL NOTES	2/8/2006
YDF-S-101	FOUNDATION PLAN - OVERALL	1/13/2006
YDF-S-101a	FOUNDATION DIMENSIONAL PLAN	4/27/2006
YDF-S-101b	FOUNDATION DIMENSIONAL PLAN (ADMIN. BASEMENT)	4/27/2006
YDF-S-102	2nd FL. & LOW ROOF FRAMING PLANS OVERALL	1/13/2006
YDF-S-103	ROOF FRAMING PLAN	1/13/2006
YDF-S-104	SUPERIMPOSED LIVE LOADING PLANS	1/13/2006
YDF-S-111	FOUNDATION PLAN - ZONE A: PART 1	2/8/2006
YDF-S-111a	1st FL. FRAMING PLAN ZONE A: PARTS 1, 2, & 3	2/8/2006
YDF-S-112	FOUNDATION PLAN - ZONE A: PARTS 2, & 3	2/8/2006
YDF-S-113	FOUNDATION PLAN - ZONE B	1/13/2006
YDF-S-114	FOUNDATION PLAN - ZONES D & E	2/8/2006
YDF-S-115	FOUNDATION PLAN - ZONE C	1/13/2006
YDF-S-116	FOUNDATION PLAN - ZONE F	1/13/2006
YDF-S-121	2nd FL. FRAMING PLAN ZONE A: PART 1	2/14/2006
YDF-S-122	2nd FL. FRAMING PLAN ZONE A: PARTS 2, & 3	2/14/2006
YDF-S-123	LOW ROOF FRAMING PLAN - ZONE B	1/13/2006
YDF-S-124	LOW ROOF FRAMING PLAN - ZONES D & E	1/13/2006
YDF-S-125	LOW ROOF FRAMING PLAN - ZONE C	1/13/2006
YDF-S-126	LOW ROOF FRAMING PLAN - ZONE F	1/13/2006
YDF-S-131	ROOF FRAMING PLAN ZONE A: PART 1	2/8/2006
YDF-S-132	ROOF FRAMING PLAN ZONE A: PARTS 2, & 3	1/13/2006
YDF-S-133	ROOF FRAMING PLAN ZONE B	1/13/2006
YDF-S-134	ROOF FRAMING PLAN ZONES D & E	1/13/2006
YDF-S-135	ROOF FRAMING PLAN ZONE C	1/13/2006
YDF-S-136	ROOF FRAMING PLAN ZONE F	2/8/2006
YDF-S-141	COLUMN SCHEDULE	2/14/2006
YDF-S-201	BUILDING FRAMING ELEVATIONS	1/13/2006
YDF-S-202	BUILDING FRAMING ELEVATIONS	1/13/2006
YDF-S-203	BUILDING FRAMING ELEVATIONS	1/13/2006
YDF-S-301	BUILDING SECTIONS	1/13/2006
YDF-S-302	BUILDING SECTIONS	1/13/2006
YDF-S-303	BUILDING SECTIONS	1/13/2006
YDF-S-401	CONCRETE DETAILS	2/8/2006
YDF-S-402	CONCRETE DETAILS	2/8/2006
YDF-S-403	CONCRETE DETAILS	1/13/2006
YDF-S-404	CONCRETE DETAILS	2/8/2006
YDF-S-501	FRAMING DETAILS	1/13/2006
YDF-S-502	FRAMING DETAILS	1/13/2006
YDF-S-503	FRAMING DETAILS	2/8/2006

YDF-S-601	TYPICAL DETAILS	1/13/2006
YDF-S-602	TYPICAL DETAILS	1/13/2006
YDF-S-603	TYPICAL DETAILS	2/8/2006
YDF-S-604	TYPICAL DETAILS	1/13/2006
YDF-M-000	LEGEND - HVAC PLAN	1/13/2006
YDF-M-100	BASEMENT LVL A POART 1 & 2 HVAC PLAN	1/13/2006
YDF-M-101	FIRST LVL A PART 1 HAVC PLAN	3/30/2006
YDF-M-102	FIRST LVL A PART 2 HAVC PLAN	1/13/2006
YDF-M-103	SECOND LVL A PART 1 HAVC PLAN	3/30/2006
YDF-M-104	SECOND LVL A PART 2 HAVC PLAN	3/30/2006
YDF-M-105	ROOF LVL A PART 1&2 HVAC PLAN	1/13/2006
YDF-M-111	FIRST LVL HOUSING UNIT B HVAC PLAN	3/30/2006
YDF-M-112	CLERESTORY/PENHOUSE LVL HOUSING UNIT B HVAC PLAN	1/13/2006
YDF-M-121	FIRST LVL HOUSING UNIT C HVAC PLAN	3/30/2006
YDF-M-122	CLERESTORY/PENHOUSE LVL HOUSING UNIT C HVAC PLAN	1/13/2006
YDF-M-131	FIRST LVL HOUSING UNIT D HVAC PLAN	3/30/2006
YDF-M-132	CLERESTORY/PENHOUSE LVL HOUSING UNIT D HVAC PLAN	1/13/2006
YDF-M-141	FIRST LVL GYM ZONE E HVAC PLAN	3/30/2006
YDF-M-142	CLERESTORY LVL GYM UNIT E HVAC PLAN	1/13/2006
YDF-M-151	FIRST LVL YCC HOUSING UNIT F HVAC PLAN	1/13/2006
YDF-M-152	CLERESTORY/PENTHOUSE LVL YCC HOUSING UNIT F - HVAC PLAN	1/13/2006
YDF-M-200	HVAC DETAILS	1/13/2006
YDF-M-201	HVAC DETAILS PART 2	1/13/2006
YDF-M-300	SCHEDULES	3/30/2006
YDF-M-301	SCHEDULES	3/30/2006
YDF-P-000	LEGEND, DETAILS & SCHEDULE - PLUMBING	1/13/2006
YDF-P-001	UNDERGROUND PLAN - PLUMBING	1/13/2006
YDF-P-100	BASEMENT PLAN - PART 3 PLAN - PLUMBING	1/13/2006
YDF-P-101	FIRST FLOOR PLAN - PART 1 PLUMBLING	1/13/2006
YDF-P-102	FIRST FLOOR PLAN - PART 2 PLUMBING	1/13/2006
YDF-P-103	SECOND FLOOR PLAN - PART 1 - PLUMBING	1/13/2006
YDF-P-104	SECOND FLOOR PLAN - PART 2 - PLUMBING	1/13/2006
YDF-P-105	ROOF PLAN - PLUMBING	1/13/2006
YDF-P-111	CLERESTORY/FIRST FLOOR PLAN - TYPICAL HOUSING UNITS B, C & D - PLUMBING	1/13/2006
YDF-P-121	FIRST FLOOR PLAN GYM - UNIT E PLUMBING	1/13/2006
YDF-P-131	CLERESTORY /FIST FLOOR PLAN YCC HOUSING - UNIT F - PLUMBING	1/13/2006
YDF-FP-000	LEFEND, DETAILS & SCHEDULE - FIRE PROTECTION	1/13/2006
YDF-FP-100	BASEMENT PLAN - PART 3 PLAN - FIRE PROTECTION	3/30/2006
YDF-FP-101	FIRST FLOOR PLAN - PART 1 - FIRE PROTECTION	1/13/2006
YDF-FP-102	FIRST FLOOR PLAN - PART 2 - FIRE PROTECTION	1/13/2006
YDF-FP-103	SECOND FLOOR PLAN - PART 1 - FIRE PROTECTION	1/13/2006

YDF-FP-104	SECOND FLOOR PLAN - PART 2 - FIRE PROTECTION	1/13/2006
YDF-FP-111	FIRST FLOOR PALLN - TYPICAL HOUSING UNITS B, C, & D - FIRE PROTECTION	1/13/2006
YDF-FP-121	FIRST FLOOR PLAN GYM - UNIT E - FIRE PROTECTION	3/30/2006
YDF-FP-131	CLERESTORY/FIRST FLOOR PLAN YCC HOUSING UNIT F - FIRE PROTECTION	1/13/2006
YDF-E-000	SYMBOL LIST, NOTES, AND SCHEDULE - ELECTRICAL	3/30/2006
YDF-E-001	SITE PLAN - ELECTRICAL	3/30/2006
YDF-E-010	BASEMENT MASTER PLAN - FIRE ALARM	3/30/2006
YDF-E-011	FIRST FLOOR MASTER PLAN - FIRE ALARM	3/30/2006
YDF-E-012	SECOND FLOOR MASTER PLAN - FIRE ALARM	3/30/2006
YDF-E-100	BASEMENT PLAN - PART 1 POWER AND LIGHTING	3/30/2006
YDF-E-101	FIRST FLOOR PLAN - PART 1 - POWER AND LIGHTING	3/30/2006
YDF-E-102	FIRST FLOOR PLAN - PART 2 - POWER AND LIGHTING	3/30/2006
YDF-E-103	SECOND FLOOR PLAN - PART 1 - POWER AND LIGHTING	3/30/2006
YDF-E-104	SECOND FLOOR PLAN - PART 2 - POWER AND LIGHTING	3/30/2006
YDF-E-105	ROOF LVL A PART 1&2 ELECTRICAL PLAN	3/30/2006
YDF-E-110	ALL LEVEL PLAN - PART 3 POWER AND LIGHTING	3/30/2006
YDF-E-111	TYPICAL 1ST FLR PLAN - HOUSING UNITS B, C & D - POWER & LIGHTING	3/30/2006
YDF-E-112	CLERESTORY PLAN - HOUSING UNIT & GYM - POWER AND LIGHTING	3/30/2006
YDF-E-121	FIRST FLOOR PLAN - GYM UNIT E - POWER AND LIGHTING	3/30/2006
YDF-E-131	FIRST FLOOR PLAN YCC HOUSING UNIT F - POWER AND LIGHTING	3/30/2006
YDF-E-201	POWER RISER DIAGRAM AND SCHEDULES	3/30/2006
YDF-E-202	SCHEDULES	3/30/2006
YDF-E-203	MOTOR CONTROL CENTERS SCHEDULES AND DETAILS	3/30/2006
YDF-E-204	KITCHEN PLAN & SCHEDULE, AND MISCELLANEOUS DETAILS	1/13/2006
YDF-ES-001	SYMBOLS AND ABBREVIATIONS	1/13/2006
YDF-ES-002	GENERAL NOTES	1/13/2006
YDF-ES-003	YOUTH DEVELOPMENT FACILITY (YDF) SITE PLAN	1/13/2006
YDF-ES-100A	YDF BASEMENT AND 1st FLOOR ADMINISTRATION AREA	1/13/2006
YDF-ES-100B	YDF 2nd FLOOR AND ROOF PLAN ADMINISTRATION AREA	1/13/2006
YDF-ES-101A	YDF HU GROUND FLOOR AND GYMNASIUM AREA	1/13/2006
YDF-ES-101B	YDF HU GROUND FLOOR PLAN-B	1/13/2006
YDF-ES-101C	YDF HU GROUND FLOOR PLAN-C	1/13/2006
YDF-ES-101D	YDF HU GROUND FLOOR PLAN-D	1/13/2006
YDF-ES-101E	YDF HU GROUND FLOOR PLAN-E	1/13/2006
YDF-ES-101F	YDF CLERESTORY PLAN-F	1/13/2006
YDF-ES-200	INTEGRATION DIAGRAM	1/13/2006
YDF-ES-201	VIDEO SURVEILLANCE SYSTEM (VSS) ONE-LINE DIAGRAM	1/13/2006
YDF-ES-202	ACCESS CONTROL DIAGRAM	1/13/2006
YDF-ES-203	INTERCOM AND PAGING DIAGRAM	1/13/2006

YDF-ES-204	DURESS/PANIC RISER AND WATCH GUARD TOUR DIAGRAMS	1/13/2006
YDF-ES-300	MASTER CONTROL CONSOLE (MCC) AND EQUIPMENT LAYOUTS	3/30/2006
YDF-ES-301	MAIN SECURITY AND REMOTE SECURITY EQUIPMENT ROOM LAYOUTS	1/13/2006
YDF-ES-302	DOOR AND GATE CONTROL DETAILS	1/13/2006
YDF-ES-303	DURESS AND INTERCOM MOUNTING DETAILS	1/13/2006
YDF-ES-304	VIDEO SURVEILLANCE DETAILS	1/13/2006
YDF-ES-305	MANUAL SLIDING GATE DETAILS	2/22/2006
YDF-ES-400	MASTER CONTROL CENTER TOUCH SCREEN CONTROL (TSC) STATION	1/13/2006
YDF-ES-401	DAYROOM OFFICER'S TOUCH SCREEN CONTROL (TSC) STATION	1/13/2006
YDF-SF-500	FENCE DETAILS	2/22/2006
YDF-TD-001	SYMBOLS, NOTES, AND ABBREVIATIONS	1/30/2006
YDF-TD-002	SITE PLAN	1/30/2006
YDF-TD-100A	YDF 1ST AND 2ND FLOOR PLAN ADMINISTRATION AREA	1/30/2006
YDF-TD-100B	YDF 1ST FLOOR PLAN, GYMNASIUM AREA - ZONE E	1/30/2006
YDF-TD-100C	YDF GROUND FLOOR PLAN - ZONE B	1/30/2006
YDF-TD-100D	YDF GROUND FLOOR PLAN - ZONE C	1/30/2006
YDF-TD-100E	YDF GROUND FLOOR PLAN - ZONE D	1/30/2006
YDF-TD-100F	YDF GROUND FLOOR PLAN - ZONE F	1/30/2006
YDF-TD-200	TELE/DATA DIAGRAM	1/30/2006
YDF-TD-201	TELE/DATA DETAILS	1/30/2006
YDF-TD-202	AUDIO/VISUAL SYSTEM DIAGRAM AND DETAILS	1/30/2006
YDF-TD-203	CATV SYSTEM DIAGRAM AND DETAILS	1/30/2006
YDF-TD-204	TELE/DATA RISER	1/30/2006
YDF-ASK-01	TYPICAL JAMB FLASHING DETAIL- updated Bulletin #6 - 3/1/06	2/2/2006
YDF-ASK-02	TYPICAL SILL FLASHING DETAIL- updated Bulletin #6 - 3/1/06	2/2/2006
YDF-ASK-03	TYPICAL HEAD FLASHING DETAIL - updated Bulletin #6 - 3/1/06	2/2/2006
YDF-ASK-04	CURB @ DAYROOM CURTAIN WALL - updated Bulletin #6 - 3/1/06	2/1/2006
YDF-ASK-04.1	CURB @ DAYROOM CURTAIN WALL - updated Bulletin #14 - 5/15/06	5/12/2006
YDF-ASK-05	TYPICAL DETAIL AT GLAZED HOUSING AT DAYROOM DOOR - updated Bulletin #14 - 5/15/06	5/12/2006
YDF-ASK-07	GLAZING SCHEDULE	6/7/2006
YDF-ASK-08	TYPICAL HEAD & SILL DETAIL @ BEDRMS. - updated Bulletin #16.1	6/7/2006
YDF-FPSK-01	DETAIL - FIRE PROTECTION - updated Bulletin #8 - 3/31	3/30/2006
YDF-FPSK-02	DETAIL - FIRE PROTECTION - updated Bulletin #8 - 3/31	3/30/2006

YDF-FPSK-03	FIRST FLOOR PART PLAN - FIRE PROTECTION - updated Bulletin #8 - 3/31	3/30/2006
YDF-FPSK-04	FIRST FLOOR PART PLAN - FIRE PROTECTION - updated Bulletin #8 - 3/31	3/30/2006
YDF-FPSK-05	FIRST FLOOR PART PLAN - FIRE PROTECTION - updated Bulletin #8 - 3/31	3/30/2006
YDF-FPSK-06	FIRST FLOOR PART PLAN - FIRE PROTECTION - updated Bulletin #8 - 3/31	3/30/2006
YDF-FPSK-07	SECOND FLOOR PART PLAN - FIRE PROTECTION - updated Bulletin #8 - 3/31	3/30/2006
YDF-FPSK-08	SECOND FLOOR PART PLAN - FIRE PROTECTION - updated Bulletin #8 - 3/31	3/30/2006
YDF-FPSK-09	SECOND FLOOR PART PLAN - FIRE PROTECTION - updated Bulletin #8 - 3/31	3/30/2006
YDF-FPSK-10	FIRST FLOOR PART PLAN - FIRE PROTECTION - updated Bulletin #9	4/4/2006
YDF-FPSK-11	SECOND FLOOR PART PLAN - FIRE PROTECTION - updated Bulletin #9	4/4/2006
YDF-PSK-01	SCHEDULE - PLUMBING - updated Bulletin #8 - 3/31	3/30/2006
YDF-PSK-02	UNDERGROUND PLAN - PLUMBING - updated Bulletin #8 - 3/31	3/30/2006
YDF-PSK-03	UNDERGROUND PLAN - PLUMBING - updated Bulletin #8 - 3/31	3/30/2006
YDF-PSK-04	FIRST FLOOR PLAN - PLUMBING - updated Bulletin #8 - 3/31	3/30/2006
YDF-PSK-05	FIRST FLOOR PLAN - PLUMBING - updated Bulletin #8 - 3/31	3/30/2006
YDF-PSK-06	FIRST FLOOR PLAN - PLUMBING - updated Bulletin #8 - 3/31	3/30/2006
YDF-PSK-07	FIRST FLOOR PLAN - PLUMBING - updated Bulletin #8 - 3/31	3/30/2006
YDF-PSK-08	FIRST FLOOR PLAN - PLUMBING - updated Bulletin #8 - 3/31	3/30/2006
YDF-PSK-09	UNDERGROUND PLAN - PLUMBING - updated Bulletin #8 - 3/31	3/30/2006
YDF-PSK-10	ROOF - PLUMBING - updated Bulletin #8 - 3/31	3/30/2006
YDF-PSK-11	ROOF - PLUMBING - updated Bulletin #8 - 3/31	3/30/2006
YDF-PSK-12	FIRST FLOOR PLAN HOUSING - PLUMBING - updated Bulletin #8 - 3/31	3/30/2006
YDF-PSK-13	FIRST FLOOR PLAN - PLUMBING - updated Bulletin #8 - 3/31	3/30/2006
YDF-SKM-01	DETAIL NAME - updated Bulletin #8 - 3/30	3/30/2006
YDF-SKM-02	DETAIL NAME - updated Bulletin #8 - 3/30	3/30/2006
YDF-SKM-03	DETAIL NAME - updated Bulletin #8 - 3/30	3/30/2006
YDF-SKM-04	DETAIL NAME - updated Bulletin #8 - 3/30	3/30/2006
YDF-SKM-05	DETAIL NAME - updated Bulletin #8 - 3/30	3/30/2006

YDF-SKM-06	DETAIL NAME - updated Bulletin #8 - 3/30	3/30/2006
YDF-SKM-07	DETAIL NAME - updated Bulletin #8 - 3/30	3/30/2006
YDF-SKM-08	DETAIL NAME - updated Bulletin #8 - 3/30	3/30/2006
YDF-SKM-09	DETAIL NAME - updated Bulletin #8 - 3/30	3/30/2006
YDF-SKM-10	DETAIL NAME - updated Bulletin #8 - 3/30	3/30/2006
YDF-SKM-11	DETAIL NAME - updated Bulletin #8 - 3/30	3/30/2006
YDF-ES-SK-01	DETAIL NAME - updated Bulletin #8 - 3/30	3/30/2006
YDF-ES-SK-02	DETAIL NAME - updated Bulletin #8 - 3/30	3/30/2006
YDF-SSK-01	TYPICAL DETAIL AT GLAZED HOUSING AT DAYROOM DOOR - updated Bulletin #14 - 5/15/06	5/12/2006
YDF-SSK-02	ADDITIONAL COLUMN LOCATION DIMENSIONS - updated Bulletin #12.2 - 5/30/06	5/30/2006

**PART 3 – End of Document 00410**