




ADDENDUM No. 1

November 9, 2015

Re: PROJECT – CUMBERLAND LIBRARY HAYDEN CENTER
LEAKAGE REPAIR AND WATERPROOFING
(Bid No. 2015-1026-12)

1. Reference is made to the Pre-Bid Conference, which was held on November 6, 2015 at the Cumberland Library, 1464 Diamond Hill Road, Cumberland, RI, in connection with the bidding of this project.
2. As a result of the discussions and commentary made by prospective bidders at the above-referenced pre-bid conference regarding further investigation of the water leakage issue and further assessment of the scope of work required for the project, the Town of Cumberland has decided to postpone the bidding of this project. Therefore, bids for this project will not be received by the Town of Cumberland on November 12, 2015.
3. It is the intent of the Town of Cumberland to perform a more comprehensive investigation of the water intrusion and associated leakage in conjunction with a building envelope evaluation by an independent contractor so as to determine the desirable scope of work to suitably correct the existing water intrusion problem of this section of the building structure.
4. Further, it is the intent of the Town of Cumberland to update the scope of work for the bidding and contract documents during the winter months for advertisement and re-bidding during the late winter/early spring of 2016.
5. Acknowledgement of receipt of this addendum shall be made by e-Mail to Mr. Robert Anderson, P.E., Public Works Director, at randerson@cumberlandri.org.

Town of Cumberland – Department of Public Works

By: 
Robert A. Anderson, Jr., P.E.
Public Works Director