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THE ECONOMIC DEVELOPMENT FOUNDATION OF RHODE ISLAND  
NOTICE TO BIDDERS 

 
SEALED PROPOSALS 

RFP# 15-030 
 

Sealed Proposals are being requested to provide Site Planning and Permitting for 
the “Newport Tech Works” project, 513 Broadway, Newport, R.I. (Plat 6 Lot 240), 
in accordance with all terms and specifications contained herein, will be received by the 
City of Newport, Purchasing Office, 43 Broadway, Newport, RI 02840 until: 12:00 PM 
January 5, 2015. 
 

THIS IS NOT A PUBLIC OPENING 
 
The Economic Development Foundation of Rhode Island (EDFRI), City of Newport 
(City), and Newport County Development Council (NCDC) collectively known as the 
Project Sponsors are collaborating in the redevelopment of the former Sheffield 
School into a technology-business incubator, co-work space, and private office space.  
This project is being funded with a grant from the United States Department of 
Commerce Economic Development Administration, and a capital investment from the 
City of Newport.  If additional information is needed, please contact the Technical Point 
of Contact (POC) listed in the package.   
 
It is the bidder’s responsibility to see that the proposal is delivered within the time and 
at the place prescribed.  Proposals received prior to the time of opening will be securely 
kept, unopened.  Proposals may be withdrawn on written request (on the letterhead of 
the bidder and signed by the person signing the proposal), which must be received 
prior to the time fixed for opening.  Proposals may be modified in the same manner.  
No proposal or modification thereof received after the time set for opening will be 
considered, even if it is determined by the Project Sponsors that such non-arrival before 
the time set for opening was due solely to the delay in the mails for which the bidder is 
not responsible. 
 
Any bidder taking exception to, or questioning any of the provisions, procedures, 
conditions or specifications herein stated should make such exceptions known to the 
undersigned, in writing, not less than five (5) days before the bid opening. 
   
Any change or interpretation made as a result thereof will be published in an addendum 
and mailed to all prospective bidders.  Should a bidder still not be satisfied, he may, in 
the bid, set out and stipulate the exception, with enough explanation to be understood 
by the Project Sponsors and, within the stipulation, the INCREASE or DECREASE in the 
bid price because of the exception shall be stated.  The Project Sponsors may, at their 
discretion, accept or reject any or all exceptions. 
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The right is reserved, as the interest of the EDFRI, CITY and NCDC may require, to 
reject any or all bid proposals, to waive any technical defect or informality in bids 
received, and to accept or reject any bid or portion thereof.  
 
The Project Sponsors reserve the right to reject any or all proposals or to accept any 
proposals deemed to be for the best interest of the Newport Tech Works project and its 
collaborators. 
 
The technical point of contact (POC) for this project is Scott A Gibbs, 
President, EDFRI; sgibbs@edf-ri.com, please submit all questions by email. 
 
Note:  All bidders are responsible for insuring that no addenda have been added to the 
original bid package.  All bidders are reponsible for contacting the POC prior to finalizing 
and submitting bids to determine the existance of an addenda.  
 
Prevailing Wage (IF APPLICABLE) - Any construction over $ 1,000.00 is required to 
pay state prevailing wage. A current copy of the most recent Prevailing Wage scale is 
obtained from the State of Rhode Island, Department of Labor and Training, Division of 
Professional Regulation or at the Davis-Bacon Wage Determination link. It is also by 
request for each construction bid document. All vendors supplying construction services 
must submit certified payrolls from any contractor and sub-contractor who work on the 
project. No payments are made until all payrolls are up to date, and correct. Click here 
for Prevailing Wage Tables.  
 
Prevailing Wages also applies to ALL other (Non-Construction) Requirements.  If the 
City's requirement is sealed bid, the DAVIS-BACON Wage Determination applies. 
 
Buy American Act (1933- Sections 10 (a-d) of Title 41) and Buy American Act 
Provision (1982 - Section 5323(j) of Title 49) apply to this requirement, and therefore, 
documentation may be requested in support. 
 
Foreign Corporations – In accordance with Title 7, Chapter 1.1 of the General Laws 
of Rhode Island, no foreign corporation, a corporation without a Rhode Island business 
address, shall have the right to transact business in the State until it shall have 
procured a Certificate of Authority to do so from the Rhode Island Secretary of State 
(401-222-3040).  This is a requirement only of the successful contractor. 

 
GENERAL CONDITIONS (if applicable) 

 
1. The Project Sponsors reserve the right to reject any and all proposals, to waive any 

informality, to request interviews of Service Providers prior to award and to select 
and negotiate the Service Provider services in the best interest of the Newport Tech 
Works project and its collaborators. 
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2. The Service Provider shall guarantee to perform the services offered and the total 

price of the proposal for a period of not less than 60 days from the deadline for 
submission of proposals. 

 
3. The Project Sponsors reserve the right to accept all or part of any proposal, and to 

negotiate a contract for services and cost with the selected Service Provider. 
 
4. The Service Provider shall provide all necessary personnel, materials and equipment 

to perform and complete all work under this proposal. 
 
5. All original documents and drawings shall become the property of the Project 

Sponsors after completion of the Service Provider’s work. 
 
6. The EDFRI intends to recommend award of a contract to the CITY and NCDC for the 

requested services within two (2) weeks of receipt of the proposals.  The Service 
Provider shall be prepared to commence work immediately upon execution of a 
contract with the EDFRI. 

 
7. Awards will not be made to any person, firm or company in default of a contract 

with the City, the State of Rhode Island or the Federal Government. 
 
8. The Service Provider hereby agrees that it will assign to the Project Sponsors 

individually and collectively all cause of action that it may acquire under the anti-
trust laws of Rhode Island and the United States as the result of conspiracies, 
combination of contracts in restraint of trade which affect the price of goods or 
services obtained by the EDFRI under this contract if so requested by the EDFRI. 

 
9. Unless otherwise stated, invoices are to be submitted in duplicate upon delivery of 

service to the EDFRI.  The invoice must include an itemization of all services 
provided, including unit list price, net price, extensions and total amount(s) due.  

 
10. Unless otherwise stated, payment will be made within thirty (30) days of the 

completion of the service, in an acceptable fashion, to the EDFRI and receipt of 
invoice, whichever is later. 

 
11. EDFRI is exempt from Rhode Island sales tax. Our exemption number is 1242.  

Please bill less these taxes. 
 
12. The EDFRI’s obligations to pay any amount due under a contract are contingent 

upon availability and continuation of funds for the purpose.  The EDFRI may 
terminate the contract, for non-appropriation of funds, and all payment obligations 
of the EDFRI cease on the date of termination. 
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13. None of the services covered by the contract shall be assigned in full or in part, or 
sub-contracted without the prior approval of the EDFRI. 

 
14. This contract will be for the services described above; however, this agreement 

should not be considered exclusive. As deemed necessary, the EDFRI reserves the 
right to obtain these services from any other vendor. 

 
15. Unless otherwise specified all costs listed are firm for the term of the contract. 
 
16. Neither party shall be liable for any inability to perform its’ obligations under any 

subsequent agreement due to war, riot, insurrection, civil commotion, fire, flood, 
earthquake, storm or other act of God. 

 
17. Notification of the parties shall be considered to have been constructively received 

when it is mailed via the United States Postal Service or delivered in hand to the 
parties as stated in the contract. 

 
18. If any of the GENERAL TERMS AND CONDITIONS is held to be invalid or 

unenforceable, it will be construed to have the broadest interpretation which would 
make it valid and enforceable under such holding.  Invalidity or unenforceability of a 
term or condition will not affect any of the other GENERAL TERMS AND 
CONDITIONS. 

 
19. Each and every provision and clause required by law to be inserted in any 

subsequent Contract shall be deemed to be inserted herein and the Contract shall 
be read and enforced as though it were included herein, and if through mistake or 
otherwise any such provision is not inserted, or is not correctly inserted, then upon 
the application of either party, the Contract shall forthwith be physically amended to 
make such insertion or correction. 

 
20. Proposal shall also mean quotation, bid, offer, qualification/experience statement, 

and services.  Proposers shall also mean vendors, offerors, bidders, or any person or 
firm responding to a Request for Proposals. 

 
21. All contracts entered into by the EDFRI shall be governed by the Laws of the State 

of Rhode Island. Any disputes shall be resolved within the venue of the State of 
Rhode Island and Newport County. 

 
22. The Service Provider selected for this project shall procure and maintain the 

following types of insurance: 
 

 Statutory Workers Compensation and Employer’s Liability Insurance 
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 Professional Services Liability Insurance for errors and omissions 
($1,000,000.00 minimum) 

 
 Liability and Property Damage Insurance (a) Bodily injury liability: $500,000 

each person, $1,000,000 each occurrence; (b) Property damage liability: 
$500,000 each occurrence, $1,000,000 aggregate 

 
 

EVALUATION AND RATING OF PROPOSALS 
 
The submitted proposals will be reviewed and rated by the Project Sponsors based on 
the following criteria. 

1. The Bidder’s experience with engagements similar in size and scope (20 pts.) 
2. The proposed team’s professional resumes and applicable experience (20 pts.) 
3. The bidder’s approach to accomplish the work described in the Specifications and 

Scope of Services (25 pts.) 
4. Review of references (10 pts.) 
5. Total cost (25 pts.) 

 
RESPONSE DATE 

 
Responses to this RFP are due by January 5, 2015 by 12:00 PM. Include one (1) 
electronic (PDF) version (CD/Flash Drive) version and three (3) printed copies of the 
complete proposal and must be mailed or hand-delivered in a sealed envelope marked: 
 
City of Newport –Purchasing Office  
43 Broadway 
Newport, RI 02840  
ATTN: RFP # 15-030- Site Planning and Permitting for the “Newport Tech 
Works” Project 
 
The Project Sponsors reserve the right to terminate the Project prior to entering into 
any negotiated contract with any qualified firm or firms pursuant to this Request for 
Proposals, and by responding hereto, no firm or firms are vested with any rights in any 
way whatsoever. 
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SCOPE OF SERVICES 
 
 

Request for Proposal 
 # 15-030 

Site Planning and Permitting 
“Newport Tech Works”, 513 Broadway, Newport, R.I. 

 
 
 
PROJECT DESCRIPTION 
 
The project involves the adaptive reuse of the existing three level, (basement, first floor 
and second floor) 33,000 SF former Sheffield School Building at 513 Broadway in 
Newport, R.I. into an office incubator, co-work space, and private offices. 
 
The total project construction budget, excluding soft costs, is $2.73 million.  Project 
scope includes: 
 

1. Complete renovation of the existing building envelope, including new windows, 
roof, and insulation. 

2. All new mechanical, electrical, plumbing, and tele-data infrastructure. 

3. All new interior and exterior lighting. 

4. Site redevelopment. 

5. Fit-out of incubator and co-work spaces.   
 

Conceptual site plan, floor plans, and exterior/interior renderings for the project are 
attached.  The conceptual development program roughly entails a 5,000 SF business 
incubator, 10,000 SF of co-working space, 15,000 SF of private office space, rooftop 
deck, and bathrooms and mechanical room.   

The target for this project is to achieve a “Certified”, or “Silver” level in accordance with 
the LEED Commercial BD & C (Building Design and Construction) V4 Rating 
System/Program as sponsored by the U.S. Green Building Council. 
 
The Project Developer, Economic Development Foundation of Rhode Island, or EDFRI, 
seeks proposals from firms qualified to act as the Site Planning and Permitting 
consulting engineer for the project (Scope Item #4).  There will be an Architect, 
Structural and MEP consultant, and LEED Documentation and Management Consultant, 
whom will be hired directly by the developer.  The activities of these additional 
consultants must be coordinated with the Site Planning and Permitting consultant.  
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Furthermore, the MEP engineering services are anticipated to be coordinated with 
National Grid’s Advanced Building Systems Program. 
 
SCOPE OF SERVICES 
The subject site is located within a Limited Business (LB) zoning district and the 
Newport Arts and Entertainment District.  The property is not in a local Historic District 
Zone, nor in a National Register Historic District.  The building was constructed circa 
1922, and operated as a school until 2006.  The building consists of 23,112 gross 
square feet of above grade finished floor space and a 10,488 GSF partially finished 
basement.  The structure sits on a 1.54-acre lot (67,275 square feet) and has 14,108 
square feet of paved parking bordered by mature landscaping.  The lot has 256 LF of 
frontage on Broadway, 200 LF of frontage on Vernon Avenue, and 282.5 LF of frontage 
on Hoppin Street.  The requested services will result in a complete site layout, utility 
design, stormwater management plan, landscape plan, and municipal permitting of all 
site improvements.  The site planning and permitting services will be provided in four 
phases: 
 

 Phase A – Pre-Permitting and Conceptual Design 
 Phase B – Design Development and Permitting 
 Phase C – Construction Documents 
 Phase D – Construction Administration 

 
Phase A – Per-Permitting and Conceptual Design 
 

Review of Phase I Environmental Site Assessment – A Phase I Environmental Site 
Assessment was conducted in March 2014 by Pare Corporation. The consultant will 
review the findings of the Phase I Environmental Site Assessment and make 
recommendations regarding additional, if any, investigation and remediation steps. 
 
Topographic Survey – Complete a field-run topographic and perimeter survey of the 
site to create an existing conditions plan.  Topographic data will be collected within 
the property, and 30 feet beyond the property line as access permits.  Topographic 
data will be compiled according to a two-foot contour interval using an assumed 
data for horizontal control and NAVD 88 for vertical control.  Locate existing natural 
and manmade features, including existing structures, paving, curb, trees, utilities at 
grade, finished floor elevations, site soil evaluation test pits and other data as 
necessary to provide adequate base information.  All topographic data will be 
collected using Total Station field instrumentation and data collectors in digital 
format. 
 
ALTA Survey (Alternate) – Perform an existing conditions survey and draft a plan in 
compliance with the 2011 Minimum Standard Detail Requirements for American 
Land Title Association / American Congress on Surveying and Mapping (ALTA / 
ACSM) Land Title Surveys. 
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Site Soil Evaluation – Perform soil evaluations to assess the seasonal high water 
table and infiltration capacity of the soil. If the soil evaluations are inconclusive, 
infiltration tests will also be performed. These data will be used to finalize the 
stormwater management plan for the permitting and construction plans.  A report of 
the test pit evaluations will be prepared by a Rhode Island certified soils evaluator 
(Alternate). 
 
Conceptual Design Plans – Working closely with the Project Team, develop and 
finalize the conceptual design for the proposed site development.  The conceptual 
design plan will include sizing and location of proposed parking facilities, stormwater 
management system, proposed utility locations and landscaping for permitting 
meetings.  
 
Pre-Permitting / Pre-Application Coordination and Meetings – Review appropriate 
regulations and provide recommendations and support for pre-permitting 
coordination with the following agencies: 

 Newport Planning Department 
 Director of Utilities 
 Newport Engineering Division 
 Public Services 
 Newport Fire Department 
 Newport Police Department 
 Tree and Grounds Supervisor 

 
Phase B – Design, Development and Permitting 
 

Site Engineering Design – Upon approval of the conceptual design, develop 50% 
and 75% drawings for review and inclusion within permit application package.  The 
75% plans will be developed to a level suitable for permitting in accordance with the 
Development Plan Review checklist provided by the City of Newport.  
 
Landscape Plan Development – Coordinate and prepare a landscape design and plan 
that compliments the existing building, compliments the vegetation selected for 
stormwater management, and blends in with the surrounding Newport character.  
The design will be in accordance with the City’s landscape requirements  and in 
cooperation with the Project Team.  The landscape plan will bear the stamp of a 
Landscape Architect registered in the State of Rhode Island. 
 
Permitting Documents and Submittal Packages – Prepare materials for submission to 
the Newport Department of Planning and Development in support of the application 
for the project.  The consultant must be prepared to respond to questions raised 
throughout the permitting process including providing up to two rounds of review 
revisions and two response letters providing additional documentation requested by 
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the Planning Department or other peer reviewer.  If required, assist in the 
preparation of a curb cut permit for any additional proposed curb cuts. 
 

Phase C – Construction Documents 
 

Construction Plans and Specifications – Following approval of 75% design plans, 
finalize site engineering and develop a 100% construction plan set and construction 
specifications for the site layout, interior circulation layout, grading and drainage, 
utility layout, and landscape design plans. 
 

Phase D – Construction Administration 
 

RIPDES Construction General Permit & SWPPP – If it is determined that site 
disturbance will be greater than one acre, prepare and file a Notice of Intent (NOI) 
on behalf of the Project Team to RIDEM.  In conjunction with this filing, prepare and 
submit a Stormwater Pollution Prevention Plan (SWPPP) to RIDEM. 
 
Shop Drawing and Request for Information (RFI) Review – Review and approve site 
workshop drawing and RFI submittals. 
 
Periodic Observation of Construction – Periodically observe and report on specific 
aspects and / or phases of construction work.  Specifically, conduct field visits on the 
following: 

 Clearing and Erosion Control Measures 
 General Grading and Layout 
 Stormwater and Drainage Measures 
 Bio-retention and/or Infiltration Systems Inspections 
 Parking Lot Layout and Binder Course Installation 
 Finished Road Surface and Berms 
 Landscape Plant Tagging 
 Landscape Installation 
 Final Site Stabilization Including Slopes and Shoulders Loamed and Graded 
 Final Punch List Inspection 

 
 

PROPOSAL REQUIREMENTS 
Proposing firms shall submit the following: 

1. Brief statement of qualifications and resume of the firm and individuals who will 
be the primary persons responsible for site design and engineering. 

2. List of projects demonstrating experience and competency in cost-effective 
sustainable site engineering and design in an urban setting. 

3. Detailed overview of approach to complete the specified services. 
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4. A fixed fee for the services requested broken down by the categories of Pre-
Permitting and Conceptual Design, Design Development and Permitting, 
Construction Documents, and Construction Administration, As-Built Drawings 
reflecting contractors field changes, and an estimate of reimbursable expenses.   
The Fee Schedule must be submitted in a separate, sealed and clearly 
marked envelope.  

 

5. Proposals should entail no more than 10 double-sided pages. 
 

Questions must be submitted via email to: SGibbs@EDF-RI.com 

Questions will be accepted until December 26, 2014 EOB. 
 

 
 


