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The entire section 4.0 – Scope of Work, will be replaced in its entirety with the following 
language: 
 
The consultant will be expected to complete the following tasks: 
 
Survey 
Update the City of Pawtucket’s existing Mill Building Survey to reflect current 
conditions.  The existing survey was created in 1995, and includes about 73 properties 
form the late 19th and early 20th centuries.  This survey is available in PDF format from 
the Department of Planning and Redevelopment.  Data to be collected and included in 
the updated inventory will include:  name, location, and construction dates of each mill; 
current ownership and use; building description, condition and history; and National 
Register status. Buildings not listed in the National Register should be evaluated for 
their potential eligibility for listing (to help assess feasibility of the use of historic tax 
credits).  The City of Pawtucket will provide the rest of the information listed in the 
inventory – parcel ID, zoning, building and lot size.   
 
Photographs 
High quality digital photographs will be taken of each mill, for inclusion in the inventory.  
Photographs should include principal facades, typical interior views if accessible, and 
views of unique or well-preserved historic features and spaces.   
 
Final Report/Products 
The Mill Building Survey will be submitted as a hard copy and also electronically as an 
editable document.   Assume 1 full-color copy.   
 
Meetings 
The consultant should assume at least 1 coordination meetings with the City. 



 
General Timeline 

·         Project start – June 1, 2014 
·         Draft products submitted to City and RIHPHC – August 1, 2014  
·         Final products submitted to City and RIHPHC – September 1, 2014* 

* Note that the funding for this project requires the project to be finalized by 9/1/14 
 
 
 
       
David Clemente 
Purchasing Agent 
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