/> 2,

Rhode Island Airport Corporation

April 18, 2014

ADDENDUM NO. 001
Request For Bids No. 24809
Sound Mitigation Program Phase 2 — Group A-T. F. Green Airport

Prospective Bidders and all concerned are hereby notified of the following changes in
the Request for Bids document for the Sound Mitigation Program Phase 2 — Group A,
T. F. Green Airport, IFB No. 24809. These changes shall be incorporated in and shall
become an integral part of the contract documents.

Addendum Iltem No. 1

Please see attached addendum consisting of five (5) pages and accompanying
attachments

('. a\ ) O
OO/
(d'(ijrey( P. Goulart

Purchasing Agent



Item No. 1a
Volume 2, Plans and Details: Add the scope of work for the Smith residence, located at
107 Bellevue Ave. See attached.

Item No. 1b

Volume 1, Specifications: Division 00 0320 Bid form.

Delete page 3

Insert bid form page 3 attached. Revised form adds a line item for the Smith residence
listed in addendum item no. 1a.

Item No. 2

Volume 1, Specifications: Division 09 9100 — Painting, Paragraph 2.3.
Insert the following item to the lettered list.

G Primer sealer, alkyd, interior: MPI #45.”

Item No. 3

Volume 1, Specifications: Division 01 0090 Paragraph 90-06.

Delete options #1

Delete option #2

In option #3 delete “{insert amount of retainage, not to exceed 10 percent}*
In option #3 insert “5%”

In Option #3 delete "{(insert balance)}”

In option #3 insert “(95%)”

Item No. 4

Volume 1, Specifications: Division 01, 1100 — Summary of Work, paragraph 1.6N.
Delete paragraph 2

Insert paragraph 2 “During the Pre-Construction walk-through the Contractor shall
inspect any and all flue liners where furnace replacement is being called for as noted in
the Drawings and Scope of Work. The Contractor shall identify those residences in
which new chimney flue liners are required as part of the scope of work.”

Item No. 5

Volume 1, Specifications: Division 01, 1100 — Summary of Work, paragraph 1.7B

Delete “seven”

Insert “ten”

Item No. 6

Volume 1, Specifications: Division 01, 1100 — Summary of Work, paragraph 1.7C.
Delete “three (3)”

Insert “four (4)"

Item No. 7

Volume 1, Specifications: Division 00, 0100 — Information to Bidders, paragraph V.A.
page 3: change deadline for all inquiries to no later than thirteen (13) calendar days
prior to the bid opening. In paragraph V.C. page 3: change deadline for mailing addenda
to all bidders no later than seven (7) calendar days prior to the bid opening.

Item No. 8
Volume 1, Specifications: Division 01 7300 — Execution
Delete paragraph 3.09
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Insert the following paragraph
3.09 REMOVAL AND STORAGE OF ALL ITEMS
A. In rooms where excessive wall and/or ceiling work, as defined in paragraph 3.10
below, the contractor shall plan and pay for moving and secure storage of all
items.
B. Mover requirements:
1. Moving personnel: Employed by licensed, certified and insured moving
company.
2. Insurance: Full-value protection for all items
C. Contractor to ensure that moving company exercises care and consideration to
avoid damage or breakage and to minimize disruption and inconvenience to the
homeowner and/or occupant.
D. All items shall be moved back into the home within 3 business days of final
acceptance of the work at that home.

Delete Paragraph 3.10
Insert the following paragraph:
3.10 WORK STAGING PLAN — EXCESSIVE WALL AND/OR CEILING WORK
A. Excessive wall and/or ceiling work for each room is defined as one or more of the
following:
1. More than one wall is receiving new drywall.
2. Ceiling is receiving new drywall.
B. In addition to the standard sequencing and documentation requirements, develop
a staging plan that identifies the plan for the following:
1. Daily progression of the work
2. Moving and storage of all items
3. Location(s) of room of refuge and timing of relocation
4. Occupant will remain in the home during the construction period, identify
how the Occupant can safely and comfortably remain in the home while
the excessive work is happening.

Item No. 9a

Volume 1, Specifications: Division 01 1100 Summary of Work, Item N.

Insert the following to the numbered list:
4. During the Pre-Construction Walks the Contractor shall take testing samples for
hazardous materials as necessary. Samples are to be taken in inconspicuous
locations if possible. Contractor is responsible for restoring finishes where samples
are taken.

Item No. 9b
Volume 1, Specifications: Division 01 4000, paragraph 1.08D.
Delete “Owner’s hazardous material clearance testing. The owner will conduct
clearance testing at parcels where lead and asbestos abatement occur”
Insert “Contractor’s hazardous material clearance testing. The contractor will
conduct clearance testing at parcels where lead and asbestos abatement occur’

Item No. 10

Volume 1, Specifications: Division 01 7300 Execution.
Insert the following paragraph to the lettered list:
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M. Tile: Provide new materials of same texture, color, and size. With approval
of the Engineer, salvaged or contrasting tile may be used where matching is not
possible.

Item No. 11
Volume 1, Specifications: Division 01 5000 Temporary Facilities and Controls.
Delete items #3 and #4 from the list under, paragraph 1.03A

Item No. 12

Volume 1, Specifications: Division 01 1100 Summary of Work, Paragraph 1.7C.
Replace “three (3)” with “four (4)".

Questions and Answers
Received at the Pre-bid meeting held on April 14 and by written submittal to
procurement@pvdairport.com.

1.

Furniture moving and storage? Removal and storage of all items is covered in
spec section 01 7300 Paragraph 3.09. Additional information can be found in
spec section 01 1400 Work Restrictions Paragraph 1.02C. and 01 7300
Execution, Paragraph 3.10 Work Staging Plan.

a. Refer to Addendum ltem No. 8

What is the change order process? Change order process is specified in Section
01 2600 - Contract Modification Procedures.

What is or can be included in the use of allowances? Allowances are drawn
based on unit process in the bid form, refer to spec section 01 2200 Unit Prices,
paragraph 1.03 and 1.04

Are the homes occupied? Refer to Spec section 01 1400 Work Restrictions
Paragraph 1.02 and 1.03.

What is a room of refuge? Refer to spec section 01 5000, paragraph 1.04B. The
provision is made for every home but may be waived on site by the engineer.

When are hazards material samples to be taken? Refer to spec section 01 1100,
paragraph 1.6 N, which describes Pre-Construction Walk-Through.
a. Refer to Addendum Item No. 9a and 9b

Is the field trailer required? Spec section 01 0060, paragraph 60-05, page 30 has
been “Intentionally Omitted”. The resident field observer simply needs a space to
review plans and communicate with their home office. A private space is not
required.

Does the cleaning staff need to be licensed? The specifications do not require 3"
party cleaning staff.

Do we match existing finishes? The HomeProfiles organization and navigational
aid on the electronic bid set has photographs that can be used to establish the
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existing finishes. The scope of work identifies the type of finish required for walls
and ceilings.
a. Paint — Refer to spec section 09 9100, Paragraph 2.2E.
b. Wallpaper and paneling will be specified for replacement in the scope of
work if necessary.
c. Tile — Refer to Addendum Item No. 10.

10.1s there a special process for covering stains in existing surfaces to be
repainted? Refer to Spec section 09 9100 Paragraph 3.4C
a. Refer to Addendum Item No. 2.

11.Are dimensions provided for windows and doors? See Architectural General
Notes in Volume 2 - Plans and Details, page 1, note C. Also Refer to spec
section 01 1100, paragraph 1.6 N, which describes Pre-Construction Walk-
Through.

12.1s the contractor allowed to use the bathrooms in the homes and/or required to
have their own on site facilities? Refer to spec section 01 5000 Temporary
Facilities and Controls, paragraph 1.03A 1, 2, 5.
a. Refer to Addendum Item No. 11

13.What is the payment schedule? Division 01 0090 Section 90, paragraph 90-06
defines partial payments. Also refer to stored materials defined in 01 2900
Payment Procedures, paragraph 1.03G.

a. 01 1100 Summary of work defines the Contract Duration and Sequence.
The commencement of work is identified in paragraph 1.6B with specific
definitions in items in the same section. Commencement includes
"inclusive of the measuring, submittal, and product ordering phases...".

14.Which retainage option should be used from 01 00907 Option #3 describes the
retainage requirements.
a. Refer to Addendum Item No. 3

15.Do the listed manufacturer’s products meet the Buy American requirements? The
listed manufacturers have meet Buy American in past reviews. It is the
responsibility of the bidder to ask for a certification letter from the manufacturers.
Refer to spec section 01 3300 Submittal Procedures, paragraph 1.05A #3.

16.Are there any special requirements for ventilation when painting? Follow the
manufacturer's recommendations.

17.1s a permit required for each home? Refer to spec section 01 0070, paragraph
70-02. The City of Warwick building department has communicated to the
engineer that a permit is required for each home. The building department has
seen the plans and is familiar with this project.

18. Are there window egress requirements? The scope of work indicates locations
where windows need to be enlarged.



19.Can we get a copy of the pre-bid sign in sheet? If you would like a copy you can
email your request to procurement@pvdairport.com

20.What is the maximum number of house starts per week allowed? See spec.
section 01 1100 Summary of work, paragraph 1.7C on page 8. Also note the
planned construction break periods in spec section 01 1100 Summary of Work,
paragraph 1.7E
a. Refer to Addendum Item No. 12

21.1s there a map of home locations — see attached.

22.When do the contractors coordinate with the homeowner prior to construction?
Construction pre-walk it the initial visit to the home. Refer to the work schedule
Spec section 01 7300 Paragraph 1.02. Also refer to 01 1100 Summary of Work
Paragraph 1.6 and 1.7 for additional information on duration and sequencing and
paragraph 1.6M for information on the “48 hour” walkthrough.

23.Who is responsible for disconnecting and reconnecting security systems? If there
is an existing alarm system attached to windows or doors, the scope of work
identifies that the homeowners are responsible for disconnecting and
reconnecting the systems. If the homeowner does not complete the disconnect
before the day construction starts on that home, RIAC’s representative will
document the condition and notify the homeowner that the alarm will be
disconnected.

24.|s the contractor allowed to do additional work for the homeowner directly? Refer
to Spec section 01 1400 Work Restrictions Paragraph 1.04A

25.1f an existing electrical panel is found to be full, with no space for new mechanical
equipment will change orders be issued? If an upgrade to the electric service or
panel is required it is specified in the scope of work.

26.Schedule for bidders questions: (spec section 00 0100)
a. Refer to Addendum Item No. 7
b. Last questions due in writing by 4/23
c. Questions will be answered by 4/29

27.The carpenter prevailing wage seems off, is the prevailing wage rates included in
the package correct?. Davis Bacon General Decision Number: RI140002
01/24/2014 RI2 for RESIDENTIAL construction type, included in the
specifications, is current.

End of Addendum 001



Sound Mitigation Program
Phase 2 - Group A

T. F. Green Airport
Warwick, Rhode Island
RIAC Contract No. 24809

P-225 ROWLEY 550 LONG ST

P-237 SMITH 84 EASTON AVE

P-239 STAFFORD, II1 178 PALACE AVE

P-245 TORRES 186 CAROLYN ST

P-213 WILLIAMS 247 PALACE AVE

P-253 ZACCAGNINI LIFE ESTATE 54 GORHAM AVE

P-280 RIAC TF GREEN FIELD OFFICE 2248 POST ROAD

P-4 SMITH 107 BELLEVUE AVE

Item No. Cash Allowances Lump Sum
Dollars Cents

1 Lead Abatement 48,000 | 00
2 Asbestos Abatement 144,000 | 00

BID PROPOSAL: Bidder agrees to perform all of the work described in the Contract Documents,

including per parcel prices and allowances, for the sum of:

BID FORM

(words [shall govern})

(figures)
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