



# Rhode Island Airport Corporation

September 13, 2013


**ADDENDUM NO. 001  
REQUEST FOR PROPOSALS NO. 25111  
OBSTRUCTION REMOVAL PROGRAM  
T. F. GREEN AIRPORT**


Prospective Proposers and all concerned are hereby notified of the following changes in the Request for Proposals document for the **Obstruction Removal Program – T. F. Green Airport, RFP No. 25111**. These changes shall be incorporated in and shall become an integral part of the contract documents.

**Addendum Item No. 1**

Attachment 'A' will provide potential proposers a listing of questions and their respective answers received prior to the established deadline of 4:00 p.m., September 6, 2013.

This Addendum No. 1 consists of 1 page.

  
Paul R. McDonough, P.E.  
Vice President of Engineering

  
Jeffrey P. Goulart  
Purchasing Agent

## ATTACHMENT 'A'

### ADDENDUM NO. 001 REQUEST FOR PROPOSALS NO. 25111 OBSTRUCTION REMOVAL PROGRAM T. F. GREEN AIRPORT

1. We would like to submit as one of our Team's Project Sheets a project which is very pertinent to the work proposed in the SOQ but is a multi-year, on-going project that is being completed in phases. Is it OK to submit this project sheet even though, technically, the entire project is not yet "complete"? **Yes.**
2. Is the SOQ limited to 5 project sheets total for all team members including prime consultant and sub-consultants, or limited to 5 each for the prime, and each of its major sub-consultants? **The SOQ is limited to 5 project sheets in total for all team members including the prime consultant and sub-consultants.**
3. Under Construction Phase services can you provide further discussion regarding the meaning of the term "Develop Communication Strategy for Obstruction Management"? **No defined scope of this work has been developed at this time.**
4. Does a copy of a filed Campaign Finance Compliance Form have to be submitted with our statement of qualifications? **No.**
5. Section 3 of the RFP indicates that our organization chart shall show only one staff member per discipline. Section 5 indicates one resume for the project manager and the lead for each discipline shall be submitted (maximum of 5 people). Does this mean that our organization chart and resumes are limited to the project manager plus 4 disciplines even though the project may require more than 4 disciplines? **The organization chart does not have a limit on the number of disciplines. The resumes are limited to the Project Manager plus an additional four disciplines.**
6. Property and easement acquisition tasks were not included within the scope provided in the RFP. From a teaming perspective, are we to assume that this critically important component of the Obstruction Removal Program will be conducted by others? **Yes.** For scheduling purposes, are we to assume that the property/easement acquisition efforts will conform with (i.e. not impede) our anticipated construction schedule? **Yes.**
7. For scheduling purposes, are we to assume that project funding will be available at the time of the contract award, or will it be a function of some other scheduling consideration (i.e. AIP grant cycle)? **It is anticipated that RIAC will be applying for additional grant funding.**
8. What role will RIAC's Program Manager play in terms of project administration, product reviews and coordination with other consultants involved in the overall development program? **RIAC's Project Manager will oversee the entire Task Order.**