
RHODE ISLAND PUBLIC TRANSIT AUTHORITY 
705 Elmwood Avenue 
Providence, RI  02907 

 

GENERAL GUIDELINES FOR COMPLETING 
INVITATION FOR BIDS PACKAGE  

This document is intended as a guideline to assist prospective Bidders in successfully 
completing the necessary Bid paperwork.  You are strongly encouraged to read the 
Instructions for Bidders Sections very carefully.  This document is NOT intended to 

replace the more-detailed instructions that are included in the attached Bid Package. 
 

 It is EXTREMELY IMPORTANT that all required forms be filled out 
completely.  Federal and State Regulations mandate that these forms be filled 
out properly.  Failure to fill out these forms may result in your Bid being ruled 
non-responsive.  Non Responsive Bids will not be awarded the contract. 

 REMEMBER to completely fill out all REQUIRED FORMS (see REQUIRED 
FORMS Checklist). The forms that are checked off are the only ones that 
apply to this Bid. 

 If a form does not apply to your business or Bid please mark the form Not 
Applicable or some other similar wording at your discretion. 

 DBE (Disadvantaged Business Enterprise) Obligation.  RIPTA agrees to 
ensure that DBES as outlined in 49 CFR Part 26, as amended, have the 
maximum opportunity to participate in the performance of contracts.  
Therefore it is imperative that you read the DBE Section and complete the 
necessary Paperwork.  All DBEs submitted must be certified by the State of 
Rhode Island at the time of Bid submittal. 

 Make Sure the Bid Response is received by the RIPTA Purchasing 
Department by the designated date and time.  Late Bids will not be accepted 

 It shall be the responsibility of prospective Bidders to check the State of 
Rhode Island, Department of Administration Division of Purchases Website 
for any addenda. 

 Make Sure that the Bid is returned in an Envelope or Box CLEARLY 
LABELED with the following Information:  Bid Number and what the Bid is 
for.  This information should be in the lower left hand corner. The 
envelope should also be labeled Bid DOCUMENTS ENCLOSED 

 When in doubt, contact RIPTA Contracts Manager  (401) 784-9500 extension 
214 for assistance.   

 Bid must be submitted pre-punched for standard three ring binders.  
Spiral bound Bid submittals will not be allowed.  Please note that United 
Parcel Service will not deliver to our address 

 
Please refer to Page 76 for Scope of Work  



 

 

The following label shall be affixed to the envelope or package containing the Bid 
response documents.  It is imperative that his label be affixed to insure the Bid 

documents are received and routed in the proper manner: 
 

 
Return Address 
 
       
 
       
 
       
 
BID DOCUMENTS ENCLOSED 
 
 
 
 
 
 
 

CONTRACTS MANAGER 
Rhode Island Public Transit Authority 

Purchasing Department 
Room 217 

705 Elmwood Avenue 
Providence, RI  02907 

 
 
 
 
 

BID NUMBER:   14-03 
 
BID FOR:  Lifelines for Chafee Maintenance Facility 
 
DUE:   October 24, 2013 
 
 



RHODE ISLAND PUBLIC TRANSIT AUTHORITY 
705 Elmwood Avenue 
Providence, RI  02907 

 

 
REQUIRED COMPANY INFORMATION FORM 

 
The following information is mandatory; Failure to complete this section may 

jeopardize your eligibility to be awarded the contract.  ALL SECTIONS OF THIS 
FORM MUST BE FILLED OUT COMPLETELY 

 
THIS INFORMATION IS REQUIRED IN ACCORDANCE WITH 49CFR 26.11 

 
THIS FORM IS REQUIRED FOR ALL BIDDERS, PRIME CONTRACTORS, 

POTENTIAL SUBCONTRACTORS AND SUBCONTRACTORS 
 

PLEASE PRINT OR TYPE YOUR INFORMATION 
 

COMPANY NAME            
 
COMPANY STREET: ADDRESS:           
 
             
 
COMPANY MAILING: ADDRESS:           
 
             
 
COMPANY CONTACT PERSON:         
 
COMPANY TELEPHONE NUMBER:        
 
COMPANY TELEFAX NUMBER:         
 
COMPANY CONTACT EMAIL:           
 
AGE OF THE FIRM (YEARS):         
 
ANNUAL GROSS RECEIPTS (DOLLARS):        
 
IS YOUR FIRM CERTIFIED BY THE STATE  
OF RHODE ISLAND AS A DISADVANTAGED  
BUSINESS ENTERPRISE  ?          
 
DUNN AND BRADSTREET NUMBER:        
 
NAICS CODE:     INDUSTRY       
NAICS Code can be found at the following website:.  www.naics.com 
 
COMPANY STATUS:   PRIME CONTRACTOR    SUBCONTRACTOR 
 

http://www.naics.com/
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INVITATION FOR BIDS 
 
BID NO:   14-03 
 
DATE OF INVITATION:     September 23, 2013 
 
PRE-BID MEETING:   October 11, 2013    
 
BID RECEIPT DATE:   October 24, 2013   
   
FURNISHING OF:    Lifelines for Chafee Maintenance  
      Facility 
 
FEDERAL TRANSIT ADMINISTRATION PROJECT NO.  RI 90x 058 
 
The participant shall specify the official name of his/her company in the upper 
left-hand corner of the Bid Response Envelope and show BID NO: and Bid 
Description in the lower left-hand corner and send or deliver to:  
  

 
Purchasing Department 

Room 217 
705 Elmwood Avenue 
Providence, RI 02907 

 
The participant shall execute the offer form enclosed herewith. 
 
Bids will be reviewed and evaluated; all participants will be notified as soon as approval 
of award is made. 
 
The Bidder shall execute the offer form enclosed herewith.  The Bidder shall return  Two  
copy(ies) with the original Bid. 
 
RIPTA RESERVES THE RIGHT TO REJECT BIDS FROM PARTICIPANTS WHO 
HAVE NOT USED THE FORM AND PROPER BID RESPONSE ENVELOPE FORMAT. 
 
RIPTA RESERVES THE RIGHT TO CANCEL ANY PARTICULAR 
SOLICITATION, AND/OR REJECT ANY OR ALL BIDS. 
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I. CALENDAR 
 

A. Date of Invitation:  
      September 23, 2013 
 

B. Pre-Bid Conference:  
 
   1. Date:   October 11, 2013 
 
   2. Time:   1:00 p.m. Eastern Time 
 
   3. Place:    RIPTA Chafee Building Training  
      Room  
      Second Floor 
      750 Elmwood Avenue, Providence, RI 

Any and all appeals must be submitted in writing prior 
to the time and date set for the Pre-Bid Meeting. 

 
C. Request for Approved equals and Questions 

must be submitted ELECTRONICALLY IN MICROSOFT 
WORD FORMAT to RIPTA Contracts Manager by:  

  
   1. Date:   October 11, 2013 
 
   2. Time:   1:00 p.m. Eastern Time 
  

3. Response to approved equals: 10 - 14 days prior 
to Bid opening. 

 
D. Bid Receipt:   

 
   1. Date:  October 24, 2013 
 
   2. Time:  1:00 p.m. Eastern Time 
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II. NOTICE TO OFFERORS  
 

A. DATE:  September 23, 2013 
 
The Rhode Island Public Transit Authority (RIPTA) is requesting Bids for the following: 
 

Lifelines for Chafee Maintenance Facility 
 
All Bids shall be submitted in the required format and quantity as set forth in the IFB.  
This Bid must be received by October 24, 2013 at 1:00 p.m. Eastern Time by the 
Purchasing Department, Room 217, 705 Elmwood Avenue Providence, Rhode Island 
02907.  Please be advised that United Parcel Service does not deliver to this 
address. 
 
Award of contract is subject to financial assistance of 80% from the U.S. Department of 
Transportation (FTA Project RI 90x 058) and 20% from RIPTA.  The successful Bidder 
shall comply with the conditions and terms applicable thereunder. 
 
A Pre-Bid Meeting will be held at the RIPTA Chafee Building Training Room, 750 
Elmwood Avenue, Second Floor Providence, RI at 1:00 pm Eastern Time on October 11, 
2013..  Bidders are expected to download and review the Bid Scope of Work prior to the 
pre-Bid meeting. 
 
The successful Bidder shall be required to comply with all applicable Equal Opportunity 
and Disadvantaged Business Enterprise regulations.  Bidders are encouraged to view 
the Rhode Island Minority Business Enterprise (RIMBE) website for a list of 
Disadvantaged Business Enterprise vendors that may be interested in working with your 
company on this Bid.  All DBEs submitted must be certified by the State of Rhode Island 
at the time of Bid submittal. 
The RIMBE Website address is:  http://www.mbe.ri.gov/search.php. 
 
The successful Bidder shall be required to certify that he is not on the Comptroller 
General's List of Ineligible Contractors. 
 
An electronic copy of the IFB is available on the State of Rhode Island, Department of 
Administration, Division of Purchases Website.   
The website address is: www.purchasing.ri.gov/RIVIP/ExternalBidSearch.asp.  RIPTA 
Requests for Bids can be Public Bid Opportunities, Quasi Public Sector, listed under the 
Rhode Island Public Transit Authority. Bidders must download the Bid documents 
and complete the required forms. 
 
If you are unable to access the Internet; a printed copy of the Bid may be obtained from 
RIPTA's Purchasing Department by calling Michael J. McGrane at (401) 784-9500, ext. 
214. 

http://www.mbe.ri.gov/search.php
http://www.purchasing.ri.gov/RIVIP/ExternalBidSearch.asp
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III. CONTACT LIST 
 
PLEASE CONTACT THE FOLLOWING PERSONS FOR ANY 
QUESTIONS YOU MAY HAVE: 

 
A. Specifications/Scope of Work   

  Mr. Edward Scott      
  Phone (401) 784-9500 extension   140 
 

B. Contracts Manager   
Mr. Michael J. McGrane  
Phone: (401) 784-9500 extension 214 
mmcgrane@ripta.com  
 

C. RIPTA Compliance Officer 
Mr. James Vincent 
Phone:  (401) 784-9500 extension 209 
jvincent@ripta.com  

mailto:mmcgrane@ripta.com
mailto:jvincent@ripta.com
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IV. INSTRUCTIONS FOR BIDDERS 
 

A. Definition of Terms. 
Whenever herein or in the Bid contract documents the following terms, 
pronouns or abbreviations are used, the intent and meaning shall be 
interpreted as follows: 

 
1. Procuring agency 

Procuring Agency is defined as the Rhode Island Public Transit 
Authority. 

2. RIPTA  
RIPTA shall refer to the Rhode Island Public Transit Authority. 

3. Contractor  
   Contractor shall mean the successful Bidder to whom a contract is 

awarded. 
4. Invitation for Bid (IFB)  

Invitation for Bid shall mean the complete assembly of related 
documents, whether attached or incorporated by reference, 
furnished by RIPTA for the purpose of proposing, including the 
Invitation for Bid, the Instructions for Bidders, Supplemental 
Conditions, Specifications, Bid Form, Bid Attachments, and 
Addenda, if any.  Bids shall be in strict accordance with the Terms 
of the IFB. 

5. Authorized Signature.   
   The person who is executing this contract on behalf of the Bidder 

and who is authorized to bind the Bidder. 
6. Invitation for Bid. 

The advertisement of the issuance by RIPTA of a Invitation for 
Bid, which is published, posted and sent to prospective Bidders 
informing interested persons of the proposed procurement. 

7. Basis of Award 
The Contract will be awarded to the responsive, responsible 
vendor that submits the Bid that is lowest of those submitted. 

8. Notice of Award. 
  The receipt of a Purchase Order or Letter of Contract issued by 

RIPTA shall serve as notice of the award of contract. 
9. Specifications. 

  The written description and statement of necessary requirements 
of the equipment/construction, supplies and/or service to be 
provided. 

10. Tender 
  The Bidder's documents and all attachments tendered in response 

to the Bid requests. 
 
B. Form of Bid and Signature.   

The Bid shall be presented with an original and Two copies on the forms 
provided herewith by RIPTA and shall be enclosed in a sealed envelope 
marked and addressed as required on the Bid form. 

 
Depending upon whom the Bid is made by, the following signature and 
instructions must be followed: 
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1. Sole Owner.   
   Bid shall be signed with his full name, and his address shall be 

given. 
2. General Partnership.  

Bid shall be signed with the partnership name by a partner who 
shall also sign his/her own name, and the name and address of 
each partner shall be given. 

3. Limited Partnership 
   Bid shall be signed with the partnership name by a general partner 

who has authorization to do so who shall also sign his/her own 
name. 

4. Corporation.   
   Bid shall be signed by an officer or other individual who has the 

full and proper authorization to do so, and the corporate seal shall 
be affixed to the contract, or if the corporate seal is not affixed to 
the contract and it is signed by a person other than an officer, 
there must be attached to the contract a certified copy of a 
resolution of the corporation authorizing such officer or person to 
sign written contracts for and on behalf of the corporation. 

 
C. Bid. 

  The terms of the Bid must not be changed.  All blank spaces in said form 
shall be properly filled.  Alterations by erasure or interlineation must be 
explained or noted in the Bid over the signature of the Bidder.  If the unit 
price and the total amount named by a Bidder for any item, do not agree, 
the unit price alone will be considered as representing the Bidder's 
intention. 

 
D. Unauthorized Conditions. 

  Unauthorized conditions, limitations or provisions attached to a Bid will 
render it informal and may cause its rejection. 

 
E. Submission of Bid. 
 Prior to the hour specified in the Invitation for Bid inviting sealed Bids, all 

Bids shall be delivered to the Contracts Manager at the address shown in 
the Invitation for Bid.   

 
 Each Bid shall be in a sealed envelope properly labeled on the outside 

with the Bid number and description.  No Bids received after said time or 
at any place other than the time and place as stated in the Invitation for 
Bid will be considered.  No Bid electronically transmitted , e.g. email and 
fax will be considered. 

 
F. Modification or Withdrawal of Bid.   

A Bid may be modified or withdrawn by written or telegraphic notice 
received in the office designated in the Invitation for Bid not later than the 
exact time set for receiving of Bids.  A telegraphic notice of modification 
or withdrawal of a Bid telephoned by the receiving telegraphic office no 
later than the set for opening of Bids will be considered if the message is 
confirmed by the telegraph company by sending a copy of a written 
telegram which formed the basis of the telephone call.  A Bid may be 
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withdrawn in person by a Bidder or his/her authorized representative 
provided his/her identity is made known and he signs a receipt for the Bid 
if the withdrawal is prior to the exact time set for receiving the Bids.  
Modifications of Bids and requests for withdrawal of Bids which are 
received in the office designated in the Invitation for Bids after the exact 
time set for opening are "late modifications" and "late withdrawals" 
respectively.  A late modification or late withdrawal will be subject to the 
rules and procedures applicable to late Bids.  A late modification of an 
otherwise successful Bid will be opened at any time it is received.  If, in 
the judgment of the Director of Procurement, it makes the terms of the Bid 
more favorable to RIPTA, it will be presented to the Contract Manager 
and Director of Procurement for consideration. 

 
G. Samples 

  Samples, when required, must be submitted within the time specified, at 
no expense to RIPTA.  If not, destroyed or used up during testing, 
samples will be returned upon request at the Bidder's expense. 

 
H. Canvass of Bids. 
 At the hour specified in the Invitation for Bid, a designee will receive the 

Bids.  An award will be made or Bids rejected by RIPTA within the time 
specified in the specifications or Bid forms, or if not specified, within a 
reasonable time after Bids have been opened. 

 
I. Rejection of Bids. 

  RIPTA reserves the right to reject any and all Bids.  The right is reserved 
to reject any or all Bids, and to waive technical defects as the interest of 
RIPTA may require.  Each Bidder shall be notified if all Bids are rejected. 

 
J. Sales Tax Exemption. 

  RIPTA confirms there are no state, local or federal taxes applicable to this 
purchase. 

 
K. Delivery Charges. 

  Unless otherwise stated in the IFB, Bidders shall include freight and/or 
delivery charges in the total price of their Bids. 

 
L. Alternative Bid 

  Submissions of an alternative Bid or Bids, except as specifically called for 
in the Specifications or IFB, will render the Bid informal and may cause its 
rejection. 

M. Non-Collusive Affidavit. 
  The Bidder represents and warrants that its Bid is genuine and not sham 

or collusive or made in the interest or in behalf of any person not therein 
named, and that the Bidder has not, directly or indirectly, induced or 
solicited any other Bidder to submit a sham Bid or any other person, firm 
or corporation to refrain from proposing, and that the Bidder has not in 
any manner sought by collusion to secure itself an advantage over any 
other Bidder. 
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N. Interest of RIPTA Personnel. 
  The Bidder represents and warrants that neither the General Manager, 

nor any Board Member, nor any employee of RIPTA, is in any manner 
interested directly or indirectly in the Bid or in the contract, which may be 
made under it, or in any expected profits to arise therefrom. 

 
O. Penalty for Collusion.   
 If at any time it shall be found that the person, firm or corporation to whom 

a contract has been awarded has, in presenting any Bid or Bids, colluded 
with any other party or parties, then the contract so awarded shall be 
voidable by RIPTA and the Contractor and his bondsmen shall be liable 
to RIPTA for all loss or damage which RIPTA may suffer thereby and the 
RIPTA Board may advertise for a new contract for said labor, supplies, 
materials, equipment or service. 

 
P. Bid Acceptance Period 

  All Bids shall remain in effect one hundred twenty (120) calendar days 
from the date of Bid opening.  Bids offering less than one hundred twenty 
(120) calendar days for acceptance by RIPTA from the date set for 
opening will be considered non-responsive and will be rejected. 

 
Q. Postponement. 
 RIPTA reserves the right to postpone, for its own convenience, the date 

the Bid is to be received, but any Bidder whose Bid has already been 
submitted to RIPTA when the decision to postpone is made shall be 
afforded the opportunity to revise or withdraw its Bid. 

 
R. Amendment and/or Postponement. 

RIPTA reserves the right to revise or amend the specifications up to the 
time set for the receiving of Bids.  Such revisions and addenda, if any, 
shall be announced by addenda to this solicitation. It shall be the 
responsibility of prospective Bidders to check the State of Rhode 
Island, Department of Administration Division of Purchases Website 
for any addenda.  If the revisions and addenda require changes in 
quantities or price Bid, or both, the date set for receiving Bids may be 
postponed by such number of days as in the opinion of RIPTA shall 
enable Bidders to revise their Bids.  In any case, Bid openings shall be at 
least seven (7) working days after the last addendum, and the addenda 
shall include an announcement of the new date, if applicable. 

 
S. Single Bid. 

1. In the event a single Bid is received, RIPTA will, at its option, 
either conduct a price and/or cost analysis of the Bid and make 
the award by negotiation or reject the Bid and re-advertise.  A 
price analysis is the process of examining the Bid and evaluating 
a prospective price without evaluating the separate cost elements.  
Price analysis shall be performed by comparison of the price 
quotations submitted on other current quotations, with published 
price lists, or other established or competitive prices.  The 
comparison shall be made to a purchase of similar quantity and 
involving similar specifications.  Where a difference exists, a 
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detailed analysis must be made of this difference and costs 
attached thereto. 

 
2. Where it is impossible to obtain a valid price analysis, it may be 

necessary for RIPTA to conduct a cost analysis of the Bid price.  
Cost analysis is the review and evaluation of a contractor's cost or 
pricing data and of the factors applied in projecting from such data 
the estimated costs of performing the contract, assuming 
reasonable economy and efficiency. 

 
3. The price and/or cost analysis shall be made by RIPTA's 

Procurement Department. 
 

T. Qualifications for Award. 
 The Bidder must be a person, firm or corporation that: 

 
1. Has in operation, or has the capability to have in operation, a 

manufacturing plant adequate to assure delivery of all equipment 
within the time specified under this contract. 

 
2. Has adequate service personnel, or has the capability to have 

such personnel, to satisfy any service problems that may arise 
during the warranty period. 

 
3. Has the necessary facilities and financial resources or has the 

capability to obtain such facilities and resources to complete the 
contract in a satisfactory manner within the required time. 

 
4. The Procuring agency shall have the right to conduct a pre-award 

survey on each Bidder.  Doubt as to the capability or technical 
ability, productive capacity or financial strength, which cannot be 
resolved affirmatively, shall require a determination of non-
responsibility by RIPTA. 

 
U. Ineligible Bidders. 

  The Bidder shall be required to certify, upon request, that it is not on he 
U.S. Comptroller General's Consolidated List of Persons or Firms 
currently Debarred for Violations of Various Public Contracts 
Incorporating Labor Standards Provisions. 

 
V. Disadvantaged Business Enterprise   

  The Rhode Island Public Transit Authority will not discriminate on the 
basis of race, color, national origin, or sex in the award and performance 
of any DOT assisted contract or in the administration of its DBE Program 
or the requirements of 49 CFR part 26.  RIPTA will take all necessary and 
reasonable steps under 49 CFR part 26 to ensure nondiscrimination in 
the award and administration of DOT assisted contracts.  The recipient's 
DBE Program, as required by 49 CFR part 26 and as approved by DOT, 
is incorporated by reference in this agreement.  Implementation of this 
program is a legal obligation and failure to carry out its terms shall be 
treated as a violation of this agreement.  Upon notification to the Rhode 
Island Public Transit Authority of its failure to carry out its approved 
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program the Department may impose sanctions as provided for under 
part 26 and may, in appropriate cases, refer the matter for enforcement 
under 18 U.S.C. 1001 and/or the Program Fraud Civil Remedies Action of 
1986 (31 U.S.C. 3801 et. Seq). 

 
W. Addenda. 

  RIPTA may issue addenda containing amendments to its Bid solicitation 
documents.  Any addendum issued less than seven (7) days prior to the 
receipt of Bid shall, if necessary, contain a provision postponing the date 
of the receipt of Bid to a date that will provide Bidders adequate time to 
respond to the addenda. Addenda shall be numbered sequentially. 

 
X. Bidder's Requests and Appeals. 

1. Appointments.   
Bidders and suppliers may make appointments with the contact 
person listed in the specifications to discuss the specifications. 

2. Amending Materials.   
   Any amending material issued by RIPTA pertaining to the Bid 

solicitation documents (including, without limitation: clarifications, 
approved equals, and corrections) shall be set forth in an 
addendum and sent to all parties who are on record as having 
obtained a copy of the Bid solicitation documents. 

3. Appeal. 
   Should any Bidder or supplier choose to appeal RIPTA's decision, 

such appeal must be in writing and received by RIPTA not less 
than seven (7) calendar days before the date of receipt of Bid.  
RIPTA has no obligation to consider appeals received less than 
seven (7) calendar days before the date of the receipt of Bid. 

4. Withdrawal.   
   The Bidder or supplier may withdraw its appeal at any time before 

RIPTA issues a final decision.  There shall be no further review of 
the appeal after the final decision is issued. 

5. Notification.   
   Should RIPTA postpone the date of the receipt of Bid owing to the 

appeal, RIPTA shall notify all parties who are on record as having 
obtained a copy of the Bid solicitation documents that an appeal 
has been filed and that the date of the receipt of Bid shall be 
postponed until RIPTA has issued its final decision.  RIPTA shall 
issue appropriate amendments postponing the re-scheduling date 
of the receipt of Bid. 

 
Y. Equal Employment Opportunity.   

  In connection with the execution of this contract, the Contractor shall not 
discriminate against any employee or applicant for employment because 
of race, religion, color, sex, age, handicap or national origin.  The 
contractor shall take affirmative action to insure that applicants are 
employed and that employees are treated during their employment, 
without regard to their race, religion, color, sex, age, handicap or national 
origin.  Such actions shall include, but not limited to, the following: 
employment, upgrading, demotion, transfer, recruitment or recruitment 
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advertising, layoff, or termination, rates of pay, or other forms of 
compensation, and selection for training, including apprenticeship. 

 
Z. Prohibited Interest.   

  No member, officer, or employee of RIPTA or of a local public body 
during his tenure or for one year thereafter shall have any interest, 
directly or indirectly, in this contract or the proceeds thereof. 

 
AA. Interest of Members of Congress.   

  No member or delegate to the Congress of the United States shall be 
admitted to any share or part of this contract or to any benefit arising 
therefrom. 

 
BB. Contract Commencement Date. 
 The contract commencement date shall be the date of the signing of the 

Purchase Order or by Letter of Contract signed by an authorized RIPTA 
employee. 

CC. Notice, Waiver and Applicable Law.   
  Notice given to Contractor and RIPTA shall be given to the parties in 

writing by certified mail at the respective addresses set forth herein.  
Waiver by RIPTA of a breach by Contractor of any provision of this 
contract shall not be deemed a waiver of future compliance therewith, and 
such provision as well of future provisions hereunder, shall remain in full 
force and effect.  The rights and duties of the parties hereto shall be 
determined by the laws of the State of Rhode Island, and to that end this 
agreement shall be considered and construed as a contract made an to 
be performed in the State of Rhode Island. 

 
DD. Protest. 

1. General. 
 Protests will be accepted from prospective Bidders or Offerors 

whose direct economic interest would be affected by the award of 
a Contract or by failure to award a contract.  The RIPTA Director 
of Purchasing will consider all protests or objections filed in a 
timely manner regarding the award of a contract, whether 
submitted before or after award.  If the protest is oral and the 
matter cannot be otherwise resolved, written confirmation of the 
protest will be requested.  Protest submissions should be concise, 
logically arranged, and clearly state the grounds for the protest.  
Protests must include at least the following information: 

 
a. Name, address and telephone number of protester. 

 
b. Identification of the solicitation or Contract number. 

 
c. A detailed statement of the legal and factual grounds of 

protest, including copies of relevant documents 
 

d. A statement as to what relief is requested. 
 

e. Protest should be sent to: 
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    Director of Procurement 
    RI Public Transit Authority 
    Room 217 
    705 Elmwood Avenue 
    Providence, RI 02907 
 

f. Protests must be filed with the RIPTA in accordance with 
our procedures and time requirements.  The protest to 
RIPTA must be complete and contain all the issues that 
the protester believes relevant.  RIPTA will respond to 
each substantive issue raised in the protest.  Failure to 
include an issue in the protest eliminates that issue from 
further consideration.  All protest decisions entered by 
RIPTA are final in accordance with FTA "Third Party 
Contract" Regulation. 

 
g. On occasion, when considered appropriate, an informal 

conference on the merits of the protest with all interested 
parties may be held. 

 
EE. Protests Before Award 

1. Solicitation Phase. 
  Protests concerning the solicitation must be submitted in writing 

five (5) working days prior to Bid opening or closing date for 
receipt of Bids.  If the written protest is not received by the time 
specified, award may be made in the normal manner unless the 
Director of Purchasing, upon investigation, finds that remedial 
action is required.  Oral protests not followed up by a written 
protest will be disregarded. 

 Notice of a protest and the basis therefore will be given to all 
potential Bidders or Offerors. 

2. Pre-Award Phase. 
   When a protest against the making of an award is received after 

receipt of Bids but prior to award, the Director of Purchasing may 
determine to withhold the award pending disposition of the protest.  
The Bidders or Bidders whose Bids might become eligible for 
award should be requested, before expiration of the time for 
acceptance of their Bids, to extend the time for acceptance (with 
consent of sureties, if any) to avoid the need for readvertising.  
RIPTA will provide a written response to each material issue 
raised in the written protest. 

 
 Where a written protest against the making of an award is 

received in the time specified, award will not be made prior to five 
(5) working days after resolution of the protest or, if a protest has 
been filed with FTA during the pendency of that protest, unless 
RIPTA determines that: 

 
a. The items to be procured are urgently required; 

 
b. Delivery or performance will be unduly delayed by failure to 

make award promptly; or, 
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c. Failure to make award will otherwise cause undue harm to 

RIPTA or the Federal Government. 
 

 If award is made, the Director of Procurement will document the 
file to explain the need for an award, and will give written notice of 
the decision to proceed with the award to the protester and, as 
appropriate, to others concerned. 

 
FF. Protests After Award.   
 A protest received not later than 10 (ten) working days after award shall 

be reviewed by the Director of Purchasing.  The Contractor will, in any 
event, be furnished with the notice of protest and the basis therefore.  
When it appears likely that an award may be invalidated and a delay in 
receiving the supplies or services is not prejudicial to the Authority's 
interest, the Director of Purchasing should consider a mutual agreement 
with the Contractor to suspend performance on a no-cost basis. 

 
GG. Source Selection and Contract Award 
 The contract shall be awarded with reasonable promptness by written 

notice to the responsive and responsible Bidder whose Bid will be 
evaluated using a best value approach.  The ultimate selection of an 
offeror will be on the basis of overall best value to the Authority. 

 
HH. Title VI Assurances 

  Contractors and subcontractors will be required to comply with all 
requirements imposed by Title VI of the Civil Rights Act of 1964 (49 
U>S>C 2000d), and the Assurances by RIPTA pursuant thereto. 

 
II. Energy Conservation Requirements: 

  The Contractor agrees to comply with mandatory standards and policies 
relating to energy efficiency, which are contained in the State of Rhode 
Island Energy Conservation Plan issued in compliance with the Energy 
Policy and Conservation Act. 

 
JJ. Program Fraud 

1. The Contractor acknowledges that the provisions of the Program 
Fraud Civil Remedies Act of 1986, as amended, 31 U.S. C. § 
§3801 et. seq. and U. S. Department of Transportation 
regulations. “Program Fraud Civil Remedies” 49 C.F. R. Part 31, 
apply to its actions pertaining to this Project.  Upon execution of 
the underlying contract, the Contractor certifies or affirms the 
truthfulness and accuracy of any statement it has made , it makes, 
it may make, or causes to be made, pertaining to the underlying 
contract or the Federal Transit Administration assisted project for 
which this contract work is being performed.  In addition to other 
penalties that may be applicable, the Contractor further 
acknowledges that if it make, or causes to be made, a false , 
fictitious or fraudulent claim, statement, submission, or 
certification, the Federal Government reserves the right to impose 
the penalties of the Program Fraud Civil Remedies Act of 1986 on 
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the Contractor to the extent the Federal Government deems 
appropriate. 

2. The Contractor also acknowledges that if it makes, or causes to 
be made, a false, fictitious, or fraudulent claim, statement, 
submission or certification to the Federal Government under a 
contract connected with a project that is financed in whole or in 
part with Federal assistance originally awarded by the FTA under 
the authority of 49 U.S.C. § 5307, the Government reserves the 
right to impose the penalties of 18 U.S.C. § 5307 (n) (1) on the 
Contractor, to the extend the Federal Government deems 
appropriate. 

3. The Contractor agrees to include the above two clauses in each 
subcontract financed in whole or in part with Federal assistance 
provided by FTA.  It is further agreed that the clauses shall not be 
modified, except to identify the subcontractor who will be subject 
to the provisions. 

 
KK. No Government Obligation to Third Parties: 

1. The Purchaser and the Contractor acknowledge and agree that, 
notwithstanding any concurrence by the Federal Government in or 
approval of the solicitation or award of the underlying contract, 
absent the express written consent by the Federal Government, 
the Federal Government is not a party to this contract and shall 
not be subject to any obligations or liabilities to the Purchaser, 
Contractor, or any other party (whether or not a party to that 
contract) pertaining to any matter resulting from the underlying 
contract. 

2. The Contractor agrees to include the above clause in each 
subcontract financed in whole or in part with Federal assistance 
provided by FTA.  It is further agreed that the clause shall not be 
modified, except to identify the subcontractor who will be subject 
to its provisions. 

 
V. GENERAL PROVISIONS 

 
A. Definitions: 

  As used throughout this Contract, the following terms shall have the 
meanings set forth below: 
1. Authority  

  Authority means Rhode Island Public Transit Authority (RIPTA). 
2. Contracting Manager  

   the person executing this Contract on behalf of the Authority, and 
his or her successor, and the term includes, except as otherwise 
provided in this Contract, the authorized representative of a 
Contracting Officer acting within the limits of his authority. 

3. Directed, Ordered, designated or prescribed 
  Wherever in the scope of the work the words directed, ordered, 

designated, prescribed, or words of like importance are used, it 
shall be understood that the direction, requirement, order, 
designation, or prescription of the Contracting Manager is 
intended and similarly the words approved, acceptable, 
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satisfactory, or words of like importance shall mean approved by, 
or acceptable to, satisfactory to the Contracting Officer, unless 
expressly stated. 

 
B. Changes: 
 The Contracting Officer may at any time, by a written order, and without 

notice to the sureties, make changes within the general scope of this 
Contract.  If any such changes causes an increase or decrease in the 
cost of, or the time required for, the performance of any part of the work 
under this Contract, whether changed or not changed by the order, the 
Contracting officer shall make an equitable adjustment in the Contract 
price, the delivery schedule, or both, and shall modify the Contract. 

 
 The Contractor must assert its right to an adjustment under this article 

within 30 days from the date of receipt of the written order.  Failure to 
agree to any adjustment shall be a dispute under the Disputes article.  
However, nothing in this article shall excuse the Contractor from 
proceeding with the contract as changed. 

 
C. Extras: 
 Except as otherwise provided in this Contract, no payment for extras shall 

be made unless such extras and the price therefore have been authorized 
in writing in advance by the Contracting Officer. 

 
D. Inspection: 
 All supplies, which term throughout this article includes without limitation 

raw materials, components, intermediate assemblies, and end products, 
shall be subject to inspection and test by the Authority, to the extent 
practicable at all times and places including the period of manufacture, 
and in any event prior to acceptance. 

 
 In case any supplies or lots of supplies are defective in material or 

workmanship or otherwise not in conformity within the requirements of 
this Contract, the Authority shall have the right either to reject them or 
require their correction.  If any inspection or test is made by the Authority 
on the premises of the Contractor or a subcontractor, the Contractor 
without additional charge shall provide all reasonable facilities and 
assistance for the safety and convenience of the Authority inspectors in 
the performance of their duties. 

 All inspections and test by the Authority shall be performed in such a 
manner as not to unduly delay this work.  The Authority reserves the right 
to charge to the Contractor any additional cost of Authority inspection and 
test when supplies are not ready at the time such inspection and test is 
requested by the Contractor or when re-inspection or retest is 
necessitated by prior rejection.  Acceptance or rejection of the supplies 
shall be made as promptly as practicable after delivery, except as 
otherwise provided in this Contract; but failure to inspect and accept or 
reject supplies shall neither relieve the Contractor from responsibility for 
such supplies as are not in accordance with the contract requirements nor 
impose liability on the Authority therefore.  The inspection and test by the 
Authority of any supplies or lots thereof does not relieve the Contractor 
from any responsibility regarding defects or other failures to meet the 
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Contract requirements, which may be discovered prior to acceptance.  
Except as otherwise provided in this Contract, acceptance shall be 
conclusive except as regard latent defects, fraud, or such gross mistakes 
as amount to fraud.  The Contractor shall provide and maintain an 
inspection system acceptable to the Authority covering the supplies 
hereunder.  Records of all inspection work by the Contractor shall be kept 
complete and available to the Authority during the performance of this 
Contract and for such longer period as may be specified elsewhere in this 
Contract. 

 
E. Responsible: 

Notwithstanding the requirements for any Authority inspection and test 
contained in Specifications applicable to this Contract, except where 
specialized inspections or tests are specified for performance solely by 
the Authority, the Contractor shall perform or have performed the 
inspections and tests required to substantiate that the supplies and 
services provided under the contract conform to the Drawing, 
Specifications and Contract requirements. 
 

F. Title and Risk of Loss 
Unless this Contract specifically provides for earlier passage of title, title 
to supplies covered by this Contract shall pass to the Authority upon 
formal acceptance.  Unless this Contract specifically provides otherwise, 
risk of loss of or damage to supplies covered by this Contract shall remain 
with the Contractor, until acceptance by the Authority. 

 
 Notwithstanding the above, the risk of loss of or damage to supplies 

which so fail to conform to the Contract as to give a right of rejection shall 
remain with the Contractor until cure or acceptance, at which time the 
above shall apply. 

 
G. Payments  

The Contractor shall be paid, upon the submission of proper invoices or 
vouchers, the prices stipulated herein for supplies delivered and accepted 
or services rendered and accepted, less deductions, if any, as specified.  
The failure to perform may result in partial or full suspension of payment 
and/or process payment.  The Authority’s payment terms are 60 days 
after approval of an invoice unless otherwise negotiated. 

 
H. Stop Work Order 

The Contracting Manager may, at any time, by written order to the 
Contractor, require the Contractor to stop all, or part of the work called for 
by this Contract.  Any such order shall be specifically identified as a 
STOP WORK ORDER issued pursuant to this article.  Upon receipt of 
such an order, the Contractor shall forthwith comply with its terms and 
take all reasonable steps to minimize the incurrence of costs allocable to 
the work covered by the order during the period of work stoppage. 

 
I. Disputes  

1. Except as otherwise provided in this Contract, any dispute 
concerning a question of fact arising under this Contract which is 
not disposed of by agreement shall be decided by the Contracting 
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Officer, who shall reduce his decision to writing and mail or 
otherwise furnish a copy thereof to the Contractor.  The decision 
of the Contracting Officer shall be final and conclusive unless, 
within 30 days from the date of receipt of such copy, the 
Contractor mails or otherwise furnishes to the Contracting Officer 
a written appeal addressed to the General Manager.  The decision 
of the General Manager or his/her duly authorized representative 
for the determination of such appeals shall be final and conclusive 
unless determined by a court of competent jurisdiction to have 
been fraudulent, or capricious, or arbitrary, or so grossly 
erroneous as necessarily to imply bad faith, or is not supported by 
substantial evidence.  In connection with any appeal proceeding 
under this article, the Contractor shall be awarded an opportunity 
to be heard and to offer evidence in support of his appeal.  
Pending final decision of a dispute hereunder, the Contractor shall 
proceed diligently with the performance of the contract and in 
accordance with the Contracting Officer's decision. 

2 This DISPUTES article does not preclude consideration of 
questions of law in connection with decisions provided for in 
paragraph a. above.  Nothing in this Contract, however, shall be 
construed as making the final decisions of the General Manger of 
his/her representative on a question of law. 

 
J. Default 

1. The Authority may, subject to the provisions of paragraph b. 
below, by written notice of default to the Contractor, terminate the 
whole or any part of this Contract in any one of the following 
circumstances: 
a. If the Contractor fails to make delivery of the supplies or to 

satisfactorily perform the services within the time specified 
herein or any extension thereof; or 

b. If the Contractor fails to perform any of the other provisions 
of this Contractor, or so fails to make its terms, and in 
either of these two circumstances does not cure such 
failure within a period of 10 days (or such longer period of 
as the Contracting Officer may authorize in writing) after 
receipt of notice from the Contracting Officer specifying 
such failure  

 
2. Default without the fault or negligence of the Contractor.  Such 

causes may include, but are restricted to, acts of God or of the 
public enemy, acts of the Government in its sovereign capacity or 
the Authority in its contractual capacity, fires, floods, epidemics, 
quarantine restrictions, strikes, freight embargoes, and unusually 
severe weather; but in every case the failure to perform must be 
beyond the control and without the fault or negligence of the 
Contractor. 

 
3. If the Contractor fails to deliver the supplies or satisfactorily 

perform the services within the time specified in this Contract, or 
any extension thereof, the actual damage to the Authority for the 
delay will be difficult or impossible to determine.  Therefore in lieu 



RHODE ISLAND PUBLIC TRANSIT AUTHORITY 
Invitation for Bids Number 14-03 

17  

of actual damages, the Contractor shall pay to the Authority as 
fixed, agreed and liquidated damages for each calendar day of 
delay, the amount set forth elsewhere in this Contract.  The 
Contractor shall not be charged with liquidated damages when the 
delay arises out of causes beyond the control and without the fault 
or negligence of the Contractor, and in such event, subject to this 
DISPUTES article, the Contracting Officer shall ascertain the facts 
and extent of the delay and shall extend the time for performance 
of the contract when in his judgment the findings of fact justify an 
extension. 

 
4. The rights and remedies of the Authority provided in this article 

shall not be exclusive and are in addition to any other rights and 
remedies provided by law or under this Contract. 

 
K. Termination for Convenience of the Authority 

The performance of work under this Contract may be terminated by the 
Authority in accordance with this article in whole, or from time to time in 
part, whenever the Contracting Officer shall determine that such 
termination is in the best interest of the Authority.   Any such termination 
shall be effected by delivery to the Contractor of a Notice of Termination 
specifying the extent to which performance of work under the contract is 
terminated, and the date upon which such termination becomes effective. 

 
After receipt of a Notice of Termination, the Contractor shall submit to the 
Contracting Officer his termination claim, in the form and with certification 
prescribed by the Contracting Officer.  Such claims shall be submitted 
promptly by in no event later than one year from the effective date of 
termination.  Upon failure of the Contractor to submit his termination claim 
within the time allowed, the Contracting Officer may, subject to any review 
required by the contracting agency's procedures in effect as of the date of 
execution of this Contract, determine, on the basis of information 
available to him, the amount, if any, due the Contractor by reason of the 
termination and shall thereupon pay to the Contractor the amount so 
determined. 

 
In the event of the failure of the Contractor and the Contracting Officer to 
agree upon the whole amount to be paid the Contractor by reason of the 
termination of work pursuant to this article, the Contracting Officer shall, 
subject to any review by the contracting agency's procedures in effect as 
of the date of execution of this Contract, determine, on the basis of 
information available to him, the amount if any, due the Contractor by 
reason of the termination. 

 
Costs claimed, agreed to , or determined pursuant to this paragraph shall 
be in accordance with the applicable with the applicable contract cost 
principles and procedures of the Federal Acquisition Regulations (48 CFR 
31.1) in effect on the date of this Contract.  The Contractor shall have the 
right to appeal, under the DISPUTES article of this Contract from any 
determination made by the Contracting Officer, except that, if the 
Contractor has failed to submit his claim within the time provided above 
and has failed t request extension of such time, he shall have no such 
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right of appeal.  Unless otherwise provided for in this Contract, or by 
applicable statue, the Contractor, from the effective date of termination 
and for a period of three years after final settlement under this Contract, 
shall preserve and make available to the Authority at all reasonable times 
at the office of the Contractor but without direct charge to the Authority, all 
his books, records, documents, and other evidence bearing on the costs 
and expenses of the Contractor under this Contract and relating to the 
work terminated hereunder, or, to the extent approved by the Contracting 
Officer, photographs, micro photographs, or other authentic reproductions 
thereof. 

 
L. Federal, State and Local Taxes 

Except as may be otherwise provided in this Contract, the Contract price 
includes all applicable Federal, State, and Local taxed and duties.  The 
Authority upon the request of the Contractor shall, without further liability, 
furnish evidence appropriate to establish exemption from any Federal, 
State, or Local tax. 

 
M. Walsh-Healey Public Contracts Act 

If this contract is for the manufacture or furnishing of materials, supplies 
articles, or equipment in an amount which exceeds or may exceeds or 
exceed $10,000 and is otherwise subject to the Walsh-Healey Public 
Contract Act, as amended (41 U.S.C. 34-35), there are hereby 
incorporated by reference all representations and stipulations required by 
said Act and regulations issued thereunder by the Secretary of Labor, 
such representations of the Secretary of Labor which are now or may 
hereafter be in effect. 

 
N. Officials Not to Benefit 

No member, officer, or employee of the Authority during his tenure or one 
year thereafter shall have any interest, direct or indirect, in this Contract 
or the proceeds thereof. 

 
O. Covenant against Contingent Fees 

The Contractor warrants that no person or selling agency has been 
employed or retained to solicit or secure this Contract upon an agreement 
or understanding for a commission, percentage, brokerage, or contingent 
fee, excepting bona fide employees or bona fide established commercial 
or selling agencies maintained by the Contractor for the purpose of 
securing business.  For breach or violation of this warranty, the Authority 
shall have the right to annul this Contract without liability or in its 
discretion, to full amount of such commission, percentage, brokerage, or 
contingent fee.   
 

P. Notice to the Authority of Labor Disputes 
Whenever the Contractor has knowledge that any or potential labor 
disputes is delaying or threatens to delay the timely performance of this 
Contract, the Contractor shall immediately give notice thereof, including 
all relevant information with respect thereto, to the Contracting Officer. 
The Contractor agrees to insert the substance of this clause, in any 
subcontract hereunder as to which a labor dispute may delay the timely 
performance of this Contract; except that each such subcontract shall 
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provide that in the event its timely performance is delayed or threatened 
by delay by any actual or potential labor dispute, the subcontractor shall 
immediately notify his next higher tier subcontractor, or the Contractor, as 
the case may be, of all relevant information with respect to such dispute. 
 

Q. Patent Indemnity 
1. If the amount of this Contract is in excess of $10,000, the 

Contractor shall indemnify the Authority and its officers, agents, 
and employees against liability, including costs, for infringement of 
any United States letters patent arising out of the manufacture or 
delivery of supplies under this Contract. 

2. In addition, if specifically requested by the Contracting Officer prior 
to execution of the Contract, a copy of the current license 
agreement and identification of applicable claims of specific 
patents shall be furnished. 

 
R. Use of Trade Names 

Any trade names used in this document are merely used for a point of 
reference.  The Authority will consider submission of approved equals on 
any or all products specified.  Use of trade names by the Authority bears 
no actual or implicit approval for the violation of any current or pending 
patents or copyrights. 

 
S. Rights in Technical Data 

1. The Authority shall have the right to use, duplicate or disclose 
technical data, which includes computer software, in whole or in 
part, in any manner and for any purpose whatsoever, and to have 
or permit others to do so: 
a. Any manuals, instructional materials prepared for 

installation, operation, maintenance or training purposes; 
b. Technical data pertaining to end items, components or 

processes which were prepared for the purpose of 
identifying sources, size, configuration, mating and 
attachment characteristics, functional characteristics and 
performance requirements ("for, fit and function: data; e/g/ 
specification control drawing, catalog sheets, outline 
drawing; except that for computer software it means data 
identifying source, functional characteristics, and 
performance requirements but specifically excludes the 
source code, algorithm, process, formulae, and flow charts 
of the software); 

c. Other technical data which has been, or is normally 
furnished without restriction by the Contractor or 
subcontractor; 

d. Other specifically described technical data, which the 
parties have agreed will be furnished without restriction. 

2. The Authority shall have the right to use, duplicate, or disclose 
technical data other than that defined in paragraph a. in whole or 
in part, with the express limitation that such technical data shall 
not, without the written permission of the party furnishing such 
technical data, be 
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a. released or disclosed in part by the Authority for 
manufacture, or 

b. used in whole or in part by the Authority for manufacture, 
or 

c. used by a party other than the Authority except for 
emergency repair or overhaul work only, by or for the 
Authority where the item or process concerned is not 
otherwise reasonably available to enable timely 
performance of the work; provided, that the release or 
disclosure thereof outside the Authority shall be made 
subject to a prohibition against further use, release or 
disclosure. 

3. Technical data provided in accordance with the provisions of 
paragraph b. shall be identified by a legend, which suitably recites 
the aforesaid limitation.  Nothing herein shall impair the right of the 
Authority to use similar or identical data acquired from other 
sources. 

4. The term technical data as used in this article means technical 
writing, computer software, sound recording, pictorial 
reproductions, drawings, or other representations and works of a 
technical nature, whether or not copyrighted, which are specified 
to be delivered pursuant to this Contract.  The term does not 
include financial reports, cost analysis, and other information 
incidental to Contract administration.  Computer software as used 
in this article means computer programs, computer databases, 
and documentation. 

5. Material covered by copyright: 
a. The Contractor agrees to and does hereby grant to the 

Authority, and to its officers, agents and employees acting 
within the scope of their official duties, a royalty-free, 
nonexclusive and irrevocable license throughout the world 
for Authority purposes to publish, translate, reproduce, 
deliver, perform, dispose of, and to authorize others to do 
so, all technical data now or hereafter covered by 
copyright. 

b. No such copyright matter shall be included in technical 
data furnished hereunder without the written permission of 
the copyright owner for the Authority (or higher-tier 
contractor) promptly and in reasonable written detail each 
notice or claim of copyright infringement received by the 
Contractor with respect to any technical data delivered 
hereunder. 

6. Relation to patents:  Nothing contained in this article shall imply a 
license to the Authority under any patent, or be construed as 
affecting the scope of any license or other right otherwise granted 
to the Authority under any patent. 

7. Any dispute under this article shall be subject to the Disputes 
article of this contract 

 
T. Audit and Inspection of Records 

The Contractor shall maintain records, and the Contracting Officer, the 
State of Rhode Island, the U.S. Department of Transportation, and the 
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Comptroller General of the United States or any of their duly authorized 
representatives shall, until the expiration of three years after final 
payment under this Contract, have access to and the right to examine any 
directly pertinent books, documents, papers and records of such 
contractor, involving transactions related to the Contract, for the purpose 
of making audit, examination, excerpts and transactions. 

 The Contractor further agrees to include in all his subcontracts hereunder 
a provision to the effect that the subcontractor agrees that the Contracting 
Officer, the State of Rhode Island, the U.S. Department of Transportation 
and the Comptroller General of the United States or any of their Duly 
authorized representatives shall, until the expiration of three years after 
final payment under the Contract, have access to and the right to 
examine any directly pertinent books, documents, papers and records of 
such subcontractor, involving transactions related to the subcontract, for 
the purpose of making audit, examination, excerpts and transcription. 

 
U. Gratuities 

In connection with performance of work required under this Contract, or 
any changes or modifications relative thereto, the giving of or offering to 
give gratuities (in the form of entertainment, gifts or otherwise) by the 
Contractor, or any agent, representative or other person deemed to be 
acting on behalf of the Contractor, or any supplier or subcontractor 
furnishing material to or performing work under this Contract, or agent, 
representative or other person deemed to be acting on behalf of such 
supplier or subcontractor, to any Director, Officer or employee of the 
Authority; or to any Director, employee or agent of any of the Authority's 
agents, consultants, representatives or other persons deemed to be 
acting for or on behalf of the Authority with a view toward securing a 
contract or securing favorable treatment with respect to the awarding to 
the awarding or amending, or the making of any determinations with 
respect to the performing of such contract is expressly forbidden.  The 
terms of this GRATUITIES article shall be strictly construed and enforced 
in the event of violations hereto. 
 

V. Limitation on Withholding Payments 
If more than one article or schedule provision of this Contract authorized 
the temporary withholding of amounts otherwise payable to the 
Contractor for supplies delivered or services performed, the total of the 
amounts so withheld at any one time shall not exceed the greatest 
amount which may be withheld under any one such article or schedule 
provision at that time; provided, that this limitation shall not apply to: 
1. Withholdings pursuant to any clause relating to wages or hours of 

employees; 
2. Withholdings not specifically provided for by this Contract; and 
3. The recovery of overpayment. 

 
W. New Material 

The Contractor represents that the supplies and components to be 
provided under this Contract are new (not used or reconditioned, and not 
of such age or so deteriorated as to impair their usefulness or safety). 
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X. Order of Precedence 
In the event of an inconsistency in the Contract, unless otherwise 
provided herein, the inconsistency shall be resolved by giving precedence 
in the following order: 
1. The Bid Schedule; 
2. Special Conditions; 
3. General Provisions; 
4. The other provisions of the Contract, whether incorporated by 

reference or otherwise; 
5. The Specifications; and 
6. Drawings. 

 
Y. Correction of Deficiencies 

1. Definitions:   
   As used in this article: 
 

a. Deficiency means any condition or characteristics in any 
supplies (which term shall include related technical data) or 
services furnished hereunder, which is not in compliance 
with the requirements of this Contract. 

b. Correction means any and all actions necessary to 
eliminate any and all deficiencies. 

c. Supplies mean the end item(s) furnished by the Contractor 
and related services required under this Contract. 

 
2. General: 

a. The rights and remedies of the Authority shall not be 
affected in any way by any other provisions under this 
Contract concerning the conclusiveness of inspection and 
acceptance. 

b. The Contractor shall not be responsible under this article 
for the correction of deficiencies caused by the Authority.  
These shall be no extension in time for performance; no 
increase in contract price for the correction of deficiencies 
that are the responsibility of the Contractor, his suppliers, 
and/or subcontractors. 

 
3. Deficiencies in accepted supplies or services: 

If the Contracting Officer determines that a deficiency exists in any 
of the supplies or services accepted by the Authority under this 
Contract, he shall promptly notify the Contractor of the deficiency, 
in writing, within 30 days.  Upon timely notification of the existence 
of such a deficiency, or if the Contractor independently discovers 
a deficiency in accepted supplies or services, the Contractor shall 
promptly submit to the Contracting Officer his recommendation for 
corrective actions, together with supporting information in 
sufficient detail for the Contracting Officer to determine what 
corrective action, if any, shall be undertaken. 

4. Correction of Deficiencies by Contractor: 
The Contractor shall promptly comply with any timely written 
direction by the Contracting Officer to correct or partially correct a 
deficiency, at no increase in the Contract price.  The Contractor 
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shall also prepare and furnish to the Authority data and reports 
applicable to any correction required under this article (including 
revision and updating of all other affected data called for under 
this Contract) at no increase in the Contract price. 

5. Deficiencies in supplies or services not yet accepted: 
If the Contractor becomes aware at any time before acceptance 
by the Authority (whether before or after tender to the Authority) 
that a deficiency exists in any supplies or services, he shall 
promptly correct the deficiency or, if he elects to invoke the 
procedures in paragraph c. above he shall promptly communicate 
information concerning the deficiency to the Contracting Officer, in 
writing, together with his detailed recommendation for corrective 
action. 

6. Extensions or Delays 
In no event shall the Authority be responsible for extension or 
delays in the scheduled deliveries or periods of performance 
under this Contract as a result of the Contractor's obligations to 
correct deficiencies, nor shall there be any adjustment of delivery 
schedule or period of performance as a result of corrections of 
deficiencies, except as may be agreed to by the Authority in a 
supplemental agreement with adequate consideration. 

7. Contract Price 
It is hereby specifically recognized and agreed by the parties 
hereto that this article shall not be construed as obligating the 
Authority to increase the Contract price of this Contract. 

8. Failure to correct:  
If the Contractor fails or refuses to promptly rectify the deficiency 
the Contracting Officer shall give the Contractor written notice 
specifying the failure or refusal and setting a period after receipt of 
the notice within which it must be cured.  If the failure or refusal is 
not cured within the specified period, the Contracting Officer may, 
by contract or otherwise, as required: 
a. Obtain detailed recommendations for corrective action; 
b. Correct the supplies or services, or 
c. Replace the supplies or services; and if the Contractor fails 

to furnish timely disposition instructions, the Contracting 
Officer may dispose of nonconforming supplies for the 
Contractor’s account in a reasonable manner, in which 
case the Authority is entitled to reimbursement from the 
Contractor or from the proceeds for the reasonable 
expenses of case and disposition, as well as for excess 
costs incurred or to be incurred; and 

d. Obtain applicable data and reports; and charge to the 
Contractor the cost occasioned the Authority thereby. 

e. Impose Liquidated Damages in accordance the terms of 
this document 

f. Terminate the contract.  Termination of contract by RIPTA 
does not relieve the contractor of any liquidated damages 
imposed by the Authority. 
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Z. Assignment 
1. The Contractor shall not transfer the rights and obligations of the 

Contract to third parties without the prior written approval of the 
Authority's Contracting Officer.  After review of facts and 
circumstances without exception the assignment shall not be 
approved unless the surety, in writing, agrees to that assignment 
and accepts the assignee as the Contractor and principal on the 
payment and/or performance bonds. 

2. If this Contract provides for payments aggregating $1,000 or 
more, claims for monies due or to become due the Contractor 
from the Authority under this Contract may be assigned to a bank, 
trust company, or other financing institution, including any Federal 
lending agency, any may thereafter by further assigned and 
reassigned to any institution.  (Notice of such assignment shall be 
made to the Authority.)  Any such assignment or reassignment 
shall cover all amounts payable under this Contract and not 
already paid, and shall not be made to more than one party, 
except that any such assignment or reassignment or 
reassignment may be made to one party as agent or trustee for 
two or more parties participating in such financing.  It is the 
Authority's intent to recognize only bona fide lending institutions, 
therefore, assignment to any private corporation, business or 
individual, which does not qualify as such, is specifically 
prohibited. 

3. Any attempt to transfer by assignment not authorized by this 
article shall constitute a breach of the Contract and the Authority 
may for such cause terminate the right of the Contractor to 
proceed as provided in the DEFAULT article of these General 
Provisions, and the Contractor and his sureties shall be liable to 
the Authority for any excess costs incurred by the Authority. 

4. The Rhode Island Public Transit Authority may assign some or all 
of its rights to purchase the items specified in this contract to one 
or more third parties, provided, however, that nay such 
assignment shall not relieve RIPTA of its obligations under this 
contract unless otherwise agreed to by Contractor in writing. 

 
AA. Certificates of Current Cost or Pricing Data 

The Contractor shall provide a Certificate of Current Cost or Pricing Data 
as required in Subpart 15.804 of the Federal Acquisition Regulations (48 
CFR 15.804) in support of any negotiated contract expected to exceed 
$100,000 any modification to a formally advertised or negotiated contract 
on which the aggregate of the increase and decrease in cost are 
expected to exceed $100,000; the Contracting Officer at his discretion 
may request cost or pricing data for modifications on which cost are 
$100,000 or less and an attendant certificate of current cost or pricing 
data. 

 
BB. Cargo Preference 

Use of United States Flag Vessels 
  Pursuant to Pub. L 664 (56 U.S.C. 1241 (b)): 
  "Cargo Preference-Use of United States-Flag Vessels 
  The Contractor agrees 
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1. To utilize privately owned United States-flag commercial vessels 
to ship at least 50 percent of the gross tonnage (computed 
separately for dry bulk cargo liners, and tankers) involved, 
whenever shipping any equipment, materials, or commodities 
pursuant to this Contract, to the extent such vessels are available 
at fair and reasonable rates for United States-flag commercial 
vessels. 

2. To furnish within 20 days following the date of loading for 
shipments originating within the United States, or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
"on-board" commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (1) above to the 
Grantee (through the prime Contractor in the care of subcontractor 
bills-of lading) and to the Division of National Cargo, Officer of 
Market Development, Maritime Administration, Washington, D.C. 
20230, marked with appropriate identification of the Project. 

3. To insert the substance of the provisions of this clause in all 
subcontracts issued pursuant to this Contract. 

 
CC. Buy America Act 
 The Contractor agrees to comply with 49 U.S.C. §533(j), and its 

implementing regulations at 49 C.F.R. Part 661, any amendments 
thereto, and any implementing guidelines issued by FTA. 

  
DD. Equal Opportunity 

1. Race, Color, Creed, National Origin, Sex. 
In accordance with Title VII of the Civil Rights Act, as amended, 
42 U.S.C. § 2000e, and Federal transit laws at 49 U.S.C. § 5332, 
the Contractor agrees to comply with all applicable equal 
employment opportunity requirements of U.S. Department of 
Labor (U.S. DOL) regulations, “ Office of Federal Contract 
Compliance Programs, Equal Employment Opportunity, 
Department of Labor,” 41 CFR Parts 60 et seq., (which 
implements Executive Order No. 11246, “Equal Employment 
Opportunity,” as amended by Executive Order No. 11375, 
“Amending Executive Order 11246 Relating to Equal Employment 
Opportunity,” 42 U.S.C. § 2000e note), and with any applicable 
Federal statutes, executive orders regulations, and Federal 
polices that may in the future affect construction activities 
undertaken in the course of the Project.  The contract agrees to 
take affirmative action to ensure that applicants are employed, 
and that employees are treated during employment, without 
regard to their race, color, creed, national origin, sex, or age.  
Such action shall include, but not be limited to, the following: 
employment, upgrading, demotion or transfer, recruitment or 
recruitment advertising, layoff or termination; rates of pay or other 
forms of compensation; and selection for training, including 
apprenticeship.  In addition, the Contractor agrees to comply with 
any implementing requirements FTA may issue. 
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2. Age 
In accordance with section 4 of the Age Discrimination in 
Employment Act of 1967, as amended, 29, U.S.C. § 623 and 
Federal Transit Law at 49 U.S.C. § 5332, the Contractor agrees to 
refrain from discrimination against present and prospective 
employees for reason of age.  In addition, the Contractor agrees 
to comply with any implementing requirements FTA may issue.   

3. Disabilities 
In accordance with section 102 of the Americans with Disabilities 
Act, as amended, 42 U.S.C. § 12112, the Contractor agrees that it 
will comply with the requirements of U.S. Equal Employment 
Opportunity Commission, “Regulations to Implement the Equal 
Employment Provisions of the Americans with Disabilities Act,” 29 
CFR Part 1630, pertaining to employment of persons with 
disabilities.  In addition, the Contractor agrees to comply with any 
implementing requirements FTA may issue. 
 

The contractor also agrees to include these requirements in each 
subcontract financed in whole or in part with Federal assistance provided 
by FTA, modified only if necessary to identify the affected parties. 

 
EE. Nondiscrimination under Federal Grants 

In accordance with Title VI of the Civil Rights Act, as amended, 42 U.S.C. 
§2000d, section 303 of the Age Discrimination Act of 1975, as amended, 
42 U.S.C. §6102, section 202 of the Americans with Disabilities Act of 
1990, 42 U.S.C. § 12132, and Federal transit law at 49 U.S.C. § 5332, the 
Contractor agrees that it will not discriminate against any employee or 
applicant for employment because of race, color, creed, national origin, 
sex, age, or disability.  In addition, the Contractor agrees to comply with 
applicable Federal implementing regulations and other implementing 
requirements FTA may issue. 

   
FF. Rights in Data and Copyrights-FTA (June 1996) 

The term "subject data" used in this section means recorded information, 
whether or not copyrighted, that is delivered or specified to be delivered 
under this contract.  The term includes graphic or pictorial delineation in 
media such as drawings or photographs; text in specifications or related 
performance or design-type documents; machine forms such as punched 
cards, magnetic tape, or computer memory printouts; and information 
retained in computer memory.  Example include, but are not limited to: 
computer software, engineering drawings and associated lists, 
specifications, standards, process sheets, manuals, technical reports, 
catalog item identifications, and related information.  The term "subject 
data" does not include financial reports, cost analyses, and similar 
information incidental to Project administration. 

 
 When the Federal Transit Administration (FTA) provides financial 

assistance for a planning, research, development, or a demonstration 
project, it is FTA's general intention to increase mass transportation 
knowledge, rather than limit the benefits of the Project to participants in 
the Project.  Therefore, unless FTA determines otherwise, the Contractor 
agrees that FTA may make available to any FTA recipient, subrecipient, 
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third party contractor, or third party subcontractor, either FTA's license in 
the copyright to the subject data derived under this contract or a copy of 
the subject data as defined in subsection a. of this clause and shall be 
delivered as the Government may direct.  Unless prohibited by state law, 
the Contractor agrees to indemnify, save, and hold harmless RIPTA and 
the Government, their officers, agents, and employees acting within the 
scope of their official duties against any liability, including costs and 
expenses, resulting from any willful or intentional violation by the 
contractor of proprietary rights, copyrights, or right of privacy, arising out 
of the publication, translation, reproduction, delivery, use, or disposition of 
any data furnished under this Contract.  The Contractor shall not be 
required to indemnify RIPTA and the Government for any such liability 
arising out of the wrongful acts of employees or agents of RIPTA and the 
Government. 

GG. Davis-Bacon Act 
40 USC &167; 276a -276a-5 (1998) 29 CFR § 5 (1999)  
1. Minimum wages 

a. All laborers and mechanics employed or working upon the 
site of the work (or under the United States Housing Act of 
1937 or under the Housing Act of 1949 in the construction 
or development of the project), will be paid unconditionally 
and not less often than once a week, and without 
subsequent deduction or rebate on any account (except 
such payroll deductions as are permitted by regulations 
issued by the Secretary of Labor under the Copeland Act 
(29 CFR part 3)), the full amount of wages and bona fide 
fringe benefits (or cash equivalents thereof) due at time of 
payment computed at rates not less than those contained 
in the wage determination of the Secretary of Labor which 
is attached hereto and made a part hereof, regardless of 
any contractual relationship which may be alleged to exist 
between the contractor and such laborers and mechanics. 

 
Contributions made or costs reasonably anticipated for 
bona fide fringe benefits under section 1(b)(2) of the Davis-
Bacon Act on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, 
subject to the provisions of paragraph (1)(iv) of this 
section; also, regular contributions made or costs incurred 
for more than a weekly period (but not less often than 
quarterly) under plans, funds, or programs which cover the 
particular weekly period, are deemed to be constructively 
made or incurred during such weekly period. Such laborers 
and mechanics shall be paid the appropriate wage rate 
and fringe benefits on the wage determination for the 
classification of work actually performed, without regard to 
skill, except as provided in 29 CFR Part 5.5(a)(4). Laborers 
or mechanics performing work in more than one 
classification may be compensated at the rate specified for 
each classification for the time actually worked therein: 
Provided, That the employer's payroll records accurately 
set forth the time spent in each classification in which work 
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is performed. The wage determination and the Davis-
Bacon poster (WH-1321) shall be posted at all times by the 
contractor and its subcontractors at the site of the work in a 
prominent and accessible place where it can be easily 
seen by the workers. 

b. The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not 
listed in the wage determination and which is to be 
employed under the contract shall be classified in 
conformance with the wage determination.  The 
contracting officer shall approve an additional classification 
and wage rate and fringe benefits therefore only when the 
following criteria have been met: 
i. Except with respect to helpers as defined as 29 

CFR 5.2(n)(4), the work to be performed by the 
classification requested is not performed by a 
classification in the wage determination; and 

ii. The classification is utilized in the area by the 
construction industry; and 

iii. The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to 
the wage rates contained in the wage 
determination; and 

iv. With respect to helpers as defined in 29 CFR 
5.2(n)(4), such a classification prevails in the area 
in which the work is performed. 

c. If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report 
of the action taken shall be sent by the contracting officer 
to the Administrator of the Wage and Hour Division, 
Employment Standards Administration, U.S. Department of 
Labor, Washington, DC  20210.  The Administrator, or an 
authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 
days of receipt and so advise the contracting officer or will 
notify the contracting officer within the 30-day period that 
additional time is necessary. 

 
d. In the event the contractor, the laborers or mechanics to be 

employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of 
the contracting officer, to the Administrator for 
determination.  The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify 
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the contracting officer within the 30-day period that 
additional time is necessary. 

e. The wage rate (including fringe benefits where appropriate) 
determined pursuant to paragraphs (a)(1)(ii) (B) or (C) of 
this section, shall be paid to all workers performing work in 
the classification under this contract from the first day on 
which work is performed in the classification. 

f. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a 
fringe benefit which is not expressed as an hourly rate, the 
contractor shall either pay the benefit as stated in the wage 
determination or shall pay another bona fide fringe benefit 
or an hourly cash equivalent thereof.  

g. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of 
the wages of any laborer or mechanic the amount of any 
costs reasonably anticipated in providing bona fide fringe 
benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of 
the contractor, that the applicable standards of the Davis-
Bacon Act have been met. The Secretary of Labor may 
require the contractor to set aside in a separate account 
assets for the meeting of obligations under the plan or 
program. 

h. The contracting officer shall require that any class of 
laborers or mechanics which is not listed in the wage 
determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 
i. The work to be performed by the classification 

requested is not performed by a classification in the 
wage determination; and 

ii. The classification is utilized in the area by the 
construction industry; and 

iii. The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to 
the wage rates contained in the wage 
determination. 

 
i. If the contractor and the laborers and mechanics to be 

employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report 
of the action taken shall be sent by the contracting officer 
to the Administrator of the Wage and Hour Division, 
Employment Standards Administration, Washington, DC 
20210. The Administrator, or an authorized representative, 
will approve, modify, or disapprove every additional 
classification action within 30 days of receipt and so advise 



RHODE ISLAND PUBLIC TRANSIT AUTHORITY 
Invitation for Bids Number 14-03 

30  

the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary. 

 
j. In the event the contractor, the laborers or mechanics to be 

employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of 
the contracting officer, to the Administrator for 
determination. The Administrator, or an authorized 
representative, will issue a determination with 30 days of 
receipt and so advise the contracting officer or will notify 
the contracting officer within the 30-day period that 
additional time is necessary. 

 
k. The wage rate (including fringe benefits where appropriate) 

determined pursuant to paragraphs (a)(1)(v) (B) or (C) of 
this section, shall be paid to all workers performing work in 
the classification under this contract from the first day on 
which work is performed in the classification. 

 
2. Withholding 

The Rhode Island Public Transit Authority shall upon its own 
action or upon written request of an authorized representative of 
the Department of Labor withhold or cause to be withheld from the 
contractor under this contract or any other Federal contract with 
the same prime contractor, or any other federally-assisted contract 
subject to Davis-Bacon prevailing wage requirements, which is 
held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay 
laborers and mechanics, including apprentices, trainees, and 
helpers, employed by the contractor or any subcontractor the full 
amount of wages required by the contract. In the event of failure to 
pay any laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work (or under the 
United States Housing Act of 1937 or under the Housing Act of 
1949 in the Rhode Island Public Transit Authority may, after 
written notice to the contractor, sponsor, applicant, or owner, take 
such action as may be necessary to cause the suspension of any 
further payment, advance, or guarantee of funds until such 
violations have ceased. 

 
3. Payrolls and basic records 

a. Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work 
and preserved for a period of three years thereafter for all 
laborers and mechanics working at the site of the work (or 
under the United States Housing Act of 1937, or under the 
Housing Act of 1949, in the construction or development of 
the project). Such records shall contain the name, address, 
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and social security number of each such worker, his or her 
correct classification, hourly rates of wages paid (including 
rates of contributions or costs anticipated for bona fide 
fringe benefits or cash equivalents thereof of the types 
described in section 1(b)(2)(B) of the Davis-Bacon Act), 
daily and weekly number of hours worked, deductions 
made and actual wages paid. Whenever the Secretary of 
Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages 
of any laborer or mechanic include the amount of any costs 
reasonably anticipated in providing benefits under a plan 
or program described in section 1(b)(2)(B) of the Davis-
Bacon Act, the contractor shall maintain records which 
show that the commitment to provide such benefits is 
enforceable, that the plan or program is financially 
responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics 
affected, and records which show the costs anticipated or 
the actual cost incurred in providing such benefits. 
Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. i. The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all 
payrolls to the Rhode Island Public Transit 
Authority for transmission to the Federal Transit 
Administration. The payrolls submitted shall set out 
accurately and completely all of the information 
required to be maintained under 29 CFR part 5. 
This information may be submitted in any form 
desired. Optional Form WH-347 is available for this 
purpose and may be purchased from the 
Superintendent of Documents (Federal Stock 
Number 029-005-00014-1), U.S. Government 
Printing Office, Washington, DC 20402. The prime 
contractor is responsible for the submission of 
copies of payrolls by all subcontractors. 

 
ii. Each payroll submitted shall be accompanied by a 

"Statement of Compliance," signed by the 
contractor or subcontractor or his or her agent who 
pays or supervises the payment of the persons 
employed under the contract and shall certify the 
following: 
(1) That the payroll for the payroll period contains 
the information required to be maintained under 29 
CFR part 5 and that such information is correct and 
complete; 
(2) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the 
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contract during the payroll period has been paid the 
full weekly wages earned, without rebate, either 
directly or indirectly, and that no deductions have 
been made either directly or indirectly from the full 
wages earned, other than permissible deductions 
as set forth in Regulations, 29 CFR part 3; 
(3) That each laborer or mechanic has been paid 
not less than the applicable wage rates and fringe 
benefits or cash equivalents for the classification of 
work performed, as specified in the applicable 
wage determination incorporated into the contract. 

 
c. The weekly submission of a properly executed certification 

set forth on the reverse side of Optional Form WH-347 
shall satisfy the requirement for submission of the 
"Statement of Compliance" required by paragraph 
(a)(3)(ii)(B) of this section. 

 
d. The falsification of any of the above certifications may 

subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 
of title 31 of the United States Code. 

 
The contractor or subcontractor shall make the records 
required under paragraph (a)(3)(i) of this section available 
for inspection, copying, or transcription by authorized 
representatives of the Federal Transit Administration or the 
Department of Labor, and shall permit such 
representatives to interview employees during working 
hours on the job. If the contractor or subcontractor fails to 
submit the required records or to make them available, the 
Federal agency may, after written notice to the contractor, 
sponsor, applicant, or owner, take such action as may be 
necessary to cause the suspension of any further payment, 
advance, or guarantee of funds. Furthermore, failure to 
submit the required records upon request or to make such 
records available may be grounds for debarment action 
pursuant to 29 CFR 5.12. 

 
4. Apprentices and trainees  

a. Apprentices - Apprentices will be permitted to work at less 
than the predetermined rate for the work they performed 
when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program 
registered with the U.S. Department of Labor, Employment 
and Training Administration, Bureau of Apprenticeship and 
Training, or with a State Apprenticeship Agency 
recognized by the Bureau, or if a person is employed in his 
or her first 90 days of probationary employment as an 
apprentice in such an apprenticeship program, who is not 
individually registered in the program, but who has been 
certified by the Bureau of Apprenticeship and Training or a 
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State Apprenticeship Agency (where appropriate) to be 
eligible for probationary employment as an apprentice. The 
allowable ratio of apprentices to journeymen on the job site 
in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force 
under the registered program. Any worker listed on a 
payroll at an apprentice wage rate, who is not registered or 
otherwise employed as stated above, shall be paid not less 
than the applicable wage rate on the wage determination 
for the classification of work actually performed. In 
addition, any apprentice performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed. 
Where a contractor is performing construction on a project 
in a locality other than that in which its program is 
registered, the ratios and wage rates (expressed in 
percentages of the journeyman's hourly rate) specified in 
the contractor's or subcontractor's registered program shall 
be observed. Every apprentice must be paid at not less 
than the rate specified in the registered program for the 
apprentice's level of progress, expressed as a percentage 
of the journeymen hourly rate specified in the applicable 
wage determination. Apprentices shall be paid fringe 
benefits in accordance with the provisions of the 
apprenticeship program. If the apprenticeship program 
does not specify fringe benefits, apprentices must be paid 
the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the 
Administrator of the Wage and Hour Division of the U.S. 
Department of Labor determines that a different practice 
prevails for the applicable apprentice classification, fringes 
shall be paid in accordance with that determination. In the 
event the Bureau of Apprenticeship and Training, or a 
State Apprenticeship Agency recognized by the Bureau, 
withdraws approval of an apprenticeship program, the 
contractor will no longer be permitted to utilize apprentices 
at less than the applicable predetermined rate for the work 
performed until an acceptable program is approved. 

b. Trainees - Except as provided in 29 CFR 5.16, trainees will 
not be permitted to work at less than the predetermined 
rate for the work performed unless they are employed 
pursuant to and individually registered in a program which 
has received prior approval, evidenced by formal 
certification by the U.S. Department of Labor, Employment 
and Training Administration. The ratio of trainees to 
journeymen on the job site shall not be greater than 
permitted under the plan approved by the Employment and 
Training Administration. Every trainee must be paid at not 
less than the rate specified in the approved program for 
the trainee's level of progress, expressed as a percentage 
of the journeyman hourly rate specified in the applicable 
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wage determination. Trainees shall be paid fringe benefits 
in accordance with the provisions of the trainee program. If 
the trainee program does not mention fringe benefits, 
trainees shall be paid the full amount of fringe benefits 
listed on the wage determination unless the Administrator 
of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding 
journeyman wage rate on the wage determination which 
provides for less than full fringe benefits for apprentices. 
Any employee listed on the payroll at a trainee rate who is 
not registered and participating in a training plan approved 
by the Employment and Training Administration shall be 
paid not less than the applicable wage rate on the wage 
determination for the classification of work actually 
performed. In addition, any trainee performing work on the 
job site in excess of the ratio permitted under the 
registered program shall be paid not less than the 
applicable wage rate on the wage determination for the 
work actually performed. In the event the Employment and 
Training Administration withdraws approval of a training 
program, the contractor will no longer be permitted to 
utilize trainees at less than the applicable predetermined 
rate for the work performed until an acceptable program is 
approved. 

 
c. Equal employment opportunity - The utilization of 

apprentices, trainees and journeymen under this part shall 
be in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 
29 CFR part 30. 

 
5. Compliance with Copeland Act requirements 

The contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts  
The contractor or subcontractor shall insert in any subcontracts 
the clauses contained in 29 CFR 5.5(a)(1) through (10) and such 
other clauses as the Federal Transit Administration may by 
appropriate instructions require, and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor with 
all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment  
A breach of the contract clauses in 29 CFR 5.5 may be grounds 
for termination of the contract, and for debarment as a contractor 
and a subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon  
and Related Act requirements  
All rulings and interpretations of the Davis-Bacon and Related 
Acts contained in 29 CFR parts 1, 3, and 5 are herein 
incorporated by reference in this contract. 
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9. Disputes concerning labor standards 
Disputes arising out of the labor standards provisions of this 
contract shall not be subject to the general disputes clause of this 
contract. Such disputes shall be resolved in accordance with the 
procedures of the Department of Labor set forth in 29 CFR parts 
5, 6, and 7. Disputes within the meaning of this clause include 
disputes between the contractor (or any of its subcontractors) and 
the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 
a. By entering into this contract, the contractor certifies that 

neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible 
to be awarded Government contracts by virtue of section 
3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).  

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government 
contract by virtue of section 3(a) of the Davis-Bacon Act or 
29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in 
the U.S. Criminal Code, 18 U.S.C. 1001 

 
HH. Contract Work Hours and Safety Standards Act 
 40 U.S.C. 327-333 (1995) 29C.F.R. 5 (1995) 29 C.F.R. 1926 (1995) 

1. Overtime requirements  
No contractor or subcontractor contracting for any part of the 
contract work which may require or involve the employment of 
laborers or mechanics shall require or permit any such laborer or 
mechanic in any workweek in which he or she is employed on 
such to work in excess of forty hours in such workweek unless 
such laborers or mechanics receive compensation at a rate not 
less than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability unpaid wages; liquidated damages 
In the event of any violation of the clauses set forth in paragraph 
(1) of this section the contractor and any subcontractor 
responsible therefore shall be liable for the unpaid wages.  In 
addition, such contractor and subcontractor shall be liable to the 
United States for liquidated damages.  Such liquidated damages 
shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation 
of the clauses set forth in paragraph (1) of this section, in the sum 
of $10 for each calendar day on which such individual was 
required or permitted to work in excess of the standard 
workweek of forty hours without payment of the overtime wages 
required by the clauses set forth in paragraph (1) of this section. 

3. Withholding for unpaid wages; liquidated damages  
The Rhode Island Public Transit Authority shall upon its own 
action or upon written request of an authorized representative of 
the Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
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contractor or subcontractor under any such contract or any other 
Federal contract with the same prime contractor, or any other 
federally-assisted contract subject to the Contract Work Hours and 
Safety Standards Act, which is held by the same prime contractor, 
such sums as may be determined to be necessary to satisfy any 
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clauses set forth in 
paragraph (2) of this section. 

4. Subcontracts 
The contractor or subcontractor shall insert in any subcontracts 
the clauses set forth in this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts.  The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor with 
the clauses set forth in this section.  (Section 102 nonconstruction 
contracts should also have the following provision:) 

5. Payrolls and basic records 
Payrolls and basic records relating theretoshall be maintained by 
the contractor during the course of the work and preserved for a 
period of three years thereafter for all laborers and mechanics 
working at the site of the work (or under the United States 
Housing Act of 1937, or under the Housing Act of 1949, in the 
construction or development of the project).  Such records shall 
contain the nams, address, and social security number of each 
worker, his or her correct classification, hourly rates of wages paid 
(including rates of contributions or costs anticipated for bona fide 
fringe benefits or cash equivalents thereof of the types described 
in section 1(b)(2)(B) of the Davis-Beacon Act), daily and weekly 
number of hours worked, deductions.  Whenever the made and 
actual wages paid Secreary iof labor has found under 29 CFR 5.5 
(a)(1)(iv) that the wages of any laborer or mechanic included the 
amount of any costs reasonably anticipated in providing benefits 
under a plan or program described in section 1(b)(2)(B) of the 
Davis-Beacon Act, the contractor shall maintain records which 
show that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the laborers 
or mechanics affected, and records which show the costs 
anticipated or the actual cost incurred in providing such benefits.  
Contractors employing apprentices or trainees under approved 
programs shall maintain written evidence of the regisration of 
apprenticeship programs and certification of trainee programs, the 
registration of the apprentices and trainees, and the ratios and 
wage rates prescribed in the applicable programs. 

6. Contract Work Hours and Safety Standards Act  
The contractor agrees to comply with section 107 of the Contract 
Work Hours and Safety Standards Act, 40 U.S.C. section 333, and 
applicable DOL regulations, “Safety and Health Regulations for 
Construction” 29 C.F.R. Part 1926.  Among other things, the 
Contractor agrees that it will not require any laborer of mechanic 
to work in unsanitary, hazardous, or dangerous surroundings or 
working conditions. 
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7. Subcontracts  
The Contractor also agrees to include the requirements of the 
section in each. The term “subcontract” under this section is 
considered to refer to a person who agrees to perform any part of 
the labor or material requirements of a contract for construction, 
alteration or repair.  A person who undertakes to perform a portion 
of a contract involving the furnishing of supplies or materials will 
be considered a “subcontractor” under this section if the work in 
question involves the performance of construction work and is to 
be performed: (1) directly on or near the construction site, or (2) 
by the employer for the specific project on a customized basis.  
Thus, a supplier of materials, which will become an integral part of 
the construction is a “subcontractor” if the supplier fabricates or 
assembles the goods or materials in question specifically for the 
construction project and the work involved may said to be 
construction activity.  If goods or materials in question are 
ordinarily sold to other customers from regular inventory, the 
supplier is not a “subcontractor.”  The requirements of this 
section do not apply to contracts or subcontracts for the 
purchase of supplies or materials or articles normally 
available on the open market. 
  

II. Seismic Safety Requirements 
  42 U.S.C. 7701 et seq. 49 CFR Part 41  

The contractor agrees that any new building or addition to an existing 
building will be designed and constructed in accordance with the 
standards for Seismic Safety required in Department of Transportation 
Seismic Safety Regulations 49 CFR Part 41 and will certify to compliance 
to the extent required by the regulation. The contractor also agrees to 
ensure that all work performed under this contract including work 
performed by a subcontractor is in compliance with the standards 
required by the Seismic Safety Regulations and the certification of 
compliance issued on the project.  
 

JJ. Energy Conservation Requirements 
  42 U.S.C. 6321 et seq. 49 CFR Part 18 

The contractor agrees to comply with mandatory standards and policies 
relating to energy efficiency, which are contained in the state energy 
conservation plan issued in compliance with the Energy Policy and 
Conservation Act.  

 
KK. Clean Air 

  42 U.S.C. 7401 et Seq 40 CFR 15.61 49 CFR Part 18 
  1 The Contractor agrees to comply with all applicable standards, 

orders or regulations issued pursuant to the Clean Air Act, as 
amended, 42 U.S.C. §§ 7401 et Seq . The Contractor agrees to 
report each violation to the Purchaser and understands and 
agrees that the Purchaser will, in turn, report each violation as 
required to assure notification to FTA and the appropriate EPA 
Regional Office. 
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  2. The Contractor also agrees to include these requirements in each 
subcontract exceeding $100,000 financed in whole or in part with 
Federal assistance provided by FTA. 

 
LL. Clean Water 

1  The Contractor agrees to comply with all applicable standards, 
orders or regulations issued pursuant to the Federal Water 
Pollution Control Act, as amended, 33 U.S.C. 1251 et Seq . The 
Contractor agrees to report each violation to the Purchaser and 
understands and agrees that the Purchaser will, in turn, report 
each violation as required to assure notification to FTA and the 
appropriate EPA Regional Office. 

2  The Contractor also agrees to include these requirements in each 
subcontract exceeding $100,000 financed in whole or in part with 
Federal assistance provided by FTA. 

 
MM. Recovered Materials 

The contractor agrees to comply with all the requirements of Section 6002 
of the Resource Conservation and Recovery Act (RCRA), as amended 
(42 U.S.C. 6962), including but not limited to the regulatory provisions of 
40 CFR Part 247, and Executive Order 12873, as they apply to the 
procurement of the items designated in Subpart B of 40 CFR Part 247. 
 

NN. Fly America Requirements 
The Contractor agrees to comply with 49 U.S.C. 40118 (the “Fly America” 
Act) in accordance with the General Services Administration’s regulations 
at 41 CFR Part 301-10, which provide that recipients and subrecipients of 
Federal funds and their contractors are required to use U.S. Flag air 
carriers for U.S Government-financed international air travel and 
transportation of their personal effects or property, to the extent such 
service is available, unless travel by foreign air carrier is a matter of 
necessity, as defined by the Fly America Act.  The Contractor shall 
submit, if a foreign air carrier was used, an appropriate certification or 
memorandum adequately explaining why service by a U.S. flag air carrier 
was not available or why it was necessary to use a foreign air carrier and 
shall, in any event, provide a certificate of compliance with the Fly 
America requirements.  The Contractor agrees to include the 
requirements of this section in all subcontracts that may involve 
international air transportation. 

 
OO. National Intelligent Transportation Systems Architecture  

  and Standards 
The Contractor agrees to conform, to the extent applicable, to the 
National Intelligent Transportation Systems (ITS) Architecture and 
Standards as required by section 5206(e) of TEA-21, 23 U.S.C. § 502 
note, and comply with FTA Notice, "FTA National ITS Architecture Policy 
on Transit Projects" 66 Fed. Reg. 1455 et seq., January 8, 2001, and 
other Federal requirements that may be issued 
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PP. Federal Changes 
Contractor shall at all times comply with all applicable FTA regulations, 
policies, procedures and directives, including without limitation those 
listed directly or by reference in the Agreement (Form FTA MA (9) dated 
October, 2002) between Purchaser and FTA , as they may be amended 
or promulgated from time to time during the term of this contract. 
Contractor's failure to so comply shall constitute a material breach of this 
contract. 
 

QQ. Incorporation of Federal Transit Administration (FTA) Terms  
The preceding provisions include, in part, certain Standard Terms and 
Conditions required by DOT, whether or not expressly set forth in the 
preceding contract provisions. All contractual provisions required by DOT, 
as set forth in FTA Circular 4220.1D, dated April 15, 1996, are hereby 
incorporated by reference. Anything to the contrary herein 
notwithstanding, all FTA mandated terms shall be deemed to control in 
the event of a conflict with other provisions contained in this Agreement. 
The Contractor shall not perform any act, fail to perform any act, or refuse 
to comply with any (name of grantee) requests, which would cause (name 
of grantee) to be in violation of the FTA terms and conditions.  
 

RR. Force Majeure 
Neither Party shall be liable to the other Party for failure of or delay in 
performance of any obligation under this Agreement, directly or indirectly, 
owing to war, acts of terrorism, acts of God, embargoes, riots, strike and 
other events beyond its reasonable control, the effect of which, by the 
exercise of reasonable diligence, the non-performing party could not 
avoid. In the event that such failure or delay occurs, the affected Party 
shall notify the other Party of the occurrence thereof as soon as possible 
and the Parties shall discuss the best way to resolve the event of force 
majeure. 
 
Neither party shall, however, be excused from performance if 
nonperformance is due to forces which are preventable, removable, or 
remediable and which the non-performing party could have, with the 
exercise of reasonable diligence, prevented, removed, or remedied with 
reasonable dispatch.  The non-performing party shall within a reasonable 
time of being prevented or delayed from performance by an 
uncontrollable force, give written notice to the other party describing the 
circumstances and uncontrollable forces preventing continued 
performance of the obligations of this Agreement. “ 

 
SS. Governing Law 

The Contract shall be interpreted under and its performance governed by 
the laws of the State of Rhode Island.” 
 

TT. Indemnification 
Bidders shall indemnify and hold harmless, the State of Rhode Island, all 
departments and division thereof and the Rhode Island Public Transit 
Authority from all liability, and said indemnification shall cover and include 
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any and all aspects of liability arising from any lawsuit pertaining to the 
execution of this contract. 
 

UU. Policy Concerning Federal and Stated False Claim Laws 
 

As required by 42 U.S.C. §1396a(a)(68), the Rhode Island Public Transit 
Authority (“RIPTA”) publishes the following information to all employees, 
contractors and agents about federal and state False Claims laws and 
RIPTA’s policies to detect and prevent fraud, waste and abuse.   
1. Prohibitions Against False Claims 

Federal False Claims Act 
The federal False Claims Act, among other things, applies to the 
submission of claims for payment by Medicare, Medicaid and 
other federal and state programs.  The False Claims Act is the 
federal government’s primary civil remedy for improper or 
fraudulent claims.  It applies to all federal programs, including 
welfare and health care benefits. 

2. Prohibitions of the Federal False Claims Act 
The False Claims Act prohibits, among other things: 
a knowingly presenting or causing to be presented to the 

federal government a false or fraudulent claim for payment 
or approval; 

b knowingly making or using, or causing to be made or used, 
a false record or statement in order to have a false or 
fraudulent claim paid or approved by the government; 

c conspiring to defraud the government by getting a false or 
fraudulent claim allowed or paid; and 

d knowingly making or using, or causing to be made or used, 
a false record or statement to conceal, avoid, or decrease 
an obligation to pay or transmit money or property to the 
government. 

“Knowingly” means that a person, with respect to information: 
(1) has actual knowledge of the information; (2) acts in deliberate 
ignorance of the truth or falsity of the information; or (3) acts in 
reckless disregard of the truth or falsity of the information, and no 
proof of specific intent to defraud is required. 

3. Enforcement 
The United States Attorney General may bring civil actions for 
violations of the False Claims Act.  As with most other civil 
actions, the government must establish its case by presenting only 
a preponderance of the evidence rather than by meeting the 
higher burden of proof that applies in criminal cases. 
The False Claims Act allows private individuals to bring “qui tam” 
actions for violations of the Act. 
 

VV. American with Disabilities Act 
All products, equipment or construction provided in accordance with this 
contract shall comply with the current version of the Americans with 
Disabilities Act of 1990 - 42 U.S.C. 12101, et seq. at the time of the 
solicitation. 
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WW. Expense Reimbursement Professional Services Contracts 
  The following methods of Reimbursement of Expenses directly related to  
  the performance of this contract shall be utilized.  Any expenses incurred  
  must be improved by the RIPTA Project Manager in writing before they  
  occur.  The vendor is responsible to submit sufficient documentation to  
  allow the Authority to verify the expenses. 

1. Automobile mileage 
   Travel mileage will be reimbursed at the rate approved by the  
   Internal Revenue Service at the time the travel is incurred.  

2. Per Diem Expenses 
Meals will be reimbursed at the rates established by the General 
Services administration for the City of Providence or Newport, 
which is applicable to the RIPTA Project.  The applicable Per 
Diem rates can be found at the following website:  www.gsa.gov . 
A copy of the print out of the GSA website documenting the 
applicable per diem rate must be attached to the invoice.  

3. Lodging 
Lodging will be reimbursed at the rates established by the General 
Services administration for the City of Providence or Newport, 
which is applicable to the RIPTA Project.  The applicable Per 
Diem rates can be found at the following website:  www.gsa.gov . 
A copy of the print out of the GSA website documenting the 
applicable per diem rate must be attached to the invoice 

4. Miscellaneous Expenses 
Materials used in conjunctions with this contract shall be provided 
at cost plus the following (applicable) fee for Overhead, Pickup 
and Delivery.  No additional charges will be acceptable 
Material Cost   Overhead Fee 
$0-500    No Fee  
$501-750    $75.00 
$751-1000    $100.00 
$1001-1500    $125.00 
$1501-$2500    $180.00 
$2501-5000    $300.00 
$5001-7500    $450.00 
Over 7501.    $525.00 
Copies of Receipts must be submitted to verify Miscellaneous  

   Expenses. 
5. Estimated Expenses 

Proposers are required to submit an accurate list of projected 
expenses that may be necessary to properly execute the Scope of 
Services of this Contract.  This must be submitted with the 
Proposal submittal. 

 

http://www.gsa.gov/
http://www.gsa.gov/
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VI. REQUEST FOR APPROVED EQUAL FORM 
This form must be submitted electronically IN MICROSOFT WORD 
FORMAT TO RIPTA CONTRACTS MANAGER 

 
REQUEST FOR APPROVAL EQUAL QUALIFICATION OR CLARIFICATION 
 
Page:       Ref: IFB NO. 14-03 
       Project No.    
 
To: Rhode Island Public Transit Authority 
 
From:            
 
Page & Reference:          
 
 
Request Description 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Use Additional Sheet If More Space Is Required 
 
Accepted:   Rejected:   See Addendum #   
 
Explanation:          
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VII. REQUIRED BID SUBMISSIONS  

The following items marked with an “X” must be submitted with Response 
Failure to submit forms may result in Bid being deemed non-responsive 

Required Company Information Form  X  
Must be completed by Prime and All Subcontractors 
Solicitation                                                                 X  
 
Offer                                                                          X  
 
Statement of Eligibility                                               X  
 
Affidavit of Non-Collusion                                          X  
 
Certification of Restrictions on Lobbying                   X  
 
Buy America Certificate FORM MUST BE SUBMITTED 
WITH BID, IF CHECKED, OR BID     
WILL BE CONSIDERED NON RESPONSIVE 
 
Disadvantaged Business Enterprise                          X  
 
General Contract Compliance Certificate                   X  
Agreement  (EEO) 
 
Certification of Primary Participant Debarment   X  
 
Certification of a Subcontractor (Debarment)          X  
Each Subcontractor and potential subcontractor must fill in and sign.  
 
Non-Resident Contractor (if applicable)                     X  
 
Davis Bacon Act Compliance     X  
Applicable Type:  ( X )Building   (   ) Highway 
Wage Determination Number:  RI130001 09/20/2013 MOD 17 
Drug & Alcohol Testing                                                X  
 
Bid Guarantee (Surety)      X  

The following items marked with an “X” must be submitted AFTER AWARD 
of the Contract 

Performance and Payment Bonds    X  
 
Certificate of Insurance-    X  
(as required in Section XX and the Scope of Work)  

NOTE:  
ITEMS WITHOUT AN “X” AND THEIR RESPECTIVE TERMS AND 

CONDITIONS ARE NOT REQUIRED IN THIS BID 
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VIII. SOLICITATION FORM 
 
 

COMPANY NAME            
 
BID NO. OR PROJECT NO.  14-03 
 
DESCRIPTION  Lifelines for Chafee Maintenance Facility 
 
 
 
 A. BID REQUIREMENTS 
 

Sealed Bids in original and  Two copy(ies) will be received at the offices 
of the Rhode Island Public Transit Authority, 705 Elmwood Avenue 
Providence, Rhode Island 02907, at the Bid date and hour set forth on the 
Invitation for Bid or anytime prior to the date and hour.  Late Bids will not 
be accepted. 

 
 B. CONTRACT DOCUMENTS 
 

 By executing the offer form enclosed herewith, the Bidder agrees to 
provide all services set forth on the specifications attached hereto upon 
the terms and conditions set forth in paragraphs A, B, C and D. 

 
 C. PAYMENT SCHEDULE 
 

 Payment will not be made until receipt and installation of merchandise is 
accepted by the Transit Authority. 

 
 D. COST FOR SERVICE 
  Please complete necessary cost information as outlined in the  Bid 

Scope of Work. 
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IX. OFFER FORM 
 

Bidder understands that any condition other than stated in the 
specifications, clarification made to the above, or information submitted on 
or with this form, other than that requested, may render the Bid non-
responsive. 

 
By execution below, Bidder hereby offers to furnish services in accordance 
with the contract documents that are a part of the specifications, and agrees 
to fully comply with the contract documents. 

 
 BID NO 14-03 
  
 BIDDER ________________________________________________ 
 
 EMPLOYER IDENTIFICATION NO. ______________________________ 
 
 NAME______________________________________________________ 
 
 ADDRESS__________________________________________________ 
 
 CITY/STATE/ZIP_____________________________________________ 
 
 TYPE OF BUSINESS ENTITY:  (Please check one) 
 
 Sole Proprietor ____________ 
 Partnership      ____________ 
 Corporation      ____________ 
 
 BIDDER’S CONTRACTING OFFICER 
 
              
Name (Please Print) 
 
             
Authorized Signature 
 
             
Title 
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X. STATEMENT OF ELIGIBILITY FORM 
 
 
The __________________________________hereby certifies that he/she 
        (Name of Bidder) 
is/is not (underscore one) included on the Comptroller General’s Lists of 
Persons or Firms Currently Barred for Violations of Various Public Contracts 
Incorporating Labor Standards Provisions. 
 
 
 
 
          
Name of Firm 
 
          
Address 
 
          
City, State, Zip 
 
 
 
 
          
Signature of Authorized Person 
 
          
Date Authorized 
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XI. AFFIDAVIT OF NON-COLLUSION FORM 
 
 I hereby swear (or affirm) under penalty for perjury: 
 

 1. that I am the Bidder (if the Bidder is an individual), a partner of the Bidder 
(if the Bidder is partnership), or an officer or employee of the proposing 
corporation having authority to sign on its behalf (if the Bidder is a 
corporation). 

 
 2. that the attached Bid has been arrived at by the Bidder independently, 

and has been submitted without collusion with, and without agreement, 
understanding, or planned common course of action with, any other 
vendor of materials, supplies, equipment, services described in Invitation 
for Bids, designed to limit independent bidding or competition. 

 
 3. that the contents of the Bid has not been communicated by the Bidder or 

its employees or agents, to any person not an employee or agent of the 
Bidder or its surety on any bond furnished with the Bid, and will not be 
communicated to any such person prior to the official opening of the Bid; 
and 

 
 4. that I have fully informed myself regarding the accuracy of the statement 

made on this affidavit. 
 
             
Name 
             
Address 
             
City, State, Zip 
             
Signature of Authorized Official 
             
Date Authorized 
 
 
Subscribed and sworn before me this __________ day of __________,20____ 
 
Notary Public 
 
My commission expires       
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XII. CERTIFICATION OF RESTRICTIONS ON LOBBYING FORM 
 
I,_____________________________________________, hereby certify on  
(Name/title of Bidder Authorized Official) 
 
behalf of:  ________________________________________that: 
                      (Name of Bidder) 
 
1)  No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or 
employee of any agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a member of Congress in connection with the awarding 
of any Federal contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, 
continuation, grant, loan, or cooperative agreement. 

 
2)  If any funds other than Federal appropriated funds have been paid to any person for 

influencing or attempting to influence an officer or employee of any agency, a 
Member of Congress, or an employee of a member of Congress in connection with 
this Federal contract, loan, or cooperative agreement, the undersigned shall 
complete and submit Standard Form-LLL, “Disclosure Form to Report Lobbying”, in 
accordance with its instructions. 

 
3)  The undersigned shall require that the language of this certification be included in the 

award documents for all sub-awards at all tiers (including subcontracts, sub-grants, 
and contracts under grants, loans, and cooperative agreements) and that all sub-
recipients shall certify and disclosure accordingly. 

 
This certification is a material representation of fact upon which reliance is placed when 
this transaction was made or entered into. Submission of the certification is a 
prerequisite for making or entering into this transaction imposed by Section 1352, Title 
31, U.S. Code. Any person who fails to file the required certification shall be subject to a 
civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 
 
Executed this _______________ day of __________________, 20_____. 
 
By           
      (Signature of Authorized Official) 
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XIII. BUY AMERICA CERTIFICATION REQUIREMENTS I 
FOR PROCUREMENT OF STEEL OR MANUFACTURED PRODUCTS 

 
49 U.S.C. 5323(j) and 49 CFR 661 provide that no Federal funds may not 
be obligated for mass transportation projects unless steel and 
manufactured products used in these projects are produced in the United 
States. 
 
If steel or manufactured products are being procured, the appropriate 
certificate as set forth below shall be completed and submitted by each 
Bidder. 
 
Certificate of Compliance-The Bidder hereby certifies that it will 
comply with the requirements of 49 U.S.C. 5323 (j)(1) and the 
Applicable regulations on 49 CFR Part 661. 

 
COMPANY NAME        
 
SIGNATURE        
 
TITLE         
 
DATE          
 
Certification of Non-Compliance-The Bidder hereby certifies that it cannot 
comply with the requirements of 49 U.S.C. 5323 (j)(1).  
 
COMPANY NAME        
 
SIGNATURE        
 
TITLE         
 
DATE          
 
FORM MUST BE SIGNED AND SUBMITTED WITH BID OR BID WILL BE 
CONSIDERED TO BE NON-RESPONSIVE. 
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XIV. BUY AMERICA CERTIFICATION REQUIREMENTS II 
OF PROCUREMENT OF BUSES, OTHER ROLLING STOCK AND 
ASSOCIATED EQUIPMENT 
 
49 U.S.C. 5323 (j) and 49 CFR 661 provide that no Federal funds be obligated 
for procurement of buses, other rolling stock and associated equipment unless 
the following conditions are met: 
1. The cost of components which are produced in the United States is more that 
60 per centum  (60%) of the cost of all components of the vehicle or equipment 
described in this paragraph; and 
2. Final assembly of the vehicle or equipment described in this paragraph has 
taken place in the United States.  
If buses or other rolling stock (including train control, communication and traction 
power equipment) are being procured, the appropriate certificate as set forth 
below shall be completed and submitted by each Bidder in accordance with the 
requirements. 

 
Certificate of Compliance-The Bidder hereby certifies that it will comply with 
the requirements of the 49 U.S.C. 5323 (j)(2)(c) and CFR Part 661. 
 
COMPANY NAME        
 
SIGNATURE        
 
TITLE         
 
DATE          
 
Certificate of non-Compliance-The Bidder hereby certifies that it cannot 
comply with the requirements of the Surface Transportation Assistance Act of 
1982, as amended, but may qualify for an exception to the requirements. 
 
COMPANY NAME        
 
SIGNATURE        
 
TITLE         
 
DATE          
 
FORM MUST BE SIGNED AND SUBMITTED WITH BID OR BID WILL BE 
CONSIDERED TO BE NON-RESPONSIVE.  
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XV. BUY AMERICA PRE-AWARD AND POST-DELIVERY AUDITS: 
 

A. Prior to Contract award,  
 The apparent successful offeror shall provide to the Authority’s auditors 

the cost of the components and subcomponents to be used in the 
manufacturing of the rolling stock, their country of origin, the location of 
final assembly, the activities that will take place at the location and 
pertinent supporting documentation for the purpose of RIPTA performing 
the cited Pre-Award Audit of Buy-America requirements. 

 
B. After delivery and acceptance of the vehicles, 

The Contractor shall provide to the Authority’s auditors the cost of the 
components and subcomponents used in the manufacture of the rolling 
stock, their country of origin, the location of final assembly, the activities 
that took place at the location and pertinent supporting documentation to 
enable RIPTA to perform the cited Post-Delivery Audit of Buy America 
Requirements. 

 
C. Authority Review 

The contractor shall facilitate the reviews by the Authority’s auditors by 
providing the supporting documentation for the above information in a 
timely fashion. 
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XVI. DISADVANTAGED BUSINESS ENTERPRISES PROGRAM 
Bidders are strongly encouraged to have Disadvantage Business 

Enterprise Participation/Small Business, regardless of the DBE Goal in this 
Bid. 

 
 Disadvantaged Business Enterprise (DBE) Special Provisions 
 

A firm’s DBE Participation and/or demonstration of a “Good Faith Effort” will be 
considered when reviewing submittals for responsiveness.  This will be 

considered when evaluating Bid Responses 
 

A. Policy 
 

1. It is the policy of Department of Transportation (DOT) that the 
DBE requirements in 49 CFR Part 26, as amended, shall have the 
maximum opportunity to participate in the performance of 
contracts financed in whole or in part with Federal funds under this 
agreement.  Consequently, the DBE requirements of 49 CFR Part 
26, as amended apply to this agreement. 

2. DBE Obligation – RIPTA or its contractor agrees to ensure that 
DBE’s as designed in 49 CFR Part 26, as amended, have the 
maximum opportunity to participate in the performance of 
contracts and subcontracts financed in whole or in part with 
Federal funds provided under this agreement.  In this regard, 
RIPTA or its contractors shall take all necessary and reasonable 
steps in accordance with 49 CFR Part 26, as amended, to ensure 
that DBE’s have the maximum opportunity to compete for and 
perform contracts.  RIPTA and its contractors shall not 
discriminate on the basis of race, color, religion, national origin, 
age or sex in the award and performance of DOT assisted 
contracts. 

3 Contractor Obligation – Contractors and subcontractors failing to 
carry out the requirement set forth in 1 and 2 above, shall 
constitute a breach of contract and, after the notification to the 
Department (DOT), may result in termination of the agreement or 
contract by RIPTA or such remedy as RIPTA deems appropriate. 

 
B. DBE Utilization 

 
1. DBE Utilization  

The Contractor agrees to provide for full and fair utilization of 
Disadvantaged Business Enterprises (DBEs) by complying with 
the requirements of this clause.  Included in these requirements is 
the achievement of the stated goal for the utilization of DBEs in 
the performance of work under this contract.  Nothing in this 
clause shall be construed to require the utilization of any DBEs, 
which is either not qualified or unavailable.  .  All DBEs 
submitted must be certified by the State of Rhode Island at 
the time of Bid submittal.  A copy of the DBE Certification 
Letter from the State of Rhode Island Office of Civil Rights 
must accompany the Bid submittal 
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2. Utilization Goal  
 For the purpose of this contract, the goal for utilization of DBEs 

shall be as follows:  Not Applicable DBE percent of the Contract 
Dollar Amount. 

 
C. Definitions. 
 The terms used in these special provisions shall be defined as follows: 

1. Joint Venture  
 an association of two or more persons to carry out a single 

business enterprise for profit, for which purpose they combine 
their property, money, efforts, skills and knowledge. 

2. Disadvantaged Business  
  means a small business concern in which is, at least, 51 percent 

owned by one or more socially and economically disadvantaged 
individuals, or, in the case of any publicly owned business, at least 
51 percent of the stock of which is owned by one or more socially 
and economically, disadvantaged individuals who own it. 

3. Small Business Concern 
 a small business as defined pursuant to Section 3 of the Small 

Business Act and relevant regulations promulgated pursuant 
thereto. 

4. Socially and Economically Disadvantaged Individuals  
 means those individuals  who are citizens of the United Stated (or 

lawfully admitted permanent residents) and who are women, Black 
Americans, Hispanic Americans, Native Americans, Asian-Pacific 
Americans, or Asian-Indian Americans and any other minorities of 
individuals found to be disadvantaged by the Small Business 
Administration pursuant to Section 8 (a) of the Small Business 
Act, RIPTA shall make a rebuttal presumption the individuals in 
the following groups are socially and economically disadvantaged.  
RIPTA may also determine, on a case-by-case basis, that 
individuals who are not a member of one of the following groups 
are socially and economically disadvantaged: 
a. Black Americans, which includes persons having origins 

in any of the Black racial groups of Africa; 
b. Hispanic Americans, which includes persons of Mexican, 

Puerto Rican, Cuban, Central or South America, or other 
Spanish culture or Portuguese culture, regardless of race; 

c. Native Americans, which includes persons who are 
American Indian, Eskimo, Aleuts,or Native Hawaiians; 

d. Asian-Pacific Americans, which includes persons whose 
origins are Japan, China, Taiwan, Korea, Vietnam, Laos, 
Cambodia, the Philippines, Samoa, Guam, the U.S. Trust 
Territories of the Pacific, and the Northern Marianas; and 

e. Asian-Indian Americans, which includes persons whose 
origins are from India, Pakistan, and Bangladesh. 

f. Disadvantaged Business Enterprise (DBE) Liaison 
Officer – the individual designated by the Authority to 
monitor compliance with these Special Provisions and to 
assist in their implementation. 

g. Bidder – any individual, partnership, joint venture, 
corporation or firm submitting a Bid for the contract. 



RHODE ISLAND PUBLIC TRANSIT AUTHORITY 
Invitation for Bids Number 14-03 

54  

5. Recognition of DBE Commitment 
 Each Bidder shall recognize RIPTA’s commitment to insure that 

DBE’s be afforded full opportunity to participate in contracts 
awarded by RIPTA and will not be discriminated against on the 
grounds of race, religion, color, national origin, handicap, age or 
sex. 

6. Submissions 
 all Bidders shall submit the following information with the Bid by 

using the Schedule of DBE Participation (Attachment A); 
1. The Name and address of each DBE firm that will 

participate in the contract; 
2. A description of the work each named DBE firm will 

perform; and 
3. The dollar amount of participation by each named DBE 

firm. 
The Authority encourages firms located in the United States that 
are currently certified as DBEs and SBAs by Federal, State and 
Local agencies to apply for certification in the State of Rhode 
Island. 
 
If a minority business would like to be certified by the State of 
Rhode Island contact: Mr. Charles Newton, Department of 
Administration, 1 Capital Hill, Providence, Rhode Island, 02908, 
Telephone (401) 222-6253. 

 
If the apparent successful competitor’s submission does not 
satisfy the goal, RIPTA shall determine whether the apparent 
successful competitor has made good faith efforts to obtain DBE 
participation in accordance with the guidelines stated in Paragraph 
F, Sub-paragraph 1, below. 

 
Unsuccessful efforts in gaining DBE participation must be 
documented on the “DBE Unavailability Certification” attached 
hereto as Attachment D.  Meeting the DBE contract goals or 
making good faith efforts to meet the goals is a condition of 
receiving a Federal Transit Administration assisted contract for 
which contract goals have been established by RIPTA. 

 
The legitimacy of each DBE or disadvantaged-majority joint 
venture shall be determined by RIPTA, based on the information 
submitted in the affidavits attached hereto as Attachments C and 
D.  RIPTA will require all prime contractors to make good faith 
efforts to replace a DBE subcontractor that is unable to perform 
successfully with another DBE.  RIPTA shall approve all 
substitutions of subcontractors before award of contract and 
during contract performance, in order that substitute firms are 
eligible DBE’s. 
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7. Procedure Prior to Contact Award 
 

a. Guidance Concerning Good Faith Efforts to Meet DBE 
Contract Goals. 

  
RIPTA may decide that a competitor that has failed to meet DBE 
contract goals may receive the contract upon determining that the 
efforts the competitor made to obtain DBE participation were 
“good faith efforts” to meet the goal.  RIPTA shall not consider 
efforts that are merely pro forma to be good faith efforts to meet 
the goals, even if they are sincerely motivated, if, given all relevant 
circumstances, they could not reasonably be expected to produce 
a level of DBE participation sufficient to meet the goals.  In order 
to award a contract to a competitor that has failed to meet DBE 
contract goals, RIPTA must determine that the competitor’s efforts 
were those that, given all relevant circumstances, a competitor, 
actively and aggressively seeking to meet the goals would make. 

 
Following is a list of the kinds of efforts RIPTA may consider.  The 
list is not exclusive or exhaustive and in appropriate cases RIPTA 
shall consider other relevant factors or types of efforts.  RIPTA 
shall consider not only the different kinds of efforts the contractor 
has made, but also the quantity and intensity of those efforts.  All 
information must be in writing and copies of all ads, written 
notices, follow-up letters and/or all other correspondence must be 
presented whenever a waiver is asked for. 
 

   RIPTA will consider the following efforts: 
 

i. whether the contractor attended any pre-solicitation or pre-
Bid meetings that were scheduled by RIPTA to inform 
DBEs of contracting opportunities; 

ii. whether the contractor advertised in general circulation, 
trade association, and disadvantaged focus media 
concerning the sub-contracting opportunities; 

iii. whether the contractor provided written notice to a 
reasonable number of specific DBEs that their interest in 
the contract was being solicited in sufficient time to allow 
the DBEs to participate effectively; 

iv. whether the contractor followed up initial solicitation of 
interest by contracting DBEs to determine with certainty 
whether the DBEs were interested; 

v. whether the contractor selected portions of the work to be 
performed by DBEs in order to increase the likelihood of 
meeting the DBE goals including, where appropriate, 
breaking down contracts into economically feasible units to 
facilitate DBE participation; 

vi. whether the contractor provided interested DBEs with 
adequate information about the plans, specifications and 
requirements of the contract; 
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vii. whether the contractor negotiated in good faith with 
interested DBEs, not rejecting DBEs as unqualified without 
sound reasons based on a thorough investigation of their 
capabilities; 

viii. whether the contractor made efforts to assist interested 
DBEs in obtaining bonding lines of credit, or insurance 
required by RIPTA or contractor; and 

ix. whether the contractor effectively used the services of 
available disadvantaged community organizations, 
disadvantaged contractor’s groups, Local, State and 
Federal disadvantaged business assistance offices, and 
other organizations that provide assistance in the 
recruitment and place of DBEs. 

8. Bid, Execution & Compliance with Subcontracts 
Prior to the execution of a contract between RIPTA and the 
successful Bidder, the Bidder shall present, for RIPTA’s approval, 
DBE subcontracts corresponding in all respects to the proposed 
agreements.  Upon approval by RIPTA, the successful Bidder 
shall enter into each such approved DBE sub-contract and shall 
thereafter neither terminate such DBE nor reduce the scope of the 
work to be performed by, or decrease the price to be paid to, the 
DBE and the disadvantaged non-disadvantaged joint venture 
thereunder without in each instance the prior written approval of 
RIPTA. 

9. Substitution of Subcontractors 
 RIPTA shall review for its approval all substitutions of 

subcontractors in order to determine if the percentage goal will be 
decreased by substitution of a disadvantaged contract/supplier 
with a non-disadvantaged contractor/supplier. 

 Where RIPTA has approved termination of a sub-contract held by 
an DBE or disadvantaged non-disadvantaged joint venture, the 
successful Bidder shall make every reasonable effort to propose 
and enter into an alternative sub-contract or subcontracts for the 
same work to be performed by another qualified DBE for a 
contract price or prices totaling not less than the contract price of 
the terminated sub-contract.  Satisfactory evidence of reasonable 
efforts shall be timely furnished by RIPTA. 

10. Program Compliance  
 At all times, discrimination on the basis of race, color, religion, 

national origin, handicap, age or sex will not be tolerated.  RIPTA 
will monitor the schedule for participation by disadvantaged 
contractors in an effort to isolate those prime contractors who do 
not adhere to the non-discriminatory policies of RIPTA.  If such 
contractor fails to respond to counseling with respect to the 
disposition of subcontracts pertaining to RIPTA funds, RIPTA 
reserves the right to terminate the contract and to consider future 
Bids of such contractor to be non-responsive in the absence of 
written assurance from it of the full opportunity for DBEs to 
participate in its awards of subcontracts, together with the follow-
up to verify such participation. 
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11. Maintenance of Records  
All records relating to the contract shall be maintained by the 
contractor for a period of three (3) years after project completion. 

12. Contract Assurance 
The contractor or subcontractor shall not discriminate on the basis 
of race, color, national origin, or sex in the performance of the 
contract.  The contractor shall carry out applicable requirements of 
49 CFR part 26 in the award and administration of DOT assisted 
contracts.  Failure by the contractor to carry out these 
requirements is a material breach of contract, which may result in 
the termination of this contract or such other remedy, as the 
recipient deems appropriate. 

13. Prompt Payment 
The prime contractor agrees to pay each subcontractor under this 
prime contract for satisfactory performance of its contract no later 
than 30 days from the receipt of each payment the prime 
contractor receives from the Rhode Island Public Transit Authority.  
The prime contractor agrees further to return retainage payments 
to each subcontractor within 30 days after the subcontractor’s 
work is satisfactorily completed.  Any delay or postponement of 
payment from the above reference time frame may occur only for 
good cause following written approval of the Rhode Island Public 
Transit Authority.  This clause applies to both DBE and non-DBE 
subcontractors.  RIPTA reserves the right to hold payments to the 
Contractor if payments verification logs are not submitted within 
30 days of payments.  Failure to submit payments to DBE 
subcontractors within 30 days will result in action by RIPTA up to 
and including disqualification from any future RIPTA 
Procurements. 

14. Monitoring Payments to DBEs 
 RIPTA requires that prime contractors to maintain records and 

documents of payments to DBEs following the completion of the 
contract.  These records will be made available for inspection 
upon request by any authorized representative of RIPTA or United 
States Department of Transportation.  This requirement also 
extends to any DBE Subcontractor.  Reports of payments to DBE 
Subcontractors shall be provided to the RIPTA DBE Liaison 
Officer on a monthly basis.  Failure to submit these reports on a 
timely basis may result in delay of payments. 
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XVII. DISADVANTAGED BUSINESS ENTERPRISE REQUIRED FORMS 
 Attachment A: Schedule of DBE Participation 
 Submitted if DBE firm or firms will be participating in the Bid. 
 Attachment B: DBE Application Agreement 
 Submitted if DBE firm or firms will be participating in the Bid. 
 Attachment C: Letter of Intent to Perform as a Subcontractor 
 Submitted if DBE firm or firms will be participating in the Bid 
 Attachment D: DBE Unavailability Summary Sheet 

Submitted if DBE firm or firms you have contacted cannot participate.  
This form is used to document good faith effort.  This form only needs to 
be completed when there is a DBE Participation Goal. 

 Attachment E: Narrative Explanation for Lack of DBE Participation 
 Submitted by the Prime Contractor to explain lack of DBE/SBA 
 participation. 
 Attachment F: Documentation of DBE Utilization 
 To be filled in by the DBE firm and the prime contractor once the DBE 

Subcontractor has been paid. 
 Please Note: Final payment to the Prime Contractor will be held until this 

form or forms are received for each DBE Subcontractor. 
DBE FIRMS PROPOSING AS A PRIME CONTRACTOR: the following 
forms must be filled in, signed and submitted with the Bid  

 Attachment A, Attachment B 
 Please state, on these forms, that you are proposing as a prime 
contractor. 
CERTIFICATION LETTER OR NOTIFICATION MUST BE INCLUDED FOR 
EACH DBE FROM THE STATE OF RHODE ISLAND. 
 
Please record by letter (using the list below) under the DBE Category 
Column found on Attachment A:  Schedule of DBE Participation Form on 
the following page 
a. "Black Americans", which includes persons having origins in any of the Black 

racial groups of Africa; 
b. "Hispanic Americans", which includes persons of Mexicans, Puerto Rican, 

Cuban, Central or South America, or other Spanish culture or Portuguese or 
origin, regardless of race; 

c. "Native Americans", which include persons who are American Indian, Eskimos, 
Aleuts, or Native Hawaiians: 

d. "Asia-Pacific Americans", which includes persons whose origins are from Japan, 
China, Taiwan, Korea, Vietnam, Laos, Cambodia, the Philippines, Samoa, 
Guam, the U.S. Trust Territories of the Pacific, and the Northern Marianas; 

e. "Asian-Indian Americans", which includes persons whose origins are from India, 
Pakistan, and Bangladesh; and 

f. any other minorities or individuals found to be disadvantaged by the Small 
Business Administration pursuant to Section 8 (a) of the Small Business Act. 
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SCHEDULE OF DBE PARTICIPATION 
A. Attachment A 

 
Company Name:             
Project Number:  14-03  Project:   Lifelines for Chafee Maintenance Facility 
 
*Please provide copy of DBE Certification Letter for each DBE firm listed from the Rhode Island Office of Civil Rights.  DBE 
Vendors must be certified in the State of Rhode Island at the time of Bid Submittal to be considered.  A full, up to date 
list of Rhode Island DBEs can be obtained at the following website: www.mbe.ri.gov/ 

DBE Firm Name DBE Firm Address DBE 
Category 

Phone 
Number Contact Name Work to be 

Performed 
Estimated 

Value 
Dollars 

Estimated 
Value 

Percent 
of Bid 

        
        
        
        
        
        
        
        

The undersigned will enter into a formal agreement with Disadvantaged Business Enterprise firms for work listed in this schedule 
conditioned upon execution of a contract with the Rhode Island Public Transit Authority. 
          
           
     Authorized Signature of Bidder Official 

*Use additional forms as needed. 
Each DBE Firm listed in the Section must also complete the Required Company Information Form and the Certification of 
Subcontractor Form (Page 74) 



RHODE ISLAND PUBLIC TRANSIT AUTHORITY 
Invitation for Bids Number 14-03 

60  

            
DBE APPLICATION AGREEMENT 

 
B. Attachment B 

 
Project Number:   14-03 
 
Project Name:  Lifelines for Chafee Maintenance Facility 
 
 
With respect to the above numbered project, I hereby certify that I am the  
_____________ and duly authorized representative of _____________________ 
      (Title)           (Firm) 
Address is _______________________________________, ______, ________ 
    (Street)     (State)  (Zip Code) 
 
I do hereby certify that it is the intention of the above organization to affirmatively 
seek out and consider Disadvantaged Business Enterprises to participate in this 
contract as contractors, Subcontractors and/or suppliers of requirements of the 
U.S. Department of Transportation's regulation 49 CFR Part 26. 
 
I understand and agree that any and all contracting in connection with this 
contract, whether undertaken prior to or subsequently to award of contract, will 
be in accordance with this provision. 
 
The utilization of Disadvantaged Business Enterprise is in addition to all other 
equal opportunity requirements of this contract. 
 

_____________________________________ 
Authorized Signature 
_____________________________________ 
Title 

 



RHODE ISLAND PUBLIC TRANSIT AUTHORITY 
Invitation for Bids Number 14-03 

61  

LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 
 

C. Attachment C 
 

To: _____________________________________________________________ 
    (Name of Prime or General Bidder) 
 
The undersigned intends to perform work in connection with the above 
project as (check one): 
 
___  an individual     ___  a corporation 
 
___  a partnership     ___  a joint venture 
 

The undersigned is prepared to perform the following described work in 
connection with the above project (specify in detail particular work items or 
parts thereof to be performed). 
 

________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
 
for the following compensation: ________________________________ 
 
      ________________________________ 
            (Name of DBE Contractor) 
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DBE GOOD FAITH EFFORT SUMMARY SHEET 
 

D. Attachment D. 
RIPTA requires a listing of DBE firms contacted; but not able to perform work. Use additional pages as needed.  The DBE Goal for 
this project is  Not Applicable percent.  .  A full, up to date list of Rhode Island DBEs can be obtained at the following 
website: www.mbe.ri.gov/ 

 

Project Name: Lifelines for Chafee Maintenance Facility    Project Number:  14-03 
 
Form completed by:        Date:       

 

DBE Firm Name DBE Firm Address DBE 
Category 

Phone Number 
Email Address Contact Name Reason Unable 

to Perform Work 
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NARRATIVE EXPLANATION FOR LACK OF DBE PARTICIPATION 
E. Attachment E 

 
Company Name:           
 
Project Number: 14-03 
 
Project Name: Lifelines for Chafee Maintenance Facility 
 
 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
 
_________________________    
(Authorized Signature of Prime Contractor) 
 
 
TO BE FILLED IN BY THE PRIME CONTRACTOR TO EXPLAIN LACK OF 
DBE PARTICIPATION. 
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DOCUMENTATION OF DBE UTILIZATION 
F. Attachment F 

 
RIPTA Contract Number:  14-03 
 
Prime Contractor:           
 
DBE Name:            
 
Starting Date:     Completion Date:     
 
This is to verify the following: 

• I was the approved DBE on the above contract. 
• I performed the items of work Subcontracted. 
• I actually received $_________________ for my work. 
• I received payment of retainage on  _______________ 

          (date) 
 

 
____________________________________________ ________________ 
 (Signature & Title of DBE)      (Date) 
 
____________________________________________ ________________ 
 (Signature & Title of Prime Contractor)    (Date) 
 
 
 

This form is to be filled in by the DBE firm and the prime contractor once 
the DBE Subcontractor has been paid. 

 
Retainage payments will be made to each subcontractor within 30 days 

after the subcontractor’s work is satisfactorily completed 
 

Please Note: Final payment to the Prime Contractor will be held until this 
form or forms are received for each DBE Subcontractor. 
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XVIII. PERFORMANCE AND PAYMENT BOND INFORMATION 
The selected Bidder shall furnish, within twenty (20) calendar days (if required) 
after the date of notice of award of contract by RIPTA, Performance and 
Payment Bonds in the amount of 100% of the Bid amount covering the faithful 
performance of the contract. 
 
The Performance Bond is to be secured through an insurance company or 
companies, which are licensed in the State of Rhode Island or which is approved 
by the Authority. 
 
The Bond will remain in effect throughout the warranty period. 

 
XIX. BID GUARANTEE (SURETY) 

A Bid Guarantee (if required) shall be submitted with the Bid response.  This 
guarantee shall be equivalent to five (5) percent of the Bid price.  The “Bid 
guaranty shall consist of a firm commitment such a bid bond, certified check, or 
other negotiable instrument accompanying a Bid as assurance that the Bidder 
will, upon will, upon acceptance of its Bidder, execute such contractual 
documents as may be required within twenty (20) calendar days after the date of 
notice of award of contract by RIPTA. 

 
XX. REQUIRED INSURANCE  

The Bidder will be required to secure and maintain the following insurance 
coverages:  
A. Minimum limits 

1. Commercial comprehensive general liability insurance, with 
limits of $3,000,000.00 per accident and $5,000,000.00 
aggregate.   

2. Workers’ Compensation Coverage in accordance with RI 
Statutory requirements.  

3. The Rhode Island Public Transit Authority shall be named as 
additional insured under said policies.  

4. Automotive Liability Insurance 
• $1,000,000.00 per accident and $3,000,000.00 

aggregate: bodily injury. 
• $1,000,000.00 property damage 

B. Certificate Requirements 
1. Each bidder must provide RIPTA a Certificate of Insurance 

upon award of the contract.  Coverage indicated on 
certificate must be kept in effect at all times during the 
contract period  

2. The General Liability Coverage shall include Contractual 
Liability and Completed Operations Coverages.  The 
General Liability coverage, certificates must name:  RIPTA 
and its respective directors, officers, employees, and 
affiliates as additional insureds. Reference should be made 
to project or job number and location. 
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3. A Waiver of Subrogation in favor of RIPTA must apply to 
the General Liability, Employers Liability, and Excess 
Liability I Umbrella policies. 

4. Automobile Liability must cover any owed, rented, hired or 
borrowed vehicles. 

5. The Excess or Umbrella coverage must provide the 
required 
Liability limit over the General Liability, Automobile Liability, 
Employers Liability s, Professional Liability and 
Environmental 
Liability policies (if required). 

6. If bidder is to use any subcontractor during the course of 
the project, the subcontractor must maintain the same 
limits and terms as the bidder.  Certificates of Insurance 
for subcontractors must be provided to RIPTA with the 
Bidder's Submittal after award of the Contract. 

7. All certificates of insurance must indicate the carrier policy 
cancellation terms. 

8. All bidders must utilize insurance companies with a "Best" 
Rating of no less than A-, Size VIII. 

C. Special Coverages 
1  Contractor must maintain Environmental Pollution coverage 

with limits no less than $1,000,000 if contractors work 
includes the transport, delivery, storage, handling or disposal 
of any pollutants or other hazardous materials.  This 
insurance is also required for all contracts involving any work 
on RIPTA's storage tanks, and fluid distribution systems 

2  Installation Floater Insurance is required for all construction 
projects equal to the value of the project. 

3  Professional Liability/Errors and Omission coverage shall 
be included in all Professional Services Contracts 

 
Bidder shall provide to RIPTA Contracts Manager a Certificate of 
Insurance upon award of contract.  This Certificate shall be kept in effect 
at all times.  Current copies shall be provided to the Contracts Manager 
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XXI. GENERAL CONTRACT COMPLIANCE CERTIFICATE  
AND AGREEMENT 

  
RHODE ISLAND STATE EQUAL OPPORTUNITY OFFICE 

 
The undersigned Contractor agrees and certifies, unless otherwise exempt, that 
it is in compliance with the applicable requirements of Federal Executive order 
No. 11246, as amended, Rhode Island General Law 28-5.1-10, and other 
regulations as issued by the Rhode Island Public Transit Authority, as set forth 
below, or will take steps to comply with such requirements prior to acceptance of 
any order from us. This agreement and certificate shall form a part of, and be 
deemed incorporated in, each order submitted to you for supplies or services 
exceeding $10,000. Failure to comply will be considered a substantial breach of 
the contract. 

 
A. Equal Opportunity Clause 

 
During the performance of this contract, the Contractor agrees as follows: 
1. The Contractor will not discriminate against any employee or 

applicant for employment because of race, color, religion, sex, or 
natural origin.  The Contractor will take affirmative action to ensure 
that applicants are employed, and that employees are treated 
during employment, without regard to their race, color, religion, 
sex, or national origin. Such action shall include, but not be limited 
to, the following: employment, upgrading, or transfer, recruitment 
or recruitment advertising, layoff or termination, rates of pay or 
other forms of compensation, and selection for training, including 
apprenticeship. The Contractor agrees to post in conspicuous 
places, available to employees and applicants for employment, 
notices to be provided by the contracting officer setting forth the 
provisions of the non-discrimination clause.  

2. The Contractor will, in all solicitations or advertisements for placed 
by or on behalf  of the contractor, state that all qualified applicants 
will receive consideration for employment without regard to race, 
color, religion, sex, or national origin. 

3. The Contractor will send to each labor union or representative of 
workers with which he/she has collective bargaining agreement or 
other contract or understanding a notice, advising the labor union 
or worker’s representative of the Contractor’s commitments under 
Section 202 of Federal Executive order No. 11246, as amended, 
Rhode Island Law 28-5.1-10, and other regulations and relevant 
orders of the Secretary of Labor. 

4. The Contractor will comply with all provisions of Federal Executive 
Order No. 11246, as amended, Rhode Island General Law 28-5.1-
10, and other regulations and relevant orders of the Secretary of 
Labor. 

5. The Contractor will furnish all information and reports required by 
Executive Order No. 11246, as amended, Rhode Island General 
Law 28-5.1-10 and other regulations as issued by the State of 
Rhode Island, and by the rules, regulations, and orders of the 
Secretary of Labor, or pursuant thereto, and will permit access to 
his/her books, records and accounts by the State Equal 
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Opportunity Office and the Secretary of Labor for purposes of 
investigation to ascertain compliance with such rules, regulations 
and orders.  

6. In the event of the Contractor’s non-compliance with the non-
compliance with the non-discrimination clauses of this contract or 
with any of such rules, regulations, or orders, this contract may be 
cancelled, terminated or suspended in whole or part, and the 
Contractor may be declared ineligible for further State contracts in 
accordance with procedures authorized in Federal Executive 
Order No. 11246, as amended, Rhode Island General Law 28-5.1-
10 , and other regulations as issued by the State of Rhode Island, 
and such other sanctions may be imposed and remedies invoked 
as provided in Federal Executive Order No. 11246, as amended; 
Rhode Island Public Transit Authority, or by rule, regulation, or 
order of the Secretary of Labor, or as otherwise provided by law, 
or the State of Rhode Island and Providence Plantations.  

7. The Contractor will include the provisions of paragraphs (1) 
through (7) in every sub-contract or purchase order unless 
exempted by rules, regulations, or orders of the Secretary of 
Labor issued pursuant to Section 204 of Federal Executive Order 
No. 11246, as amended, Rhode Island General Law 28-5.1-10, 
and other regulations as issued by the Rhode Island Public Transit 
Authority, so that such provisions will be binding upon each 
subcontractor or vendor. The Contractor will take such action with 
respect to any sub-contract of purchase order as the contracting 
agency may direct as a means of enforcing such provisions 
including sanctions for non-compliance; provided, however, that in 
the event the Contractor becomes  involved in, or is threatened 
with litigation with a subcontractor or vendor as a result of such 
direction by the contracting agency, the Contractor may request 
the United States and the State of Rhode Island to enter into such 
litigation to protect the interest of the United States and the State 
of Rhode Island. 

 
B. Age Discrimination 

Pursuant to Federal Executive Order No. 11246, as amended, the 
Contractor will not, in connection with the employment, advancement or 
discharge of employees, or in connection with the terms, conditions, or 
privileges of their employment, discriminate against persons because of 
their age except upon the basis of a bona fide occupational qualification, 
retirement plan or statutory requirement, nor will the Contractor specify, in 
solicitations or advertisements for employees, a maximum age limit for 
employment unless the specified maximum age limit is based upon a 
bona fide occupational qualification, retirement plan or statutory 
requirement. 

 
C. Employment of the Handicapped 

1. Contractor will not discriminate against any employee or applicant 
for employment because of physical or mental handicap in regard 
to any position for which the employee or applicant for 
employment is qualified.  Contractor agrees to take affirmative 
action to employ, advance in employment, and otherwise treat 
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qualified handicapped individuals without discrimination based 
upon their physical or mental handicap in all employment 
practices such at the following employment, upgrading, demotion 
or transfer, recruitment or recruitment advertising; layoff or 
termination, rates of selection for training, including 
apprenticeship.  

2. Contractor agrees that if a handicapped individual files a 
complaint with him/her that he/she is not complying with the 
requirements of the Rehabilitation Act of 1973, he/she will (1) 
investigate the complaint and take appropriate action consistent 
with requirements of 41 CFR Part 60-741.29 and (2) maintain on 
file for three years, the record regarding the complaint and the 
actions taken. 

3. Contractor agrees that if a handicapped individual files a 
complaint with the Department of Labor that he/she has not 
complied with the requirements of the act, (1) he/she will 
cooperate with the Department in its investigation of the 
complaint, and (2) he/she will provide all pertinent information 
regarding his/her employment practices with respect to the 
handicapped. 

4. Contractor agrees to comply with the rules and regulations of 
Section 503 of the Rehabilitation Act of 1973 as interpreted in 41 
CFR Part 60-741.29. 

5. in the event of Contractor’s noncompliance with the requirements 
of this clause contract may be terminated or suspended in whole 
or in part. 

6. This clause shall be included in all subcontracts.  In the event that 
this contract exceeds $10,000 but is less than $500,000 and 
provides for performance in 90 days or more, Contractor further 
agrees as follows: 

7. Contractor agrees (1) to establish an affirmative action program, 
appropriate procedures consistent with the guidelines and the 
rules of the Secretary of Labor, will provide the affirmative action 
regarding employment and advancement of the handicapped 
required by P.L. 93-516, (2) to publish the program in the 
employees or personnel handbook or otherwise distribute a copy 
to all personnel, (3) to review the program each year and to make 
such changes as may be appropriate, and (4) to designate one of 
the principal officials to be responsible for the establishment and 
operation of the program. 

8. Contractor agrees to permit the examination by appropriate 
contracting agency officials or the Assistant Secretary for 
Employment Standards or the designee, of pertinent books, 
documents, papers and records concerning employment and 
advancement of the handicapped. 

9. Contractor agrees to post in conspicuous places, available to 
employees and applicants for employment, notices in a form to be 
prescribed by the Assistant Secretary for Employment Standards, 
provided by the contracting officer, stating Contractor’s obligation 
under the law to take affirmative action to employ and advance in 
employment qualified handicapped employees and applicants for 
employment and the rights and remedies available. 
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10. Contractor will notify each labor union or representative of workers 
with which he/she has a collective bargaining agreement or other 
contract understanding, that he/she is bound by the terms of 
Section 503 of the Rehabilitation Act, and is committed to take 
affirmative action to employ and advance in employment, 
physically and mentally handicapped individuals. 
In the event this contract exceeds $100,000 and provides for 
performance in 90 days or more, Contractor further agrees as 
follows: 

11. Contractor agrees to submit a copy of his/her affirmative action 
program to the State Equal Opportunity Office within 30 days after 
the award of a contract or sub-contract. 

12. Contractor agrees to submit a summary report to the State of 
Rhode Island and Providence Plantations Equal Opportunity 
Office by March 31 of each year during performance of the 
contract and by March 31 of the year following completion of the 
contract, in the form prescribed by State Equal Opportunity Office 
covering employment and complaint experience accommodations 
made and all steps taken to effectuate and carry out the 
commitments set forth in the affirmative action program. 
 

XXII. CERTIFICATE OF NON-SEGREGATED FACILITIES 
 
Contractor certifies that he/she does not maintain or provide for his/her 
Employees any segregated facilities at any of his/her establishments, and that 
he/she does not permit his/her employees to perform their services at any such 
location, under his/her control, where segregated facilities are maintained.  
He/she certifies further that he/she will not permit his/her employees to perform 
their services at any location, under his/her control, where segregated facilities 
are maintained.  Contractor agrees that a breach of this certification is a violation 
of the Equal Opportunity Clause in this contract. As used in this certification, the 
term “Segregated Facilities” means any waiting room, work areas, rest rooms, 
and wash rooms, restaurants and other eating areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing facilities 
provided for employees which are segregated by explicit directive or are, in fact, 
segregated on the basis of race, creed, color, or national origin, because of habit, 
local custom, or otherwise. He/she further agrees that  (except where he/she has 
obtained identical certifications from proposed subcontractors for specific time 
periods), he/she will obtain identical certifications from proposed subcontractors 
prior to the award of subcontracts exceeding $10,000, which are not exempt from 
the provisions of the Equal Opportunity Clause; that he/she will forward the 
following notice to proposed subcontractors (except where the proposed 
subcontractors have submitted identical certifications for specific time periods). 
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XXIII. NOTICE OF PROSPECTIVE SUBCONTRACTORS  
OF REQUIREMENT FOR CERTIFICATION OF NONSEGREGATED 
FACILITIES 

 
A Certificate of Nonsegregated Facilities must be submitted prior to the award of 
a sub-contract exceeding $10,000 which is not exempt from the provisions of the 
Equal Opportunity Clause. The certification may be submitted either for each 
sub-contract or for all subcontracts during a period (i.e. quarterly, semi-annually, 
or annually). 

 
NOTE:  The penalty for making false statements in offers is prescribed in 

18  USA 1001. 
 

A. Affirmative Action Compliance Program 
Contractor agrees to develop a written Affirmative Action Compliance 
Program for each of its establishments as required by Section 60-1.40 of 
Title 41 of the Code of Federal Regulations. 

 
B. Employer’s Information Report (EE)-1) Form 100 

Contractor agrees to file in duplicate, Standard Form 100, entitled, 
“Equal Employment Opportunity Employer Information Report EEO-
1” as required by Section 60-1.7 of Title 41 of the Code of Federal 
Regulations.  

 
Send original copy to Federal authorities, duplicate copy to the State 
Equal Opportunity Office, 1 Capitol Hill, Providence, Rhode Island 02908-
5865. 

 
C. Notice to All Vendors 

  If it should be determined by the State Equal Opportunity Office that any 
company doing business with the State is guilty of non-compliance with 
the provisions of this document, said company will be given two (2) 
written warnings. If the said company does not comply immediately after 
the second written notice, then the State Equal Opportunity Office will 
notify the Rhode Island Public Transit Authority, who shall have the 
authority to have the contract revoked and all contractual obligations of 
the State dealing with the contract in question will be null and void. 

 
D. Post Award Conference 

  Post Award Conference for the Implementation of Affirmative Action prior 
to Signing of Contract. 

 
C. Signature Required  
 Failure to provide a signature prior to Award to successful Bidder shall be 

cause for Rejection of Bid. 
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XXIV. GENERAL CONTRACT COMPLIANCE CERTIFICATE  
& AGREEMENT FORM 

(Equal Employment Opportunity) 
 

 
 

 
Authorized Signature:           
 
Print Name:             
 
Title:              
 
Company Name:            
 
Date:              

 
Indicate Job Location Address: _         
 
 
                                                   BID NO. 14-03 

 
 
 
 

XXV. DAVIS BACON ACT COMPLIANCE 
 

I certify that I will comply with the Provisions of the Davis-Bacon Act for 
this project.  I certify that I will pay the applicable Prevailing Wages as 
listed at the following web address: 
http://www.access.gpo.gov/davisbacon/ri.html  

 
 
 
 
 
Authorized Signature:           
 
Print Name:             
 
Title:              
 
Company Name:            
 
Date:              

 
Indicate Job Location Address: _         
 

 

http://www.access.gpo.gov/davisbacon/ri.html
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XXVI. CERTIFICATION OF PRIMARY PARTICIPANT FORM 
 

Invitation for Bid Number:  14-03 
 Project   Lifelines for Chafee Maintenance Facility 
 
The primary participant ___________________________________, certifies to the best 
of its knowledge and belief, that it and its principals: 
 
1) Are not presently debarred, suspended, proposed for debarment, declared 

eligible, or voluntarily excluded from covered transactions by any Federal 
Department or Agency; 

2) Have not within a three-year period preceding this Bid been convicted of or had a 
civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State, or Local) transaction or contract under a public transaction; 
violation of Federal or State antitrust statutes or commission of embezzlement, 
theft, forgery, bribery, falsification or destruction or records, making false 
statements, or receiving stolen property; 

3) Are not presently indicted for or otherwise criminally or civilly charged by a 
government entity (Federal, State, or Local) with commission of any of the 
offenses enumerated in paragraph (2) of this certification; and 

4) Have not within a three-year period preceding this application/Bid had one or 
more public transactions (Federal, State, or Local) terminated for cause or 
default. 

5) The Primary Participant also certifies that, if it later becomes aware of any 
information contradicting the statements of Paragraphs 1-4 above, it will promptly 
notify RIPTA. 

 
The primary participant ___________________________________, certifies or affirms 
the truthfulness and accuracy of the contents of the statements submitted on or with this 
certification and understands that the provisions of 31 U.S.C Sections 3801 ET SEQ. are 
applicable thereto. 
 
_____________________________________  __________________ 
Signature/Title of Authorized Official    Date 
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XXVII. DEBARMENT CERTIFICATION 
 

CERTIFICATION REQUIREMENTS FOR RECIPIENTS OF GRANTS 
AND 

COOPERATIVE AGREEMENTS 
REGARDING DEBARMENT AND SUSPENSIONS 

 
The purpose of the attached certifications is to exclude entities and individuals that the 
Federal Government has either debarred or suspended from obtaining Federal 
assistance funds through grants, cooperative agreements or third party contracts. 
 
To assure that such entities and individuals are not involved in projects financed with 
Federal Transit Administration (FTA) assistance, FTA requires its applicants to complete 
the certificates. 
 
The primary participant must sign the "Certification of Primary Participant" and, if 
there is a subcontractor, they must sign the "Certification of a Subcontractor" (If there 
is more than one subcontractor, they must all sign one of these forms.). 
 
XXVIII. CERTIFICATION OF A SUBCONTRACTOR FORM 
 
Invitation for Bid Number:  14-03 
  
Project   Lifelines for Chafee Maintenance Facility 
 
The potential Subcontractor, ________________________________________ 
Certifies, by submission of this certification, that neither it nor its principals are presently 
debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participation in this transaction by any Federal Department or agency. 
 
The Subcontractor, ______________________________________ certifies or affirms 
the truthfulness and accuracy of the contents of the statements submitted on or with this 
certification and understands that the provisions of 31 U.S.C. Sections 3801 ET SEQ. 
are applicable thereto. 
______________________________________ 
Signature/Title of Authorized Official 
 
______________________________________  _____________________ 
Print Signature         Date 
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XXIX. NON-RESIDENT CONTRACTOR INFORMATION 
 
From: Department of Administration 
 Division of Taxation 
 289 Promenade Street 
 Providence, RI 02908 
 
Notice: "To All Persons Engaging Non-Resident Contractors" 
Regulation Re: Contractors and Subcontractors - "Regulation C" 
Article III, Non-Resident Contractors 
Any individual, partnership, joint venture, corporation, state, municipal government or 
exempt organization awarding a construction contract in Rhode Island to a non-resident 
contractor (as hereinafter defined) is required, pursuant to Section 44-1-6 of the General 
Laws, as last amended, to withhold 3% of the contract price to secure payment of any 
sales and use tax or income tax withheld, or both, that may be due to the State of Rhode 
Island in carrying out the contract. 
 
Upon completion of the contract, the non-resident contractor is required to notify the Tax 
Administration shall, within 30 days after receipt of the request, audit the records and 
provide by certified mail to the person holding the funds and to the non-resident 
contractor, either a certificate of no tax due or a notice of taxes due. 
 
The person holding the funds is required to pay to the Tax Administrator the amount set 
forth in the notice of taxed due, including interest and penalties, but not in excess of 3% 
of the contract price.  Monies withheld in excess of taxes due the Tax Administrator may 
be paid to the non-resident contractor. 
If the Tax Administrator does not furnish a certificate of no tax due or a notice of taxes 
due within 30 days after receipt of the request for the making of the audit, the person 
holding the funds may remit the full amount due to the non-resident contractor.  The Tax 
Administrator shall not have any claim against such funds in the hand of the person 
holding the funds. 
 

DEFINITION OF NON-RESIDENT CONTRACTOR 
"A non-resident contractor is one who does not maintain a regular place of business in 
this state.  A regular place of business shall be deemed to mean and include any bona 
fide office (other than a statutory office), factory, warehouse or other space in this state 
at which the taxpayer is doing business in its own name in a regular and systematic 
manner and which is continuously maintained, occupied and used by the taxpayer in 
carrying on its business through its regular employees regularly in attendance.  A 
temporary office at the site of construction shall not constitute a regular place of 
business". 
In order to effectively implement this legislative change which became effective on 
passage, non-resident contractors shall forward such notice of completion by certified or 
registered mail (in duplicate) to the Division of Taxation. 
R. Gary Clark 
Tax Administrator 
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XXX. DRUG & ALCOHOL TESTING PROGRAM 
 
In accordance with the Federal Transit Administration Rules 49 CFR 40, 653, and 654, 
pertaining to prohibited drug use and Contract Service Providers who perform safety-
sensitive functions as follows: 
• Operation of Revenue Service Vehicles In and Out of Service. 
• Dispatch or Control Movement of Revenue Service Vehicles. 
• Maintain, Repair and Inspect Revenue Service Vehicle. 
 
The standards they must meet are: 
 
1. Provide each employee performing a RIPTA safety-sensitive function a copy of 

RIPTA's Prohibited Drug Use and Alcohol Misuse Policy and Procedures.  Each 
Employee must sign and return to RIPTA "Confirmation of Receipt" form. 

2. Provide RIPTA with documentation that all employees, both full and part-time, 
participate in a prohibited drug use testing program in compliance with 49 CFR 653 
and an alcohol misuse testing program in compliance with 49 CFR 654.  
Documentation must be provided which insures that all testing is performed in 
compliance with 49 CFR 40. 

3. Provide to RIPTA's, by February 1st, following each calendar year, annual 
Management Information Systems (MIS) reports for submission to the FTA.  The MIS 
form used must be that which is contained in 49 CFR 653 and 654. 

4. Identify a contact person responsible for handling all 49 CFR 40, 653 and 654 
regulation compliance. 

 
XXXI. DRUG AND ALCOHOL POLICY ACKNOWLEDGEMENT  

CONTRACT SERVICE PROVIDER 
ACKNOWLEDGEMENT AND CONFIRMATION OF RECEIPT 

 
Employee Name:            
 
Company Name:            
 
I have received a copy of Rhode Island Public Transit Authority's Prohibited Drug Use 
and Alcohol Misuse Policy and Procedures. 
 
Employee 
Signature:        Date:      
 
Return To: Drug and Alcohol Test Coordinator 
  Department of Human Resources 
  Rhode Island Public Transit Authority 
  Room 217 
  705 Elmwood Avenue 
  Providence, Rhode Island 02907 
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Horizontal Lifeline 

System Chafee 
Maintenance 

Facility Technical 
Specifications 

 



SECTION  004100 - BID FORM   RIPTA – Chafee Maintenance Facility Life Lines 

  BID FORM 
© THE ROBINSON GREEN BERETTA CORPORATION – 6060-9006 Section 004100 Page 1 of 5   

SECTION 004100 - BID FORM 1 
 2 
Date:  _____________ RIPTA BID NO. _14-03   3 
 4 
To:  Rhode Island Public Transit Authority 5 
  Purchasing Department 6 
  Room 217 7 
  705 Elmwood Avenue 8 
  Providence, Rhode Island 02907 9 
 10 
  11 
Project: Procure and Install New Horizontal Lifeline Systems at the RIPTA  12 
  Chafee Building 13 
  750 Elmwood Avenue 14 
  Providence, Rhode Island  02907 15 
 16 
Submitted by:   _______________________________________________ 17 
(include address)          ____________________________________________ 18 
tel. & FAX nos.  ___________________________________________ 19 
and license no.) ________________________________________________ 20 
   ________________________________________________ 21 
1. BID 22 
 23 
 Having examined the Place of The Work and all matters referred to in the 24 

Instructions to Bidders, and in the Contract Documents prepared by The 25 
Robinson Green Beretta Corporation, Architect for the above mentioned 26 
project, we, the undersigned, hereby offer to enter into a Contract to 27 
perform the Work for the Sum of: 28 

 _____________________________________________($   _) 29 
 (written, and                                                                           numerically) 30 
 31 
 We have included the required Bid security as required by the Invitation to 32 

Bid.  33 
 34 
 We have included the Allowances listed in Section 010210. 35 
2. ALTERNATES 36 

Alternates are described in Section 011000 of the specifications. For 37 
Changing the Work to be performed under this Contract to that Work 38 
described in the Alternates, the undersigned agrees to modify his Base 39 
Bid by the following sums; which remain in effect for sixty (60) calendar 40 
days after the date of the Agreement. 41 
 42 
Alternate No. 1 Add  $_________________________ 43 
 44 
Alternate No. 2 Add  $_________________________ 45 
 46 
 47 
 48 
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3. ACCEPTANCE 1 
 2 
This offer shall be open to acceptance and is irrevocable for one hundred 3 
twenty (120) days from the bid closing date. If this bid is accepted by the 4 
Owner within the time period stated above, we will: 5 

  6 
 - Execute the Agreement subject to compliance with required State 7 

regulatory agency approvals as described in the Invitation to Bid. 8 
 - Furnish the required bonds in compliance with amended provisions of 9 

the Instructions to Bidders. 10 
 - Commence work within seven days after receipt of a Notice to 11 

Proceed from the Rhode Island Public Transit Authority. 12 
  13 
 If this bid is accepted within one hundred twenty (120) days, and we fail to 14 

commence the Work, or we fail to provide the required Bonds, the security 15 
deposit shall be forfeited as damages to the Owner by reason of our 16 
failure, limited in amount to the lesser of the face value of the security 17 
deposit or the difference between this bid and the bid upon which a 18 
Contract is signed. 19 

 In the event our bid is not accepted within ninety (90) days, the required 20 
security deposit shall be returned to the undersigned, in accordance with 21 
the provisions of the Instructions to Bidders; unless a mutually satisfactory 22 
arrangement is made for its retention and validity for an extended period of 23 
time. 24 

 25 
4. CONTRACT TIME 26 

The undersigned agrees to substantially complete the project within 60 27 
calendar days after authorized to proceed. 28 
 29 
The undersigned also agrees to totally complete (final completion) the 30 
project within 30 days after the date of substantial completion. 31 
 32 
In the event that project is uncompleted at the expiration of these periods, 33 
liquidated damages of $750.00 per calendar day shall be assessed 34 
against the Contractor for each calendar day in excess of the periods of 35 
time allotted. 36 

 37 
5. UNIT PRICES 38 
 The undersigned agrees that the following unit prices are applicable for 39 

additional or deductive work required from that as specified or shown on 40 
the Contract Documents. The prices herein established are for additional 41 
work and include the net cost plus overhead and profit. For reductions in 42 
the work (lesser quantities), 88% of the prices will apply. (Contractor to fill-43 
in) 44 

 45 
 46 
 47 
 48 
 49 
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 1 
Horizontal Lifeline Systems  2 

Cabling and connections required for a complete Horizontal Lifeline 3 
System installation not including miscellaneous metals that would be 4 
required for specific locations: 5 

       _________/Linear Foot. 6 

Accessory Harness: 7 
 8 
Full body harnesses with back D-ring and all associated hardware.  The 9 
harness shall meet or exceeds all applicable industry standards including 10 
OSHA, ANSI and the stringent ANSI Z359.   11 
 12 
        _________/Unit 13 

Structural Engineering for additional Lifeline System locations               14 

        _________/Hour 15 

Training by a certified trainer approved by the manufacturer, including 16 
travel and lodging expenses if applicable.   17 

              _________1/2 day 18 
6. ADDENDA 19 
 20 
 The following Addenda have been received.  The modifications to the Bid 21 

Documents noted below have been considered and all costs are included 22 
in the Bid Sum. 23 

 24 
 Addendum No. 1, dated ___________________. 25 
 Addendum No. 2, dated ___________________.  26 
 Addendum No. 3, dated ___________________.  27 
 28 
7. REQUIREMENT FOR LICENSE NUMBER 29 
 30 
 In compliance with the requirements of the Rhode Island General Laws, 31 

Section 5-65-23, my Rhode Island license number for the work to be 32 
performed by this firm as a prime contractor is: 33 

 34 
  License Number: ____________________________________ 35 
 36 
 37 
 38 
 39 
 40 
 41 
 42 
 43 
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 1 
8. ADDITIONAL PROPOSAL PROVISIONS: 2 
 3 

 In submitting this Bid, the undersigned agrees: 4 
 5 

To the allowance percentages for overhead and profit as indicated in 6 
the Supplementary Conditions. 7 
 8 
To accept the provisions of the Bidding Requirements. 9 
 10 
To accept the provisions of the Contract Documents, as defined by 11 
Article 1.1.1 of the General Conditions. 12 
 13 
To execute a Contract in the form stipulated, within eight (8) calendar 14 
days after the receipt of acceptance of this Bid, provided such 15 
acceptance is mailed, telegraphed, telephoned or delivered to the 16 
undersigned within the time stipulated in the Instructions to Bidders. 17 

 18 
9. MISCELLANEOUS PROVISIONS: 19 
 In addition to the foregoing, the undersigned: 20 
 21 
 Has acknowledged receipt of all Addenda by inserting the number of the 22 

last Addendum in the first paragraph herein, and; 23 
 24 
 Has enclosed herewith the required bid security and a properly executed 25 

Letter of Intent, which requires the undersigned to execute the Bond prior 26 
to the start of any work, and; 27 

 28 
 Has enclosed the completed Contractor's Qualification Statement, AIA 29 

A305, and; 30 
 31 
 Declares that this proposal in all respects is fair and made without 32 

collusion with any other person, firm or corporation making a proposal for 33 
this work, and; 34 

 35 
 Designates as his Office to which such notice of acceptance may be 36 

mailed, telegraphed or delivered: 37 
 38 
________________________________________________________________ 39 
 40 
________________________________________________________________. 41 
 42 

43 
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_______________________________________________________________  1 
Insert Bidder's name 2 
 3 
 If a corporation, give the State of incorporation using the phrase "a 4 

corporation organized under the laws of 5 
 6 
 __________________________________________________________" 7 
 8 
 9 
 If a partnership, give names of partners using also the phrase "co-partners 10 

trading and doing business under the firm name and style of  11 
 12 
 __________________________________________________________." 13 
 14 
 15 
 If an individual using a trade name, give individual name, using also the 16 

phrase "an individual doing business under the trade name and style of 17 
 18 
 __________________________________________________________." 19 
 20 
9. BID FORM SIGNATURE(S) 21 
  22 
 ___________________________________________________ 23 
 (Bidder's name) 24 
  25 
 By: ________________________________________________ 26 
 27 
 Title: _______________________________________________ 28 
  29 
Corporate Seal: 30 
 31 
 32 
 33 
 34 
 35 
 36 
 37 
END OF SECTION 004100 38 

 39 
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SECTION 005200 – AGREEMENT FORM 1 
 2 
AIA Document A107-2007 Standard Form of Agreement Between Owner and 3 
Contractor for Project of Limited Scope. This document forms the basis of Contract 4 
between the Owner and the Contractor, and is included, following in these 5 
specifications, as an integral part of the Bid Documents. Provisions which are not so 6 
amended or supplemented remain in full force and effect.  7 
 8 
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SECTION 010100 - SUMMARY OF THE WORK 1 
 2 
PART 1 - GENERAL 3 

 4 
1.1 RELATED DOCUMENTS 5 

A. The General Conditions, Supplementary Conditions and applicable portions of 6 
Division 1 of the Specification are a part of this Section, which shall consist of 7 
all labor, materials, equipment, tools, construction equipment and machinery, 8 
water, heat, utilities, transportation and other facilities and services necessary 9 
for the proper execution and completion of the work, whether temporary or 10 
permanent and whether or not incorporated or to be incorporated in the work; 11 
and as related to the project or projects defined in the Bidding Requirements. 12 

B. The specification format used herein is in accordance with MASTERFORMAT, 13 
CSI (2004 Format) and in no way intends to restrict this Contractor from 14 
expediting his work as he sees fit, nor is there any intention of segregating the 15 
units of work as related to specific trades involving jurisdictional problems. 16 
 17 

1.2 WORK COVERED BY CONTRACT DOCUMENTS 18 
A. Project Identification: RIPTA - Chafee Heavy Maintenance Facility Life Safety 19 

Lines.  20 
B. Project Location: Elmwood Avenue, Providence, RI  21 
C. Owner:  Rhode Island Public Transit Authority 22 
D. Architect:  The Robinson Green Beretta Corporation, 50 Holden Street, 23 

Providence, RI 24 
E. Contractor:  To be determined. 25 

 26 
1.3 SUMMARY OF THE WORK 27 

A. The work includes but is not limited to: Structural steel engineering and 28 
analysis, miscellaneous metals work, caulking, finishes, specialties, Life Safety 29 
Lines equipment, and miscellaneous equipment.  30 
 31 

1.4 CONTRACTOR'S DUTIES 32 
A. The Contractor is responsible for all personnel involved in the work, including 33 

those of his direct employ, his sub-contractors and suppliers of materials and 34 
equipment and/or labor. The Technical Specifications have been divided for 35 
convenience only to cover the scope of work, and where reference to a 36 
particular contractor is noted, it is for convenience only. The Owner and 37 
Architect only recognize one Contractor as party to this Contract. 38 

B. As it is impractical to enumerate every piece of equipment, device and/or 39 
accessory required for proper operation of the indicated systems specified 40 
within their respective Sections or Divisions of the Project Manual; it is intended 41 
that all materials, systems, and/or equipment, required to insure proper 42 
operation of the equipment, device, and/or accessory, be provided as a part of 43 
the Work of this Project so the specified work or system functions, and/or 44 
performs as required by the specification. To infer the intent is otherwise, is to 45 
render the specified work or system less than required. 46 

C. Except as specifically noted, provide and pay for: 47 
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1. Labor, materials and equipment. 1 
2. Compete design and engineering required for complete and proper 2 

system installation and certification of the installed Life Safety Line 3 
Systems for each installation location in the existing structure.  4 

3. Tools, construction equipment and machinery. 5 
4. Water, heat and utilities required for construction. 6 
5. Other facilities and services necessary for proper execution and 7 

completion of the Work. 8 
D. Owner is exempt from sales tax on products permanently incorporated in the 9 

Work. 10 
1. Obtain sales tax exemption certificate number from Owner. 11 
2. Place exemption certificate number on invoices for materials incorporated 12 

in the Work. 13 
3. Furnish copies of invoices to the Owner. 14 
4. Upon completion of the Work, file with the Owner notarized statement that 15 

all purchases made under exemption certificate were entitled to be 16 
exempt. 17 

5. Pay legally assessed penalties for improper use of exemption certificate 18 
number. 19 

E. Secure and pay for, as necessary for proper execution and completion of the 20 
Work, and as applicable at time of receipt of Bids: 21 
1. Permits. 22 
2. Government fees. 23 
3. Licenses. 24 

F. Give required notices. 25 
G. Comply with codes, ordinances, rules, regulations, orders and other legal 26 

requirements of public authorities which bear on the performance of the Work. 27 
H. Promptly submit written notice to the Architect of observed variance of Contract 28 

Documents from legal requirements. 29 
I. Lay out all work and be responsible for all lines, elevations, measurements of 30 

the building, utilities and site work executed under the Contract. Verify the 31 
figures shown before laying out the Work and be responsible for any error 32 
resulting from failure to do so. Employ a competent registered engineer or 33 
registered land surveyor, approved by the Architect, for establishing all lines, 34 
levels and dimensions, and place at the disposal of the Architect, as required 35 
for checking purposes. 36 

J. Enforce strict discipline and good order among employees. Do not employ 37 
persons not skilled in assigned task. 38 

K. Notify all trades, sub-contractors and suppliers of all designated alternatives 39 
and be responsible for their coordination. 40 

L. At your option, certain indicated materials and/or procedures are specified 41 
herein to be used in lieu of other indicated materials and/or procedures, at no 42 
change in Contract Price. Such options should be analyzed and coordinated 43 
during the bidding period, so that the selection of any may immediately be 44 
brought to the Architect's attention, once the Contract is awarded (within thirty 45 
days thereafter). 46 
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1.5 HEALTH AND SAFETY PRECAUTIONS 1 
A. OSHA: 2 

1. These construction documents, and the joint and several phases of 3 
construction hereby contemplated, are to be governed, at all times, by the 4 
applicable portions of the Federal Laws, including but not limited to, the 5 
latest amendments of the following: 6 
a. Williams-Steiger Occupational Safety and Health Act of 1970, Public 7 

Law 91-956; 8 
b. Part 1910 - Occupational Safety and Health Standards, Title 29, 9 

Code of Federal Regulations, as amended to date; 10 
c. Part 1926 - Safety and Health Regulations for Construction, Title 29, 11 

Code of Federal Regulations, as amended to date. 12 
2. This Project, the Contractor and his sub-contractors shall, at all times, be 13 

governed by applicable Chapters of Title 29, Code of Federal Regulations, 14 
Part 1926 - Safety and Health Regulations for Construction, as amended 15 
to date. 16 
a. Note: Furnish the Owner and Architect copies of all accident reports. 17 

B. Dig Safe: 18 
1. All excavations near underground public utility facilities shall be performed 19 

in accordance with Rhode Island State law, Title 39, Amended July 1, 20 
1984 (Chapter 39-1.2). 21 

C. Emergencies: 22 
1. Should tornado, hurricane, gale or heavy wind warnings be issued, take 23 

precautions to minimize the danger to persons, to the work, and to the 24 
adjacent property. Damage caused to any part of the work shall be 25 
rectified or replaced to the complete satisfaction of the Architect and at no 26 
expense to the Owner. Injury to personnel or damage to adjacent property 27 
because of the work shall be the complete responsibility of the Contractor, 28 
and he accepts exclusive responsibility for same. 29 

D. Loading: 30 
1. Do not load any part of the work involved in this Contract, during 31 

construction, with a load greater than it is calculated to carry with safety. 32 
Should any accidents or damage occur through any violation of this 33 
requirement, the Contractor shall be held responsible under his Contract 34 
and Bond. When, in the opinion of the Architect, portions of the structure 35 
appear to be overloaded, it shall be the Contractor's responsibility to prove 36 
otherwise, or the Contractor shall follow the instructions of the Architect in 37 
connection with reduction of the loads. 38 
 39 

1.6 PROJECT RECORD DOCUMENTS 40 
A. Maintain at job site, one copy of: 41 

1. Contract Drawings. 42 
2. Specifications. 43 
3. Addenda. 44 
4. Reviewed Shop Drawings. 45 
5. Record Drawings. 46 
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6. Change Orders. 1 
7. Other modifications to Contract. 2 
8. Field Test Reports. 3 
9. Approved materials, samples and colors. 4 

B. Store documents in approved field construction office, apart from documents 5 
used for construction. 6 

C. Provide files and racks for storage of documents. 7 
1. Provide permanent red pen or pencil for all marking. 8 

D. File documents in accordance with Project Filing Format of MASTERFORMAT. 9 
E. Maintain documents in clean, dry, legible condition. 10 
F. Do not use record documents for construction purposes. 11 
G. Make documents available at all times for inspection by Architect and Owner. 12 
H. Recording changes: 13 

1. Keep record documents current. 14 
2. Do not permanently conceal any work until required information has been 15 

recorded. 16 
3. Contract Drawings: Legibly mark to record actual construction and the 17 

following: 18 
a. Record various elements of foundations in relation to lowest floor 19 

elevation. 20 
b. Reference horizontal and vertical location of underground utilities 21 

and appurtenances to permanent surface improvements. 22 
c. Reference location of internal utilities and appurtenances concealed 23 

in construction to visible and accessible features of structure. 24 
d. Record field changes of dimensions and details. 25 
e. Record changes made by Change Order or Field Order. 26 
f. Record details not on original Contract Drawings. 27 

4. Specifications and Addenda: Legibly mark up each Section to record the 28 
following: 29 
a. Manufacturer, trade name, catalog number, and supplier of each 30 

product and item of equipment actually installed. 31 
b. Changes made by Change Order and Field Order. 32 
c. Other matters and materials not previously specified. 33 

5. Shop Drawings: Maintain as record documents; legibly annotate drawings 34 
to record changes after review. 35 
 36 

1.7 TRANSPORTATION AND HANDLING 37 
A. Transport all materials and equipment on legally approved conveyances as 38 

required or recommended by the respective manufacturer or supplier. 39 
B. Receive and handle all materials and equipment, at the project site, by 40 

conveyances or methods as recommended by the respective manufacturer or 41 
supplier. 42 

C. Coordinate delivery of equipment and materials when two or more trades, 43 
contractors or suppliers are involved. 44 
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D. Remove from the site any material or item of equipment damaged during the 1 
transportation or handling process, and immediately replace at no additional 2 
cost to the Owner. 3 
 4 

1.8 STORAGE AND PROTECTION 5 
A. Store all materials and equipment as recommended by the respective 6 

manufacturer or supplier, including the following minimum requirements. 7 
B. Upon receipt of such materials and equipment, check, distribute, store and 8 

safeguard in a clean, dry, ventilated location. 9 
C. Elevate off the ground, items which can be stored in exterior locations, and 10 

completely cover with approved tarpaulins. Protect against the elements at all 11 
times. 12 

D. Maintain all storage areas in a clean and orderly condition at all times. 13 
E. Immediately replace any material or item of equipment damaged, due to 14 

inadequate storage protection, at no additional cost to the Owner. 15 
 16 

1.9 CUTTING AND PATCHING 17 
A. Execute cutting, including excavating, fitting or patching work required to: 18 

1. Make several parts fit properly. 19 
2. Uncover work to provide for installation of ill-timed work. 20 
3. Remove and replace defective work. 21 
4. Remove and replace work not conforming to the Contract Documents. 22 
5. Remove samples of installed work, as specified, for testing. 23 
6. Install specified work in existing construction. 24 

B. In addition to the Contract requirements, upon written instructions from 25 
Architect: 26 
1. Uncover work to provide for Architect's observation of covered work, as 27 

required by General Conditions. 28 
2. Remove samples of installed materials for testing; as required by the 29 

General Conditions. 30 
C. Do not endanger any work by cutting or altering work, or any part of it. 31 
D. Do not cut or alter work of another Contractor without written permission of the 32 

Architect. 33 
E. Prior to cutting which affects structural safety of Project, or work of another 34 

Contractor, submit written notice to Architect requesting consent to proceed 35 
with cutting. 36 

F. Prior to cutting and patching, done on instruction of the Architect, submit cost 37 
estimate. 38 

G. Should conditions of work, or schedule, indicate change of materials or 39 
methods, submit written recommendations to the Architect including: 40 
1. Conditions indicating change. 41 
2. Recommendations for alternative materials or methods. 42 
3. Submittals required for Substitutions. 43 

H. Submit written notice, to the Architect, designating time work will be uncovered, 44 
to provide for observation. 45 
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I. Payment for costs caused by ill-timed or defective work, or work not conforming 1 
to the Contract Documents, including costs for additional services of Architect 2 
will be borne by the Contractor. 3 

J. Contractor Inspection: 4 
1. Inspect existing conditions of work, including elements subject to 5 

movement or damage during: 6 
a. Cutting and patching. 7 
b. Excavating and backfilling. 8 

2. After uncovering work, inspect conditions affecting installation of new 9 
products. 10 

K. Preparation: (prior to cutting) 11 
1. Provide shoring, bracing and support as required to maintain structural 12 

integrity of the Project. 13 
2. Provide protection for other portions of the Project. 14 
3. Provide protection from the elements. 15 

L. Performance: Perform all work of fitting, adjustment, cutting, patching, finishing, 16 
and restoration to perfectly match the quality as specified throughout these 17 
specifications. 18 
 19 

1.10 OWNER-FURNISHED PRODUCTS 20 
A. Where Owner furnished and/or Owner furnished and installed products or 21 

equipment is specified, the Contractor is responsible to verify and coordinate, 22 
with the Owner, the extent of the Work under this Contract, associated with 23 
such product or equipment. 24 

B. Owner's duties: 25 
1. Schedule delivery date, with supplier, in accordance with the Construction 26 

Schedule. 27 
2. Obtain installation drawings and instructions. 28 

C. Contractor's duties: 29 
1. Designate required delivery date for each product in accordance with the 30 

Construction Schedule. 31 
2. Promptly inspect delivered products, report damaged or defective 32 

products. 33 
3. Handle at site, including uncrating and storage. 34 
4. Protect from exposure to elements and from damage. 35 
5. Repair or replace items damaged as a result of Contractor's operations. 36 
 37 

1.11 CONTRACTOR USE OF PREMISES 38 
A. Confine operations at site to areas permitted by: 39 

1. Law. 40 
2. Ordinances. 41 
3. Permits. 42 
4. Contract Documents. 43 

B. Do not unreasonably encumber the site with materials and equipment. 44 
C. Do not load structure with weight that will endanger structure. 45 
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D. Assume full responsibility for protection and safekeeping of products stored on 1 
the premises. 2 

E. Move any stored products which interfere with operations of Owner or other 3 
Contractor. 4 

F. Obtain and pay for use of additional storage or work areas needed for 5 
operations. 6 

G. Limit use of site for work and storage within confines of the Project Limit Line. 7 
PART 2 - PRODUCTS 8 

A. Not Used 9 
PART 3 - EXECUTION 10 

A. Not Used 11 
END OF SECTION 010100  12 
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SECTION 011000 – ALTERNATES 1 
 2 
PART 1 - GENERAL 3 
1.1 RELATED DOCUMENTS 4 

A. The General Conditions, Supplementary Conditions and applicable portions of 5 
Division 1 of the specification are a part of this Section, which shall consist of all 6 
labor, equipment, and materials necessary to complete all alternate work 7 
indicated on the drawings and herein specified. 8 
 9 

1.2 ALTERNATES 10 
A. State an additive amount to the Base Bid in the space provided in the Form of 11 

Bid, for each of the following: 12 
1. ALTERNATE NO. 1 – Life Safety Line #5  13 

a. Work will include, but not be limited to, providing and installing 14 
structure, miscellaneous metals, Life Safety Line equipment, and 15 
engineering required to install Life Safety Line #5 as indicated in the 16 
contract drawings (between column lines 7 and 7.5 and column lines 17 
D and B). 18 
 19 

PART 2 - PRODUCTS 20 
A. Not Used 21 

 22 
PART 3 - EXECUTION 23 

A. Not Used 24 
 25 

END OF SECTION 011000 26 
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SECTION 012000 – PROJECT MEETINGS 1 
 2 
PART 1 - GENERAL 3 

 4 
1.1 RELATED DOCUMENTS 5 

A. The General Conditions, Supplementary Conditions and applicable portions of 6 
Division 1 of the specification are a part of this Section, which shall consist of all 7 
labor, equipment and materials necessary to complete all project meeting work 8 
indicated on the drawings and herein specified. 9 
 10 

1.2 RELATED REQUIREMENTS SPECIFIED ELSEWHERE 11 
A. Summary of the Work: Section 010100. 12 
B. Construction Schedules: Section 013000. 13 
C. Progress Reports: Section 013000. 14 
D. Shop Drawings, Project Data and Samples: Section 013000. 15 

 16 
1.3 PRE-INSTALLATION MEETINGS: 17 

A. Life Safety Lines Pre-Installation Meeting: Section 110010 18 
 19 

1.4 PRECONSTRUCTION MEETING 20 
A. Scheduled, by the Architect, within fifteen days after Notice to Proceed. 21 
B. Attendance: 22 

1. Owner or Representatives. 23 
2. Architect and his Consultants. 24 
3. Contractor. 25 
4. Major Sub-contractors. 26 
5. Safety Representative. 27 

C. Minimum Agenda: 28 
1. Distribution and discussion of: 29 

a. List of Major Sub-contractors. 30 
b. Tentative Construction Schedule. 31 

2. Critical work sequencing. 32 
3. Relation and coordination of Contractors. 33 
4. Designation of responsible personnel. 34 
5. Processing of field decisions and Change Orders. 35 
6. Adequacy of distribution of Contract Documents. 36 
7. Submittal of shop drawings, project data and samples. 37 
8. Procedures for maintaining record documents. 38 
9. Use of Premises: 39 

a. Office and storage areas. 40 
b. Owner's requirements. 41 

10. Major equipment deliveries and priorities. 42 
11. Housekeeping procedures. 43 
12. Procedures for Project Closeout, including "punch list" preparation and 44 

"Substantial Completion" requirements. 45 
 46 
 47 
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1.5 PROGRESS MEETINGS 1 
A. Scheduled, agendas prepared and administered by the Contractor. 2 

1. Distribute written notice and agendas of Regular and Called Meetings, 3 
three days in advance of meeting date. 4 

2. Make physical arrangements for meetings. 5 
3. Preside at meetings. 6 
4. Record minutes, including significant proceedings and decisions. 7 
5. Distribute copies to all attendees, within three days after meeting. 8 

B. Architect will attend meetings to ascertain that Work is expedited consistent 9 
with Construction Schedule and with the Contract Documents. 10 

C. Schedule Regular Meetings on a day and time agreeable to all parties. 11 
D. Hold Called Meetings as progress of the Work dictates. 12 
E. Location of meetings, as indicated in the Notice. 13 
F. Attendance: 14 

1. Owner or Representatives, when required. 15 
2. Architect and his Consultants, as required. 16 
3. Contractor. 17 
4. Sub-contractors, as pertinent to agenda. 18 
5. Safety Representative. 19 

 20 
G. Minimum Agenda: 21 

1. Review and approve minutes of previous meeting. 22 
2. Review Work progress since last meeting. 23 
3. Note field observations, problems and decisions. 24 
4. Identify problems which impede planned progress. 25 
5. Review off-site fabrication problems. 26 
6. Develop corrective measures and procedures to regain planned schedule. 27 
7. Revise Construction Schedule as required. 28 
8. Plan progress during next work period. 29 
9. Coordinate projected progress with other Contractors. 30 
10. Review submittal schedules, expedite as required to maintain schedule. 31 
11. Maintaining of quality and work standards. 32 
12. Review changes proposed by Owner for: 33 

a. Effect on Construction Schedule. 34 
b. Effect on Completion Schedule. 35 

13. Complete other current business. 36 
14. Review Project Closeout procedure. 37 

 38 
PART 2 - PRODUCTS (Not Used) 39 

 40 
PART 3 - EXECUTION (Not Used) 41 

 42 
END OF SECTION 01200043 
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PART 1 - GENERAL 1 
 2 
1.1 RELATED DOCUMENTS 3 

A. Drawings and general provisions of the Contract, including General and 4 
Supplementary Conditions and other Division 01 Specification Sections, apply 5 
to this Section. 6 
 7 

1.2 SUMMARY 8 
A. Section includes administrative and procedural requirements for unit prices. 9 
B. Related Sections: 10 

1. Division 01 Section "Quality Requirements" for general testing and 11 
inspecting requirements. 12 
 13 

1.3 DEFINITIONS 14 
A. Unit price is an amount incorporated in the Agreement, applicable during the 15 

duration of the Work as a price per unit of measurement for materials, 16 
equipment, or services, or a portion of the Work, added to or deducted from the 17 
Contract Sum by appropriate modification, if the scope of Work or estimated 18 
quantities of Work required by the Contract Documents are increased or 19 
decreased. 20 
 21 

1.4 PROCEDURES 22 
A. Unit prices include all necessary material, plus cost for delivery, installation, 23 

insurance, overhead, and profit. (The Owner is exempt from sales tax, therefore 24 
taxes are not to be included.) 25 

B. Measurement and Payment:  Refer to individual Specification Sections for work 26 
that requires establishment of unit prices.  Methods of measurement and 27 
payment for unit prices are specified in those Sections. 28 

C. Owner reserves the right to reject Contractor's measurement of work-in-place 29 
that involves use of established unit prices and to have this work measured, at 30 
Owner's expense, by an independent surveyor acceptable to Contractor. 31 

D. List of Unit Prices:  A schedule of unit prices is included in the Bid Form.  32 
Specification Sections referenced in the schedule contain requirements for 33 
materials described under each unit price. 34 
 35 

PART 2 - PRODUCTS (Not Used) 36 
 37 

PART 3 - EXECUTION 38 
3.1 SCHEDULE OF UNIT PRICES 39 
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PART 1 - GENERAL 1 
1.1 RELATED DOCUMENTS 2 

A. The General Conditions, Supplementary Conditions and applicable portions of 3 
Division 1 of the specification are a part of this Section, which shall consist of all 4 
labor, equipment and materials necessary to complete all submittal work 5 
indicated on the drawings and herein specified. 6 
 7 

1.2 RELATED REQUIREMENTS SPECIFIED ELSEWHERE 8 
A. Certifications and Special Guarantees: Individual Specification Sections. 9 
B. Submittals for Contract Closeout: Section 017000. 10 

 11 
1.3 SUBMITTALS REQUIRED PRIOR TO START OF WORK 12 

A. Bonds, as required. 13 
B. Insurance Certificates and AIA Document G705 (Certificate of Insurance). 14 

 15 
1.4 CONTRACTOR'S CONSTRUCTION SCHEDULES 16 

A. Submit schedules to the Architect, within two weeks after the award of Contract, 17 
which shall include time of the start of completion of each section of the work 18 
and the anticipated monthly amount of work in each section. The schedule shall 19 
not exceed time limits current under the Contract Documents. Cause of failure 20 
to meet the time schedule on any section by one week shall be accounted for to 21 
the Architect, in writing, with a copy for the Owner. Submit two copies of this 22 
schedule to the Architect with each monthly requisition for payment. Mark with 23 
red pencil to indicate progress to date in each category. The Architect reserves 24 
the right to indicate when and where any work in any portion of this Contract 25 
shall be undertaken, suspended or completed. 26 

B. Prepare and keep current, for Architect's approval, a schedule of submittals 27 
which is coordinated with the Contractor's Construction Schedule and allows 28 
the Architect reasonable time to review submittals. 29 
 30 

1.5 SCHEDULE OF VALUES 31 
A. Within two weeks of the award of the Contract, submit a detailed Schedule of 32 

Values of the Project by technical specification section, and coordinated with 33 
the Construction Schedule. 34 
1. Include in the Schedule, a sum for each section of the specification. Do 35 

not exclude Division 1. (In fact, incorporate General Conditions and its 36 
related items as part of Section 010100.) 37 

B. Each item in the Schedule of Values shall include its proper share of overhead 38 
and profit. This Schedule, when approved by the Architect, shall be used only 39 
as a basis for reviewing the Contractor's Applications for Payment. 40 
 41 

1.6 SUBMITTALS GENERAL PROVISIONS: 42 
A. Submittals Schedule: 43 

1. Contractor shall submit proposed submittals schedule to Owner and 44 
Architect for review within ten calendar days following Notice of Award. 45 
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B. Make ALL required submissions including Samples, Color Selections, Shop 1 
Drawings, and Project Data within 30 calendar days of Notice of Award.  No 2 
substitutions will be accepted and/or approved for submittals not received in 3 
accordance with the Instructions to Bidders and Division 1. 4 

C. Provisions in this section are mandatory procedures for preparing and 5 
submitting Samples, Shop Drawings, and Product Data. 6 

D. Job delays occasioned by requirement of re-submission of samples, Shop 7 
Drawings, and Product Data not in accord with Contract Documents are 8 
Contractor's responsibility and will not be considered valid justification for 9 
extension of time. 10 

E. Schedule Purpose is to: 11 
1. Demonstrate that submittals, shop drawings, data, samples and mock-ups 12 

required for Work are addressed by Contractor. 13 
2. Assist Architect in scheduling timely review of submittals. 14 
3. Schedule Contents:  Description of submitted item, proposed date of 15 

submittal and proposed date of requested return by Architect. 16 
4. Contractor shall submit accepted schedule within ten calendar days after 17 

joint review date. 18 
 19 

1.7 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 20 
A. Shop Drawings are drawings, diagrams, schedules and other data specially 21 

prepared for the Work by the Contractor, Sub-contractor, manufacturer, supplier 22 
or distributor to illustrate some portion of the Work. 23 

B. Product Data is illustrations, standard schedules, performance charts, 24 
instructions, brochures, diagrams and other information furnished by the 25 
Contractor to illustrate materials or equipment for some portion of the Work. 26 

C. Samples are physical examples which illustrate materials, equipment or 27 
workmanship and establish standards by which the Work will be judged. 28 

D. Shop Drawings, Product Data, Samples and similar submittals are not Contract 29 
Documents. The purpose of their submittal is to demonstrate for those portions 30 
of the Work for which submittals are required the way the Contractor proposes 31 
to conform to the information given and the design concept expressed in the 32 
Contract Documents. Review by the Architect is subject to the limitations of the 33 
General Conditions. 34 

E. Review, approve and submit to the Architect Shop Drawings, Product Data, 35 
Samples and similar submittals required by the Contract Documents with 36 
reasonable promptness and in such sequence as to cause no delay in the Work 37 
or in the activities of the Owner or of separate contractors. Submittals made 38 
which are not required by the Contract Documents may be returned without 39 
action. 40 

F. Perform no portion of the Work requiring submittal and review of Shop 41 
Drawings, Product Data, Samples or similar submittals until the respective 42 
submittal has been approved by the Architect. Provide such Work in 43 
accordance with approved submittals. 44 

G. By approving and submitting Shop Drawings, Product Data, Samples and 45 
similar submittals, the Contractor represents that he has determined and 46 
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verified materials, field measurements and field construction criteria related 1 
thereto, or will do so, and has checked and coordinated the information 2 
contained within such submittals with the requirements of the Work and 3 
Contract Documents. 4 

H. The Contractor shall not be relieved of responsibility for deviations from 5 
requirements of the Contract Documents by the Architect's approval of Shop 6 
Drawings, Product Data, Samples or similar submittals unless the Contractor 7 
has specifically informed the Architect in writing of such deviation at the time of 8 
submittal and the Architect has given written approval to the specific deviation. 9 
The Contractor shall not be relieved of responsibility for errors or omissions in 10 
Shop Drawings, Product Data, Samples or similar submittals by the Architect's 11 
approval thereof. 12 

I. Direct specific attention, in writing or on resubmitted Shop Drawings, Product 13 
Data, Samples or similar submittals, to revisions other than those requested by 14 
the Architect on previous submittals. 15 

J. Informational submittals upon which the Architect is not expected to take 16 
responsive action may be so identified in the Contract Documents. 17 

K. When professional certification of performance criteria of materials, systems or 18 
equipment is required by the Contract Documents, the Architect shall be entitled 19 
to rely upon the accuracy and completeness of such calculations and 20 
certifications. 21 

L. Shop drawings, product data and samples shall be dated and contain: the name 22 
of the Project; description or names of equipment, materials and items; and 23 
complete identification of locations at which the materials or equipment are to 24 
be installed. 25 

M. Submission of shop drawings, product data and samples shall be accompanied 26 
by transmittal letter, in duplicate, containing project name, Contractor's name, 27 
number of drawings, documents and/or samples, titles and other pertinent data. 28 

N. It is the responsibility of the Contractor to check all dimensions and details on 29 
shop drawings, before submission to the Architect, reject same if necessary and 30 
only forward to the Architect shop drawings which he is reasonably certain fulfill 31 
the requirements of Contract Documents and the Work. All shop drawings shall 32 
be checked by the Contractor, and must bear his stamp of approval; drawings 33 
submitted without this stamp of approval, will not be considered. 34 

O. Unless otherwise indicated, submit three (3) prints of each drawing, including 35 
fabrication, erection, layout and setting drawings and such other drawings as 36 
required under various sections of the specifications until final approval is 37 
obtained. Submit copies of manufacturer's descriptive data including catalog 38 
sheets for materials, equipment and fixtures, showing dimensions, performance 39 
characteristics and capacities, wiring diagrams and controls, schedules and 40 
other pertinent information as required. 41 

P. Contractor is responsible for obtaining and distributing prints of shop drawings 42 
as necessary after as well as before final approval. Prints of approved shop 43 
drawings shall be made from transparencies which carry the Architect's stamp 44 
of review. 45 
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Q. Within fifteen (15) calendar days after receipt of approved shop drawings, 1 
catalog cuts, equipment sheets or other material descriptive data, submit to the 2 
Architect a copy of the order confirmation of the respective material(s), item(s) 3 
or equipment. Such confirmation must include: (1) Name of Supplier; (2) Date of 4 
Order, name, description and quantity of material(s), item(s) or equipment. 5 

R. Maintain a complete file of all approved shop drawings, product data and 6 
samples, at the job site, until completion of the Project. 7 

S. Submit samples of all materials, whether or not requested, for approval and 8 
color selection. Do not assume the Architect has certain color samples on file. 9 

T. The Architect shall prepare a color schedule upon receipt of ALL samples and 10 
materials. No materials or products submitted for color selection shall be 11 
approved individually. 12 
 13 

1.8 RECORD DOCUMENTS 14 
A. Prior to the start of construction, the Architect shall deliver to the Contractor, a 15 

complete set of "Issued for Construction" drawings, and a complete project 16 
manual, including addenda, for the purpose of maintaining record documents. 17 

B. Also, maintain a copy of all modifications and change orders. 18 
C. Maintain the documents in a safe, dry location during the entire construction 19 

process. The Contractor, together with his Sub-contractors, shall indicate 20 
clearly and accurately, any and all changes necessitated by field conditions. In 21 
addition, accurately maintain dimensions locating all pipes, ducts, etc. built into 22 
or under concrete slabs or masonry walls, including elevations, inverts, etc. 23 

D. With each monthly requisition, send certification, signed by the Contractor's 24 
Superintendent and Owner's Field Representative, that the documents are 25 
being maintained accurately and currently. At the completion of the Project, 26 
return the documents to the Architect, along with certification that the 27 
documents are complete in that they represent the true constructed conditions. 28 

E. Contract Drawings: Legibly mark to record actual construction and the following: 29 
1. Record various elements of foundations in relation to lowest floor 30 

elevation. 31 
2. Reference horizontal and vertical location of underground utilities and 32 

appurtenances to permanent surface improvements. 33 
3. Reference location of internal utilities and appurtenances concealed in 34 

construction to visible and accessible features of structure. 35 
4. Record field changes of dimensions and details. 36 
5. Record changes made by Change Order or Field Order. 37 
6. Record details not on original Contract Drawings. 38 

F. Specifications and Addenda: Legibly mark up each Section to record the 39 
following: 40 
1. Manufacturer, trade name, catalog number, and supplier of each product 41 

and item of equipment actually installed. 42 
2. Changes made by Change Order and Field Order. 43 
3. Other matters and materials not previously specified. 44 

G. Shop Drawings: Maintain as record documents; legibly annotate drawings to 45 
record changes after review. 46 
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1.9 ELECTRONIC FILES 1 
A. If requested, The Robinson Green Beretta Corporation shall make electronic 2 

drawing files available to Contractor for the purpose of preparing submittals, in 3 
accordance with the following policy: 4 
1. An administrative fee of One Hundred ($100.) Dollars per sheet shall be 5 

assessed. 6 
2. Drawings shall not be e-mailed, but burned to a CD. 7 
3. All fees shall be payable, by check, to the Architect, The Robinson Green 8 

Beretta Corporation, in advance or at the time of delivery of CD. 9 
4. Requester must sign Electronic File Transmittal Form. 10 

 11 
1.10 COORDINATION DRAWINGS 12 

A. Prepare a complete set of background drawings at a scale of not less than 1/4” 13 
= 1’-0”, showing the structure and other information as needed for coordination 14 
of the following trades, including but not limited to: plumbing, fire protection, 15 
HVAC piping, ductwork, control systems, and electrical systems. 16 

B. Prepare coordination drawings to organize the layout and installation of 17 
products, materials, and equipment for efficient use of available space, for 18 
proper sequence of installation, and to identify potential conflicts. 19 

C. Provide horizontal and vertical layouts to show fill coordination of trades. 20 
D. All UL Fire Rated Walls, firewall and smoke partitions shall be highlighted on 21 

the drawings for appropriate coordination. 22 
E. Each of the trades shall be required to add its work to the background drawings 23 

with appropriate elevations and dimensions. Information is required for fan 24 
rooms mechanical rooms, horizontal exits from duct shafts, crossovers, and for 25 
spaces above ceilings and in attics where congestion of work may occur such 26 
as corridors. Drawings shall indicate horizontal and vertical dimensions, to 27 
avoid interference with structural framing, ceilings, partitions and other services. 28 

F. Each trade shall sign and date the coordination drawings, return to the 29 
Contractor, who will then copy and distribute the final drawing to all trades 30 
involved. 31 

G. Where conflicts occur, the Contractor shall be responsible to coordinate the 32 
available space to accommodate all trades, with information relating to conflicts 33 
to be forwarded to the Architect.  Resulting adjustments shall be initialed by all 34 
trades. 35 

H. A trade contractor who fails to promptly review and incorporate his work on the 36 
drawings shall assume full responsibility of any installation conflicts affecting his 37 
work and any of the schedule ramifications, including costs for corrective work 38 
required to be completed by others. 39 

I. The Contractor shall make copies of all coordination drawings and submit to the 40 
Architect for review. Fabrication and/or any installation may not proceed until 41 
the drawings have been reviewed. 42 

J. Review of the drawings by the Architect shall not diminish the Contractor’s, 43 
Construction Manager, and Trade Contractor’s responsibility under this contract 44 
for final coordination and maintenance clearances for all systems and 45 
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equipment with Architectural, Structural, Plumbing, Fire Protection, Mechanical, 1 
Electrical and other work. 2 

K. Drawings shall include, but not necessarily be limited to: 3 
1. Structure 4 
2. Fire and Smoke Partitions 5 
3. Plumbing piping, water, waste, roof drains 6 
4. Fire protection piping 7 
5. Sheet metal heating coils, boxes, grilles and diffusers. 8 
6. Ductwork 9 
7. Heating piping 10 
8. Major electrical conduit runs, feeder conduit, lighting fixtures 11 

 12 
1.11 JOB SITE ADMINISTRATION 13 

A. The Contractor shall keep an authorized supervisory representative on site 14 
during all working hours who shall act as the agent of the Contractor. 15 

B. The supervisory representative on the contract work shall be a competent 16 
English-speaking superintendent capable of reading and thoroughly 17 
understanding the drawings and specifications, with full authority to promptly 18 
fulfill the Contractor's duties and responsibilities on the job. 19 

C. The Contractor's supervisory representative shall be subject to the approval of 20 
the Owner.  The supervisory representative shall not be removed from the work 21 
without prior written consent of the Owner.  If in the opinion of the Owner or 22 
Architect, the supervisory representative or any of his successors, proves 23 
incompetent, not conscientious or not industrious, then the Contractor shall 24 
replace him within 10 calendar days with another person approved by the 25 
Owner at no additional cost to the Owner.  Approval shall not, in any way, 26 
relieve or diminish the Contractor's responsibility for supervision of the work. 27 

D. The following will be required of all contractor personnel: 28 
1. No smoking, eating or drinking inside building after delivery of Owner's 29 

equipment. 30 
2. Use of permanent toilet facilities will not be allowed. 31 
3. Use of audio equipment inside the building is prohibited for the entire 32 

duration of the project. 33 
4. Sexual harassment of any nature will not be tolerated. 34 
5. Upon partial occupancy, the following requirements shall be followed: 35 

a. All Construction Personnel will be required to wear I.D. badges on 36 
site at all times. 37 

b. All building access for Construction Personnel will be through one 38 
entrance.  Anyone wishing to enter or leave the building must utilize 39 
this entrance.  A security guard will be stationed at this entrance to 40 
log in and out all personnel.  This badge entrance procedure will be 41 
strictly enforced. 42 

c. Jobsite delivery access will be through one entrance.  Access to 43 
alternate delivery entrances will not be permitted without prior 44 
approval of the Owner. 45 
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E. Failure to comply with the requirements outlined in above will result in 1 
immediate action by the Owner. 2 
1. First offense -- individual removed from premises. 3 
2. Second offense -- responsible subcontractor removed permanently from 4 

premises. 5 
3. Any infractions will adversely impact future consideration of responsible 6 

Subcontractor. 7 
 8 

1.12 COORDINATION 9 
A. Coordinate work of the various sections of Specifications to assure efficient and 10 

orderly sequence of installation of construction elements, with provisions for 11 
accommodating items installed later. 12 

B. Coordinate space requirements and installation of mechanical and electrical 13 
work which are indicated diagrammatically on Drawings.  Follow routing shown 14 
for pipes, ducts, and conduits, as closely as practicable; make runs parallel with 15 
lines of building.  Utilize spaces efficiently to maximize accessibility for other 16 
installations, for maintenance, and for repairs. 17 
 18 

1.13 REFERENCE STANDARDS 19 
A. For Products specified by association or trade standards, comply with 20 

requirements of the standard, except when more rigid requirements are 21 
specified or are required by applicable codes. 22 

B. The date of the standard is that in effect as of the Bid date, except when a 23 
specific date is specified. 24 

C. Obtain copies of standards when required by Contract Documents. Maintain 25 
copy at job site during progress of the specific work. 26 
 27 

1.14 CHANGE ORDER REQUESTS 28 
A. Should the Owner request a price for contemplated changes in the work, the 29 

Contractor shall promptly advise, within 14 calendar days, the Architect, in 30 
writing, as to credit or cost proposed for the described change.  The 31 
Contractor's written reply shall include a cost breakdown with appropriate 32 
back-up by Division of the proposed change in Contract Sum and extension of 33 
time required, if any. 34 
 35 

1.15 SUBMITTALS 36 
A. Make all submittals including Samples, Shop Drawings, and Project Data within 37 

60 calendar days of Notice of Award. 38 
B. Submit Shop Drawings to Owner's Insurance Carrier for approval as outlined in 39 

each section or otherwise directed by Owner's Project Representative.  In 40 
general, submittals are required for Sprinkler System, Fire Suppression 41 
Systems, Roof System and Fire Alarm System. 42 

C. Provisions in this section are mandatory procedures for preparing and 43 
submitting Samples, Shop Drawings, and Product Data.  Job delays occasioned 44 
by requirement of re-submission of samples, Shop Drawings, and Product Data 45 
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not in accord with Contract Documents are Contractor's responsibility and will 1 
not be considered valid justification for extension of time. 2 

D. Submittals Schedule: 3 
1. Contractor shall submit proposed submittals schedule to Owner and 4 

Architect for review within ten calendar days following Notice of Award. 5 
E. Schedule Purpose is to: 6 

1. Demonstrate that submittals, shop drawings, data, samples and mock-ups 7 
required for Work are addressed by Contractor. 8 

2. Assist Architect in scheduling timely review of submittals. 9 
F. Schedule Contents:  Description of submitted item, proposed date of submittal 10 

and proposed date of requested return by Architect. 11 
G. Contractor shall submit accepted schedule within ten calendar days after joint 12 

review date. 13 
H. Product Data: 14 

1. Contractor shall include product manufacturer's standard printed material, 15 
dated, with product description and installation instructions indicated; 16 
delete data not related to this Project or mark "VOID" as applicable. 17 

2. Number of Copies Submitted:  Number required by Contractor plus four 18 
which will be retained by Architect and Owner. 19 

I. Shop Drawings: 20 
1. Contractor shall conform to the following requirements: 21 

a. Number sheets consecutively. 22 
b. Indicate working and erection dimensions and relationships to 23 

adjacent work. 24 
c. Indicate: 25 

1) Arrangements and sectional views, as applicable. 26 
2) Material, gauges, thickness, finishes, and characteristics. 27 
3) Anchoring and fastening details; include information for making 28 

connections to adjacent work. 29 
4) Cross-reference drawing details and specification paragraphs 30 

applicable to submitted data. 31 
5) Contractor shall submit one sepia transparency and three black 32 

line prints of shop drawings. 33 
6) Photocopy, autopositive, or other reproduction of Architect's 34 

Drawings are not acceptable for Subcontractors' or Vendors' 35 
Shop Drawings. 36 

J. Samples: 37 
1. Contractor shall prepare samples in sizes, shapes, and finishes in accord 38 

with provisions of individual specification sections. 39 
2. Samples furnished under this section are not to be confused with full-size, 40 

on-the-site "Mock-Ups" called for in some specification sections. 41 
3. Number of samples submitted:  Number required by Subcontractor, plus 42 

two which will be retained by Architect and Owner, unless otherwise 43 
indicated.  Additional samples shall be furnished as requested. 44 
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K. Quality Control Submittals:  Certificates:  Contractor shall submit certificates 1 
from manufacturers for each product indicating materials supplied or installed 2 
are asbestos-free. 3 

L. Operations and Maintenance Manuals: Submit to Architect for review. All copies 4 
will be returned to contractor for final distribution to Owner. See Section 017000 5 
- CONTRACT CLOSEOUT for more information. 6 

M. Review: 7 
1. Contractors: 8 

a. Review submittals and stamp with approval action stamp containing 9 
Contractor's name, word "Approved," signed initials of approving 10 
agent, date of approval action, review notes, comments, and 11 
corrections required prior to submission to Architect.  By so noting, 12 
Contractor indicates that he has reviewed and approves materials, 13 
equipment, quantities, and dimensions represented by particular 14 
submittal. 15 

b. Contractor represents by submitting samples, Shop Drawings, and 16 
Product Data that he has complied with provisions specified.  17 
Submissions made without Contractor's approval indicated thereon 18 
will be returned without being reviewed for compliance with this 19 
requirement. 20 

c. Date each submittal; indicate name of Project, Contractor, 21 
Subcontractor, as applicable; description or name of equipment, 22 
material, or product; and identify Work use location. 23 

d. Accompany submittal with transmittal letter containing Project name, 24 
Contractor's name, number of samples or drawings, titles, and other 25 
pertinent data.  Outline deviations, if any, in submittals from 26 
requirements of Contract Documents. 27 

2. Architects: 28 
a. Review submittals within fifteen calendar days of receipt from 29 

Contractor. 30 
N. Resubmission:  Contractor shall make corrections and changes indicated for 31 

rejected submissions; resubmit in same manner specified above until Architect 32 
no longer requires re-submission. 33 

O. Distribution:  Contractor is responsible for obtaining and distributing copies of 34 
submittals to his Subcontractors and Material Suppliers.  Make prints of 35 
reviewed Shop Drawings from transparencies imprinted with Architect's 36 
appropriate stamp. 37 

P. Contractor shall maintain at the present site an orderly file of all approved 38 
submittals bearing Architect's stamp for Project duration. 39 
 40 

1.16 REQUEST FOR INFORMATION 41 
A. Should the Contractor require additional information or clarification regarding 42 

the work, a written request, using an approved R.F.I. form, shall be submitted to 43 
the appropriate party. 44 
 45 

PART 2 - PRODUCTS (Not Used) 46 
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PART 3 - EXECUTION (Not Used) 1 
 2 
END OF SECTION 013000 3 
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SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS 1 
 2 
PART 1 - GENERAL 3 
1.1 RELATED DOCUMENTS 4 

A. The General Conditions, Supplementary Conditions and applicable portions of 5 
Division 1 of the specification are a part of this Section, which shall consist of all 6 
labor, equipment and materials necessary to complete all temporary facilities 7 
and controls work indicated on the drawings and herein specified. 8 
 9 

1.2 RELATED REQUIREMENTS SPECIFIED ELSEWHERE 10 
A. Safety Requirements: Section 010100. 11 

 12 
1.3 ACCESS 13 

A. Provide an adequate access and/or roads to the site of the structure, if required 14 
for the prosecution of the work. 15 

B. Provide and maintain at least one permanent or temporary access to each 16 
working elevation, which is to be permanently occupied. 17 

C. Provide all necessary scaffolding, platforms, ladders, ramps, chutes, temporary 18 
stairs, and maintain in a safe condition throughout the construction process. 19 
 20 

1.4 HOISTING FACILITIES 21 
A. Provide hoisting facilities as required for the vertical movement of all materials. 22 
B. Comply with OSHA and other governing codes for all hoists, conveyors, and 23 

elevators; and maintain the facilities in compliance with the law. 24 
 25 

1.5 GUARDRAILS, FLOOR AND WALL OPENINGS, AND STAIRWAYS 26 
A. Provide guardrails, barricades, handrails and covers for floor, roof and wall 27 

openings, and stairways. 28 
B. Comply with OSHA and other governing codes with regard to standards and 29 

requirements for guardrails, openings and stairways. 30 
 31 

1.6 TRASH: 32 
A. Provide sufficient trash receptacles on each floor of the building. 33 
B. Collect and deposit debris in such collection facilities. 34 
C. Remove all debris from the job site on a regular basis. Do not allow trash to 35 

accumulate or remain on site for longer than 48 hours. 36 
 37 

1.7 SANITATION FACILITIES 38 
A. Provide adequate temporary toilet facilities.  39 
B. Maintain such facilities in a clean, sanitary condition. 40 

 41 
1.8 DRINKING WATER AND SERVICE 42 

A. Provide potable water in convenient and accessible locations. 43 
B. Provide all piping, fitting, valves, connections, etc., necessary for furnishing 44 

water during the construction period. 45 
C. Pay costs of water and temporary services. 46 
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1.9 TEMPORARY FIRE PROTECTION 1 
A. Provide general, temporary fire protection requirements. 2 
B. Permanent fire protection equipment, used for fire protection during 3 

construction, shall be the responsibility of the Installer. 4 
 5 

1.10 WEATHER PROTECTION AND TEMPORARY HEAT/VENTILATION 6 
A. During construction, provide weather protection and heating/ventilating for 7 

protection of the work force and construction: 8 
1. Before permanent enclosure of the building; 9 
2. After enclosure, but prior to finishing operations, and; 10 
3. During finishing operations. 11 

B. Refer throughout these specifications for the type, duration and level of 12 
requirements for heating/ventilating and weather protection. 13 

C. After permanent enclosures have been installed and the permanent heating 14 
system is sufficiently completed to allow safe operation, as determined by the 15 
Architect and/or Owner, the permanent system may be used upon written 16 
authorization by the Architect. Use of the permanent system in no way implies 17 
approval of the installation. Pay all costs for energy consumed. 18 

D. Conserve energy by maintaining maximum temperature and thermostat settings 19 
of: 20 
1. 65 degrees F - during normal working hours, and; 21 
2. 58 degrees F - during other periods of time. 22 

 23 
1.11 STORAGE 24 

A. Coordinate the allocation of storage areas to the various trades and sub-25 
contractors. 26 

B. Such storage areas shall be approved by the Architect. 27 
C. Maintain such areas in a clean condition at all times. 28 

 29 
1.12 SPECIAL CONTROLS 30 

A. Maintain premises and property free from accumulations of waste, debris, and 31 
rubbish caused by operations. 32 

B. Hazards Control: 33 
1. Store volatile wastes in covered metal containers, and remove from the 34 

premises daily. 35 
2. Prevent accumulation of wastes creating hazardous conditions. 36 
3. Provide adequate ventilation during use of volatile or noxious substances. 37 
4. Conduct cleaning and disposal operations to comply with local ordinances 38 

and anti-pollution laws. 39 
5. Do not burn or bury rubbish and waste materials on the project site. 40 
6. Do not dispose of volatile wastes such as mineral spirits, oil or paint 41 

thinner in storm or sanitary drains. 42 
7. Do not dispose of wastes into streams or waterways. 43 
8. Remove snow and ice from access to buildings. 44 
9. Maintain cleaning until project, or portion thereof, is occupied by the 45 

Owner. 46 
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 1 
1.13 OTHER TEMPORARY FACILITIES AND CONTROLS 2 

A. Protection of Work-In-Place: 3 
1. Thoroughly protect all completed work and stored materials. 4 
2. Provide boards, cloths, planks, waterproof paper, canvas or other means 5 

of protection and use as required to prevent damage. 6 
3. Replace or rectify work or materials damaged by workmen, by the 7 

elements or by any other cause, to the satisfaction of the Architect and at 8 
no additional expense to the Owner. 9 

4. Do not allow workmen, including those of any sub-contractor or supplier, 10 
to mark finish surfaces with marking pens or other such devices which are 11 
not readily erasable. 12 
 13 

1.14 SPECIAL OPENINGS: 14 
A. Early in the work, confer with all parties providing apparatus of various kinds. 15 

Should any be of a size and character that cannot be properly taken into the 16 
building to its indicated position through openings shown, make necessary 17 
arrangements for the installation of such items in a manner satisfactory to those 18 
providing them and to the Owner. Make good on any damage that may be 19 
caused thereby. 20 
 21 

1.15 REMOVAL OF TEMPORARY FACILITIES 22 
A. Remove all items indicated above and other construction of a temporary nature 23 

from the site as soon as the progress of the work, in the opinion of the Architect, 24 
will permit. 25 

B. Recondition the portions of the site so occupied and restore to a condition 26 
acceptable to the Architect. 27 
 28 

PART 2 - PRODUCTS (Not Used) 29 
 30 

PART 3 - EXECUTION (Not Used) 31 
 32 

END OF SECTION 01500033 
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PART 1 - GENERAL 1 
1.1 RELATED DOCUMENTS 2 

A. The General Conditions, Supplementary Conditions and applicable portions of 3 
Division 1 of the specification are a part of this Section, which shall consist of all 4 
labor, equipment and materials necessary to complete all contract closeout 5 
work indicated on the drawings and herein specified. 6 
 7 

1.2 RELATED REQUIREMENTS SPECIFIED ELSEWHERE 8 
A. Maintenance of Project Record Documents: Section 010100. 9 
B. Submittals relating to Payments: Supplementary Conditions. 10 
C. Cleaning for specific products or work: Individual Specification Sections. 11 
D. Coordinate the work of this Section with Section 017700. 12 

 13 
1.3 ITEMS REQUIRED FOR SUBSTANTIAL COMPLETION 14 

A. The following is a minimum list of items required for Substantial Completion: 15 
1. Compliance Certificates. 16 
2. Warranties and Guarantees. 17 
3. Bonds. 18 
4. Certificates and Affidavits. 19 
5. Operating and Maintenance Manuals (5 copies). 20 
6. Project Record documents. 21 
7. Extra materials and samples. 22 
8. Tools and spare parts, as specified. 23 
9. Requirements for insurance "change-over". 24 
10. Change over of locks and transmit keys. 25 
11. Complete start-up testing of all equipment and verification. 26 
12. Equipment operating instructions of Owner's personnel. 27 
13. Final cleaning. 28 

 29 
1.4 ITEMS REQUIRED FOR FINAL COMPLETION (FINAL ACCEPTANCE) 30 

A. The following is a list of items required for Final Completion: 31 
1. Completion of all punch list items. 32 
2. Completion of Substantial Completion requirements. 33 
3. Submission of final payment requests and releases. 34 
4. Submission of final meter readings and record of stored fuel. 35 
5. Submission of Consent of Surety. 36 

 37 
1.5 PROJECT CLOSEOUT PROCEDURES (Coordinate with General and 38 

Supplementary Conditions) 39 
A. STEP NO. 1: Substantial Completion. 40 

1. Contractor prepares "punch list". 41 
2. Contractor submits items specified. 42 
3. Architect verifies punch list, at which time the "list" will be monetized at the 43 

rate of 200% of the estimated value of each item, and that amount 44 
retained until completed. 45 

4. Architect prepares Certificate of Substantial Completion. 46 
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B. STEP NO. 2: Final Completion. 1 
 2 

1.6 PROJECT RECORD DOCUMENTS 3 
A. Documents are as specified in Section 010100. 4 
B. Deliver record documents, including final record drawings, to the Architect. 5 

1.7 OPERATION AND MAINTENANCE MANUALS 6 
A. Instruction Program:  Submit two copies of outline of instructional program for 7 

demonstration and training, including a schedule of proposed dates, times, 8 
length of instruction time, and instructors' names for each training module.  9 
Include learning objective and outline for each training module. 10 
1. At completion of training, submit two complete training manual(s) for 11 

Owner's use. 12 
B. Attendance Record:  For each training module, submit list of participants and 13 

length of instruction time. 14 
C. Evaluations:  For each participant and for each training module, submit results 15 

and documentation of performance-based test. 16 
D. Demonstration and Training Videotapes:  Submit two copies within seven days 17 

of end of each training module. 18 
1. Identification:  On each copy, provide an applied label with the following 19 

information: 20 
a. Name of Project. 21 
b. Name and address of photographer. 22 
c. Name of Architect and Construction Manager/Contactor. 23 
d. Date videotape was recorded. 24 
e. Description of vantage point, indicating location, direction (by 25 

compass point), and elevation or story of construction. 26 
2. Transcript:  Prepared on 8-1/2-by-11-inch paper, punched and bound in 27 

heavy-duty, 3-ring, vinyl-covered binders.  Mark appropriate identification 28 
on front and spine of each binder.  Include a cover sheet with same label 29 
information as the corresponding videotape.  Include name of Project and 30 
date of videotape on each page. 31 

E. Instruct the Owner's personnel with regard to equipment, systems and 32 
operating specialties which are installed as part of this Work. 33 

F. Submit brochures indicating operating instructions and maintenance schedules 34 
for all equipment, systems, operating device and specialties. 35 

G. Submit detailed maintenance methods and schedules for all materials and 36 
equipment provided in this Project. 37 

H. Submit balancing and other test reports required for all systems specified in 38 
Divisions 21, 22, 23, and 26. 39 
 40 

1.8 GUARANTEES, BONDS, AFFIDAVITS AND CERTIFICATIONS 41 
A. In addition to the warranty and guaranty requirements of the General 42 

Conditions, provide all other guarantees, bonds, affidavits and certificates 43 
required throughout these specifications. 44 
 45 

 46 



SECTION 017000 - CONTRACT CLOSEOUT  RIPTA – Chafee Maintenance Facility Life Lines 

  CONTRACT CLOSEOUT 
© THE ROBINSON GREEN BERETTA CORPORATION -6060-9006 Section 017000 Page 3 of 4  

1.9 FINAL CLEANING 1 
A. General:  Provide final cleaning.  Conduct cleaning and waste-removal 2 

operations to comply with local laws and ordinances and Federal and local 3 
environmental and antipollution regulations. 4 

B. Cleaning:  Employ experienced workers or professional cleaners for final 5 
cleaning.  Clean each surface or unit to condition expected in an average 6 
commercial building cleaning and maintenance program.  Comply with 7 
manufacturer's written instructions. 8 
1. Complete the following cleaning operations before requesting inspection 9 

for certification of Substantial Completion for entire Project or for a portion 10 
of Project: 11 
a. Clean Project site, yard, and grounds, in areas disturbed by 12 

construction activities, including landscape development areas, of 13 
rubbish, waste material, litter, and other foreign substances. 14 

b. Sweep paved areas broom clean.  Remove petrochemical spills, 15 
stains, and other foreign deposits. 16 

c. Rake grounds that are neither planted nor paved to a smooth, even-17 
textured surface. 18 

d. Remove tools, construction equipment, machinery, and surplus 19 
material from Project site. 20 

e. Remove snow and ice to provide safe access to building. 21 
f. Clean exposed exterior and interior hard-surfaced finishes to a dirt-22 

free condition, free of stains, films, and similar foreign substances.  23 
Avoid disturbing natural weathering of exterior surfaces.  Restore 24 
reflective surfaces to their original condition. 25 

g. Remove debris and surface dust from limited access spaces, 26 
including roofs, plenums, shafts, trenches, equipment vaults, 27 
manholes, attics, and similar spaces. 28 

h. Sweep concrete floors broom clean in unoccupied spaces. 29 
i. Vacuum carpet and similar soft surfaces, removing debris and 30 

excess nap; shampoo if visible soil or stains remain. 31 
j. Clean transparent materials, including mirrors and glass in doors and 32 

windows.  Remove glazing compounds and other noticeable, vision-33 
obscuring materials.  Replace chipped or broken glass and other 34 
damaged transparent materials.  Polish mirrors and glass, taking 35 
care not to scratch surfaces. 36 

k. Remove labels that are not permanent. 37 
l. Touch up and otherwise repair and restore marred, exposed finishes 38 

and surfaces.  Replace finishes and surfaces that cannot be 39 
satisfactorily repaired or restored or that already show evidence of 40 
repair or restoration. 41 
1) Do not paint over "UL" and similar labels, including mechanical 42 

and electrical nameplates. 43 
m. Wipe surfaces of mechanical and electrical equipment, elevator 44 

equipment, and similar equipment.  Remove excess lubrication, paint 45 
and mortar droppings, and other foreign substances. 46 
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n. Replace parts subject to unusual operating conditions. 1 
o. Clean plumbing fixtures to a sanitary condition, free of stains, 2 

including stains resulting from water exposure. 3 
p. Replace disposable air filters and clean permanent air filters.  Clean 4 

exposed surfaces of diffusers, registers, and grills. 5 
q. Clean ducts, blowers, and coils if units were operated without filters 6 

during construction. 7 
r. Clean light fixtures, lamps, globes, and reflectors to function with full 8 

efficiency.  Replace burned-out bulbs, and those noticeably dimmed 9 
by hours of use, and defective and noisy starters in fluorescent and 10 
mercury vapor fixtures to comply with requirements for new fixtures. 11 

s. Leave Project clean and ready for occupancy. 12 
 13 

1.10 FINAL INSPECTION 14 
A. In conjunction with the final payment procedure of the Supplementary 15 

Conditions, a final inspection of the entire project will be conducted, at a 16 
mutually agreeable time, by the Owner, Contractor and Architect. 17 
 18 

PART 2 - PRODUCTS (Not Used) 19 
 20 

PART 3 - EXECUTION (Not Used) 21 
 22 

END OF SECTION 01700023 



SECTION 017100 - CLEANING  RIPTA – Chafee Maintenance Facility Life Lines 

 
  CLEANING 
© THE ROBINSON GREEN BERETTA CORPORATION – 6060-9006  Section 017100 Page 1 of 2  

SECTION 017100 – CLEANING 1 
 2 
PART 1 - GENERAL 3 
 4 
1.1 REQUIREMENTS INCLUDED 5 

A. Execute cleaning, during progress of the work, and at completion of the work, 6 
as required by General Conditions. 7 
 8 

1.2 RELATED REQUIREMENTS 9 
A. Conditions of the contract. 10 
B. Each Specification Section:  Cleaning for specific products or work. 11 

 12 
1.3 DISPOSAL REQUIREMENTS 13 

A. Conduct cleaning and disposal operations to comply with all local codes, 14 
ordinances, regulations and anti-pollution laws. 15 
 16 

PART 2 - PRODUCTS 17 
2.1 MATERIALS 18 

A. Use only those cleaning materials which will not create hazards to health or 19 
property and which will not damage surfaces. 20 

B. Use only those cleaning materials and methods recommended by manufacturer 21 
of the surface material to be cleaned. 22 

C. Use cleaning materials only on surfaces recommended by cleaning material 23 
manufacturer. 24 
 25 

PART 3 - EXECUTION 26 
3.1 DURING CONSTRUCTION 27 

A. Execute periodic cleaning, not less than weekly, to keep the work, the site and 28 
adjacent properties free from accumulations of waste materials, rubbish and 29 
windblown debris resulting from construction operations. 30 

B. Provide on-site containers for the collection of waste materials, debris and 31 
rubbish per Section 015000. 32 

C. Remove waste materials, debris and rubbish from the site periodically, and 33 
dispose of at legal disposal areas away from the site. 34 
 35 

3.2 DUST CONTROL 36 
A. Clean interior spaces prior to the start of finish painting, and continue cleaning 37 

on an as-needed basis until painting is finished. 38 
B. Schedule operations so that dust and other contaminants resulting from 39 

cleaning process will not fall on wet or newly coated surfaces. 40 
 41 

3.3 PROGRESSIVE CLEANING 42 
A. Cleaning during construction is the responsibility of the Contractor. All areas 43 

shall be cleaned in a manner acceptable to Owner.   44 
 45 
 46 
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 1 
3.4 FINAL CLEANING 2 

A. Final cleaning before final inspection.  Interior and exterior areas of the building 3 
shall be cleared of all rubbish and thoroughly cleaned by the Contractor, 4 
including the following: 5 
1. All construction facilities, debris, and rubbish shall be removed from the 6 

Owner's property and legally disposed of. 7 
2. All finished surfaces including floors, walls and ceilings shall be swept, 8 

dusted, washed, waxed and polished.  This includes cleaning of the work 9 
of all finished trades where needed, whether or not cleaning for such 10 
trades is included in their respective SECTIONS. 11 

3. All ceilings, wall surfaces, floors, metal work, enameled metals, and the 12 
like, shall be cleaned. 13 
 14 

3.5 OTHER CLEANING 15 
A. Broom clean exterior paved surfaces, rake clean other surfaces of the grounds 16 

disturbed by construction. 17 
B. Prior to final completion, Contractor shall conduct an inspection of sight-18 

exposed interior and exterior surfaces, and all work areas, to verify that the 19 
entire work is clean. 20 
 21 

END OF SECTION 01710022 
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SECTION 017700 - CLOSEOUT PROCEDURES 1 
PART 1 - GENERAL 2 

 3 
1.1 RELATED DOCUMENTS 4 

A. Drawings and general provisions of the Contract, including General and 5 
Supplementary Conditions and other Division 01 Specification Sections, apply 6 
to this Section. 7 
 8 

1.2 SUMMARY 9 
A. This Section includes administrative and procedural requirements for contract 10 

closeout, including, but not limited to, the following: 11 
1. Inspection procedures. 12 
2. Warranties. 13 
3. Final cleaning. 14 

 15 
1.3 SUBSTANTIAL COMPLETION 16 

A. Preliminary Procedures:  Before requesting inspection for determining date of 17 
Substantial Completion, complete the following.  List items below that are 18 
incomplete in request. 19 
1. Prepare a list of items to be completed and corrected (punch list), the 20 

value of items on the list, and reasons why the Work is not complete. 21 
2. Advise Owner of pending insurance changeover requirements. 22 
3. Submit specific warranties, workmanship bonds, maintenance service 23 

agreements, final certifications, and similar documents. 24 
4. Obtain and submit releases permitting Owner unrestricted use of the Work 25 

and access to services and utilities.  Include occupancy permits, operating 26 
certificates, and similar releases. 27 

5. Prepare and submit Project Record Documents, operation and 28 
maintenance manuals, Final Completion construction photographs, 29 
damage or settlement surveys, property surveys, and similar final record 30 
information. 31 

6. Deliver tools, spare parts, extra materials, and similar items to location 32 
designated by Owner.  Label with manufacturer's name and model 33 
number where applicable. 34 

7. Make final changeover of permanent locks and deliver keys to Owner.  35 
Advise Owner's personnel of changeover in security provisions. 36 

8. Complete startup testing of systems. 37 
9. Submit test/adjust/balance records. 38 
10. Terminate and remove temporary facilities from Project site, along with 39 

mockups, construction tools, and similar elements. 40 
11. Advise Owner of changeover in heat and other utilities. 41 
12. Submit changeover information related to Owner's occupancy, use, 42 

operation, and maintenance. 43 
13. Complete final cleaning requirements, including touchup painting. 44 
14. Touch up and otherwise repair and restore marred exposed finishes to 45 

eliminate visual defects. 46 
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B. Inspection:  Submit a written request for inspection for Substantial Completion.  1 
On receipt of request, Architect will either proceed with inspection or notify 2 
Contractor of unfulfilled requirements.  Architect will prepare the Certificate of 3 
Substantial Completion after inspection or will notify Contractor of items, either 4 
on Contractor's list or additional items identified by Architect, that must be 5 
completed or corrected before certificate will be issued. 6 
1. Reinspection:  Request reinspection when the Work identified in previous 7 

inspections as incomplete is completed or corrected. 8 
2. Results of completed inspection will form the basis of requirements for 9 

Final Completion. 10 
 11 

1.4 FINAL COMPLETION 12 
A. Preliminary Procedures:  Before requesting final inspection for determining date 13 

of Final Completion, complete the following: 14 
1. Submit a final Application for Payment according to Division 01 Section 15 

"Payment Procedures." 16 
2. Submit certified copy of Architect's Substantial Completion inspection list 17 

of items to be completed or corrected (punch list), endorsed and dated by 18 
Architect.  The certified copy of the list shall state that each item has been 19 
completed or otherwise resolved for acceptance. 20 

3. Submit evidence of final, continuing insurance coverage complying with 21 
insurance requirements. 22 

4. Submit pest-control final inspection report and warranty. 23 
5. Instruct Owner's personnel in operation, adjustment, and maintenance of 24 

products, equipment, and systems. 25 
B. Inspection:  Submit a written request for final inspection for acceptance.  On 26 

receipt of request, Architect will either proceed with inspection or notify 27 
Contractor of unfulfilled requirements.  Architect will prepare a final Certificate 28 
for Payment after inspection or will notify Contractor of construction that must 29 
be completed or corrected before certificate will be issued. 30 
1. Reinspection:  Request reinspection when the Work identified in previous 31 

inspections as incomplete is completed or corrected. 32 
 33 

1.5 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 34 
A. Preparation:  Submit three copies of list.  Include name and identification of 35 

each space and area affected by construction operations for incomplete items 36 
and items needing correction including, if necessary, areas disturbed by 37 
Contractor that are outside the limits of construction. 38 
1. Organize list of spaces in sequential order, starting with exterior areas first 39 

and proceeding from lowest floor to highest floor, unless otherwise 40 
directed. 41 

2. Organize items applying to each space by major element, including 42 
categories for ceiling, individual walls, floors, equipment, and building 43 
systems. 44 

3. Include the following information at the top of each page: 45 
a. Project name. 46 
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b. Date. 1 
c. Name of Architect. 2 
d. Name of Contractor. 3 
e. Page number. 4 

 5 
1.6 WARRANTIES 6 

A. Submittal Time:  Submit written warranties on request of Architect for 7 
designated portions of the Work where commencement of warranties other than 8 
date of Substantial Completion is indicated. 9 

B. Organize warranty documents into an orderly sequence based on the table of 10 
contents of the Project Manual. 11 
1. Bind warranties and bonds in heavy-duty, 3-ring, vinyl-covered, loose-leaf 12 

binders, thickness as necessary to accommodate contents, and sized to 13 
receive 8-1/2-by-11-inch paper. 14 

2. Provide heavy paper dividers with plastic-covered tabs for each separate 15 
warranty.  Mark tab to identify the product or installation.  Provide a typed 16 
description of the product or installation, including the name of the product 17 
and the name, address, and telephone number of Installer. 18 

3. Identify each binder on the front and spine with the typed or printed title 19 
"WARRANTIES," Project name, and name of Contractor. 20 

C. Provide additional copies of each warranty to include in operation and 21 
maintenance manuals. 22 
 23 

1.7 TRAINING PROGRAM  24 
A. General Requirements:  25 

1. The Contractor is responsible for training as outlined in this section. 26 
a. Maintenance management classes are to take place prior to final 27 

equipment acceptance by the Owner. 28 
b. Mechanics training will commence only after installation of 29 

equipment is complete at the garage. 30 
c. Training shall be conducted at the Owner's designated Facility. 31 
d. Hours for training are to be between 7:00 a.m. and 7:00 p.m. unless 32 

specifically permitted otherwise. 33 
B. The Contractor is responsible for insuring that the instructors teaching these 34 

training courses are not only familiar with technical information, but able to utilize 35 
proper methods of instruction, training aids, audiovisuals, etc. to insure effective 36 
presentations. 37 

C. The Contractor is responsible for providing all training aids, audiovisual equipment 38 
and visual aids (eg. video) for the conduct of these courses. 39 

D. All training materials are to become the property of the Owner at the conclusion of 40 
training. 41 

E. Contractor for conduct a video recording of the entire training session and provide 42 
digital video copies of the train session on three (3) clearly labeled individual DVDs 43 
for future reference by the Owner. 44 

F. Submission and Approval of Training Plans: 45 
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1. The Contractor is to meet with the Owner not later than two weeks prior to 1 
the start of formal training.  At that time, Contractor will submit lesson 2 
plans and an outline of his training program, as well as to demonstrate any 3 
training aids involved.  Handouts are also to be presented for approval 4 
and provided later in a ratio of one per student.  Each location shall 5 
receive a complete set of prints and schematics. 6 

2. The Contractor will describe his plans for meeting the specification training 7 
requirements.  The Owner will approve and then coordinate and schedule 8 
all training involved. 9 

F. The Contractor will outline specific objectives for each of the courses that he is 10 
required to present. 11 
1. The course should include sessions in safety, machine operation, a 12 

comprehensive seminar on learning basic skills/knowledge of each 13 
operation.  The course should include both classroom and practical 14 
exercise sessions and is to provide the mechanic with the basic 15 
knowledge necessary to utilize all training materials.  The Contractor will 16 
provide a detailed schedule outlining the length and content of each of 17 
these sessions in accordance with the guidelines established. 18 

2. The training program shall include familiarization with equipment operation 19 
and performance and detailed instruction in operation, maintenance and 20 
test procedures and shall be provided.  For specific training, see individual 21 
specs. 22 

 23 
PRODUCTS 24 
1.8 MATERIALS 25 

A. Cleaning Agents:  Use cleaning materials and agents recommended by 26 
manufacturer or fabricator of the surface to be cleaned.  Do not use cleaning 27 
agents that are potentially hazardous to health or property or that might damage 28 
finished surfaces. 29 
 30 

PART 2 - EXECUTION 31 
2.1 FINAL CLEANING 32 

A. General:  Provide final cleaning.  Conduct cleaning and waste-removal 33 
operations to comply with local laws and ordinances and Federal and local 34 
environmental and antipollution regulations. 35 

B. Cleaning:  Employ experienced workers or professional cleaners for final 36 
cleaning.  Clean each surface or unit to condition expected in an average 37 
commercial building cleaning and maintenance program.  Comply with 38 
manufacturer's written instructions. 39 
1. Complete the following cleaning operations before requesting inspection 40 

for certification of Substantial Completion for entire Project or for a portion 41 
of Project: 42 
a. Clean Project site, yard, and grounds, in areas disturbed by 43 

construction activities, including landscape development areas, of 44 
rubbish, waste material, litter, and other foreign substances. 45 
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b. Sweep paved areas broom clean.  Remove petrochemical spills, 1 
stains, and other foreign deposits. 2 

c. Rake grounds that are neither planted nor paved to a smooth, even-3 
textured surface. 4 

d. Remove tools, construction equipment, machinery, and surplus 5 
material from Project site. 6 

e. Remove snow and ice to provide safe access to building. 7 
f. Clean exposed exterior and interior hard-surfaced finishes to a dirt-8 

free condition, free of stains, films, and similar foreign substances.  9 
Avoid disturbing natural weathering of exterior surfaces.  Restore 10 
reflective surfaces to their original condition. 11 

g. Remove debris and surface dust from limited access spaces, 12 
including roofs, plenums, shafts, trenches, equipment vaults, 13 
manholes, attics, and similar spaces. 14 

h. Sweep concrete floors broom clean in unoccupied spaces. 15 
i. Vacuum carpet and similar soft surfaces, removing debris and 16 

excess nap; shampoo if visible soil or stains remain. 17 
j. Clean transparent materials, including mirrors and glass in doors and 18 

windows.  Remove glazing compounds and other noticeable, vision-19 
obscuring materials.  Replace chipped or broken glass and other 20 
damaged transparent materials.  Polish mirrors and glass, taking 21 
care not to scratch surfaces. 22 

k. Remove labels that are not permanent. 23 
l. Touch up and otherwise repair and restore marred, exposed finishes 24 

and surfaces.  Replace finishes and surfaces that cannot be 25 
satisfactorily repaired or restored or that already show evidence of 26 
repair or restoration. 27 
1) Do not paint over "UL" and similar labels, including mechanical 28 

and electrical nameplates. 29 
m. Wipe surfaces of mechanical and electrical equipment, elevator 30 

equipment, and similar equipment.  Remove excess lubrication, paint 31 
and mortar droppings, and other foreign substances. 32 

n. Replace parts subject to unusual operating conditions. 33 
o. Clean plumbing fixtures to a sanitary condition, free of stains, 34 

including stains resulting from water exposure. 35 
p. Replace disposable air filters and clean permanent air filters.  Clean 36 

exposed surfaces of diffusers, registers, and grills. 37 
q. Clean ducts, blowers, and coils if units were operated without filters 38 

during construction. 39 
r. Clean light fixtures, lamps, globes, and reflectors to function with full 40 

efficiency.  Replace burned-out bulbs, and those noticeably dimmed 41 
by hours of use, and defective and noisy starters in fluorescent and 42 
mercury vapor fixtures to comply with requirements for new fixtures. 43 

s. Leave Project clean and ready for occupancy. 44 
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C. Comply with safety standards for cleaning.  Do not burn waste materials.  Do 1 
not bury debris or excess materials on Owner's property.  Do not discharge 2 
volatile, harmful, or dangerous materials into drainage systems.  Remove waste  3 
 4 
END OF SECTION 0177005 
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SECTION 017839 - PROJECT RECORD DOCUMENTS 1 
PART 1 - GENERAL 2 

 3 
1.1 RELATED DOCUMENTS 4 

A. Drawings and general provisions of the Contract, including General and 5 
Supplementary Conditions and other Division 01 Specification Sections, apply 6 
to this Section. 7 

B.  8 
1.2 SUMMARY 9 

A. This Section includes administrative and procedural requirements for Project 10 
Record Documents, including the following: 11 
1. Record Drawings. 12 
2. Record Specifications. 13 
3. Record Product Data. 14 

B. Related Sections include the following: 15 
1. Division 01 Section "Closeout Procedures" for general closeout 16 

procedures. 17 
 18 

1.3 SUBMITTALS 19 
A. Record Drawings:  Comply with the following: 20 

1. Number of Copies:  Submit one set of marked-up Record Prints. 21 
B. Record Specifications:  Submit one copy of Project's Specifications, including 22 

addenda and contract modifications. 23 
C. Record Product Data:  Submit one copy of each Product Data submittal. 24 

1. Where Record Product Data is required as part of operation and 25 
maintenance manuals, submit marked-up Product Data as an insert in 26 
manual instead of submittal as Record Product Data. 27 
 28 

PART 2 - PRODUCTS 29 
2.1 RECORD DRAWINGS 30 

A. Record Prints:  Maintain one set of blue- or black-line white prints of the 31 
Contract Drawings and Shop Drawings. 32 
1. Preparation:  Mark Record Prints to show the actual installation where 33 

installation varies from that shown originally.  Require individual or entity 34 
who obtained record data, whether individual or entity is Installer, 35 
subcontractor, or similar entity, to prepare the marked-up Record Prints. 36 
a. Give particular attention to information on concealed elements that 37 

would be difficult to identify or measure and record later. 38 
b. Accurately record information in an understandable drawing 39 

technique. 40 
c. Record data as soon as possible after obtaining it.  Record and 41 

check the markup before enclosing concealed installations. 42 
2. Content:  Types of items requiring marking include, but are not limited to, 43 

the following: 44 
a. Dimensional changes to Drawings. 45 
b. Revisions to details shown on Drawings. 46 
c. Actual equipment locations. 47 
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d. Changes made by Change Order. 1 
e. Changes made following Architect's written orders. 2 
f. Details not on the original Contract Drawings. 3 
g. Field records for variable and concealed conditions. 4 
h. Record information on the Work that is shown only schematically. 5 

3. Mark the Contract Drawings or Shop Drawings, whichever is most capable 6 
of showing actual physical conditions, completely and accurately.  If Shop 7 
Drawings are marked, show cross-reference on the Contract Drawings. 8 

4. Mark record sets with erasable, red-colored pencil.  Use other colors to 9 
distinguish between changes for different categories of the Work at same 10 
location. 11 

5. Mark important additional information that was either shown schematically 12 
or omitted from original Drawings. 13 

6. Note Construction Change Directive numbers, alternate numbers, Change 14 
Order numbers, and similar identification, where applicable. 15 

B. Record Transparencies:  Immediately before inspection for Certificate of 16 
Substantial Completion, review marked-up Record Prints with Architect.  When 17 
authorized, prepare a full set of corrected transparencies of the Contract 18 
Drawings and Shop Drawings. 19 
1. Incorporate changes and additional information previously marked on 20 

Record Prints.  Erase, redraw, and add details and notations where 21 
applicable. 22 

2. Refer instances of uncertainty to Architect for resolution. 23 
3. Owner will furnish Contractor one set of transparencies of the Contract 24 

Drawings for use in recording information. 25 
4. Print the Contract Drawings and Shop Drawings for use as Record 26 

Transparencies.  Architect will make the Contract Drawings available to 27 
Contractor's print shop. 28 

C. Record CAD Drawings:  Immediately before inspection for Certificate of 29 
Substantial Completion, review marked-up Record Prints with Architect.  When 30 
authorized, prepare a full set of corrected CAD Drawings of the Contract 31 
Drawings, as follows: 32 
1. Format:  Same CAD program, version, and operating system as the 33 

original Contract Drawings. 34 
2. Format:  DWG, Version 2004, operating in Microsoft Windows operating 35 

system. 36 
3. Incorporate changes and additional information previously marked on 37 

Record Prints.  Delete, redraw, and add details and notations where 38 
applicable. 39 

4. Refer instances of uncertainty to Architect for resolution. 40 
5. Architect will furnish Contractor one set of CAD Drawings of the Contract 41 

Drawings for use in recording information. 42 
a. Architect makes no representations as to the accuracy or 43 

completeness of CAD Drawings as they relate to the Contract 44 
Drawings. 45 
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b. CAD Software Program:  The Contract Drawings are available in 1 
AutoCad 2008. 2 

D. Format:  Identify and date each Record Drawing; include the designation 3 
"PROJECT RECORD DRAWING" in a prominent location. 4 
1. Record Prints:  Organize Record Prints and newly prepared Record 5 

Drawings into manageable sets.  Bind each set with durable paper cover 6 
sheets.  Include identification on cover sheets. 7 

2. Record Transparencies:  Organize into unbound sets matching Record 8 
Prints.  Place transparencies in durable tube-type drawing containers with 9 
end caps.  Mark end cap of each container with identification.  If container 10 
does not include a complete set, identify Drawings included. 11 

3. Record CAD Drawings:  Organize CAD information into separate 12 
electronic files that correspond to each sheet of the Contract Drawings.  13 
Name each file with the sheet identification.  Include identification in each 14 
CAD file. 15 

4. Identification:  As follows: 16 
a. Project name. 17 
b. Date. 18 
c. Designation "PROJECT RECORD DRAWINGS." 19 
d. Name of Architect. 20 
e. Name of Contractor. 21 

 22 
2.2 RECORD SPECIFICATIONS 23 

A. Preparation:  Mark Specifications to indicate the actual product installation 24 
where installation varies from that indicated in Specifications, addenda, and 25 
contract modifications. 26 
1. Give particular attention to information on concealed products and 27 

installations that cannot be readily identified and recorded later. 28 
2. For each principal product, indicate whether Record Product Data has 29 

been submitted in operation and maintenance manuals instead of 30 
submitted as Record Product Data. 31 

3. Note related Change Orders, Record Product Data, and Record Drawings 32 
where applicable. 33 
 34 

2.3 RECORD PRODUCT DATA 35 
A. Preparation:  Mark Product Data to indicate the actual product installation 36 

where installation varies substantially from that indicated in Product Data 37 
submittal. 38 
1. Give particular attention to information on concealed products and 39 

installations that cannot be readily identified and recorded later. 40 
2. Include significant changes in the product delivered to Project site and 41 

changes in manufacturer's written instructions for installation. 42 
3. Note related Change Orders, Record Specifications, and Record Drawings 43 

where applicable. 44 
 45 
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2.4 MISCELLANEOUS RECORD SUBMITTALS 1 

A. Assemble miscellaneous records required by other Specification Sections for 2 
miscellaneous record keeping and submittal in connection with actual 3 
performance of the Work.  Bind or file miscellaneous records and identify each, 4 
ready for continued use and reference. 5 

PART 3 - EXECUTION 6 

3.1 RECORDING AND MAINTENANCE 7 

A. Recording:  Maintain one copy of each submittal during the construction period 8 
for Project Record Document purposes.  Post changes and modifications to 9 
Project Record Documents as they occur; do not wait until the end of Project. 10 

B. Maintenance of Record Documents and Samples:  Store Record Documents 11 
and Samples in the field office apart from the Contract Documents used for 12 
construction.  Do not use Project Record Documents for construction purposes.  13 
Maintain Record Documents in good order and in a clean, dry, legible condition, 14 
protected from deterioration and loss.  Provide access to Project Record 15 
Documents for Architect's reference during normal working hours. 16 

 17 
END OF SECTION 01783918 
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SECTION 055000 - METAL FABRICATIONS 1 
 2 
PART 1 - GENERAL 3 

 4 
1.1 RELATED DOCUMENTS 5 

A. Drawings and general provisions of the Contract, including General and 6 
Supplementary Conditions and Division 01 Specification Sections, apply to this 7 
Section. 8 
 9 

1.2 DESCRIPTION OF WORK: 10 
A. The extent of metal fabrication work is shown and includes items fabricated 11 

from iron and steel shapes, plates, bars, strips, tubes, pipes and castings which 12 
are not a part of structural steel or other metal systems in other sections of 13 
these specifications. Such work includes but is not limited to: 14 
1. Bolts, anchors, nuts, washers, fastening devices, etc. 15 
2. Miscellaneous structural steel, metals and supports, including shelf 16 

angles, loose bearing plates, lintels, steel trim, framing and supports. 17 
 18 

1.3 RELATED WORK UNDER OTHER SECTIONS: 19 
A. Horizontal Lifeline System - Elsewhere in Section 110010. 20 

 21 
1.4 QUALITY ASSURANCE: 22 

A. Codes and Standards: 23 
B. Comply with the provisions of the following codes, standards and specifications, 24 

except as otherwise shown and specified: 25 
1. AISC "Specifications for the Design, Fabrication, and Erection of Structural 26 

Steel for Buildings", including "Commentary of the AISC Specifications". 27 
2. AISC "Specification for the Design of Cold-Formed Steel Structural 28 

Members". 29 
3. AWS "Structural Welding Code". 30 

C. Qualification for Welding Work: Qualify welding processes and welding 31 
operators in accordance with AWS "Standard Qualification Procedure". Welding 32 
operators shall be qualified in accordance with Section 5 of AWS D1.1. 33 
Qualification records shall be maintained at the site for review by the Inspection 34 
Agency representative and the Architect, when requested. 35 

D. Field Measurements: Take field measurements prior to preparation of shop 36 
drawings and fabrication, where possible. Do not delay job progress; allow for 37 
trimming and fitting wherever taking field measurements before fabrication 38 
might delay work. 39 

E. Inserts and Anchorages: Furnish inserts and anchoring devices which must be 40 
set in concrete or built into masonry for installation of miscellaneous metal work. 41 
Provide setting drawings, templates, instructions and directions for installation 42 
of anchorage devices. Coordinate delivery with other work to avoid delay. 43 
1. See concrete and masonry sections of these specifications for installation 44 

of inserts and anchorage devices. 45 
F. Shop Assembly: Pre-assemble items in shop to greatest extent possible to 46 

minimize field splicing and assembly. Disassemble units only as necessary for 47 
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shipping and handling limitations. Clearly mark units for reassembly and 1 
coordinated installation. 2 
 3 

1.5 SUBMITTALS: 4 
A. Manufacturer's Data: For information only, submit copies of manufacturer's 5 

specifications, anchor details and installation instructions for products to be 6 
used in the fabrication of miscellaneous metal work, including paint products. 7 
Transmit copy of instructions to Installer. 8 

B. Shop Drawings: Submit shop drawings for fabrication and erection of 9 
miscellaneous metal assemblies. Include plans and elevations at not less than 10 
1" to 1'-0" scale, and include details of sections and connections at not less 11 
than 3" to 1'-0" scale. Show anchorage and accessory items. Provide templates 12 
for anchor and bolt installation by others. 13 

PART 2 - PRODUCTS 14 
2.1 MATERIALS AND COMPONENTS: 15 

A. Metal Surfaces, General: For fabrication of miscellaneous metal work which will 16 
be exposed to view, use only materials which are smooth and free of surface 17 
blemishes including pitting, seam marks, roller marks, rolled trade names and 18 
roughness. 19 

B. Structural Steel Plates, Shapes and Bars: ASTM A 36. 20 
C. Structural Steel Tubing: Welded or seamless, ASTM A 500 or ASTM A 501. 21 

 22 
2.2 NONFERROUS METALS 23 

A. Aluminum Extrusions:  ASTM B 221, Alloy 6063-T6. 24 
 25 

2.3 ANCHORS: 26 
A. Threaded-Type Concrete Inserts: Galvanized ferrous castings, internally 27 

threaded to receive machine bolts; either malleable iron complying with ASTM 28 
A 47 or cast steel complying with ASTM A 27; hot-dip galvanized. 29 

B. Wedge-Type Concrete Inserts: Galvanized box-type ferrous castings, designed 30 
to accept bolts having special wedge-shaped heads; either malleable iron 31 
complying with ASTM A 47 or cast steel complying with ASTM A 27; hot-dip 32 
galvanized. 33 
1. Provide carbon steel bolts having special wedge-shaped heads, nuts, 34 

washers and shims; all galvanized in compliance with ASTM A 153. 35 
C. Slotted-Type Concrete Inserts: Galvanized 1/8" thick pressed steel plate 36 

complying with ASTM A 283; box-type welded construction with slot designed to 37 
receive square head bolt and with knockout cover; hot-dip galvanized. 38 
 39 

2.4 FASTENERS: 40 
A. General: Provide zinc-coated fasteners, with galvanizing complying with ASTM 41 

A 153, for exterior use or where built into exterior walls. Select fasteners for the 42 
type, grade and class required for the installation of miscellaneous metal items. 43 
1. Standard Bolts and Nuts: ASTM A 307, Grade A, regular hexagon head. 44 
2. Lag Bolts: FS FF-B-561, square head type. 45 
3. Machine Screws: FS FF-S-92, cadmium plated steel. 46 
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4. Wood Screws: FS FF-S-111, flat head, carbon steel. 1 
5. Plain Washers: FS FF-W-92, round, general assembly, grade carbon 2 

steel. 3 
6. Lock Washers: FS FF-W-84, helical spring type, carbon steel. 4 
7. Masonry Anchorage Devices: Expansion shields; FS FF-S-325. 5 
8. Toggle Bolts: Tumble-wing type; FS FF-B-588, type, class and style as 6 

required. 7 
 8 

2.5 PAINT: 9 
A. Metal Primer Paint: Primer selected must be compatible with finish coats of 10 

paint. Coordinate selection of metal primer with finish paint requirements 11 
specified in Division 9. 12 

B. Galvanizing Repair Paint: High zinc dust content paint for regalvanizing welds in 13 
galvanized steel, complying with Military Specification MIL-P-21035 (Ships). 14 
1. Product conforming to above specification: ZRC cold galvanizing 15 

compound. 16 
C. Where galvanizing prior to completing fabrication cannot be avoided, joints shall 17 

be welded after fabrication, ground smooth and finished with four (4) full coats 18 
of California Products Corp. WW Totrust, Sealube ZRC, ZIRP by Duncan 19 
Galvanizing or approved equal. 20 
 21 

2.6 ALUMINUM FINISHES 22 
A. As-Fabricated Finish:  AA-M10 (Mechanical Finish:  as fabricated, unspecified). 23 

 24 
2.7 FABRICATION, GENERAL: 25 

A. Workmanship: Use materials of size and thickness shown or, if not shown, of 26 
required size and thickness to produce strength and durability in finished 27 
product. Work to dimensions shown or accepted on shop drawings, using 28 
proven details of fabrication and support. Use type of materials shown or 29 
specified for various components of work. 30 

B. Form exposed work true to line and level with accurate angles and surfaces and 31 
straight sharp edges. Ease exposed edges to a radius of approximately 1/32" 32 
unless otherwise shown. Form bent-metal corners to smallest radius possible 33 
without causing grain separation or otherwise impairing work. 34 

C. Weld corners and seams continuously, complying with AWS recommendations. 35 
Grind exposed welds smooth and flush, to match and blend with adjoining 36 
surfaces. 37 

D. Form exposed connections with hairline joints, flush and smooth, using 38 
concealed fasteners wherever possible. Use exposed fasteners of type shown 39 
or, if not shown, Phillips flat-head (countersunk) screws or bolts. 40 

E. Provide for anchorage of type shown, coordinated with supporting structure. 41 
Fabricate and space anchoring devices as shown and as required to provide 42 
adequate support for intended use. 43 

F. Cut, reinforce, drill and tap miscellaneous metal work as required to receive 44 
finish hardware and similar items. 45 
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G. Galvanizing: Provide a hot-dip zinc coating, with the addition of 0.05 - 0.09% 1 
Nickel to the zinc bath, for those items supporting or built-into exterior masonry 2 
or concrete, steel items exposed to the weather, and other items shown or 3 
specified to be galvanized, as follows: 4 
1. ASTM A 153 for galvanizing iron and steel hardware. 5 
2. ASTM A 123 for galvanizing rolled, pressed and forged steel shapes, 6 

plate, bars and strip 1/8" thick and heavier. 7 
3. After pickling and prior to galvanizing, the steel shall be immersed in a 8 

bath of zinc ammonium chloride.  The dry kettle process shall be used to 9 
eliminate any flux inclusions on the surface of the galvanized material. 10 

H. Shop Painting: 11 
1. Shop paint miscellaneous metal work, except members or portions of 12 

members to be embedded in concrete or masonry, surfaces and edges to 13 
be field welded, and galvanized surfaces, unless otherwise specified. 14 

2. Remove scale, rust and other deleterious materials before applying shop 15 
coat. Clean off heavy rust and loose mill scale in accordance with SSPC 16 
SP-2 "Hand Tool Cleaning", or SSPC SP-3 "Power Tool Cleaning", or 17 
SSPC SP-7 "Brush-Off Blast Cleaning". 18 

3. Remove oil, grease and similar contaminants in accordance with SSPC 19 
SP-1 "Solvent Cleaning". 20 

4. Apply one shop coat of metal primer paint to fabricated metal items, 21 
except apply two coats of paint to surfaces inaccessible after assembly or 22 
erection. Change color of second coat to distinguish it from the first. 23 

5. Immediately after surface preparation, brush or spray on metal primer 24 
paint, applied in accordance with manufacturer's instructions, and at a rate 25 
to provide uniform dry film thickness of 1.5 mils for each coat. Use painting 26 
methods which will result in full coverage of joints, corners, edges and 27 
exposed surfaces. 28 

6. Where painting of galvanized steel is indicated, provide factory-applied 29 
polyamide epoxy primer, 2.0 mils DFT, minimum, in preparation for field 30 
applied topcoat.  Apply primer within twelve hours after galvanizing at the 31 
galvanizer's plant in a controlled environment meeting applicable 32 
environmental regulations, and as recommended by the coating 33 
manufacturer. 34 
a. Provide Duncan PrimerGalv for all galvanized surfaces indicated to 35 

be field painted. 36 
I. Shop Marking: When shop markings are utilized on metal items for the 37 

convenience of the fabricator or installer, use marking devices which are 38 
compatible to the subsequent paint coatings; otherwise remove markings upon 39 
installation and prepare surfaces for their finish coatings. 40 
 41 

2.8 MISCELLANEOUS METAL FABRICATIONS: 42 
A. Rough Hardware: 43 

1. Furnish bent or other custom fabricated bolts, plates, anchors, hangers, 44 
dowels and other miscellaneous steel and iron shapes as required for 45 
framing and supporting indicated materials and equipment and for 46 
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anchoring or securing other materials and equipment to concrete or other 1 
structures.  2 

2. Manufacture or fabricate items of sizes, shapes and dimensions required. 3 
Furnish malleable iron washers for heads and nuts which bear on wood 4 
structural connections; elsewhere, furnish steel washers. 5 

B. Loose Bearing Plates: 6 
1. Provide for steel items bearing on masonry or concrete construction, 7 

made flat, free from warps or twists, and of required thickness and bearing 8 
area, as indicated. Drill plates to receive anchor bolts and for grouting as 9 
required. Galvanize after fabrication. 10 

C. Miscellaneous Framing and Supports: 11 
1. Provide miscellaneous steel framing, including frames to receive gratings, 12 

and supports which are not a part of structural steel framework, as 13 
required to complete work. 14 

2. Reinforce openings through steel deck, greater than 12" x 12" (144 sq. 15 
in.), with angle framing as detailed, and indicated on the Structural 16 
Drawings. 17 

3. Fabricate miscellaneous units to sizes, shapes and profiles shown or, if 18 
not shown, of required dimensions to receive adjacent other work to be 19 
retained by framing. Except as otherwise shown, fabricate from structural 20 
steel shapes and plates and steel bars, of welded construction using 21 
mitered joints for field connection. Cut, drill and tap units to receive 22 
hardware and similar items. 23 

4. Equip units with integrally welded anchor straps for casting into poured 24 
concrete or building into masonry wherever required. Furnish inserts if 25 
units must be installed after concrete is placed. Except as otherwise 26 
shown, space anchors 24" o/c. and provide minimum anchor units of 27 
1-1/4" x 1/4" x 8" steel straps. 28 
a. Galvanize exterior miscellaneous frames and supports. 29 

D. Miscellaneous Steel Trim: 30 
1. Provide shapes and sizes as required for profiles shown, except as 31 

otherwise noted, fabricate units from structural steel shapes and plates 32 
and steel bars, with continuously welded joints and smooth exposed 33 
edges. Use concealed field splices wherever possible. Provide cutouts, 34 
fittings and anchorages as required for coordination of assembly and 35 
installation with other work. 36 
a. Galvanize exterior miscellaneous steel trim. 37 

 38 
PART 3 - EXECUTION 39 
3.1 INSPECTION: 40 

A. Examine the areas and conditions under which miscellaneous metal items are 41 
to be installed. Do not proceed with the work until unsatisfactory conditions 42 
have been corrected. 43 

3.2 PREPARATION: 44 
A. Furnish setting drawings, diagrams, templates, instructions, and directions for 45 

installation of anchorages, such as concrete inserts, anchor bolts and 46 
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miscellaneous items having integral anchors, which are to be embedded in 1 
concrete or masonry construction. Coordinate delivery of such items to project 2 
site. 3 
 4 

3.3 INSTALLATION: 5 
A. Setting Loose Bearing Plates: 6 

1. Clean concrete and masonry bearing surfaces of any bond-reducing 7 
materials, and roughen to improve bond to surfaces. Clean the bottom 8 
surface of bearing plates. 9 

2. Set loose bearing plates on wedges, or other adjustable devices. After the 10 
joints have been positioned and plumbed, tighten the anchor bolts. Do not 11 
remove wedges or shims, but if protruding, cut-off flush with the edge of 12 
the bearing plate before packing with mortar. 13 

3. Pack bedding mortar solidly between bearing surfaces and plates to 14 
ensure that no voids remain. 15 

3.4 GALVANIZING: 16 
A. Completely clean interior as well as exterior surfaces and coat with zinc. 17 

Provide vent holes for air and frothy fluxes to be allowed to flow upward and 18 
completely out; cleaning solutions and molten zinc must be allowed to flow in 19 
and completely wet the surfaces. 20 

B. Locate vent holes at the highest point and drainage holes at the lowest point 21 
each member. 22 

C. Interconnect all sections of fabricated pipework with full open tee or with miter 23 
joints. Each enclosed section must be provided with a vent hole at each end. 24 

D. Base plates and end plates must be designed to facilitate venting and draining. 25 
Fully cutting the plate provides minimum obstruction to a full, free flow into and 26 
out of the pipe. Since this is not always possible, the use of vent holes in the 27 
plate often provides a solution. 28 

E. Close vent holes with drive caps or plugs installed after galvanizing, hammer in 29 
and file off flush with surrounding surfaces. 30 

F. Completely submerge tubular structures in one dip in the galvanizing kettle. 31 
G. Provide vent and drainage holes in internal gusset plates and end flanges. In 32 

circular hollow shapes these should be located diametrically opposite to each 33 
other at opposite ends of the member. 34 

H. In rectangular hollow shapes, the four corners of the internal gusset plates 35 
should be cropped. Internal gusset plates in all large hollow sections should be 36 
provided with an additional opening at the center. 37 
 38 

3.5 FASTENING TO IN-PLACE CONSTRUCTION: 39 
A. Provide anchorage devices and fasteners where necessary for securing 40 

miscellaneous metal items, including ladders, cages, alternating tread ladders, 41 
etc. to in-place construction; using threaded fasteners for concrete and masonry 42 
inserts, toggle bolts, through-bolts, wood screws and other connectors as 43 
required. 44 
 45 
 46 
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3.6 CUTTING, FITTING AND PLACEMENT: 1 
A. Perform cutting, drilling and fitting required for installation of miscellaneous 2 

metal items. Set work accurately in location, alignment and elevation, plumb, 3 
level, true and free of rack, measured from established lines and levels. Provide 4 
temporary bracing or anchors in formwork for items which are to be built into 5 
concrete, masonry or similar construction. 6 

B. Fit exposed connections accurately together to form tight hairline joints. Weld 7 
connections which are not to be left as exposed joints, but cannot be shop 8 
welded because of shipping size limitations. Grind joints smooth and touch-up 9 
shop paint coat. Do not weld, cut or abrade the surfaces of exterior units which 10 
have been hot-dip galvanized after fabrication, and are intended for bolted or 11 
screwed field connections. 12 
 13 

3.7 FIELD WELDING: 14 
A. Comply with AWS Code for procedures of manual shielded metal-arc welding, 15 

appearance and quality of welds made, and methods used in correcting welding 16 
work. 17 
 18 

3.8 TOUCH-UP PAINTING: 19 
A. Cleaning and touch-up painting of field welds, bolted connections and abraded 20 

areas of the shop paint on miscellaneous metal is specified in Division 9. 21 
 22 

END OF SECTION 05500023 
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SECTION 110010 - HORIZONTAL LIFELINE SYSTEM 1 
 2 
PART 1 - GENERAL 3 
 4 
1.01 DESCRIPTION 5 
A. This Section specifies furnishing and installing Horizontal Lifeline System as described 6 

herein as shown on the Drawings (4 locations + 1 Alternate if selected). 7 
B. Equipment items as listed below: 8 
 1. Horizontal Lifeline System 9 
C. Roughing-in and installation of equipment with labor, services, and incidentals 10 

necessary for complete and operational equipment installation. 11 
 12 
1.02 QUALITY ASSURANCE 13 
A. Experience: Equipment shall be produced by a manufacturer of established reputation 14 

with a minimum of five years experience supplying specified equipment. 15 
B. Manufacturer's Representative:  16 
 1. Installation: Provide a qualified manufacturer's representative at site to supervise 17 

work related to equipment installation, checkout, and start-up. 18 
 2. Training: Provide technical representative to train Owner's maintenance 19 

personnel in operation and maintenance of specified equipment. Coordinate 20 
training schedule and list of personnel to be trained with Owner. Technical 21 
representative shall provide Architect with list of names of all personnel trained in 22 
operation of equipment. 23 

 24 
1.03 SUBMITTALS  25 
A. Product Data: 26 

1. Submit Product Data Restrict submitted material to pertinent data. For instance, 27 
do not include manufacturer's complete catalog when pertinent information is 28 
contained on a single page. 29 

B. Operation and Maintenance Manual. 30 
C. Shop Drawings 31 

1. Submit shop drawings showing fully detailed system connections to existing 32 
structure, including but not limited to, required miscellaneous metals for each 33 
lifeline location, connectors, hardware, and equipment apparatus. Provide shops 34 
drawings and structural calculations stamped and signed by a registered 35 
engineer in the State of Rhode Island that demonstrate that the lifeline system 36 
meets manufacturer’s recommendations and required design specifications and 37 
operations found in this section.  38 

1.04 WARRANTY 39 
A. Warrant work specified herein for 10 years from substantial completion against defects 40 

in materials, function and workmanship. 41 
B. Warranty shall include materials and labor necessary to correct defects. 42 
C. Defects shall include, but not be limited to noisy, rough or substandard operation; loose, 43 

damaged, and missing parts; and abnormal deterioration of finish. 44 
D. Submit warranties in accordance with Division 1 - General Requirements of these 45 

specifications. 46 
E. All parts shall be readily available locally in the United States. 47 
 48 
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PART 2 – PRODUCTS 1 
 2 
2.01 HORIZONTAL LIFELINE SYSTEM 3 
A. Quantity:  Five (5) 4 
B. Acceptable Manufacturers: 5 

1. Products of the following manufacturer are specified herein as the standard of 6 
quality for the horizontal lifeline system: 7 
a. D’BI/SALA 8 

3965 Pepin Avenue 9 
Red Wing, MN   55066 10 
Tel. No. 1-800-328-6146 11 

 Model: Sayfline Wire Rope Horizontal Lifeline System 12 
 13 
2. Products of equal quality from the following manufactures will be accepted: 14 

a. HY-SAFE Technology 15 
713 S. Cogswell Drive 16 
Silverlake, WI   53170 17 
Tel. No. 1-800-642-0775 18 

b. Famco Safety Engineering 19 
599-B Yonge Street 20 
Toronto, M4Y 1Z4 21 
Tel. No. 416-778-4320 22 

 23 
C. Design Requirements:  24 

1. The horizontal lifeline system shall be designed and certified by the 25 
manufacturer. 26 

2. Each horizontal lifeline unit system consists of two (2) 60 ft. min. horizontal lifeline 27 
span with a single energy absorber. 28 

3. Personal fall arrest components used with this system shall meet all applicable 29 
OSHA and ANSI requirements. 30 

4. Connectors used to attach to the attachment O-ring on the horizontal lifeline 31 
(hooks, carabiners, D-rings) must support at least 5,000 lbs.  Connectors and 32 
attachment elements must be compatible in size, shape, and strength. 33 

5. The maximum capacity of the horizontal lifeline is two persons.  The maximum 34 
weight of each person, including the tools and clothing, is 310 lbs. 35 

6. Permanently installed, multi-span horizontal lifeline system providing continuous 36 
fall protection/prevention while working near a vertical drop.   37 

7. Provides continuous hands-free protection. 38 
8. Allows up to two users at any one time to be connected to cable. 39 

 40 
C. Accessory Harness 41 

Ten (10) full body harnesses with back D-ring.  The harness shall meet or exceeds all 42 
applicable industry standards including OSHA, ANSI and the stringent ANSI Z359.  43 
DBI Sala Model No. 1102000 or approved equal. 44 

D. Installation & Inspection 45 
The horizontal life line system shall be installed and inspected by certified person.  46 
Inspections of installed system shall include the inspection steps listed in the 47 
manufacture manual. 48 
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E. Training 1 
1. At no additional cost to the Owner, a manufacturer approved Installer must 2 

provide the end user with training on how to use the System and user 3 
equipment as outlined in Section 017700 – Closeout Procedures.  4 

F. Certification 5 
This must contain a minimum of: 6 
1. The location of the installation 7 
2. A unique identification number 8 
3. The number and length of systems 9 
4. The batch or serial number of the components 10 
5. The maximum number of users per span and per system 11 
6. The length and type of lanyards or fall arrest devices 12 
7. The installation date 13 
8. The date of the next necessary service 14 
9. The name and contact details of the installation company 15 
10. The name of the installation engineer and/or supervisor 16 
11. A representative of the installation company should sign the certificate. 17 

PART 3 – EXECUTION 18 
3.01 FABRICATION AND INSTALLATION 19 

A. Fabricate and install this equipment in accordance with manufacturer’s 20 
recommendations. 21 

3.02 FIELD TEST 22 
A. Field testing shall be conducted in accordance with manufacturer’s 23 

recommendations. 24 
3.03 Closeout Documents  25 

A. On completion of the installation, the installer should provide the following: 26 
 27 

1. A certificate commissioning the system 28 
2. System Label 29 
3. Detailed information on the system design, including maximum fall arrest 30 

end loads, cable tension, cable deflection, details of fabrications used in 31 
the system design, maximum number of users, testing requirements, and 32 
specific restrictions regarding user equipment. 33 

4. User instruction manual 34 
5. A serial number for the installation. 35 
6. At no extra charge to the Owner, provide a rescue plan explaining how to 36 

retrieve someone if they fall on the system.  37 
A. Provide closeout documents as specified in Division 1.  38 

 39 
 END OF SECTION 110010
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	The following label shall be affixed to the envelope or package containing the Bid response documents.  It is imperative that his label be affixed to insure the Bid documents are received and routed in the proper manner:
	DUNN AND BRADSTREET NUMBER:
	I. CALENDAR
	A. Date of Invitation:
	B. Pre-Bid Conference:
	C. Request for Approved equals and Questions
	D. Bid Receipt:

	II.  NOTICE TO OFFERORS
	A. DATE:  September 23, 2013

	III.  CONTACT LIST
	A. Specifications/Scope of Work
	B. Contracts Manager
	C. RIPTA Compliance Officer

	IV.  INSTRUCTIONS FOR BIDDERS
	A. Definition of Terms.
	1. Procuring agency
	2. RIPTA
	3. Contractor
	4. Invitation for Bid (IFB)
	5. Authorized Signature.
	6. Invitation for Bid.
	7. Basis of Award
	8. Notice of Award.
	9. Specifications.
	10. Tender

	B. Form of Bid and Signature.
	1. Sole Owner.
	2. General Partnership.
	3. Limited Partnership
	4. Corporation.

	C. Bid.
	D. Unauthorized Conditions.
	E. Submission of Bid.
	F. Modification or Withdrawal of Bid.
	G. Samples
	H. Canvass of Bids.
	I. Rejection of Bids.
	J. Sales Tax Exemption.
	K. Delivery Charges.
	L. Alternative Bid
	M. Non-Collusive Affidavit.
	N. Interest of RIPTA Personnel.
	O. Penalty for Collusion.
	P. Bid Acceptance Period
	Q. Postponement.
	R. Amendment and/or Postponement.
	S. Single Bid.
	T. Qualifications for Award.
	U. Ineligible Bidders.
	V. Disadvantaged Business Enterprise
	W. Addenda.
	X. Bidder's Requests and Appeals.
	1. Appointments.
	2. Amending Materials.
	3. Appeal.
	4. Withdrawal.
	5. Notification.

	Y. Equal Employment Opportunity.
	Z. Prohibited Interest.
	AA. Interest of Members of Congress.
	BB. Contract Commencement Date.
	CC. Notice, Waiver and Applicable Law.
	DD. Protest.
	1. General.

	EE. Protests Before Award
	1. Solicitation Phase.
	2. Pre-Award Phase.

	FF. Protests After Award.
	GG. Source Selection and Contract Award
	HH. Title VI Assurances
	II. Energy Conservation Requirements:
	JJ. Program Fraud
	KK. No Government Obligation to Third Parties:

	V. GENERAL PROVISIONS
	A. Definitions:
	1. Authority
	2. Contracting Manager
	3. Directed, Ordered, designated or prescribed

	B. Changes:
	C. Extras:
	D. Inspection:
	E. Responsible:
	F. Title and Risk of Loss
	G. Payments
	H. Stop Work Order
	I. Disputes
	J. Default
	K. Termination for Convenience of the Authority
	L. Federal, State and Local Taxes
	M. Walsh-Healey Public Contracts Act
	N. Officials Not to Benefit
	O. Covenant against Contingent Fees
	P. Notice to the Authority of Labor Disputes
	Q. Patent Indemnity
	R. Use of Trade Names
	S. Rights in Technical Data
	T. Audit and Inspection of Records
	U. Gratuities
	V. Limitation on Withholding Payments
	W. New Material
	X. Order of Precedence
	Y. Correction of Deficiencies
	1. Definitions:
	2. General:
	3. Deficiencies in accepted supplies or services:
	4. Correction of Deficiencies by Contractor:
	5. Deficiencies in supplies or services not yet accepted:
	6. Extensions or Delays
	7. Contract Price
	8. Failure to correct:

	Z. Assignment
	AA. Certificates of Current Cost or Pricing Data
	BB. Cargo Preference
	CC. Buy America Act
	DD. Equal Opportunity
	EE. Nondiscrimination under Federal Grants
	FF. Rights in Data and Copyrights-FTA (June 1996)
	GG. Davis-Bacon Act
	1. Minimum wages
	2. Withholding
	3. Payrolls and basic records
	4. Apprentices and trainees
	5. Compliance with Copeland Act requirements
	6. Subcontracts
	7. Contract termination: debarment
	8. Compliance with Davis-Bacon
	9. Disputes concerning labor standards
	10. Certification of eligibility.

	HH. Contract Work Hours and Safety Standards Act
	1. Overtime requirements
	2. Violation; liability unpaid wages; liquidated damages
	3. Withholding for unpaid wages; liquidated damages
	4. Subcontracts
	5. Payrolls and basic records
	6. Contract Work Hours and Safety Standards Act
	7. Subcontracts

	II. Seismic Safety Requirements
	JJ. Energy Conservation Requirements
	KK. Clean Air
	LL. Clean Water
	MM. Recovered Materials
	NN. Fly America Requirements
	OO. National Intelligent Transportation Systems Architecture
	PP. Federal Changes
	QQ. Incorporation of Federal Transit Administration (FTA) Terms
	RR. Force Majeure
	SS. Governing Law
	TT. Indemnification
	UU. Policy Concerning Federal and Stated False Claim Laws
	1. Prohibitions Against False Claims
	2. Prohibitions of the Federal False Claims Act
	3. Enforcement

	VV. American with Disabilities Act
	WW. Expense Reimbursement Professional Services Contracts
	1. Automobile mileage
	2. Per Diem Expenses
	3. Lodging
	4. Miscellaneous Expenses
	5. Estimated Expenses


	VI.  REQUEST FOR APPROVED EQUAL FORM
	VII.  Required Bid Submissions
	VIII.  SOLICITATION FORM
	IX.  OFFER FORM
	X.  STATEMENT OF ELIGIBILITY FORM
	XI.  AFFIDAVIT OF NON-COLLUSION FORM
	XII.  CERTIFICATION OF RESTRICTIONS ON LOBBYING FORM
	XIII.  BUY AMERICA CERTIFICATION REQUIREMENTS I
	XIV.  BUY AMERICA CERTIFICATION REQUIREMENTS II
	XV.  Buy America Pre-Award and Post-Delivery Audits:
	A. Prior to Contract award,
	B. After delivery and acceptance of the vehicles,
	C. Authority Review

	XVI.  DISADVANTAGED BUSINESS ENTERPRISES PROGRAM
	A. Policy
	B. DBE Utilization
	1. DBE Utilization

	C. Definitions.
	1. Joint Venture
	2. Disadvantaged Business
	3. Small Business Concern
	4. Socially and Economically Disadvantaged Individuals
	5. Recognition of DBE Commitment
	6. Submissions
	7. Procedure Prior to Contact Award
	8. Bid, Execution & Compliance with Subcontracts
	9. Substitution of Subcontractors
	10. Program Compliance
	11. Maintenance of Records
	12. Contract Assurance
	13. Prompt Payment
	14. Monitoring Payments to DBEs


	XVII. DISADVANTAGED BUSINESS ENTERPRISE REQUIRED FORMS
	A. Attachment A
	B. Attachment B
	C. Attachment C
	D. Attachment D.
	E. Attachment E
	F. Attachment F

	XVIII.  PERFORMANCE AND Payment BOND INFORMATION
	XIX. BID Guarantee (Surety)
	XX. Required Insurance
	A. Minimum limits
	B. Certificate Requirements

	XXI.  GENERAL CONTRACT COMPLIANCE CERTIFICATE
	A. Equal Opportunity Clause
	B. Age Discrimination
	C. Employment of the Handicapped

	XXII. Certificate of Non-segregated Facilities
	XXIII.  NOTICE OF PROSPECTIVE SUBCONTRACTORS
	A. Affirmative Action Compliance Program
	B. Employer’s Information Report (EE)-1) Form 100
	C. Notice to All Vendors
	D. Post Award Conference

	XXIV.  GENERAL CONTRACT COMPLIANCE CERTIFICATE
	XXV. DAVIs Bacon Act COmpliance
	XXVI.  CERTIFICATION OF PRIMARY PARTICIPANT FORM
	XXVII.  DEBARMENT CERTIFICATION
	XXVIII. CERTIFICATION OF A SUBCONTRACTOR FORM
	XXIX.  NON-RESIDENT CONTRACTOR INFORMATION
	XXX.  DRUG & ALCOHOL TESTING PROGRAM
	XXXI. DRUG AND ALCOHOL POLICY ACKNOWLEDGEMENT
	Cabling and connections required for a complete Horizontal Lifeline System installation not including miscellaneous metals that would be required for specific locations:
	_________/Linear Foot.
	Accessory Harness:
	Structural Engineering for additional Lifeline System locations
	_________/Hour
	Training by a certified trainer approved by the manufacturer, including travel and lodging expenses if applicable.
	_________1/2 day

	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. The General Conditions, Supplementary Conditions and applicable portions of Division 1 of the Specification are a part of this Section, which shall consist of all labor, materials, equipment, tools, construction equipment and machinery, water, heat...
	B. The specification format used herein is in accordance with MASTERFORMAT, CSI (2004 Format) and in no way intends to restrict this Contractor from expediting his work as he sees fit, nor is there any intention of segregating the units of work as rel...

	1.2 WORK COVERED BY CONTRACT DOCUMENTS
	A. Project Identification: RIPTA - Chafee Heavy Maintenance Facility Life Safety Lines.
	B. Project Location: Elmwood Avenue, Providence, RI
	C. Owner:  Rhode Island Public Transit Authority
	D. Architect:  The Robinson Green Beretta Corporation, 50 Holden Street, Providence, RI
	E. Contractor:  To be determined.

	1.3 SUMMARY OF THE WORK
	A. The work includes but is not limited to: Structural steel engineering and analysis, miscellaneous metals work, caulking, finishes, specialties, Life Safety Lines equipment, and miscellaneous equipment.

	1.4 CONTRACTOR'S DUTIES
	A. The Contractor is responsible for all personnel involved in the work, including those of his direct employ, his sub-contractors and suppliers of materials and equipment and/or labor. The Technical Specifications have been divided for convenience on...
	B. As it is impractical to enumerate every piece of equipment, device and/or accessory required for proper operation of the indicated systems specified within their respective Sections or Divisions of the Project Manual; it is intended that all materi...
	C. Except as specifically noted, provide and pay for:
	1. Labor, materials and equipment.
	2. Compete design and engineering required for complete and proper system installation and certification of the installed Life Safety Line Systems for each installation location in the existing structure.
	3. Tools, construction equipment and machinery.
	4. Water, heat and utilities required for construction.
	5. Other facilities and services necessary for proper execution and completion of the Work.

	D. Owner is exempt from sales tax on products permanently incorporated in the Work.
	1. Obtain sales tax exemption certificate number from Owner.
	2. Place exemption certificate number on invoices for materials incorporated in the Work.
	3. Furnish copies of invoices to the Owner.
	4. Upon completion of the Work, file with the Owner notarized statement that all purchases made under exemption certificate were entitled to be exempt.
	5. Pay legally assessed penalties for improper use of exemption certificate number.

	E. Secure and pay for, as necessary for proper execution and completion of the Work, and as applicable at time of receipt of Bids:
	1. Permits.
	2. Government fees.
	3. Licenses.

	F. Give required notices.
	G. Comply with codes, ordinances, rules, regulations, orders and other legal requirements of public authorities which bear on the performance of the Work.
	H. Promptly submit written notice to the Architect of observed variance of Contract Documents from legal requirements.
	I. Lay out all work and be responsible for all lines, elevations, measurements of the building, utilities and site work executed under the Contract. Verify the figures shown before laying out the Work and be responsible for any error resulting from fa...
	J. Enforce strict discipline and good order among employees. Do not employ persons not skilled in assigned task.
	K. Notify all trades, sub-contractors and suppliers of all designated alternatives and be responsible for their coordination.
	L. At your option, certain indicated materials and/or procedures are specified herein to be used in lieu of other indicated materials and/or procedures, at no change in Contract Price. Such options should be analyzed and coordinated during the bidding...

	1.5 HEALTH AND SAFETY PRECAUTIONS
	A. OSHA:
	1. These construction documents, and the joint and several phases of construction hereby contemplated, are to be governed, at all times, by the applicable portions of the Federal Laws, including but not limited to, the latest amendments of the following:
	a. Williams-Steiger Occupational Safety and Health Act of 1970, Public Law 91-956;
	b. 5TPart 1910 - Occupational Safety and Health Standards, Title 29, Code of Federal Regulations, as amended to date;

	2. 5TThis Project, the Contractor and his sub-contractors shall, at all times, be governed by applicable Chapters of Title 29, Code of Federal Regulations, Part 1926 - Safety and Health Regulations for Construction, as amended to date.
	a. 5TNote: Furnish the Owner and Architect copies of all accident reports.


	B. Dig Safe:
	1. All excavations near underground public utility facilities shall be performed in accordance with Rhode Island State law, Title 39, Amended July 1, 1984 (Chapter 39-1.2).

	C. Emergencies:
	1. Should tornado, hurricane, gale or heavy wind warnings be issued, take precautions to minimize the danger to persons, to the work, and to the adjacent property. Damage caused to any part of the work shall be rectified or replaced to the complete sa...

	D. Loading:
	1. Do not load any part of the work involved in this Contract, during construction, with a load greater than it is calculated to carry with safety. Should any accidents or damage occur through any violation of this requirement, the Contractor shall be...


	1.6 PROJECT RECORD DOCUMENTS
	A. Maintain at job site, one copy of:
	1. Contract Drawings.
	2. Specifications.
	3. Addenda.
	4. Reviewed Shop Drawings.
	5. Record Drawings.
	6. Change Orders.
	7. Other modifications to Contract.
	8. Field Test Reports.
	9. Approved materials, samples and colors.

	B. Store documents in approved field construction office, apart from documents used for construction.
	C. Provide files and racks for storage of documents.
	1. Provide permanent red pen or pencil for all marking.

	D. File documents in accordance with Project Filing Format of MASTERFORMAT.
	E. Maintain documents in clean, dry, legible condition.
	F. Do not use record documents for construction purposes.
	G. Make documents available at all times for inspection by Architect and Owner.
	H. Recording changes:
	1. Keep record documents current.
	2. Do not permanently conceal any work until required information has been recorded.
	3. Contract Drawings: Legibly mark to record actual construction and the following:
	a. Record various elements of foundations in relation to lowest floor elevation.
	b. Reference horizontal and vertical location of underground utilities and appurtenances to permanent surface improvements.
	c. Reference location of internal utilities and appurtenances concealed in construction to visible and accessible features of structure.
	d. Record field changes of dimensions and details.
	e. Record changes made by Change Order or Field Order.
	f. Record details not on original Contract Drawings.

	4. Specifications and Addenda: Legibly mark up each Section to record the following:
	a. Manufacturer, trade name, catalog number, and supplier of each product and item of equipment actually installed.
	b. Changes made by Change Order and Field Order.
	c. Other matters and materials not previously specified.

	5. Shop Drawings: Maintain as record documents; legibly annotate drawings to record changes after review.


	1.7 TRANSPORTATION AND HANDLING
	A. Transport all materials and equipment on legally approved conveyances as required or recommended by the respective manufacturer or supplier.
	B. Receive and handle all materials and equipment, at the project site, by conveyances or methods as recommended by the respective manufacturer or supplier.
	C. Coordinate delivery of equipment and materials when two or more trades, contractors or suppliers are involved.
	D. Remove from the site any material or item of equipment damaged during the transportation or handling process, and immediately replace at no additional cost to the Owner.

	1.8 STORAGE AND PROTECTION
	A. Store all materials and equipment as recommended by the respective manufacturer or supplier, including the following minimum requirements.
	B. Upon receipt of such materials and equipment, check, distribute, store and safeguard in a clean, dry, ventilated location.
	C. Elevate off the ground, items which can be stored in exterior locations, and completely cover with approved tarpaulins. Protect against the elements at all times.
	D. Maintain all storage areas in a clean and orderly condition at all times.
	E. Immediately replace any material or item of equipment damaged, due to inadequate storage protection, at no additional cost to the Owner.

	1.9 CUTTING AND PATCHING
	A. Execute cutting, including excavating, fitting or patching work required to:
	1. Make several parts fit properly.
	2. Uncover work to provide for installation of ill-timed work.
	3. Remove and replace defective work.
	4. Remove and replace work not conforming to the Contract Documents.
	5. Remove samples of installed work, as specified, for testing.
	6. Install specified work in existing construction.

	B. In addition to the Contract requirements, upon written instructions from Architect:
	1. Uncover work to provide for Architect's observation of covered work, as required by General Conditions.
	2. Remove samples of installed materials for testing; as required by the General Conditions.

	C. Do not endanger any work by cutting or altering work, or any part of it.
	D. Do not cut or alter work of another Contractor without written permission of the Architect.
	E. Prior to cutting which affects structural safety of Project, or work of another Contractor, submit written notice to Architect requesting consent to proceed with cutting.
	F. Prior to cutting and patching, done on instruction of the Architect, submit cost estimate.
	G. Should conditions of work, or schedule, indicate change of materials or methods, submit written recommendations to the Architect including:
	1. Conditions indicating change.
	2. Recommendations for alternative materials or methods.
	3. Submittals required for Substitutions.

	H. Submit written notice, to the Architect, designating time work will be uncovered, to provide for observation.
	I. Payment for costs caused by ill-timed or defective work, or work not conforming to the Contract Documents, including costs for additional services of Architect will be borne by the Contractor.
	J. Contractor Inspection:
	1. Inspect existing conditions of work, including elements subject to movement or damage during:
	a. Cutting and patching.
	b. Excavating and backfilling.

	2. After uncovering work, inspect conditions affecting installation of new products.

	K. Preparation: (prior to cutting)
	1. Provide shoring, bracing and support as required to maintain structural integrity of the Project.
	2. Provide protection for other portions of the Project.
	3. Provide protection from the elements.

	L. Performance: Perform all work of fitting, adjustment, cutting, patching, finishing, and restoration to perfectly match the quality as specified throughout these specifications.

	1.10 OWNER-FURNISHED PRODUCTS
	A. Where Owner furnished and/or Owner furnished and installed products or equipment is specified, the Contractor is responsible to verify and coordinate, with the Owner, the extent of the Work under this Contract, associated with such product or equip...
	B. Owner's duties:
	1. Schedule delivery date, with supplier, in accordance with the Construction Schedule.
	2. Obtain installation drawings and instructions.

	C. Contractor's duties:
	1. Designate required delivery date for each product in accordance with the Construction Schedule.
	2. Promptly inspect delivered products, report damaged or defective products.
	3. Handle at site, including uncrating and storage.
	4. Protect from exposure to elements and from damage.
	5. Repair or replace items damaged as a result of Contractor's operations.


	1.11 CONTRACTOR USE OF PREMISES
	A. Confine operations at site to areas permitted by:
	1. Law.
	2. Ordinances.
	3. Permits.
	4. Contract Documents.

	B. Do not unreasonably encumber the site with materials and equipment.
	C. Do not load structure with weight that will endanger structure.
	D. Assume full responsibility for protection and safekeeping of products stored on the premises.
	E. Move any stored products which interfere with operations of Owner or other Contractor.
	F. Obtain and pay for use of additional storage or work areas needed for operations.
	G. Limit use of site for work and storage within confines of the Project Limit Line.


	PART 2 -  PRODUCTS
	A. Not Used

	PART 3 -  EXECUTION
	A. Not Used

	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. The General Conditions, Supplementary Conditions and applicable portions of Division 1 of the specification are a part of this Section, which shall consist of all labor, equipment, and materials necessary to complete all alternate work indicated on...

	1.2 ALTERNATES
	A. State an additive amount to the Base Bid in the space provided in the Form of Bid, for each of the following:
	1. ALTERNATE NO. 1 – Life Safety Line #5
	a. Work will include, but not be limited to, providing and installing structure, miscellaneous metals, Life Safety Line equipment, and engineering required to install Life Safety Line #5 as indicated in the contract drawings (between column lines 7 an...




	PART 2 -  PRODUCTS
	A. Not Used

	PART 3 -  EXECUTION
	A. Not Used

	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. The General Conditions, Supplementary Conditions and applicable portions of Division 1 of the specification are a part of this Section, which shall consist of all labor, equipment and materials necessary to complete all project meeting work indicat...

	1.2 RELATED REQUIREMENTS SPECIFIED ELSEWHERE
	A. Summary of the Work: Section 010100.
	B. Construction Schedules: Section 013000.
	C. Progress Reports: Section 013000.
	D. Shop Drawings, Project Data and Samples: Section 013000.

	1.3 PRE-INSTALLATION MEETINGS:
	A. Life Safety Lines Pre-Installation Meeting: Section 110010

	1.4 PRECONSTRUCTION MEETING
	A. Scheduled, by the Architect, within fifteen days after Notice to Proceed.
	B. Attendance:
	1. Owner or Representatives.
	2. Architect and his Consultants.
	3. Contractor.
	4. Major Sub-contractors.
	5. Safety Representative.

	C. Minimum Agenda:
	1. Distribution and discussion of:
	a. List of Major Sub-contractors.
	b. Tentative Construction Schedule.

	2. Critical work sequencing.
	3. Relation and coordination of Contractors.
	4. Designation of responsible personnel.
	5. Processing of field decisions and Change Orders.
	6. Adequacy of distribution of Contract Documents.
	7. Submittal of shop drawings, project data and samples.
	8. Procedures for maintaining record documents.
	9. Use of Premises:
	a. Office and storage areas.
	b. Owner's requirements.

	10. Major equipment deliveries and priorities.
	11. Housekeeping procedures.
	12. Procedures for Project Closeout, including "punch list" preparation and "Substantial Completion" requirements.


	1.5 PROGRESS MEETINGS
	A. Scheduled, agendas prepared and administered by the Contractor.
	1. Distribute written notice and agendas of Regular and Called Meetings, three days in advance of meeting date.
	2. Make physical arrangements for meetings.
	3. Preside at meetings.
	4. Record minutes, including significant proceedings and decisions.
	5. Distribute copies to all attendees, within three days after meeting.

	B. Architect will attend meetings to ascertain that Work is expedited consistent with Construction Schedule and with the Contract Documents.
	C. Schedule Regular Meetings on a day and time agreeable to all parties.
	D. Hold Called Meetings as progress of the Work dictates.
	E. Location of meetings, as indicated in the Notice.
	F. Attendance:
	1. Owner or Representatives, when required.
	2. Architect and his Consultants, as required.
	3. Contractor.
	4. Sub-contractors, as pertinent to agenda.
	5. Safety Representative.

	G. Minimum Agenda:
	1. Review and approve minutes of previous meeting.
	2. Review Work progress since last meeting.
	3. Note field observations, problems and decisions.
	4. Identify problems which impede planned progress.
	5. Review off-site fabrication problems.
	6. Develop corrective measures and procedures to regain planned schedule.
	7. Revise Construction Schedule as required.
	8. Plan progress during next work period.
	9. Coordinate projected progress with other Contractors.
	10. Review submittal schedules, expedite as required to maintain schedule.
	11. Maintaining of quality and work standards.
	12. Review changes proposed by Owner for:
	a. Effect on Construction Schedule.
	b. Effect on Completion Schedule.

	13. Complete other current business.
	14. Review Project Closeout procedure.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for unit prices.
	B. Related Sections:
	1. Division 01 Section "Quality Requirements" for general testing and inspecting requirements.


	1.3 DEFINITIONS
	A. Unit price is an amount incorporated in the Agreement, applicable during the duration of the Work as a price per unit of measurement for materials, equipment, or services, or a portion of the Work, added to or deducted from the Contract Sum by appr...

	1.4 PROCEDURES
	A. Unit prices include all necessary material, plus cost for delivery, installation, insurance, overhead, and profit. (The Owner is exempt from sales tax, therefore taxes are not to be included.)
	B. Measurement and Payment:  Refer to individual Specification Sections for work that requires establishment of unit prices.  Methods of measurement and payment for unit prices are specified in those Sections.
	C. Owner reserves the right to reject Contractor's measurement of work-in-place that involves use of established unit prices and to have this work measured, at Owner's expense, by an independent surveyor acceptable to Contractor.
	D. List of Unit Prices:  A schedule of unit prices is included in the Bid Form.  Specification Sections referenced in the schedule contain requirements for materials described under each unit price.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 SCHEDULE OF UNIT PRICES

	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. The General Conditions, Supplementary Conditions and applicable portions of Division 1 of the specification are a part of this Section, which shall consist of all labor, equipment and materials necessary to complete all submittal work indicated on ...

	1.2 RELATED REQUIREMENTS SPECIFIED ELSEWHERE
	A. Certifications and Special Guarantees: Individual Specification Sections.
	B. Submittals for Contract Closeout: Section 017000.

	1.3 SUBMITTALS REQUIRED PRIOR TO START OF WORK
	A. Bonds, as required.
	B. Insurance Certificates and AIA Document G705 (Certificate of Insurance).

	1.4 CONTRACTOR'S CONSTRUCTION SCHEDULES
	A. Submit schedules to the Architect, within two weeks after the award of Contract, which shall include time of the start of completion of each section of the work and the anticipated monthly amount of work in each section. The schedule shall not exce...
	B. Prepare and keep current, for Architect's approval, a schedule of submittals which is coordinated with the Contractor's Construction Schedule and allows the Architect reasonable time to review submittals.

	1.5 SCHEDULE OF VALUES
	A. Within two weeks of the award of the Contract, submit a detailed Schedule of Values of the Project by technical specification section, and coordinated with the Construction Schedule.
	1. Include in the Schedule, a sum for each section of the specification. Do not exclude Division 1. (In fact, incorporate General Conditions and its related items as part of Section 010100.)

	B. Each item in the Schedule of Values shall include its proper share of overhead and profit. This Schedule, when approved by the Architect, shall be used only as a basis for reviewing the Contractor's Applications for Payment.

	1.6 SUBMITTALS GENERAL PROVISIONS:
	A. Submittals Schedule:
	1. Contractor shall submit proposed submittals schedule to Owner and Architect for review within ten calendar days following Notice of Award.

	B. Make ALL required submissions including Samples, Color Selections, Shop Drawings, and Project Data within U30 calendar daysU of Notice of Award.  No substitutions will be accepted and/or approved for submittals not received in accordance with the I...
	C. Provisions in this section are mandatory procedures for preparing and submitting Samples, Shop Drawings, and Product Data.
	D. Job delays occasioned by requirement of re-submission of samples, Shop Drawings, and Product Data not in accord with Contract Documents are Contractor's responsibility and will not be considered valid justification for extension of time.
	E. Schedule Purpose is to:
	1. Demonstrate that submittals, shop drawings, data, samples and mock-ups required for Work are addressed by Contractor.
	2. Assist Architect in scheduling timely review of submittals.
	3. Schedule Contents:  Description of submitted item, proposed date of submittal and proposed date of requested return by Architect.
	4. Contractor shall submit accepted schedule within ten calendar days after joint review date.


	1.7 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES
	A. Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the Work by the Contractor, Sub-contractor, manufacturer, supplier or distributor to illustrate some portion of the Work.
	B. Product Data is illustrations, standard schedules, performance charts, instructions, brochures, diagrams and other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.
	C. Samples are physical examples which illustrate materials, equipment or workmanship and establish standards by which the Work will be judged.
	D. Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents. The purpose of their submittal is to demonstrate for those portions of the Work for which submittals are required the way the Contractor proposes to conform to ...
	E. Review, approve and submit to the Architect Shop Drawings, Product Data, Samples and similar submittals required by the Contract Documents with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of the ...
	F. Perform no portion of the Work requiring submittal and review of Shop Drawings, Product Data, Samples or similar submittals until the respective submittal has been approved by the Architect. Provide such Work in accordance with approved submittals.
	G. By approving and submitting Shop Drawings, Product Data, Samples and similar submittals, the Contractor represents that he has determined and verified materials, field measurements and field construction criteria related thereto, or will do so, and...
	H. The Contractor shall not be relieved of responsibility for deviations from requirements of the Contract Documents by the Architect's approval of Shop Drawings, Product Data, Samples or similar submittals unless the Contractor has specifically infor...
	I. Direct specific attention, in writing or on resubmitted Shop Drawings, Product Data, Samples or similar submittals, to revisions other than those requested by the Architect on previous submittals.
	J. Informational submittals upon which the Architect is not expected to take responsive action may be so identified in the Contract Documents.
	K. When professional certification of performance criteria of materials, systems or equipment is required by the Contract Documents, the Architect shall be entitled to rely upon the accuracy and completeness of such calculations and certifications.
	L. Shop drawings, product data and samples shall be dated and contain: the name of the Project; description or names of equipment, materials and items; and complete identification of locations at which the materials or equipment are to be installed.
	M. Submission of shop drawings, product data and samples shall be accompanied by transmittal letter, in duplicate, containing project name, Contractor's name, number of drawings, documents and/or samples, titles and other pertinent data.
	N. It is the responsibility of the Contractor to check all dimensions and details on shop drawings, before submission to the Architect, reject same if necessary and only forward to the Architect shop drawings which he is reasonably certain fulfill the...
	O. Unless otherwise indicated, submit three (3) prints of each drawing, including fabrication, erection, layout and setting drawings and such other drawings as required under various sections of the specifications until final approval is obtained. Sub...
	P. Contractor is responsible for obtaining and distributing prints of shop drawings as necessary after as well as before final approval. Prints of approved shop drawings shall be made from transparencies which carry the Architect's stamp of review.
	Q. Within fifteen (15) calendar days after receipt of approved shop drawings, catalog cuts, equipment sheets or other material descriptive data, submit to the Architect a copy of the order confirmation of the respective material(s), item(s) or equipme...
	R. Maintain a complete file of all approved shop drawings, product data and samples, at the job site, until completion of the Project.
	S. Submit samples of all materials, whether or not requested, for approval and color selection. Do not assume the Architect has certain color samples on file.
	T. The Architect shall prepare a color schedule upon receipt of ALL samples and materials. No materials or products submitted for color selection shall be approved individually.

	1.8 RECORD DOCUMENTS
	A. Prior to the start of construction, the Architect shall deliver to the Contractor, a complete set of "Issued for Construction" drawings, and a complete project manual, including addenda, for the purpose of maintaining record documents.
	B. Also, maintain a copy of all modifications and change orders.
	C. Maintain the documents in a safe, dry location during the entire construction process. The Contractor, together with his Sub-contractors, shall indicate clearly and accurately, any and all changes necessitated by field conditions. In addition, accu...
	D. With each monthly requisition, send certification, signed by the Contractor's Superintendent and Owner's Field Representative, that the documents are being maintained accurately and currently. At the completion of the Project, return the documents ...
	E. Contract Drawings: Legibly mark to record actual construction and the following:
	1. Record various elements of foundations in relation to lowest floor elevation.
	2. Reference horizontal and vertical location of underground utilities and appurtenances to permanent surface improvements.
	3. Reference location of internal utilities and appurtenances concealed in construction to visible and accessible features of structure.
	4. Record field changes of dimensions and details.
	5. Record changes made by Change Order or Field Order.
	6. Record details not on original Contract Drawings.

	F. Specifications and Addenda: Legibly mark up each Section to record the following:
	1. Manufacturer, trade name, catalog number, and supplier of each product and item of equipment actually installed.
	2. Changes made by Change Order and Field Order.
	3. Other matters and materials not previously specified.

	G. Shop Drawings: Maintain as record documents; legibly annotate drawings to record changes after review.

	1.9 ELECTRONIC FILES
	A. If requested, The Robinson Green Beretta Corporation shall make electronic drawing files available to Contractor for the purpose of preparing submittals, in accordance with the following policy:
	1. An administrative fee of UOne Hundred ($100.) Dollars per sheetU shall be assessed.
	2. Drawings shall not be e-mailed, but burned to a CD.
	3. All fees shall be payable, by check, to the Architect, The Robinson Green Beretta Corporation, in advance or at the time of delivery of CD.
	4. Requester must sign Electronic File Transmittal Form.


	1.10 COORDINATION DRAWINGS
	A. Prepare a complete set of background drawings at a scale of not less than 1/4” = 1’-0”, showing the structure and other information as needed for coordination of the following trades, including but not limited to: plumbing, fire protection, HVAC pi...
	B. Prepare coordination drawings to organize the layout and installation of products, materials, and equipment for efficient use of available space, for proper sequence of installation, and to identify potential conflicts.
	C. Provide horizontal and vertical layouts to show fill coordination of trades.
	D. All UL Fire Rated Walls, firewall and smoke partitions shall be UhighlightedU on the drawings for appropriate coordination.
	E. Each of the trades shall be required to add its work to the background drawings with appropriate elevations and dimensions. Information is required for fan rooms mechanical rooms, horizontal exits from duct shafts, crossovers, and for spaces above ...
	F. Each trade shall sign and date the coordination drawings, return to the Contractor, who will then copy and distribute the final drawing to all trades involved.
	G. Where conflicts occur, the Contractor shall be responsible to coordinate the available space to accommodate all trades, with information relating to conflicts to be forwarded to the Architect.  Resulting adjustments shall be initialed by all trades.
	H. A trade contractor who fails to promptly review and incorporate his work on the drawings shall assume full responsibility of any installation conflicts affecting his work and any of the schedule ramifications, including costs for corrective work re...
	I. The Contractor shall make copies of all coordination drawings and submit to the Architect for review. Fabrication and/or any installation may not proceed until the drawings have been reviewed.
	J. Review of the drawings by the Architect shall not diminish the Contractor’s, Construction Manager, and Trade Contractor’s responsibility under this contract for final coordination and maintenance clearances for all systems and equipment with Archit...
	K. Drawings shall include, but not necessarily be limited to:
	1. Structure
	2. Fire and Smoke Partitions
	3. Plumbing piping, water, waste, roof drains
	4. Fire protection piping
	5. Sheet metal heating coils, boxes, grilles and diffusers.
	6. Ductwork
	7. Heating piping
	8. Major electrical conduit runs, feeder conduit, lighting fixtures


	1.11 JOB SITE ADMINISTRATION
	A. The Contractor shall keep an authorized supervisory representative on site during all working hours who shall act as the agent of the Contractor.
	B. The supervisory representative on the contract work shall be a competent English-speaking superintendent capable of reading and thoroughly understanding the drawings and specifications, with full authority to promptly fulfill the Contractor's dutie...
	C. The Contractor's supervisory representative shall be subject to the approval of the Owner.  The supervisory representative shall not be removed from the work without prior written consent of the Owner.  If in the opinion of the Owner or Architect, ...
	D. The following will be required of all contractor personnel:
	1. No smoking, eating or drinking inside building after delivery of Owner's equipment.
	2. Use of permanent toilet facilities will not be allowed.
	3. Use of audio equipment inside the building is prohibited for the entire duration of the project.
	4. Sexual harassment of any nature will not be tolerated.
	5. Upon partial occupancy, the following requirements shall be followed:
	a. All Construction Personnel will be required to wear I.D. badges on site at all times.
	b. All building access for Construction Personnel will be through one entrance.  Anyone wishing to enter or leave the building must utilize this entrance.  A security guard will be stationed at this entrance to log in and out all personnel.  This badg...
	c. Jobsite delivery access will be through one entrance.  Access to alternate delivery entrances will not be permitted without prior approval of the Owner.


	E. Failure to comply with the requirements outlined in above will result in immediate action by the Owner.
	1. First offense -- individual removed from premises.
	2. Second offense -- responsible subcontractor removed permanently from premises.
	3. Any infractions will adversely impact future consideration of responsible Subcontractor.


	1.12 COORDINATION
	A. Coordinate work of the various sections of Specifications to assure efficient and orderly sequence of installation of construction elements, with provisions for accommodating items installed later.
	B. Coordinate space requirements and installation of mechanical and electrical work which are indicated diagrammatically on Drawings.  Follow routing shown for pipes, ducts, and conduits, as closely as practicable; make runs parallel with lines of bui...

	1.13 REFERENCE STANDARDS
	A. For Products specified by association or trade standards, comply with requirements of the standard, except when more rigid requirements are specified or are required by applicable codes.
	B. The date of the standard is that in effect as of the Bid date, except when a specific date is specified.
	C. Obtain copies of standards when required by Contract Documents. Maintain copy at job site during progress of the specific work.

	1.14 CHANGE ORDER REQUESTS
	A. Should the Owner request a price for contemplated changes in the work, the Contractor shall promptly advise, within 14 calendar days, the Architect, in writing, as to credit or cost proposed for the described change.  The Contractor's written reply...

	1.15 SUBMITTALS
	A. Make all submittals including Samples, Shop Drawings, and Project Data within 60 calendar days of Notice of Award.
	B. Submit Shop Drawings to Owner's Insurance Carrier for approval as outlined in each section or otherwise directed by Owner's Project Representative.  In general, submittals are required for Sprinkler System, Fire Suppression Systems, Roof System and...
	C. Provisions in this section are mandatory procedures for preparing and submitting Samples, Shop Drawings, and Product Data.  Job delays occasioned by requirement of re-submission of samples, Shop Drawings, and Product Data not in accord with Contrac...
	D. Submittals Schedule:
	1. Contractor shall submit proposed submittals schedule to Owner and Architect for review within ten calendar days following Notice of Award.

	E. Schedule Purpose is to:
	1. Demonstrate that submittals, shop drawings, data, samples and mock-ups required for Work are addressed by Contractor.
	2. Assist Architect in scheduling timely review of submittals.

	F. Schedule Contents:  Description of submitted item, proposed date of submittal and proposed date of requested return by Architect.
	G. Contractor shall submit accepted schedule within ten calendar days after joint review date.
	H. Product Data:
	1. Contractor shall include product manufacturer's standard printed material, dated, with product description and installation instructions indicated; delete data not related to this Project or mark "VOID" as applicable.
	2. Number of Copies Submitted:  Number required by Contractor plus four which will be retained by Architect and Owner.

	I. Shop Drawings:
	1. Contractor shall conform to the following requirements:
	a. Number sheets consecutively.
	b. Indicate working and erection dimensions and relationships to adjacent work.
	c. Indicate:
	1) Arrangements and sectional views, as applicable.
	2) Material, gauges, thickness, finishes, and characteristics.
	3) Anchoring and fastening details; include information for making connections to adjacent work.
	4) Cross-reference drawing details and specification paragraphs applicable to submitted data.
	5) Contractor shall submit one sepia transparency and three black line prints of shop drawings.
	6) Photocopy, autopositive, or other reproduction of Architect's Drawings are not acceptable for Subcontractors' or Vendors' Shop Drawings.



	J. Samples:
	1. Contractor shall prepare samples in sizes, shapes, and finishes in accord with provisions of individual specification sections.
	2. Samples furnished under this section are not to be confused with full-size, on-the-site "Mock-Ups" called for in some specification sections.
	3. Number of samples submitted:  Number required by Subcontractor, plus two which will be retained by Architect and Owner, unless otherwise indicated.  Additional samples shall be furnished as requested.

	K. Quality Control Submittals:  Certificates:  Contractor shall submit certificates from manufacturers for each product indicating materials supplied or installed are asbestos-free.
	L. Operations and Maintenance Manuals: Submit to Architect for review. All copies will be returned to contractor for final distribution to Owner. See Section 017000 - CONTRACT CLOSEOUT for more information.
	M. Review:
	1. Contractors:
	a. Review submittals and stamp with approval action stamp containing Contractor's name, word "Approved," signed initials of approving agent, date of approval action, review notes, comments, and corrections required prior to submission to Architect.  B...
	b. Contractor represents by submitting samples, Shop Drawings, and Product Data that he has complied with provisions specified.  Submissions made without Contractor's approval indicated thereon will be returned without being reviewed for compliance wi...
	c. Date each submittal; indicate name of Project, Contractor, Subcontractor, as applicable; description or name of equipment, material, or product; and identify Work use location.
	d. Accompany submittal with transmittal letter containing Project name, Contractor's name, number of samples or drawings, titles, and other pertinent data.  Outline deviations, if any, in submittals from requirements of Contract Documents.

	2. Architects:
	a. Review submittals within fifteen calendar days of receipt from Contractor.


	N. Resubmission:  Contractor shall make corrections and changes indicated for rejected submissions; resubmit in same manner specified above until Architect no longer requires re-submission.
	O. Distribution:  Contractor is responsible for obtaining and distributing copies of submittals to his Subcontractors and Material Suppliers.  Make prints of reviewed Shop Drawings from transparencies imprinted with Architect's appropriate stamp.
	P. Contractor shall maintain at the present site an orderly file of all approved submittals bearing Architect's stamp for Project duration.

	1.16 REQUEST FOR INFORMATION
	A. Should the Contractor require additional information or clarification regarding the work, a written request, using an approved R.F.I. form, shall be submitted to the appropriate party.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. The General Conditions, Supplementary Conditions and applicable portions of Division 1 of the specification are a part of this Section, which shall consist of all labor, equipment and materials necessary to complete all temporary facilities and con...

	1.2 RELATED REQUIREMENTS SPECIFIED ELSEWHERE
	A. Safety Requirements: Section 010100.

	1.3 ACCESS
	A. Provide an adequate access and/or roads to the site of the structure, if required for the prosecution of the work.
	B. Provide and maintain at least one permanent or temporary access to each working elevation, which is to be permanently occupied.
	C. Provide all necessary scaffolding, platforms, ladders, ramps, chutes, temporary stairs, and maintain in a safe condition throughout the construction process.

	1.4 HOISTING FACILITIES
	A. Provide hoisting facilities as required for the vertical movement of all materials.
	B. Comply with OSHA and other governing codes for all hoists, conveyors, and elevators; and maintain the facilities in compliance with the law.

	1.5 GUARDRAILS, FLOOR AND WALL OPENINGS, AND STAIRWAYS
	A. Provide guardrails, barricades, handrails and covers for floor, roof and wall openings, and stairways.
	B. Comply with OSHA and other governing codes with regard to standards and requirements for guardrails, openings and stairways.

	1.6 TRASH:
	A. Provide sufficient trash receptacles on each floor of the building.
	B. Collect and deposit debris in such collection facilities.
	C. Remove all debris from the job site on a regular basis. Do not allow trash to accumulate or remain on site for longer than 48 hours.

	1.7 SANITATION FACILITIES
	A. Provide adequate temporary toilet facilities.
	B. Maintain such facilities in a clean, sanitary condition.

	1.8 DRINKING WATER AND SERVICE
	A. Provide potable water in convenient and accessible locations.
	B. Provide all piping, fitting, valves, connections, etc., necessary for furnishing water during the construction period.
	C. Pay costs of water and temporary services.

	1.9 TEMPORARY FIRE PROTECTION
	A. Provide general, temporary fire protection requirements.
	B. Permanent fire protection equipment, used for fire protection during construction, shall be the responsibility of the Installer.

	1.10 WEATHER PROTECTION AND TEMPORARY HEAT/VENTILATION
	A. During construction, provide weather protection and heating/ventilating for protection of the work force and construction:
	1. Before permanent enclosure of the building;
	2. After enclosure, but prior to finishing operations, and;
	3. During finishing operations.

	B. Refer throughout these specifications for the type, duration and level of requirements for heating/ventilating and weather protection.
	C. After permanent enclosures have been installed and the permanent heating system is sufficiently completed to allow safe operation, as determined by the Architect and/or Owner, the permanent system may be used upon written authorization by the Archi...
	D. Conserve energy by maintaining maximum temperature and thermostat settings of:
	1. 65 degrees F - during normal working hours, and;
	2. 58 degrees F - during other periods of time.


	1.11 STORAGE
	A. Coordinate the allocation of storage areas to the various trades and sub-contractors.
	B. Such storage areas shall be approved by the Architect.
	C. Maintain such areas in a clean condition at all times.

	1.12 SPECIAL CONTROLS
	A. Maintain premises and property free from accumulations of waste, debris, and rubbish caused by operations.
	B. Hazards Control:
	1. Store volatile wastes in covered metal containers, and remove from the premises daily.
	2. Prevent accumulation of wastes creating hazardous conditions.
	3. Provide adequate ventilation during use of volatile or noxious substances.
	4. Conduct cleaning and disposal operations to comply with local ordinances and anti-pollution laws.
	5. Do not burn or bury rubbish and waste materials on the project site.
	6. Do not dispose of volatile wastes such as mineral spirits, oil or paint thinner in storm or sanitary drains.
	7. Do not dispose of wastes into streams or waterways.
	8. Remove snow and ice from access to buildings.
	9. Maintain cleaning until project, or portion thereof, is occupied by the Owner.


	1.13 OTHER TEMPORARY FACILITIES AND CONTROLS
	A. Protection of Work-In-Place:
	1. Thoroughly protect all completed work and stored materials.
	2. Provide boards, cloths, planks, waterproof paper, canvas or other means of protection and use as required to prevent damage.
	3. Replace or rectify work or materials damaged by workmen, by the elements or by any other cause, to the satisfaction of the Architect and at no additional expense to the Owner.
	4. Do not allow workmen, including those of any sub-contractor or supplier, to mark finish surfaces with marking pens or other such devices which are not readily erasable.


	1.14 SPECIAL OPENINGS:
	A. Early in the work, confer with all parties providing apparatus of various kinds. Should any be of a size and character that cannot be properly taken into the building to its indicated position through openings shown, make necessary arrangements for...

	1.15 REMOVAL OF TEMPORARY FACILITIES
	A. Remove all items indicated above and other construction of a temporary nature from the site as soon as the progress of the work, in the opinion of the Architect, will permit.
	B. Recondition the portions of the site so occupied and restore to a condition acceptable to the Architect.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. The General Conditions, Supplementary Conditions and applicable portions of Division 1 of the specification are a part of this Section, which shall consist of all labor, equipment and materials necessary to complete all contract closeout work indic...

	1.2 RELATED REQUIREMENTS SPECIFIED ELSEWHERE
	A. Maintenance of Project Record Documents: Section 010100.
	B. Submittals relating to Payments: Supplementary Conditions.
	C. Cleaning for specific products or work: Individual Specification Sections.
	D. Coordinate the work of this Section with Section 017700.

	1.3 ITEMS REQUIRED FOR SUBSTANTIAL COMPLETION
	A. The following is a minimum list of items required for Substantial Completion:
	1. Compliance Certificates.
	2. Warranties and Guarantees.
	3. Bonds.
	4. Certificates and Affidavits.
	5. Operating and Maintenance Manuals (5 copies).
	6. Project Record documents.
	7. Extra materials and samples.
	8. Tools and spare parts, as specified.
	9. Requirements for insurance "change-over".
	10. Change over of locks and transmit keys.
	11. Complete start-up testing of all equipment and verification.
	12. Equipment operating instructions of Owner's personnel.
	13. Final cleaning.


	1.4 ITEMS REQUIRED FOR FINAL COMPLETION (FINAL ACCEPTANCE)
	A. The following is a list of items required for Final Completion:
	1. Completion of all punch list items.
	2. Completion of Substantial Completion requirements.
	3. Submission of final payment requests and releases.
	4. Submission of final meter readings and record of stored fuel.
	5. Submission of Consent of Surety.


	1.5 PROJECT CLOSEOUT PROCEDURES (Coordinate with General and Supplementary Conditions)
	A. STEP NO. 1: Substantial Completion.
	1. Contractor prepares "punch list".
	2. Contractor submits items specified.
	3. Architect verifies punch list, at which time the "list" will be monetized at the rate of 200% of the estimated value of each item, and that amount retained until completed.
	4. Architect prepares Certificate of Substantial Completion.

	B. STEP NO. 2: Final Completion.

	1.6 PROJECT RECORD DOCUMENTS
	A. Documents are as specified in Section 010100.
	B. Deliver record documents, including final record drawings, to the Architect.

	1.7 OPERATION AND MAINTENANCE MANUALS
	A. Instruction Program:  Submit two copies of outline of instructional program for demonstration and training, including a schedule of proposed dates, times, length of instruction time, and instructors' names for each training module.  Include learnin...
	1. At completion of training, submit two complete training manual(s) for Owner's use.

	B. Attendance Record:  For each training module, submit list of participants and length of instruction time.
	C. Evaluations:  For each participant and for each training module, submit results and documentation of performance-based test.
	D. Demonstration and Training Videotapes:  Submit two copies within seven days of end of each training module.
	1. Identification:  On each copy, provide an applied label with the following information:
	a. Name of Project.
	b. Name and address of photographer.
	c. Name of Architect and Construction Manager/Contactor.
	d. Date videotape was recorded.
	e. Description of vantage point, indicating location, direction (by compass point), and elevation or story of construction.

	2. Transcript:  Prepared on 2T8-1/2-by-11-inch 2Tpaper, punched and bound in heavy-duty, 3-ring, vinyl-covered binders.  Mark appropriate identification on front and spine of each binder.  Include a cover sheet with same label information as the corre...

	E. Instruct the Owner's personnel with regard to equipment, systems and operating specialties which are installed as part of this Work.
	F. Submit brochures indicating operating instructions and maintenance schedules for all equipment, systems, operating device and specialties.
	G. Submit detailed maintenance methods and schedules for all materials and equipment provided in this Project.
	H. Submit balancing and other test reports required for all systems specified in Divisions 21, 22, 23, and 26.

	1.8 GUARANTEES, BONDS, AFFIDAVITS AND CERTIFICATIONS
	A. In addition to the warranty and guaranty requirements of the General Conditions, provide all other guarantees, bonds, affidavits and certificates required throughout these specifications.

	1.9 FINAL CLEANING
	A. General:  Provide final cleaning.  Conduct cleaning and waste-removal operations to comply with local laws and ordinances and Federal and local environmental and antipollution regulations.
	B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean each surface or unit to condition expected in an average commercial building cleaning and maintenance program.  Comply with manufacturer's written instructions.
	1. Complete the following cleaning operations before requesting inspection for certification of Substantial Completion for entire Project or for a portion of Project:
	a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, including landscape development areas, of rubbish, waste material, litter, and other foreign substances.
	b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, and other foreign deposits.
	c. Rake grounds that are neither planted nor paved to a smooth, even-textured surface.
	d. Remove tools, construction equipment, machinery, and surplus material from Project site.
	e. Remove snow and ice to provide safe access to building.
	f. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, free of stains, films, and similar foreign substances.  Avoid disturbing natural weathering of exterior surfaces.  Restore reflective surfaces to their original co...
	g. Remove debris and surface dust from limited access spaces, including roofs, plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces.
	h. Sweep concrete floors broom clean in unoccupied spaces.
	i. Vacuum carpet and similar soft surfaces, removing debris and excess nap; shampoo if visible soil or stains remain.
	j. Clean transparent materials, including mirrors and glass in doors and windows.  Remove glazing compounds and other noticeable, vision-obscuring materials.  Replace chipped or broken glass and other damaged transparent materials.  Polish mirrors and...
	k. Remove labels that are not permanent.
	l. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.  Replace finishes and surfaces that cannot be satisfactorily repaired or restored or that already show evidence of repair or restoration.
	1) Do not paint over "UL" and similar labels, including mechanical and electrical nameplates.

	m. Wipe surfaces of mechanical and electrical equipment, elevator equipment, and similar equipment.  Remove excess lubrication, paint and mortar droppings, and other foreign substances.
	n. Replace parts subject to unusual operating conditions.
	o. Clean plumbing fixtures to a sanitary condition, free of stains, including stains resulting from water exposure.
	p. Replace disposable air filters and clean permanent air filters.  Clean exposed surfaces of diffusers, registers, and grills.
	q. Clean ducts, blowers, and coils if units were operated without filters during construction.
	r. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.  Replace burned-out bulbs, and those noticeably dimmed by hours of use, and defective and noisy starters in fluorescent and mercury vapor fixtures to comply with ...
	s. Leave Project clean and ready for occupancy.



	1.10 FINAL INSPECTION
	A. In conjunction with the final payment procedure of the Supplementary Conditions, a final inspection of the entire project will be conducted, at a mutually agreeable time, by the Owner, Contractor and Architect.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)
	PART 1 -  GENERAL
	1.1 REQUIREMENTS INCLUDED
	A. Execute cleaning, during progress of the work, and at completion of the work, as required by General Conditions.

	1.2 RELATED REQUIREMENTS
	A. Conditions of the contract.
	B. Each Specification Section:  Cleaning for specific products or work.

	1.3 DISPOSAL REQUIREMENTS
	A. Conduct cleaning and disposal operations to comply with all local codes, ordinances, regulations and anti-pollution laws.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Use only those cleaning materials which will not create hazards to health or property and which will not damage surfaces.
	B. Use only those cleaning materials and methods recommended by manufacturer of the surface material to be cleaned.
	C. Use cleaning materials only on surfaces recommended by cleaning material manufacturer.


	PART 3 -  EXECUTION
	3.1 DURING CONSTRUCTION
	A. Execute periodic cleaning, not less than weekly, to keep the work, the site and adjacent properties free from accumulations of waste materials, rubbish and windblown debris resulting from construction operations.
	B. Provide on-site containers for the collection of waste materials, debris and rubbish per Section 015000.
	C. Remove waste materials, debris and rubbish from the site periodically, and dispose of at legal disposal areas away from the site.

	3.2 DUST CONTROL
	A. Clean interior spaces prior to the start of finish painting, and continue cleaning on an as-needed basis until painting is finished.
	B. Schedule operations so that dust and other contaminants resulting from cleaning process will not fall on wet or newly coated surfaces.

	3.3 PROGRESSIVE CLEANING
	A. Cleaning during construction is the responsibility of the Contractor. All areas shall be cleaned in a manner acceptable to Owner.

	3.4 FINAL CLEANING
	A. Final cleaning before final inspection.  Interior and exterior areas of the building shall be cleared of all rubbish and thoroughly cleaned by the Contractor, including the following:
	1. All construction facilities, debris, and rubbish shall be removed from the Owner's property and legally disposed of.
	2. All finished surfaces including floors, walls and ceilings shall be swept, dusted, washed, waxed and polished.  This includes cleaning of the work of all finished trades where needed, whether or not cleaning for such trades is included in their res...
	3. All ceilings, wall surfaces, floors, metal work, enameled metals, and the like, shall be cleaned.


	3.5 OTHER CLEANING
	A. Broom clean exterior paved surfaces, rake clean other surfaces of the grounds disturbed by construction.
	B. Prior to final completion, Contractor shall conduct an inspection of sight-exposed interior and exterior surfaces, and all work areas, to verify that the entire work is clean.


	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for contract closeout, including, but not limited to, the following:
	1. Inspection procedures.
	2. Warranties.
	3. Final cleaning.


	1.3 SUBSTANTIAL COMPLETION
	A. Preliminary Procedures:  Before requesting inspection for determining date of Substantial Completion, complete the following.  List items below that are incomplete in request.
	1. Prepare a list of items to be completed and corrected (punch list), the value of items on the list, and reasons why the Work is not complete.
	2. Advise Owner of pending insurance changeover requirements.
	3. Submit specific warranties, workmanship bonds, maintenance service agreements, final certifications, and similar documents.
	4. Obtain and submit releases permitting Owner unrestricted use of the Work and access to services and utilities.  Include occupancy permits, operating certificates, and similar releases.
	5. Prepare and submit Project Record Documents, operation and maintenance manuals, Final Completion construction photographs, damage or settlement surveys, property surveys, and similar final record information.
	6. Deliver tools, spare parts, extra materials, and similar items to location designated by Owner.  Label with manufacturer's name and model number where applicable.
	7. Make final changeover of permanent locks and deliver keys to Owner.  Advise Owner's personnel of changeover in security provisions.
	8. Complete startup testing of systems.
	9. Submit test/adjust/balance records.
	10. Terminate and remove temporary facilities from Project site, along with mockups, construction tools, and similar elements.
	11. Advise Owner of changeover in heat and other utilities.
	12. Submit changeover information related to Owner's occupancy, use, operation, and maintenance.
	13. Complete final cleaning requirements, including touchup painting.
	14. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual defects.

	B. Inspection:  Submit a written request for inspection for Substantial Completion.  On receipt of request, Architect will either proceed with inspection or notify Contractor of unfulfilled requirements.  Architect will prepare the Certificate of Subs...
	1. Reinspection:  Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.
	2. Results of completed inspection will form the basis of requirements for Final Completion.


	1.4 FINAL COMPLETION
	A. Preliminary Procedures:  Before requesting final inspection for determining date of Final Completion, complete the following:
	1. Submit a final Application for Payment according to Division 01 Section "Payment Procedures."
	2. Submit certified copy of Architect's Substantial Completion inspection list of items to be completed or corrected (punch list), endorsed and dated by Architect.  The certified copy of the list shall state that each item has been completed or otherw...
	3. Submit evidence of final, continuing insurance coverage complying with insurance requirements.
	4. Submit pest-control final inspection report and warranty.
	5. Instruct Owner's personnel in operation, adjustment, and maintenance of products, equipment, and systems.

	B. Inspection:  Submit a written request for final inspection for acceptance.  On receipt of request, Architect will either proceed with inspection or notify Contractor of unfulfilled requirements.  Architect will prepare a final Certificate for Payme...
	1. Reinspection:  Request reinspection when the Work identified in previous inspections as incomplete is completed or corrected.


	1.5 LIST OF INCOMPLETE ITEMS (PUNCH LIST)
	A. Preparation:  Submit three copies of list.  Include name and identification of each space and area affected by construction operations for incomplete items and items needing correction including, if necessary, areas disturbed by Contractor that are...
	1. Organize list of spaces in sequential order, starting with exterior areas first and proceeding from lowest floor to highest floor, unless otherwise directed.
	2. Organize items applying to each space by major element, including categories for ceiling, individual walls, floors, equipment, and building systems.
	3. Include the following information at the top of each page:
	a. Project name.
	b. Date.
	c. Name of Architect.
	d. Name of Contractor.
	e. Page number.



	1.6 WARRANTIES
	A. Submittal Time:  Submit written warranties on request of Architect for designated portions of the Work where commencement of warranties other than date of Substantial Completion is indicated.
	B. Organize warranty documents into an orderly sequence based on the table of contents of the Project Manual.
	1. Bind warranties and bonds in heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, thickness as necessary to accommodate contents, and sized to receive 2T8-1/2-by-11-inch2T paper.
	2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty.  Mark tab to identify the product or installation.  Provide a typed description of the product or installation, including the name of the product and the name, addre...
	3. Identify each binder on the front and spine with the typed or printed title "WARRANTIES," Project name, and name of Contractor.

	C. Provide additional copies of each warranty to include in operation and maintenance manuals.

	1.7 TRAINING PROGRAM
	A. General Requirements:
	1. The Contractor is responsible for training as outlined in this section.
	a. Maintenance management classes are to take place prior to final equipment acceptance by the Owner.
	b. Mechanics training will commence only after installation of equipment is complete at the garage.
	c. Training shall be conducted at the Owner's designated Facility.
	d. Hours for training are to be between 7:00 a.m. and 7:00 p.m. unless specifically permitted otherwise.

	1. The Contractor is to meet with the Owner not later than two weeks prior to the start of formal training.  At that time, Contractor will submit lesson plans and an outline of his training program, as well as to demonstrate any training aids involved...
	2. The Contractor will describe his plans for meeting the specification training requirements.  The Owner will approve and then coordinate and schedule all training involved.


	1.8 MATERIALS
	A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or fabricator of the surface to be cleaned.  Do not use cleaning agents that are potentially hazardous to health or property or that might damage finished surfaces.


	PART 2 -  EXECUTION
	2.1 FINAL CLEANING
	A. General:  Provide final cleaning.  Conduct cleaning and waste-removal operations to comply with local laws and ordinances and Federal and local environmental and antipollution regulations.
	B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean each surface or unit to condition expected in an average commercial building cleaning and maintenance program.  Comply with manufacturer's written instructions.
	1. Complete the following cleaning operations before requesting inspection for certification of Substantial Completion for entire Project or for a portion of Project:
	a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, including landscape development areas, of rubbish, waste material, litter, and other foreign substances.
	b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, and other foreign deposits.
	c. Rake grounds that are neither planted nor paved to a smooth, even-textured surface.
	d. Remove tools, construction equipment, machinery, and surplus material from Project site.
	e. Remove snow and ice to provide safe access to building.
	f. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, free of stains, films, and similar foreign substances.  Avoid disturbing natural weathering of exterior surfaces.  Restore reflective surfaces to their original co...
	g. Remove debris and surface dust from limited access spaces, including roofs, plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces.
	h. Sweep concrete floors broom clean in unoccupied spaces.
	i. Vacuum carpet and similar soft surfaces, removing debris and excess nap; shampoo if visible soil or stains remain.
	j. Clean transparent materials, including mirrors and glass in doors and windows.  Remove glazing compounds and other noticeable, vision-obscuring materials.  Replace chipped or broken glass and other damaged transparent materials.  Polish mirrors and...
	k. Remove labels that are not permanent.
	l. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.  Replace finishes and surfaces that cannot be satisfactorily repaired or restored or that already show evidence of repair or restoration.
	1) Do not paint over "UL" and similar labels, including mechanical and electrical nameplates.

	m. Wipe surfaces of mechanical and electrical equipment, elevator equipment, and similar equipment.  Remove excess lubrication, paint and mortar droppings, and other foreign substances.
	n. Replace parts subject to unusual operating conditions.
	o. Clean plumbing fixtures to a sanitary condition, free of stains, including stains resulting from water exposure.
	p. Replace disposable air filters and clean permanent air filters.  Clean exposed surfaces of diffusers, registers, and grills.
	q. Clean ducts, blowers, and coils if units were operated without filters during construction.
	r. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.  Replace burned-out bulbs, and those noticeably dimmed by hours of use, and defective and noisy starters in fluorescent and mercury vapor fixtures to comply with ...
	s. Leave Project clean and ready for occupancy.


	C. Comply with safety standards for cleaning.  Do not burn waste materials.  Do not bury debris or excess materials on Owner's property.  Do not discharge volatile, harmful, or dangerous materials into drainage systems.  Remove waste
	END OF SECTION 017700


	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.
	B.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for Project Record Documents, including the following:
	1. Record Drawings.
	2. Record Specifications.
	3. Record Product Data.

	B. Related Sections include the following:
	1. Division 01 Section "Closeout Procedures" for general closeout procedures.


	1.3 SUBMITTALS
	A. Record Drawings:  Comply with the following:
	1. Number of Copies:  Submit one set of marked-up Record Prints.

	B. Record Specifications:  Submit one copy of Project's Specifications, including addenda and contract modifications.
	C. Record Product Data:  Submit one copy of each Product Data submittal.
	1. Where Record Product Data is required as part of operation and maintenance manuals, submit marked-up Product Data as an insert in manual instead of submittal as Record Product Data.



	PART 2 -  PRODUCTS
	2.1 RECORD DRAWINGS
	A. Record Prints:  Maintain one set of blue- or black-line white prints of the Contract Drawings and Shop Drawings.
	1. Preparation:  Mark Record Prints to show the actual installation where installation varies from that shown originally.  Require individual or entity who obtained record data, whether individual or entity is Installer, subcontractor, or similar enti...
	a. Give particular attention to information on concealed elements that would be difficult to identify or measure and record later.
	b. Accurately record information in an understandable drawing technique.
	c. Record data as soon as possible after obtaining it.  Record and check the markup before enclosing concealed installations.

	2. Content:  Types of items requiring marking include, but are not limited to, the following:
	a. Dimensional changes to Drawings.
	b. Revisions to details shown on Drawings.
	c. Actual equipment locations.
	d. Changes made by Change Order.
	e. Changes made following Architect's written orders.
	f. Details not on the original Contract Drawings.
	g. Field records for variable and concealed conditions.
	h. Record information on the Work that is shown only schematically.

	3. Mark the Contract Drawings or Shop Drawings, whichever is most capable of showing actual physical conditions, completely and accurately.  If Shop Drawings are marked, show cross-reference on the Contract Drawings.
	4. Mark record sets with erasable, red-colored pencil.  Use other colors to distinguish between changes for different categories of the Work at same location.
	5. Mark important additional information that was either shown schematically or omitted from original Drawings.
	6. Note Construction Change Directive numbers, alternate numbers, Change Order numbers, and similar identification, where applicable.

	B. Record Transparencies:  Immediately before inspection for Certificate of Substantial Completion, review marked-up Record Prints with Architect.  When authorized, prepare a full set of corrected transparencies of the Contract Drawings and Shop Drawi...
	1. Incorporate changes and additional information previously marked on Record Prints.  Erase, redraw, and add details and notations where applicable.
	2. Refer instances of uncertainty to Architect for resolution.
	3. Owner will furnish Contractor one set of transparencies of the Contract Drawings for use in recording information.
	4. Print the Contract Drawings and Shop Drawings for use as Record Transparencies.  Architect will make the Contract Drawings available to Contractor's print shop.

	C. Record CAD Drawings:  Immediately before inspection for Certificate of Substantial Completion, review marked-up Record Prints with Architect.  When authorized, prepare a full set of corrected CAD Drawings of the Contract Drawings, as follows:
	1. Format:  Same CAD program, version, and operating system as the original Contract Drawings.
	2. Format:  DWG, Version 2004, operating in Microsoft Windows operating system.
	3. Incorporate changes and additional information previously marked on Record Prints.  Delete, redraw, and add details and notations where applicable.
	4. Refer instances of uncertainty to Architect for resolution.
	5. Architect will furnish Contractor one set of CAD Drawings of the Contract Drawings for use in recording information.
	a. Architect makes no representations as to the accuracy or completeness of CAD Drawings as they relate to the Contract Drawings.
	b. CAD Software Program:  The Contract Drawings are available in AutoCad 2008.


	D. Format:  Identify and date each Record Drawing; include the designation "PROJECT RECORD DRAWING" in a prominent location.
	1. Record Prints:  Organize Record Prints and newly prepared Record Drawings into manageable sets.  Bind each set with durable paper cover sheets.  Include identification on cover sheets.
	2. Record Transparencies:  Organize into unbound sets matching Record Prints.  Place transparencies in durable tube-type drawing containers with end caps.  Mark end cap of each container with identification.  If container does not include a complete s...
	3. Record CAD Drawings:  Organize CAD information into separate electronic files that correspond to each sheet of the Contract Drawings.  Name each file with the sheet identification.  Include identification in each CAD file.
	4. Identification:  As follows:
	a. Project name.
	b. Date.
	c. Designation "PROJECT RECORD DRAWINGS."
	d. Name of Architect.
	e. Name of Contractor.



	2.2 RECORD SPECIFICATIONS
	A. Preparation:  Mark Specifications to indicate the actual product installation where installation varies from that indicated in Specifications, addenda, and contract modifications.
	1. Give particular attention to information on concealed products and installations that cannot be readily identified and recorded later.
	2. For each principal product, indicate whether Record Product Data has been submitted in operation and maintenance manuals instead of submitted as Record Product Data.
	3. Note related Change Orders, Record Product Data, and Record Drawings where applicable.


	2.3 RECORD PRODUCT DATA
	A. Preparation:  Mark Product Data to indicate the actual product installation where installation varies substantially from that indicated in Product Data submittal.
	1. Give particular attention to information on concealed products and installations that cannot be readily identified and recorded later.
	2. Include significant changes in the product delivered to Project site and changes in manufacturer's written instructions for installation.
	3. Note related Change Orders, Record Specifications, and Record Drawings where applicable.


	2.4 MISCELLANEOUS RECORD SUBMITTALS
	A. Assemble miscellaneous records required by other Specification Sections for miscellaneous record keeping and submittal in connection with actual performance of the Work.  Bind or file miscellaneous records and identify each, ready for continued use...


	PART 3 -  EXECUTION
	3.1 RECORDING AND MAINTENANCE
	A. Recording:  Maintain one copy of each submittal during the construction period for Project Record Document purposes.  Post changes and modifications to Project Record Documents as they occur; do not wait until the end of Project.
	B. Maintenance of Record Documents and Samples:  Store Record Documents and Samples in the field office apart from the Contract Documents used for construction.  Do not use Project Record Documents for construction purposes.  Maintain Record Documents...


	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 DESCRIPTION OF WORK:
	A. The extent of metal fabrication work is shown and includes items fabricated from iron and steel shapes, plates, bars, strips, tubes, pipes and castings which are not a part of structural steel or other metal systems in other sections of these speci...
	1. Bolts, anchors, nuts, washers, fastening devices, etc.
	2. Miscellaneous structural steel, metals and supports, including shelf angles, loose bearing plates, lintels, steel trim, framing and supports.


	1.3 RELATED WORK UNDER OTHER SECTIONS:
	A. Horizontal Lifeline System - Elsewhere in Section 110010.

	1.4 QUALITY ASSURANCE:
	A. Codes and Standards:
	B. Comply with the provisions of the following codes, standards and specifications, except as otherwise shown and specified:
	1. AISC "Specifications for the Design, Fabrication, and Erection of Structural Steel for Buildings", including "Commentary of the AISC Specifications".
	2. AISC "Specification for the Design of Cold-Formed Steel Structural Members".
	3. AWS "Structural Welding Code".

	C. Qualification for Welding Work: Qualify welding processes and welding operators in accordance with AWS "Standard Qualification Procedure". Welding operators shall be qualified in accordance with Section 5 of AWS D1.1. Qualification records shall be...
	D. Field Measurements: Take field measurements prior to preparation of shop drawings and fabrication, where possible. Do not delay job progress; allow for trimming and fitting wherever taking field measurements before fabrication might delay work.
	E. Inserts and Anchorages: Furnish inserts and anchoring devices which must be set in concrete or built into masonry for installation of miscellaneous metal work. Provide setting drawings, templates, instructions and directions for installation of anc...
	1. See concrete and masonry sections of these specifications for installation of inserts and anchorage devices.

	F. Shop Assembly: Pre-assemble items in shop to greatest extent possible to minimize field splicing and assembly. Disassemble units only as necessary for shipping and handling limitations. Clearly mark units for reassembly and coordinated installation.

	1.5 SUBMITTALS:
	A. Manufacturer's Data: For information only, submit copies of manufacturer's specifications, anchor details and installation instructions for products to be used in the fabrication of miscellaneous metal work, including paint products. Transmit copy ...
	B. Shop Drawings: Submit shop drawings for fabrication and erection of miscellaneous metal assemblies. Include plans and elevations at not less than 1" to 1'-0" scale, and include details of sections and connections at not less than 3" to 1'-0" scale....


	PART 2 -  PRODUCTS
	2.1 MATERIALS AND COMPONENTS:
	A. Metal Surfaces, General: For fabrication of miscellaneous metal work which will be exposed to view, use only materials which are smooth and free of surface blemishes including pitting, seam marks, roller marks, rolled trade names and roughness.
	B. Structural Steel Plates, Shapes and Bars: ASTM A 36.
	C. Structural Steel Tubing: Welded or seamless, ASTM A 500 or ASTM A 501.

	2.2 NONFERROUS METALS
	A. Aluminum Extrusions:  2TASTM B 2212T, Alloy 6063-T6.

	2.3 ANCHORS:
	A. Threaded-Type Concrete Inserts: Galvanized ferrous castings, internally threaded to receive machine bolts; either malleable iron complying with ASTM A 47 or cast steel complying with ASTM A 27; hot-dip galvanized.
	B. Wedge-Type Concrete Inserts: Galvanized box-type ferrous castings, designed to accept bolts having special wedge-shaped heads; either malleable iron complying with ASTM A 47 or cast steel complying with ASTM A 27; hot-dip galvanized.
	1. Provide carbon steel bolts having special wedge-shaped heads, nuts, washers and shims; all galvanized in compliance with ASTM A 153.

	C. Slotted-Type Concrete Inserts: Galvanized 1/8" thick pressed steel plate complying with ASTM A 283; box-type welded construction with slot designed to receive square head bolt and with knockout cover; hot-dip galvanized.

	2.4 FASTENERS:
	A. General: Provide zinc-coated fasteners, with galvanizing complying with ASTM A 153, for exterior use or where built into exterior walls. Select fasteners for the type, grade and class required for the installation of miscellaneous metal items.
	1. Standard Bolts and Nuts: ASTM A 307, Grade A, regular hexagon head.
	2. Lag Bolts: FS FF-B-561, square head type.
	3. Machine Screws: FS FF-S-92, cadmium plated steel.
	4. Wood Screws: FS FF-S-111, flat head, carbon steel.
	5. Plain Washers: FS FF-W-92, round, general assembly, grade carbon steel.
	6. Lock Washers: FS FF-W-84, helical spring type, carbon steel.
	7. Masonry Anchorage Devices: Expansion shields; FS FF-S-325.
	8. Toggle Bolts: Tumble-wing type; FS FF-B-588, type, class and style as required.


	2.5 PAINT:
	A. Metal Primer Paint: Primer selected must be compatible with finish coats of paint. Coordinate selection of metal primer with finish paint requirements specified in Division 9.
	B. Galvanizing Repair Paint: High zinc dust content paint for regalvanizing welds in galvanized steel, complying with Military Specification MIL-P-21035 (Ships).
	1. Product conforming to above specification: ZRC cold galvanizing compound.

	C. Where galvanizing prior to completing fabrication cannot be avoided, joints shall be welded after fabrication, ground smooth and finished with four (4) full coats of California Products Corp. WW Totrust, Sealube ZRC, ZIRP by Duncan Galvanizing or a...

	2.6 ALUMINUM FINISHES
	A. As-Fabricated Finish:  AA-M10 (Mechanical Finish:  as fabricated, unspecified).

	2.7 FABRICATION, GENERAL:
	A. Workmanship: Use materials of size and thickness shown or, if not shown, of required size and thickness to produce strength and durability in finished product. Work to dimensions shown or accepted on shop drawings, using proven details of fabricati...
	B. Form exposed work true to line and level with accurate angles and surfaces and straight sharp edges. Ease exposed edges to a radius of approximately 1/32" unless otherwise shown. Form bent-metal corners to smallest radius possible without causing g...
	C. Weld corners and seams continuously, complying with AWS recommendations. Grind exposed welds smooth and flush, to match and blend with adjoining surfaces.
	D. Form exposed connections with hairline joints, flush and smooth, using concealed fasteners wherever possible. Use exposed fasteners of type shown or, if not shown, Phillips flat-head (countersunk) screws or bolts.
	E. Provide for anchorage of type shown, coordinated with supporting structure. Fabricate and space anchoring devices as shown and as required to provide adequate support for intended use.
	F. Cut, reinforce, drill and tap miscellaneous metal work as required to receive finish hardware and similar items.
	G. Galvanizing: Provide a hot-dip zinc coating, with the addition of 0.05 - 0.09% Nickel to the zinc bath, for those items supporting or built-into exterior masonry or concrete, steel items exposed to the weather, and other items shown or specified to...
	1. ASTM A 153 for galvanizing iron and steel hardware.
	2. ASTM A 123 for galvanizing rolled, pressed and forged steel shapes, plate, bars and strip 1/8" thick and heavier.
	3. After pickling and prior to galvanizing, the steel shall be immersed in a bath of zinc ammonium chloride.  The dry kettle process shall be used to eliminate any flux inclusions on the surface of the galvanized material.

	H. Shop Painting:
	1. Shop paint miscellaneous metal work, except members or portions of members to be embedded in concrete or masonry, surfaces and edges to be field welded, and galvanized surfaces, unless otherwise specified.
	2. Remove scale, rust and other deleterious materials before applying shop coat. Clean off heavy rust and loose mill scale in accordance with SSPC SP-2 "Hand Tool Cleaning", or SSPC SP-3 "Power Tool Cleaning", or SSPC SP-7 "Brush-Off Blast Cleaning".
	3. Remove oil, grease and similar contaminants in accordance with SSPC SP-1 "Solvent Cleaning".
	4. Apply one shop coat of metal primer paint to fabricated metal items, except apply two coats of paint to surfaces inaccessible after assembly or erection. Change color of second coat to distinguish it from the first.
	5. Immediately after surface preparation, brush or spray on metal primer paint, applied in accordance with manufacturer's instructions, and at a rate to provide uniform dry film thickness of 1.5 mils for each coat. Use painting methods which will resu...
	6. Where painting of galvanized steel is indicated, provide factory-applied polyamide epoxy primer, 2.0 mils DFT, minimum, in preparation for field applied topcoat.  Apply primer within twelve hours after galvanizing at the galvanizer's plant in a con...
	a. Provide Duncan PrimerGalv for all galvanized surfaces indicated to be field painted.


	I. Shop Marking: When shop markings are utilized on metal items for the convenience of the fabricator or installer, use marking devices which are compatible to the subsequent paint coatings; otherwise remove markings upon installation and prepare surf...

	2.8 MISCELLANEOUS METAL FABRICATIONS:
	A. Rough Hardware:
	1. Furnish bent or other custom fabricated bolts, plates, anchors, hangers, dowels and other miscellaneous steel and iron shapes as required for framing and supporting indicated materials and equipment and for anchoring or securing other materials and...
	2. Manufacture or fabricate items of sizes, shapes and dimensions required. Furnish malleable iron washers for heads and nuts which bear on wood structural connections; elsewhere, furnish steel washers.

	B. Loose Bearing Plates:
	1. Provide for steel items bearing on masonry or concrete construction, made flat, free from warps or twists, and of required thickness and bearing area, as indicated. Drill plates to receive anchor bolts and for grouting as required. Galvanize after ...

	C. Miscellaneous Framing and Supports:
	1. Provide miscellaneous steel framing, including frames to receive gratings, and supports which are not a part of structural steel framework, as required to complete work.
	2. Reinforce openings through steel deck, greater than 12" x 12" (144 sq. in.), with angle framing as detailed, and indicated on the Structural Drawings.
	3. Fabricate miscellaneous units to sizes, shapes and profiles shown or, if not shown, of required dimensions to receive adjacent other work to be retained by framing. Except as otherwise shown, fabricate from structural steel shapes and plates and st...
	4. Equip units with integrally welded anchor straps for casting into poured concrete or building into masonry wherever required. Furnish inserts if units must be installed after concrete is placed. Except as otherwise shown, space anchors 24" o/c. and...
	a. Galvanize exterior miscellaneous frames and supports.


	D. Miscellaneous Steel Trim:
	1. Provide shapes and sizes as required for profiles shown, except as otherwise noted, fabricate units from structural steel shapes and plates and steel bars, with continuously welded joints and smooth exposed edges. Use concealed field splices wherev...
	a. Galvanize exterior miscellaneous steel trim.




	PART 3 -  EXECUTION
	3.1 INSPECTION:
	A. Examine the areas and conditions under which miscellaneous metal items are to be installed. Do not proceed with the work until unsatisfactory conditions have been corrected.

	3.2 PREPARATION:
	A. Furnish setting drawings, diagrams, templates, instructions, and directions for installation of anchorages, such as concrete inserts, anchor bolts and miscellaneous items having integral anchors, which are to be embedded in concrete or masonry cons...

	3.3 INSTALLATION:
	A. Setting Loose Bearing Plates:
	1. Clean concrete and masonry bearing surfaces of any bond-reducing materials, and roughen to improve bond to surfaces. Clean the bottom surface of bearing plates.
	2. Set loose bearing plates on wedges, or other adjustable devices. After the joints have been positioned and plumbed, tighten the anchor bolts. Do not remove wedges or shims, but if protruding, cut-off flush with the edge of the bearing plate before ...
	3. Pack bedding mortar solidly between bearing surfaces and plates to ensure that no voids remain.


	3.4 GALVANIZING:
	A. Completely clean interior as well as exterior surfaces and coat with zinc. Provide vent holes for air and frothy fluxes to be allowed to flow upward and completely out; cleaning solutions and molten zinc must be allowed to flow in and completely we...
	B. Locate vent holes at the highest point and drainage holes at the lowest point each member.
	C. Interconnect all sections of fabricated pipework with full open tee or with miter joints. Each enclosed section must be provided with a vent hole at each end.
	D. Base plates and end plates must be designed to facilitate venting and draining. Fully cutting the plate provides minimum obstruction to a full, free flow into and out of the pipe. Since this is not always possible, the use of vent holes in the plat...
	E. Close vent holes with drive caps or plugs installed after galvanizing, hammer in and file off flush with surrounding surfaces.
	F. Completely submerge tubular structures in one dip in the galvanizing kettle.
	G. Provide vent and drainage holes in internal gusset plates and end flanges. In circular hollow shapes these should be located diametrically opposite to each other at opposite ends of the member.
	H. In rectangular hollow shapes, the four corners of the internal gusset plates should be cropped. Internal gusset plates in all large hollow sections should be provided with an additional opening at the center.

	3.5 FASTENING TO IN-PLACE CONSTRUCTION:
	A. Provide anchorage devices and fasteners where necessary for securing miscellaneous metal items, including ladders, cages, alternating tread ladders, etc. to in-place construction; using threaded fasteners for concrete and masonry inserts, toggle bo...

	3.6 CUTTING, FITTING AND PLACEMENT:
	A. Perform cutting, drilling and fitting required for installation of miscellaneous metal items. Set work accurately in location, alignment and elevation, plumb, level, true and free of rack, measured from established lines and levels. Provide tempora...
	B. Fit exposed connections accurately together to form tight hairline joints. Weld connections which are not to be left as exposed joints, but cannot be shop welded because of shipping size limitations. Grind joints smooth and touch-up shop paint coat...

	3.7 FIELD WELDING:
	A. Comply with AWS Code for procedures of manual shielded metal-arc welding, appearance and quality of welds made, and methods used in correcting welding work.

	3.8 TOUCH-UP PAINTING:
	A. Cleaning and touch-up painting of field welds, bolted connections and abraded areas of the shop paint on miscellaneous metal is specified in Division 9.

	PART 3 – EXECUTION
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