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DOCUMENT 00900 - ADDENDUM #2

TO: PROSPECTIVE BIDDERS

1.01 This Addendum forms a part of the Contract Documents and modifies the Bidding
Documents with amendments and additions noted below.

1.02 Acknowledge receipt of this Addendum in the space provided in the Bid Form.
Failure to do so may disqualify the Bidder.

1.03 This Addendum consists of 1 page and the following Attachments:

. Pre-Bid Meeting Minutes, 11/1/12
Pre-Bid Meeting Sign-in Sheet, 11/1/12
C. Section 00410 — Bid Form

w >

CHANGES TO THE SPECIFICATIONS

2.01 SECTION 00410 — Bid Form (Replace in its entirety with the attached section)
CHANGES TO THE DRAWINGS

3.01 None
QUESTION RESPONSES

4.01 No questions received through URI Purchasing. Refer to attached Pre-bid Minutes for
questions addressed during the Pre-Bid Meeting.

END OF DOCUMENT 06900

Rev. 7/1/12 ADDENDA AND MODIFICATIONS
11/0112 00800-1




BREWSTER THORNTON GROUP ARCHITECTS 150 Chestnut Street, Providence, RI 02903 401.861.1600
fax 401.861.5588

URI Soccer Complex Renovation: Earthwork/Irrigation
University of Rhode Island, Kingston, RI

PRE-BID WALKTHROUGH NOTES:

Date: November 1, 2012, 1:00 PM at the Sherman Building, 523 Plains Road

Present: Brian Boesch, Ray Wilcox, URI OCP; Tracey Angell, URI Purchasing; Schane Tallardy,
BTGA; Various General Contractors (refer to sign-in sheet)

Prepared by:  Schane M. Tallardy

Distribution: ~ Addendum

The following agenda was reviewed by Ray Wilcox, Tracey Angell, Brian Boesch and Schane
Tallardy

o Project Name: URI Soccer Complex Renovation: Earthwork/Irrigation

e Bid# 2287 & 2288

e URI Staff/OCP Project Manager
¢ Ray Wilcox — URI Project Manager
o Brian Boesch — URI Turfgrass Manager
o Tracey Angell — URI Purchasing
s Architect :
o Schane Tallardy — Project Manager, Brewster Thornton Group Architects

¢ Agenda
o Review of Bid Requirements, Project Scope, Alternates
o Building Walk through
o Questions and Answers

s Bid Procedure

o Earthwork Bid Due 11/8/12 @ 3:00pm URI Purchasing Office, 581 Plains Road,
Kingston, RI

o Irrigation Bid Due 11/8/12 @ 3:30pm URI Purchasing Office, 581 Plains Road,
Kingston, RI

o Mandatory Pre-Bid, Sign-in please

o Docs available online through State Purchasing Website

o Questions period has ended. All questions were due to Tracey Angell, URI
Purchasing, by Wednesday 10/31/11 by 1:00 pm.

o All bids must be accompanied by 5% Bid Surety.

e Bid Form 00410 - complete in totality (fill in all spaces), Dollars, Alts, Breakouts, Unit
Prices, License #, Addenda, Signature
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Schedule
o Completion by 8/17/12

Sections of Note in the URTI Project Manual

“Public” copy of all bids > $750K, RIGL Section 37-2-18 (P.L. 122) (FEIN not required
to be disclosed on the Public Copy).
Section 00720 — URI Sexual Harassment Policy
Section 00730 — URI Safety Manual
Section 00760 — URI Water System Regulations/Policies
Within Section 01100 — Summary of Work
o 1.05 Site Use and Premises, protect URI property and material
Section 1200, Allowances
o Earthwork: Surface Grading - $3,000 for work beyond areas indicated to blend
topography.
o Irrigation: Irrigation Piping - $1,000 for additional piping if required to reroute
around obstructions, if encountered.
Section 01200, Price and Payments
o 100% P&P bond
o Prevailing Wage Rates online
o Monthly Requisitions include Certified Payrolls, Lien Waiver, Schedule Update
and Material Status Report
Minority Business Enterprise (MBE) Participation - Early Contact with MBE Officer,
10% participation is required unless a waiver is granted.
Equal Employment Opportunity (EEO) Certification — Paperwork must be completed,
filed and approved by the EEO officer prior to issuance of the P.O.
Other work by Owner
o Water connection will be provided by the Owner. If alternate for backflow
preventer is not selected, this work will also be completed by the Owner.
o Final wiring for the irrigation controller will be completed by the Owner.
o Existing manhole covers will be raised by the Owner. The Contractor will be
required to provide final grade stakes at each cover.
P.0./Pre-Award Meeting
o Pre-Award meeting will be held with the apparent low bidder and
recommendation will be made to the Purchasing office. Issuance of'a P.O. by the
University shall be considered as Notice to Proceed.
Addendum #2 will include:
o Meeting notes from Pre-bid including sign-in sheet.
o Answers to questions from Pre-bid and as submitted by due date
o New bid form.

Brian Boesch

20f3

Technical Overview of Project
o Re-grading of the existing soccer practice fields from soccer fence (north) to
baseball fence (south). Final surface is to be flat plane with approximately 1/2%
pitch.
o Installation of new field irrigation system for soccer practice fields.




o Alternates are noted through the construction set
o Earthwork — None
o Irrigation — Alternate #1: Backflow preventer valve.
s General Contractor will be responsible for filing application, picking up and paying for
the irrigation permit and plumbing permit, if alternate work is selected.

Following the pre-bid introduction, Brian Boesch led a walkthrough of the site. The following
questions were addressed:

I. Q: Where is the irrigation connection point? A: URI will provide the connection to the
water source with ductile pipe. If the alternate for the backflow preventer is accepted the
irrigation connection point will be at the new water connection. If the alternate is not
accepted, URI will provide the backflow preventer and the irrigation system connection
will begin there.

2. Q: The specification states that pressure testing is to be completed before the pipe is
back-filled. Is this correct? A: No. Pressure testing should occur after the pipe has
been backfilled.

3. Q: Will the contractor be required to provide the backflow enclosure? A: Yes. The
Alternate pricing for the backflow preventer should include cost for the valve, the
concrete pad and the enclosure.

4. Q: Is the contractor to contact DigSafe? A: Yes. Both the site contractor AND the
irrigation contractor are required to contact DigSafe to ensure that everyone is aware of
the existing conditions. In addition fo DigSafe to the contractors will be required io
coordinate with Brian Boesch for utility locations known to URI Facilities.

5. Q: Will the URI provide final surveying? A: No. The Contractor shall provided in-
house survey for final grade verification.

6. Q: What is expected for final grade material? A: A minimum 37 of topsoil is required
per the spec. It is possible that existing soil conditions contain upwards of 24" of topsoil.
This is okay to remain as part of the new grading.

7. Q: What is to be done with the existing material during the re-grading? 4. the
existing top material is to be removed from the site. No screening will be allowed. The
existing sod is to be stripped and removed off site by the contractor. Excess grade
material from cutting will be brought to Peckham Farm; the Contractor is responsible
Jor moving this material.
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Boesch/BTGA Standard Contract Documents-SU
Irrigation System Soccer Complex Renovation KC.AMISC.2012.001

DOCUMENT 60410 - BID FORM

Date:
To: University of Rhode Island
Purchasing Office
581 Plains Road, Kingston, R 02881
Project: Ifrigation System, Soccer Complex Renovation
University of Rhode Island, Kingston Campus
Submitted by:

(include address,
tel. & FAX nos.,
and license no.

if applicable)

1. BID
Having examined the Place of The Work and all matters referred to in the Bid Documents and in

the Contract Documents prepared by URI for the above mentioned project, we, the undersigned,
hereby offer to enter into a Contract to perform the Work for the Sum of:

(3 )

(written, and numerically)

¢ We have included the specified Allowance from Section 01200 in Division 1 of the Specifications
in the above Bid sum as follows:

Irrigation Piping $1,000.00

¢ We have included the required Bid security in the above Bid Sum. We have included 100%
Payment and Performance Bonds in the above Bid Sum.

We have included the original Bid and required additional “public copy” if required by
Document 00210 — Supplemental Instructions to Bidders.

We have included the list of projects and references requested in Section 02810.

*

Rev. 7/1/12 BiD FORM
11/01/12 00410-1




Boesch/BTGA Standard Contract Documents-SU
Irrigation System Soccer Complex Renovation KC.AMISC.2012.001

2.

ALTERNATES

We propose to modify the above Bid Sum by the following amount(s) as identified by (a)
numbered Alternative(s) specified in Section 01200 of the Specifications, and as may be selected
by the Owner:

Add Alternate No. 1 - Provide pricing for the addition of a backflow preventer valve,
FEBCO™ 825Y 2 1/2-inch. (See Section 02810).

Add: 8 )

ACCEPTANCE
This offer shall be open to acceptance and is irrevocable for sixty days from the bid closing date.
If this bid is accepted by the Owner within the time period stated above, we will:

- Proceed under the Agreement, subject to compliance with required State regulatory agency
approvals as described in the Bid Documents.
- Furnish the required bonds in compliance with amended provisions of the Instructions to

Bidders.
- Commence work within seven days after receipt of a Purchase Order from URI Purchasing.

Ifthis bid is accepted within the time stated, and we fail to commence the Work, or we fail to
provide the required Bonds, the security deposit shall be forfeited to the Owner by reason of our
failure, limited in amount to the lesser of the face value of the security deposit or the difference
between this bid and the bid upon which a Contract is signed.

In the event our bid is not accepted within the time stated above, the required security deposit shall
be returned to the undersigned, in accordance with the provisions of the Instructions to Bidders;
unless a mutually satisfactory arrangement is made for its retention and validity for an extended
period of time.

CONTRACT TIME
If this Bid is accepted, we will achieve Substantial Completion of the Work by Dec. 21st. We
have included all premium time or additional staffing required to accommodate this scheduie.

REQUIREMENT FOR LICENSE NUMBER
In compliance with the requirements of Rhode Istand General Law, Section 5-65-23, my Rhode Island
ticense number for the work to be performed by this firm as prime contractor is:

LICENSE NUMBER:

Rev. 7/1/12 BID FORM
11/01/12 00410-2




Boesch/BTGA Standard Contract Documents-SU
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6. ADDENDA
The following Addenda have been received. The modifications to the Bid Documents noted

below have been considered and all costs are included in the Bid Sum.

Addendum No. 1, dated

Addendum No. 2, dated

7. BID FORM SIGNATURE(S)

(Bidder's name)

By:

Title:

Corporate Seal:

END OF DOCUMENT

Rev. 71112 BID FORM
11/01/12 00410-3




