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Request for Proposal  

Information 
 

 24 Jan 11 
 

 
RFP #7448214 
 
TITLE: ARRA -Cyber Infrastructure Project @ URI 
 
Submission Deadline: 18 Feb 11 @ 1:00 PM (Eastern Time) 
 
 
 
 
 
 

 

Questions concerning this solicitation may be e-mailed to the Division of Purchases at 
questions@purchasing.ri.gov no later than 1 Feb 11 @ 12:00 Noon  (Eastern Time).  Please reference the 
RFP # on all correspondence and send questions in a Microsoft Word format. Questions received, if any, 
will be answered and posted on the Internet as an addendum to this RFP. It is the responsibility of all 
interested parties to download this information. 
 
 
 
 
 
Jerome D. Moynihan, C.P.M., CPPO 
Assistant Director for Special Projects 
 
Vendors must register on-line at the State Purchasing Website at www.purchasing.state.ri.us to able 
to download a Bidder Certification Cover form which must accompany each offer. 
 
NOTE TO VENDORS:   
No offer will be considered that is not accompanied by a completed and signed RIVIP generated Bidder 
Certification Cover Form. 
 

THIS PAGE IS NOT A BIDDER CERTIFICATION FORM 

PRE-PROPOSAL CONFERENCE: Yes              Date: 3 Feb 11           Time: 9:00     AM (Eastern)  

Mandatory: YES  

Location: University of RI, University Library (Galanti Lounge), 15 Lippitt Road, Kingston, RI 
 

SURETY REQUIRED:  Yes 
 
BOND REQUIRED:  YES 
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I.    INTRODUCTION 
 
INSTRUCTIONS AND NOTIFICATIONS TO OFFERORS: 
 
Potential offerors are advised to review all sections of this Request carefully, and to follow instructions completely, 
as failure to make a complete submission as described elsewhere herein may result in rejection of the proposal. 
 
Alternative approaches and/or methodologies to accomplish the desired or intended results of this procurement are 
solicited.  However, proposals which depart from or materially alter the terms, requirements, or scope of work 
defined by this Request will be rejected as being non-responsive. 
 
All costs associated with developing or submitting a proposal in response to this Request, or to provide oral or 
written clarification of its content, shall be borne by the offeror.  The State assumes no responsibility for these costs. 
 
Proposals are considered to be irrevocable for a period of not less than sixty (60) days following the opening date, 
and may not be withdrawn, except with the express written permission of the State Purchasing Agent. 
 
All pricing submitted will be considered to be firm and fixed unless otherwise indicated herein. 
 
Proposals misdirected to other State locations or which are otherwise not present in the Division of Purchases at the 
time of opening for any cause will be determined to be late and will not be considered. The “Official” time clock is 
in the reception area of the Division of Purchases. 
 
In accordance with Title 7, Chapter 1.1 of the General Laws of Rhode Island, no foreign corporation shall have the 
right to transact business in the state until it shall have procured a Certificate of Authority to do so from the Rhode 
Island Secretary of State (401-222-3040). This will be a requirement only of the successful bidder (s). 
 
Offerors are advised that all materials submitted to the State of Rhode Island for consideration in response to this 
Request for Proposals will be considered to be public records, as defined in Title 38 Chapter 2 of the Rhode Island 
General Laws.  
 
Also, Submitters should be aware of the State’s MBE requirements, which addresses the State's goal of ten per cent 
(10%) participation by MBE's in all State procurements. For further information, contact the State MBE 
Administrator at (401) 574-8253 or cnewton@gw.doa.state.ri.us   Visit the website http://www.mbe.ri.gov 
 
Interested parties are instructed to peruse the Division of Purchases web site on a regular basis, as additional 
information relating to this solicitation may be released in the form of an addendum to this RFP / LOI  
 
Equal Employment Opportunity (RIGL 28-5.1) § 28-5.1-1 Declaration of policy. – (a) Equal opportunity and 
affirmative action toward its achievement is the policy of all units of Rhode Island state government, including all 
public and quasi-public agencies, commissions, boards and authorities, and in the classified, unclassified, and non-
classified services of state employment. This policy applies in all areas where the state dollar is spent, in 
employment, public service, grants and financial assistance, and in state licensing and regulation. For further 
information, contact the Rhode Island Equal Employment Opportunity Office, at 222-3090 or via email  
raymondl@gw.doa.state.ri.us 
 
Subcontracts are permitted, provided that their use is clearly indicated in the offeror’s proposal, and the 
subcontractor(s) proposed to be used are identified in the proposal.   
 
If you wish to seek to do business with the State of Rhode Island, you must register and utilize the E-Verify 
Program.  Please refer to www.dhs.gov/E-Verify or the Division of Purchases website at www.purchasing.ri.gov for 
more information. 
 
RIGL 37-13-3.1 State public works contract apprenticeship requirements. * (a) Notwithstanding any laws to the 
contrary, all general contractors and subcontractors who perform work on any public works contract awarded by the 
state after passage of this act and valued at one million dollars ($1,000,000) or more shall employ apprentices 
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required for the performance of the awarded contract. The number of apprentices shall comply with the apprentice to 
journeyman ratio for each trade approved by the apprenticeship council of the department of labor and training.  
 
ARRA SUPPLEMENTAL TERMS AND CONDITIONS  
For contracts and sub-awards funded in whole or in part by the American Recovery and Reinvestment Act of 2009. 
Pub.L.No. 111-5 and any amendments thereto, such contracts and sub-awards shall be subject to the Supplemental 
Terms and Conditions For Contracts and Sub-awards Funded in Whole or in Part by the American Recovery and 
Reinvestment Act of 2009. Pub.L.No. 111-5 and any amendments thereto located on the Division of Purchases 
website at   www.purchasing.ri.gov." 
 
 

NOTICE TO CONTRACTORS 
AND VENDORS BIDDING  

ON PUBLIC WORKS PROJECTS 

 
Effective January 1, 2011 all Public Works related project proposals exceeding one million ($1,000,000) dollars are 
required to include a “public copy”.  All agency contract solicitations, requests for proposals, invitations for bids, 
etc. shall state that any bid or proposal that exceeds one million ($1,000,000) dollars must include a copy to be 
available for public inspection upon the opening of the bids.  Any bid or proposal in excess of one million 
($1,000,000) dollars which does not include a copy for public inspection shall be deemed to be non-responsive.  For 
further information, please  see R.I. Gen. Laws Section 37-2-18 (P.L. 221) 
http://www.rilin.state.ri.us/PublicLaws/law10/law10221.htm and Purchasing Rules & Regulations amendment at 
www.purchasing.ri.gov.  Proposed regulations will become final on January 11, 2011. This regulation applies to all 
public works projects (vertical and horizontal) exceeding $1 million dollars and any combination of base bid plus all 
alternates.  
 
In accordance to Purchasing Rules and Regulations adopted on January 11, 2011 the following conditions are 
required: 

1. All bid proposals shall be opened publicly and read aloud. 
2. Each bid, together with the name of the bidder, shall be recorded and an abstract made available 

“immediately” for public inspection. 
3. Copy of the redacted bid proposal shall be available for public inspection by the close of the business the 

day the subject bid(s) and/or contract(s) is opened by the Division of Purchases. 
4. The burden to identify and withhold from the public copy that is released at the bid opening any trade 

secrets, commercial or financial information, or other information the bidder deems not subject to public 
disclosure pursuant to Chapter 38-2, the Access to Public Records Act, shall rest solely and exclusively 
with the bidder submitting the bid proposal. 

5. At the time that a proposal is submitted, a bidder must submit a redacted copy of the bid proposal in a PDF 
(Portable Document File) file format on a read only CD-R Media Disk (hereinafter referred to as a “CD”). 
Vendors are required to provide all documents submitted in response to the bid solicitation on the CD. 

a. The acceptable media is a CD-R.  Media that is read/writable (CD RW) will not be accepted.   
b. Only readable, not writeable media is acceptable.  
c. Vendor is responsible for supplying their own CD-R media. 
d. Vendor is responsible for the integrity of the CD. 

 
6. Failure of the bidder to submit a public copy on a readable CD, as required by RIGL 37-2-18 as amended, 

shall result in the disqualification of said bid. 
 

7.  CD must be enclosed in a protective cover and the protective cover clearly labeled with  
     the following:    

a. Marked “Public Copy” 
b. Title of Solicitation as it appears on the RIVIP cover letter. 
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c. Name of Company and Vendor ID as it appears on the RIVIP cover letter. 
d. Bid Response Number as it appears on the RIVIP cover letter. 
e. Date of Bid as it appears on the RIVIP cover letter. 

8.  Bid response on CD-R to be in a PDF (Portable Document Format). 
a. One PDF file will be on the CD-R. File to meet the  following requirements: 

i. Only one file will contain all documents in response to the bid.  If you have more than 
one document for the response, the documents must be concatenated or merged into one 
PDF document.  Failure to submit one only PDF file may result in disqualification of bid. 

ii. File should be named in the following manner: 
1. BidNumber_DateofBid_VendorName_VendorID.pdf.  Where: 

1. Bid Number is the bid number for which the response is for as it 
appears on the RIVIP cover sheet. 

2. Dateofbid is date of bid as it appears on the RIVIP cover sheet. 
3. VendorName is the name of the vendor as it appears on the RIVIP 

cover sheet. 
4. Vendor ID as it appears on the RIVIP vendor cover sheet. 

Note: you must use underscores in separating the fields.  Do not use underscores 
anywhere else in the filename other than to separate the fields. 

Example:  1234567_06012011_Vendor1_9876.pdf 
 

9.  Purchasing staff will officially conclude the bid opening and all loaded proposals will be   
     posted to the Purchasing web site.  All proposals will be available immediately after bid 
     opening www.purchasing.ri.gov . 

 
For technical assistance, contact the Division of Purchases office at 574-8100. 

 
  

1.0  OBJECTIVE 
 

The  State / University of Rhode Island intends to acquire a complete design and build of the fiber optic 
network for its identified facilities as defined by the RFP. The State /  University of Rhode Island is soliciting 
bids for the contractor to obtain all of the necessary commercial space pole attachment agreements, 
design, installation, termination, testing and acceptance of a complete fiber optic network as described in 
the attached specifications. The RFP prices quoted shall be all‐inclusive and represent complete installation 
at all sites shown including all make ready cost in the attached documents and specifications. The work 
consists of approximately 40 miles of aerial installations, entry into 8 buildings.  The Contractor shall be 
responsible for all parts, labor, equipment, electrical, telecom and all other associated apparatus necessary 
to completely install, terminate, splice, test and turnover for acceptance to the University of Rhode Island 
the complete fiber optic network detailed herein. The Contractor shall provide a not to exceed cost for all 
estimated make ready costs associated with the project.  The State / University of Rhode Island reserves 
the right to pay actual make ready costs and contract directly with Verizon and the National Grid for all 
make ready costs. The University of Rhode Island is also requesting an Alternate IRU as part of this project 
in conjunction with OSHEAN Inc.  

 
1.1  SCHEDULE OF EVENTS 

     
1.1.1 The following is the required schedule of events for this project. The schedule may change depending on 

the results of the responses and a final schedule will be established prior to contracting with the 
successful Contractor. 

  
Events           Date                                           

 
1. Release of RFP to Bidders                                           1/24/11 
2. Bidders Conference                                                      2/3/11 
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3. Site Survey                                                                  2/3/11 
4. Response Received from Bidders                           2/18/11 
5. Evaluation of Responses                                           tbd. 
6. Contract Award                                                           tbd 
7. Installation Starts                                                        tbd 
8. Installation Completes                                               tbd 
9. Review of As‐builds                                                    tbd 
10. Final Punch List                                                            tbd 
11. Acceptance by the Customer                                    tbd 

 
2.0  GENERAL CONDITIONS OF THE RFP 

This solicitation, and any subsequent award, is governed by the State’s General Conditions of Purchase 
(available at www.purchasing.ri.gov) 

 
2.0.1 Proposal Costs: The  State / University of Rhode Island will not be liable for any cost incurred by the 

respondents in preparing responses to this RFP or negotiations associated with award of this contract.  
 
2.0.2 Modifications: The State / University of Rhode Island reserves the right to change, modify, extend or 

cancel the RFP at any time. 
 

2.0.3 Review: All Contractors are required to thoroughly review the RFP specifications and associated drawings 
to ensure responses are complete. If the Contractor fails to respond to the RFP as instructed it may be 
grounds for disqualification.  

 
2.0.4 Rejection: The  State / University of Rhode Island reserves to right to reject the Contractors proposal for 

incompleteness based on the requirements. The University also reserves the right to reject any portion 
of the proposal. 

 
2.0.5 Prevailing Wages: All Contractors are required to pay Prevailing Wages in accordance with the State of 

Rhode Island prevailing wage laws. All Contractors are encouraged to consult with the State of Rhode 
Island's Department of Labor and Training for questions or concerns regarding paying prevailing wages 
or visit the web site at http://www.dlt.state.ri.us/. 

 
2.0.6 State Bidding Requirements:  Bidder's attention is referred to State requirements pertaining to conditions 

of employment to be observed, including the Equal Employment Opportunity Act, and requirements 
that 10 percent of the dollar value of the work must be performed by Minority Business Enterprises, and 
wage rates to be paid under the Contract for this Project must be in accordance with those prevailing 
wages on file at the Rhode Island Department of Labor, Office of the Director.  Bidders are subject to the 
terms, conditions, and provisions of Chapters 2, 12, 13, and 14.1 of Title 37, general laws of the State of 
Rhode Island, 1956 as amended.  This includes requirements for apprentice employment in accordance 
with RIGL 37‐13‐3.1. 
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2.0.7 BID FORM: 
 

Date: 
 
To:                 Department of Administration, Division of Purchases 
                       One Capitol Hill, Providence RI 02908 
 
Project:        URI Cyber Infrastructure Project 
 
 
Submitted By:  
Address: 
Phone: 
Fax: 

 
I. BID  

Having reviewed the RFP, contract documents and instruction to bidders for the above 
mentioned project, we submit our offer to enter into contract to perform the work for the sum 
of: 

 
Base Bid $ 
Lump Sum Contingency $50,000.00 
Total Base Bid Price $  
Not to Exceed Make Ready Costs $ 
 
Alternate #1 Municipal Space $ 
Lump Sum Contingency $50,000.00 
Total Alternate Bid Price $  
Not to Exceed Make Ready Costs $ 
 
Alternate #2 IRU $ 
 
Alternate #3 OPTION A Kingston to NBC $ 
Total Alternate Bid Price $  
Not to Exceed Make Ready Costs $ 
 
Alternate #3 OPTION B Kingston to NBC $ 
Total Alternate Bid Price $  
Not to Exceed Make Ready Costs $ 
 
Alternate #4 Fiber Optic Cable $ 
 
Alternate #5 $ 
Lump Sum Contingency $50,000.00 
Total Alternate Bid Price $  
Not to Exceed Make Ready Costs $ 
 
Alternate #6 $ 
Lump Sum Contingency $50,000.00 
Total Alternate Bid Price $  
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Not to Exceed Make Ready Costs $ 
 
Alternate #7 $ 
Total Alternate Bid Price $  
 
 
Unit Cost Per Foot for Complete 6 SM Fiber Cable/Strand/Lash Installed $ 
 
Unit Cost Per Foot for Complete 24 SM Fiber Cable/Strand/Lash Installed $ 
 
Unit Cost Per Foot for Complete 48 SM Fiber Cable/Strand/Lash Installed $ 
 
Unit Cost Per Foot for Complete 72 SM Fiber Cable/Strand/Lash Installed $ 
 
Unit Cost Per Foot for Complete 144 SM Fiber Cable/Strand/Lash Installed $ 
 

We understand that this project may contain funding through the American Recovery and Reinvestments Act 
of 2009 and agree to comply with all applicable terms and conditions as outlined in Document 00710 – 
Supplemental General Conditions – ARRA.  We agree to provide all documentation in accordance with URI 
requests. 

 
 

II. Contract Duration 
 

80% Project Completion‐ 80% of the approved schedule of values shall be completed and 
invoiced by July 1st 2011.  

 
Substantial Completion‐  The project shall be Substantially Completed and invoiced by June 1st 
2012. Substantial Completion includes everything but the final punch list. 
 
Final Completion‐ 30 Days after the Date of the Substantial Completion. 

 
III. Liquidated Damages 

 
If we fail to achieve certification of 80% project  completion, substantial completion or final 
completion at the expiration of the agreed upon contract time indicated above, we acknowledge 
we will be assessed Liquidated Damages for each calendar day the project  continues to be in 
default of 80% Project Completion, Substantial Completion, and/of Final Completion. 
 
80% Project Completion by July 1st 2011. $1,000 per calendar day. 
Note: If Alternate #3 Option B is executed the 80% Project Completion by July 1st  doesn’t apply. 
 
Substantial Completion: $1,000 per calendar day. 
 
Final Completion: $1,000 per calendar day. 
 

IV. Schedule 
 

   Time is of the essence on this project due to the following funding sources, ARRA “American 
Recovery and Reinvestment Act of 2009”, Pub. L. No. 111‐5, NIH INBRE “RI Network for 
Excellence in Biomedical and Behavioral Research”, EPSCoR, DoE “Department of Energy”. The 
Contractor shall meet the proposed scheduled dates to ensure all funding sources can be spent.  
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If the Contractor fails to meet the proposed schedules the funding sources will expire and the 
contact could be canceled at no additional expense to the owner.  
 

V. Addenda 
 

We acknowledge and have received the following addendums as part of the project documents. 
 
Addendum No.1 Date: 
 
Addendum No.2 Date: 
 
 
 

VI. State of Rhode Island License Number 
 

The Prime Contractor under which the work shall be performed shall provide a State of Rhode 
Island Contactor License.  
 
License Number: 
 
 

 
2.0.8 DOCUMENT 00450 ‐ BIDDER'S QUALIFICATION FORM 
 
This Bidder’s Qualification Form is included as an integral part of the Bid documents, for use in evaluating the 
qualifications of Contractors. 
 
Failure of the announced low numerical bidder to respond with relevant information to the stated requirements of 
this Document 00450 may disqualify that bidder from further consideration as a bidder on this Project.  
 
The Undersigned certifies under oath that the information provided herein is true and sufficiently complete so as 
not to be misleading. 
 
SUBMITTED TO:  State of Rhode Island, Department of Administration, Division of Purchases 
 
ADDRESS:  One Capitol Hill, Providence, RI  02908 
 
SUBMITTED BY: 
 
NAME:                                                                                        ___ Corporation 
 
ADDRESS:                                                                                  ___ Partnership 
 
                                                                                                     ___ Individual 
PRINCIPAL OFFICE: 
                                                                                                     ___ Joint Venture 
 
                                                                                                     ___ Other 
 
NAME OF PROJECT: 
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TYPE OF WORK (file separate form for each classification of work) 
 
___General Construction                                                               ___ Service Provider 
 
___ Telecommunications                                                               ___ Electrical 
 
___ Other (please specify) 
 

1. ORGANIZATION 
 
 How many years has your organization been in business as a Contractor? 
  
 How many years has your organization been in business under its present name? 
 
 Under what other or former names has your organization operated? 
 
 
 If your organization is a corporation, answer the following: 
 
 Date of incorporation: 
 State of incorporation: 
 President’s name: 
  
 Vice‐president’s name(s): 
 Secretary’s name: 
 Treasurer’s name: 
 
 If your organization is a partnership, answer the following: 
 
 Date of organization: 
 Type of partnership(if applicable): 
 Name(s) of general partners: 
 
 
 If your organization is individually owned, answer the following: 
 
 Date of organization: 
 Name of owner: 
 
 If the form of your organization is other than those listed above, describe it and name the principals: 
 

2. LICENSING 
 

A List  jurisdictions and trade categories in which your 
organization is legally qualified to do business, and  indicate registration or license numbers, if 
applicable: 

 
B List  jurisdictions in which your organization’s partnership 

or trade name is filed. 
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C At the time of bid proposal the selected Contractor shall carry the State of Rhode Island 
Telecommunications Contractors License. Submit photo copy of the license with the bid 
proposal. 

 
 

D The selected Contractors Technicians installing the fiber optic network shall carry the State of 
Rhode Island Telecommunications Technicians License.  Submit photo copies of the licenses with 
the bid proposal. 

 
3. EXPERIENCE 

 
A List the categories of work that your organization 

normally performs with its own forces. 
  

B Claims and suits.  (If the answer to any of the questions 
below is YES, please attach details) 

 
1. Has your organization ever failed to complete any work 

awarded to it? 
 

2. Are there any judgments, claims, arbitration proceedings 
or suits pending or outstanding against your organization or its officers? 

 
3. Has your organization filed any law suits or requested 

arbitration with regard to construction contracts within the last 5 years? 
 

4. Within the last 5 years, has any officer or principal or 
your organization ever been an officer or principal of another organization when it failed to 
complete a construction contract?  (If the answer is YES, please attach details). 

 
5. Has Contractor been cited by OSHA/WISHA for any safety violations in the last five (5) years?  

If yes, provide details of the citation(s).  If no, so declare. 
 

6. Has your organization been cited by the State of Rhode Island, Connecticut, Massachusetts 
Department of Labor for any violations in the last five (5) years?  If so, submit full details 
including the project, the number of violations and any penalties incurred.  If no, so declare. 
 

C The Contractor must list all Subcontractors they intend to use in connection with this RFP.  
Subcontractors must comply with and provide all information requested in this section. 

 
D The successful Bidder shall not employ any Subcontractor to fulfill any of the duties as herein 

specified without express, prior written approval by the Owner. 
 

E The selected Contractor shall have a proven track record in the field of the specified project. 
Personnel shall be competent and qualified by experience and training for installation of the 
systems. 

 
F The Contractor’s technicians shall be Corning certified by the Electronics Technician Association 

International (ETA). The minimum certification required is as follows. 
 

1. Fiber Optic Installer‐Outside Plant (FOI‐OSP) 
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G On a separate sheet, list major construction projects your 
organization has in progress, giving the name of project, owner, architect, contract amount, 
percent complete and scheduled completion date. 

 
1. State total worth of work in progress  currently under 

contract. 
 
 
 
 

H On a separate sheet, list the major projects your 
organization has completed in the past 5 years, giving the name of project, owner, architect, 
contract amount, date of completion and percentage of the cost of the work performed with 
your own forces. 

 
1. State average annual amount of aerial construction work 

performed during the past 5 years. 
 

I On a separate sheet, list the Aerial & Underground 
construction experience and present commitments of the key individuals of your organization 
over the last 5 years. 

 
4. REFERENCES 

 
A Trade References:   The Contractor must provide a 

minimum of  3 reference accounts at which similar work, both in scope and in design, have been 
completed by the Contractor within the last 10 years. 

 
B Bank References: 

 
C Surety: 

 
D Name of bonding company: 

 
E Name and address of agent: 

 
5.  FINANCING 

 
A Financial Statement 

 
Attach a financial statement, preferably audited, including your organization’s latest balance sheet 
and income statement showing the following items: 

 
1. Current assets (e.g., cash, joint venture accounts, 

accounts receivable, notes receivable, accrued income, deposits, materials inventory, and 
prepaid expenses); 

 
2. Net fixed assets; 

 
3. Other assets; 
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4. Current liabilities (e.g., accounts payable, notes payable, 
accrued expenses, provision for income taxes, advances, accrued salaries, and accrued payroll 
taxes); 

 
5. Other liabilities (e.g., capital, capital stock, authorized 

and outstanding shares par values, earned surplus and retained earnings). 
 

B Name and address of firm preparing attached financial 
statement, and date thereof: 

 
C Is the attached financial statement for the identical 

organization named on Page 1? 
 

D If not, explain the relationship and financial responsibility 
of the organization whose financial statement is provided (e.g., parent‐subsidiary). 

 
E Will the organization whose financial statement is 

attached act as guarantor of the contract for construction? 
 

6. SIGNATURE 
 

6.1  Dated at this            day of 
 
              Name of Organization: 
 
              By: 
 
              Title: 
 
6.2   

M                              being duly sworn deposes and says that the information provided herein is true 
and sufficiently complete so as not to be misleading. 

 
Subscribed and sworn before me this          day of  
 
 
Notary Public: 
 
My Commission Expires: 
 
 

7.  EVALUATION AND SELECTION 
 

The State will commission a Technical Review Committee, which will evaluate and 
score all proposals. The evaluation will be carried out in two stages: Technical and Cost. The 
Cost Proposals shall remain sealed until the technical scoring has been completed. Only those 
Respondents whose Technical Proposals have been judged acceptable, by meeting the 
minimum qualifying score for the Technical review will have their Cost Proposal opened. All 
others will be returned. The Technical Review Sub‐Committee will use the following 
criteria: 
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Criteria Points 
 

Firm’s Capability, Capacity, Resources, and Qualifications 
 

Aerial Installation Experience                   10 
Aerial Engineering Experience     10 
Experience in the Rhode Island Market   10 
 

Quality of the Work plan; Suitability of Approach / Methodology / Schedule 
 

Understanding of URI Needs     10 
Primary Project Staffing Plan     10 
Ability to Meet Schedule      25 
Cost Proposal         25 
Total           100 
 

A minimum score of 50 Points in the Technical Proposal is required to advance to the 
Cost Proposal stage. 
 
Cost Proposal 
 
 It is the intent of the University of Rhode Island to connect  the fiber optic network to OSHEAN Inc 
Network, provide redundant services to the Narragansett Bay Campus and satellite campuses. The 
University shall engage in a company that has the technical, financial and project resources to achieve the 
objectives described in the RFP.  

 
Notwithstanding the forgoing, the University/State reserves the right to award on the basis of cost alone, 
to waive any technicalities to any submission, to award in whole, or in part, to accept or reject any, or all, 
offers, proposals, or alternates, and to act in its best interest.  Proposals found to be technically or 
substantially non‐responsive at any point in the evaluation process will be rejected and not considered 
further.  
 
The State / University may, at its sole option, elect to require presentation(s) by offerors clearly in 
consideration for award.  
 
The Technical Review Committee will present the written findings, including the results of all evaluations 
to the  State Purchasing Agent, or her designee, who will make the final selection for this assignment. 
 

 
Responses (an original plus five (5) copies ) should be mailed or hand-delivered in a sealed 
envelope marked “RFP # 7448214: Cyber Infrastructure Project –  U.R.I.)” to: 

 
RI Dept. of Administration 

Division of Purchases, 2nd floor 
One Capitol Hill 

Providence, RI  02908-5855 
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NOTE:  Proposals received after the above-referenced due date and time may not be considered. 

Proposals misdirected to other State locations or which are otherwise not presented in  

the Division of Purchases by the scheduled due date and time will be determined to be  

late and may not be considered. Proposals faxed or emailed to the Division of Purchases  

will not be considered. The official time clock is located in the reception area of the  

Division of Purchases  

 
 
 
 
 
 
 
 
 
 
 

END OF DOCUMENT 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



           Fiber Optic Specification 

15

2.0.9 ARRA Conditions: Contractors should also understand that this project contains funding through the 
American Recovery and Reinvestment Act of 2009 and is subject to all applicable terms and conditions 
as outlined in Document 00710‐ Supplemental General Conditions – ARRA Rev. 2.  In addition to these 
State and Federal requirements, URI will also require weekly job reporting as follows: 

 
a. At the end of each work week, Contractor shall submit hours worked by trade category to the 

Owner’s designated project manager for ARRA compliance.  If desired by the Contractor, forms 
will be provided by the University.  These forms may be filled in by hand by each subcontractor 
and provided to the Contractor’s foreman for input into electronic submittal to the University 
according to an agreed timeline. 

 
b. Submittal by the Contractor shall be on the Jobs Report template Excel spreadsheet which will be 

provided by the University. One form with quarterly worksheets will be used throughout the job 
and updated weekly.  Submittal will be via email. 

 
c. At the end of each quarter, the spreadsheet description of work must be updated by the 

Contractor on the Jobs Report Template, Jobs Data tab. 
 

d. Contractor must also provide their own, and collect from all their subcontractors, the 9 digit zip 
code of their primary place of business.  The entire extended zip code is required (example = 
02903‐1648). 

 
e. ARRA funding requirements from time to time will require additional information.  Contractor 

agrees to provide the University with data as necessary to meet ARRA funding requests. 
 

f. Failure to comply with these reporting requirements will be justification to withhold payment. 
 
g. ARRA signage will also be required, mounted to moving pole work vehicles.  Comply with ARRA 

regulations for 84 inch sign version. Refer to ARRA website for graphics.  Replace standard DOT 
Tiger logo with URI logo to be provided by the University. 

 
 
DOCUMENT 00710 – SUPPLEMENTAL GENERAL CONDITIONS – ARRA, Rev. 2.0 
 
PART 1 – GENERAL 
 
1.1   The 7‐page document following this page titled, “State of Rhode Island and Providence Plantations 
Supplemental Terms and Conditions for Contracts and Subawards Funded in Whole or in Part by the American 
Recovery and Reinvestment Act of 2009, Pub. L. No. 111‐5” applies to the Contract for Construction and is a part of 
the Contract Documents. 
 
1.2   In addition to the specific document terms mentioned above, the Contractor shall follow processes and 
submit documentation as requested by URI in order to allow URI to meet its obligations under the ARRA.  For ARRA 
purposes, the Contractor is considered a “vendor”.  The Contractor is not a “Sub‐Recipient vendor”. 
 
1.3    ARRA reporting information described in section 12 of the document mentioned above for URI contracts shall 
be submitted weekly via email spreadsheet directly to URI.   Failure to submit weekly reporting is justification for 
with‐holding payments under this contract. 
 
1.4   Please note that compliance with ARRA regulations is mandatory, including as they may be revised over the 
course of this project.  At a minimum, they require that the Contractor: 
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12.0.1 have a DUNS number  
12.0.2 buy US‐made “iron, steel and manufactured goods”  
12.0.3 pay prevailing wages  
12.0.4 report jobs created, jobs retained, total number of ARRA funded hours, number of total hours, and be 

current with such reporting within 2 business days of the end of each quarter 
12.0.5 update the narrative written description of funded work each quarter 
12.0.6 segregate ARRA funds for use on this project only  
12.0.7 report any abuse of funds 
12.0.8 post ARRA notices required 
12.0.9 provide full 5+4 zip code for itself and all subcontractors  

 
1.5   The Contractor shall be responsible for collecting ARRA information for all subcontractors and material 
suppliers.  All entities on ARRA funded projects must adhere to the prevailing wage and “Buy USA” provisions.  
Upon request, Contractor shall provide documentation of origin of materials. 
 
1.6   Prior to site mobilization, Contractor’s applicable staff shall make themselves familiar with ARRA requirements 
and University reporting procedures, including meeting with URI project management staff as necessary. 
 
 
 
END OF DOCUMENT 
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Part II.  
 

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATIONS 
SUPPLEMENTAL TERMS AND CONDITIONS FOR CONTRACTS AND SUBA WARDS FUNDED IN WHOLE OR IN PART 

BY THE AMERICAN RECOVERY AND REINVESTMENT ACT OF 2009, PUB. L. NO. 111‐5 
 
1. Definitions 
 
a.   "ARRA" or "Recovery Act" means the American Recovery and Reinvestment Act of 2009, Pub. L. No. 111‐5, 

123 Stat.1I5. 
 
b.   "ARRA Funds" means any funds that are expended or obligated from appropriations made under ARRA. 
 
c.   "ARRA Requirements" means these Supplemental Terms and Conditions, as well as any terms and 

conditions required by: ARRA; federal law, regulation, policy or guidance; the federal Office of 
Management and Budget (OMB); the awarding federal agency; or, the Rhode Island Office of Economic 
Recovery and Reinvestment (OERR). 

 
d.   "Contract" means the contract to which these Supplemental Terms and Conditions are attached, and 

includes an agreement made pursuant to a grant or loan subaward to a Sub‐Recipient. 
 
e.   "Contractor" means the party or parties to the Contract other than the Prime Recipient and includes a 

subgrantee or a borrower. For the purposes of ARRA reporting, Contractor is either a Sub‐Recipient or a 
Recipient Vendor under this Contract. 

 
f.   "Prime Recipient" means a non‐Federal entity that expends Federal awards received directly from a 

Federal awarding agency to carry out a Federal program. 
 
g.   "Recipient Vendor" means a Vendor that receives ARRA Funds from a Prime Recipient. 
 
h.   "Subcontractor" means any entity engaged by Contractor to provide goods or perform services in 

connection with this contract. 
 
i.   "Sub‐Recipient Vendor" means a Vendor that receives ARRA Funds from a Sub‐Recipient. 
 
J.   "Sub‐Recipient" means a non‐federal entity receiving ARRA Funds through a Prime Recipient to carry out 

an ARRA funded program or project, but does not include an individual that is a beneficiary of such a 
program. The term" Sub‐Recipient" is intended to be consistent with the definition in OMB Circular A‐133 
and section 2.2 of the June 22, 2009 OMB Reporting Guidance. A Sub‐Recipient sometimes referred to as 
a subgrantee. 

 
k.    "Supplemental Terms and Conditions" means these Supplemental Terms and for Contracts and 

Subawards Funded in Whole or In Part By The American Reinvestment Recovery Act Of 2009, Pub. L. No. 
111‐5, as may be subsequently revised pursuant to ongoing guidance from the relevant federal or State 
authorities   

 
l.  "Vendor" means a dealer, distributor, merchant, or other seller providing goods or services that are 

required for the project or program funded by ARRA. The term "Vendor" is intended to be consistent with 
the definition in OMB Circular A‐l33 and section 2.2 of the June 22, 2009 OMB Reporting Guidance. 
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2. General 
 
a.   To the extent this Contract involves the use of ARRA Funds, Contractor shall comply with both the ARRA 

Requirements and these Supplemental Terms and Conditions, except where such compliance is exempted 
or prohibited by law. 

 
b.   The Contractor acknowledges these Supplemental Terms and Conditions may require changes due to 

future revisions of or additions to the ARRA Requirements, and agrees that any revisions of or additions to 
the ARRA Requirements shall automatically become a part of the Supplemental Terms and Conditions 
without the necessity of either party executing or issuing any further instrument and shall become a part 
of Contractor's obligations under the Contract. The State of Rhode Island may provide written notification 
to Contractor of such revisions, but such notice shall not be a condition precedent to the effectiveness of 
such revisions. 

 
3. Conflicting Terms 
 

Contractor agrees that, to the extent that any term or condition herein conflicts with one or more ARRA 
Requirements, the ARRA requirements shall control. 

 
4. Enforceability 
 

Contractor agrees that if it or one of its subcontractors or sub‐recipients fails to comply with all applicable 
federal and state requirements governing the use of ARRA funds, including anyone of the terms and 
conditions specified herein, the State may withhold or suspend, in whole or in part, funds awarded under 
the program, recover misspent funds, or both. This provision is in addition to all other civil and criminal 
remedies available to the State under applicable state and federal laws and regulations. 

 
  1)      Implementing Guidance for the Reports on Use of Funds Pursuant to the American Recovery                    
            and Reinvestment Act of2009, M‐09‐21 (June 22,2009), available at                              
            http://www.whitehouse.gov/omb/assets/memoranda jy2009/m09‐21.pdf. 
 
5. Applicability to Subcontracts and Subawards 
 

Contractor agrees that it shall include the Supplemental Terms and Conditions set forth herein, including 
this provision, in all subcontracts or subawards made in connection with projects funded in whole or in 
part by ARRA, and also agrees that it will not include provisions in any such subcontracts or subawards 
that conflict with either ARRA or the terms and conditions herein. 

 
6. Availability of Funding 
 

Contractor understands that federal funds made available by ARRA are temporary in nature and agrees 
that the State is under no obligation to provide additional State financed appropriations once the 
temporary federal funds are expended. 

 
7. Inspection and Audit of Records 
 

Contractor agrees that it shall permit the State and its representatives, the United States Comptroller 
General or his representative or the appropriate inspector general appointed under section 3 or 8G of the 
Inspector General Act of 1978 or his representative to: 

 
I. Examine, inspect, copy, review or audit any records relevant to, and/or involve transactions relating 

to, this agreement, including documents and electronically stored information in its or any of its  
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subcontractors' or sub‐recipients’ possession, custody or control unless subject to a valid claim of 
privilege or otherwise legally protected from disclosure; and 
 

II. Interview any officer or employee of the Contractor regarding the activities and programs funded by 
ARRA. 

 
8. Registration Requirements 
 
a.   DUNS Number Registration. Contractor agrees: (i) if it does not have a Dun and Bradstreet Data Universal 

Numbering System (DUNS) Number, to register for a DUNS Number within 10 business days of receiving 
this Contract; (ii) to provide the State with its DUNS number prior to accepting funds under this 
agreement; and (iii) to inform the State of any material changes concerning its DUNS number. 

 
b.   Central Contractor Registration. To the extent that Contractor is a Sub‐Recipient, it agrees: (i) to maintain 

a current registration in the Central Contractor Registration (CCR) at all times this agreement is in force, 
(ii) to provide the State with documentation sufficient to demonstrate that it has a current CCR 
registration, and (iii) to inform the State of any material changes concerning this registration. 

 
c.   FederalReporting.gov Registration. To the extent that Contractor is a SubRecipient, it agrees: (i) to 

register on FederalReporting.gov within 10 business days of receiving this subaward; (ii) to maintain a 
current registration on FederalReporting.gov at all times this agreement is in force; (iii) to provide the 
State with documentation sufficient to demonstrate that it has a current registration on 
www.FederaIReporting.gov, and (iv) to inform the State of any material changes concerning this 
registration. 

 
9. Reporting Requirements under § 1512 of ARRA 
 
a.   Contractor agrees to provide the State with data sufficient to fulfill the State's ARRA reporting 

requirements within the timeframes established by State or federal law, regulation or policy, including but 
not limited to section 1512 reporting requirements. 

 
b.   To the extent that Contractor is a Sub‐Recipient with a Subaward having a total value of greater than 

$25,000, it agrees to report directly to the Federal government the information described in section 
1512(c) of ARRA using the reporting instructions and data elements available online at 
www.FederalReporting.gov, and ensure that any information that is prefilled is corrected or updated as 
needed. Information from these reports will be made available to the public. 

 
c.   To the extent that Contractor is a Sub‐Recipient with a Subaward having a total value of greater than 

$25,000, it accepts delegation of reporting responsibility of FFATA data elements required under section 
1512 of ARRA for payments from the State. Sub‐Recipient shall utilize the federal government's online 
reporting solution at www.FederaIReporting.gov. Reports are due no later than ten calendar days after 
each calendar quarter in which the recipient receives the assistance award funded in whole or in part by 
ARRA. 

 
d.   To the extent that Contractor is a Sub‐Recipient with a Subaward having an initial total value of less than 

$25,000, but is subsequently modified to exceed $25,000, Contractor agrees that subsections (b) and (c) 
above apply after the modification. 

 
10. Buy American Requirements under § 1605 of ARRA 
 
a.    The Contractor agrees that in accordance with section 1605 of ARRA, it will not use ARRA funds for a 

project for the construction, alternation, maintenance, or repair of a public building or public work unless 
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   all of the iron, steel and manufactured goods used in the project are produced in the United States in a 
manner consistent with United States obligations under international agreements. In addition to the 
foregoing, Contractor agrees to abide by all regulations issued pursuant to section 1605 of ARRA. 

 
b.   Contractor understands that this requirement may only be waived by the applicable federal agency in 

limited situations as set out in section 1605 of ARRA and federal regulations issued pursuant thereto. 
 
11. Wage Rate Requirements under § 1606 of ARRA 
 
a.   Contractor agrees that it will comply with the wage rate requirements contained in section 1606 of ARRA, 

which requires that, notwithstanding any other provision of law, all laborers and mechanics employed by 
contractors and subcontractors on projects funded directly by or assisted in whole or in part by and 
through the Federal Government pursuant to ARRA shall be paid wages at rates not less than those 
prevailing on projects of a character similar in the locality as determined by the Secretary of Labor in 
accordance with subchapter IV of chapter 31 of title 40, United States Code. The Secretary of Labor's 
determination regarding the prevailing wages applicable in Rhode Island is available at 
htip:llwww.gpo.gov/davisbaconlrLhtml. 

 
b.   Contractor agrees that it will comply with all federal regulations issued pursuant to section 1606 of ARRA, 

and that it will require any subcontractors or sub‐recipients to comply with the above provision. 
 
12. Required Jobs Data Reporting under § 1512(c)(3)(D) of ARRA 
 
a.   Contractor agrees, in accordance with section 1512(c)(3)(D) of ARRA and section 5 of the June 22, 2009 

OMB Reporting Guidance (entitled "Reporting on Jobs Creation Estimates and by Recipients"), to provide 
an estimate of the number of jobs created and the number of jobs retained by ARRA‐funded projects and 
activities. In order to perform the calculation, the Contractor will provide the data elements listed in sub‐
section (b) below. 

 
b.   Contractor agrees that, no later than two business days after the end of each calendar quarter, it will provide 

to the State the following data elements using a form specified by the State: 
 

I. The total number of ARRA ‐funded hours worked on this award. 
 

II. The number of hours in a full‐time schedule for a quarter. 
 

III. A narrative description of the employment impact of the ARRA funded work. This narrative is cumulative 
for each calendar quarter and at a minimum, shall address the impact on the Contractor's workforce and 
the impact on the workforces of its subcontractors or sub‐recipients. 

 
c.   Contractor agrees that, in the event that the federal government permits direct reporting of section 

1512(c)(3)(D) jobs data by sub‐recipients or vendors, it will directly report jobs data to the federal 
government, consistent with any applicable federal law, regulations and guidance. 

 
13. Segregation of Funds 
 
a.   Contractor agrees that it shall segregate obligations and expenditures of ARRA funds from other funding it 

receives from the State and other sources, including other federal awards or grants. 
 
b.   Contractor agrees that no part of funds made available under ARRA may be commingled with any other 

funds or used for a purpose other than that of making payments in support of projects and activities 
expressly authorized by ARRA. 
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14. Disclosure pursuant to the False Claims Act 
 

Contractor agrees that it shall promptly refer to an appropriate Federal Inspector General any credible 
evidence that a principal, employee, agent, subcontractor or other person has committed a false claim 
under the False Claims Act or has committed a criminal or civil violation of laws pertaining to fraud, 
conflict of interest, bribery, gratuity, or similar misconduct involving ARRA funds. 

   
15. Disclosure of Fraud, Waste and Mismanagement to State Authorities 
 

Contractor shall also refer promptly to the Rhode Island Department of Administration, Department of 
Purchases, any credible evidence that a principal, employee, agent, contractor, subgrantee, 
subcontractor, or other person has committed a criminal or civil violation of State or Federal laws and 
regulations in connection with funds appropriated under ARRA. 

 
16. Prohibited Uses of ARRA Funds 
 
a.   Contractor agrees that neither it nor any subcontractors or sub‐recipients will use the funds made 

available under this agreement for any casinos or other gambling establishments, aquariums, zoos, golf 
courses, swimming pools, or similar projects. 

 
b.   Contractor agrees that neither it nor any sub contractors or sub‐recipients will use the funds made 

available under this agreement in a manner inconsistent with any certification made by the Governor or 
any other State official pursuant to the certification requirements of ARRA, which are published online at 
http://www.recovery.ri.gov/certification/. 

 
17. Whistleblower Protection under §1553 of ARRA 
 
a.   Contractor agrees that it shall not discharge, demote, or otherwise discriminate against an employee as a 

reprisal for disclosures by the employee of information that he or she reasonably believes is evidence of 
(1) gross mismanagement of an agency contract or grant relating to covered funds; (2) a gross waste of 
covered funds; (3) a substantial and specific danger to public health or safety related to the  

 
implementation or use of covered funds; (4) an abuse of authority related to the implementation or use 
of covered funds; or (5) a violation of law, rule, or regulation related to an agency contract (including the 
competition for or negotiation of a contract) or grant, awarded or issued relating to covered funds. 

 
b.   Contractor agrees to post notice of the rights and remedies available to employees under section 1553 of 

ARRA. 
 
Please note that the State will strictly enforce compliance with all ARRA Requirements and these Supplemental 
Terms and Conditions. Accordingly, all Contractors should familiarize themselves with these Supplemental 
Terms and Conditions as well as all ARRA Requirements as they relate to this Contract. 

 
 

END DOCUMENT 
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2.0.10 BID SECURITY FORM:  The bid shall be accompanied by a Bid Security Form. The bidders agree to enter 

into contract with the University of Rhode Island on the terms defined by the RFP. 
 

 
DOCUMENT 00430 ‐ BID SECURITY FORM  

 
Know all men by these presents, that we ____________________________________________ 
                                    (insert name and address or legal title of Contractor) 
 
 
as Principal, hereinafter called the Principal, and ________________________________                                                   
                                (insert name and address or legal title of surety) 
 
 
a corporation duly organized under the laws of the State of ______________________________ 
as Surety, hereinafter called the Surety, are held and firmly bound unto the State of Rhode Island, Department of 
Administration, Division of Purchases, One Capitol Hill, Providence, RI  02908 as Obligee, hereinafter called the 
Obligee, in the sum of ____________________________________________ ($__________________) 
for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind ourselves, our 
heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
Whereas, the Principal has submitted a bid for _______________________________________ 
                                                    (insert full name, address and description of project) 
Now, therefore, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract with 
the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in the 
bidding or Contract Documents with good and sufficient surety for the faithful performance of such Contract and 
for the prompt payment of labor and material furnished in the prosecution thereof, or in the event of the failure of 
the Principal to enter such Contract and give such bond or bonds, if the Principal shall pay to the Obligee the 
difference not to exceed the penalty hereof between the amount specified in said bid and such larger amount for 
which the Obligee may in good faith contract with another party to perform the Work covered by said bid, then 
this obligation shall be null and void, otherwise to remain in full force and effect. 
 
Signed and sealed this        day of                          ,                                                                                          
_______________________________________                         Principal 
 
______________________________________        _______________________________________ 
Witness                     Title 
 
______________________________________        _______________________________________ 
Witness                      Surety 
 
                       _______________________________________ 
                       Title 
 
 
END OF DOCUMENT 
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2.0.11 Performance Bond; Payment Bond: The Contractor/Bidders shall provide bonds covering  the contract 

and performance as part of this project. The bonds shall be secured by federally listed agencies licensed 
to do business with the State of Rhode Island. All bond cost shall be included in the bid proposals.  

 
DOCUMENT 00610 ‐ PERFORMANCE BOND; PAYMENT BOND 

 
PERFORMANCE BOND 
 
CONTRACTOR (Name and Address):      SURETY (Name and Address): 
 
OWNER:  State of Rhode Island Board of Governors for Higher Education, 310 Promenade Street,  
Providence, RI  02908 
 
CONSTRUCTION CONTRACT: 
     Date: 
     
 Amount: 
     Description (Name and Location): 
 
BOND 
     Date (Not earlier than Construction Contract Date): 
     Amount: 
     Modifications to this Bond(‘None’ or ‘See Last Page’): 
 
CONTRACTOR AS PRINCIPAL    SURETY 
Company:                                 (corporate seal)        Company:                            (corporate seal) 
 
Signature______________________________         Signature___________________________ 
Name and title:                                                          Name and title: 
 
(Any additional signatures appear on last page) 
 
(FOR INFORMATION ONLY – Name, address and telephone) 
 
AGENT OR BROKER:        
 
OWNER’S REPRESENTATIVE: 

 
1. The Contractor and the Surety, jointly and severally, bind themselves, their heirs, executors, 

administrators, successors and assigns to the Owner for the performance of the Construction Contract, 
which is incorporated herein by reference. 

 
2. If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no 

obligation under this Bond, except to participate in conferences as provided in Subparagraph 3.1. 
 

3. If there is no Owner Default, the Surety’s obligation under this Bond shall arise after: 
 
The Owner has notified the Contractor and the Surety at its address described in Paragraph 10 that the 
Owner is considering declaring a Contractor Default and has requested and attempted to arrange a 
conference with the Contractor and the Surety to be held not later than fifteen days after receipt of such 
notice to discuss methods of performing the Construction Contract. If the Owner, the Contractor and the 
Surety agree, the Contractor shall be allowed a reasonable time to perform the Construction Contract, but  
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such an agreement shall not waive the Owner’s right, if any, subsequently to declare a Contractor Default; 
and  
The Owner has declared a Contractor Default and formally terminated the Contractor’s right to complete 
the contract.  Such Contractor Default shall not be declared earlier than twenty days after the Contractor 
and the Surety have received notice as provided in Subparagraph 3.1; and  
The Owner has agreed to pay the balance of the Contract Price to the Surety in accordance with the terms 
of the Construction Contract or to a contractor selected to perform the Construction Contract in 
accordance with the terms of the contract with the Owner. 

 
4. When the Owner has satisfied the conditions of Paragraph 3, the Surety shall promptly and at the Surety’s 

expense take one of the following actions:               
 Arrange for the Contractor, with consent of the Owner, to perform and complete the Construction 
Contract; or 
 Undertake to perform and complete the Construction Contract itself, through its agents or through 
independent contractors; or 
Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract for 
performance and completion of the Construction Contract, arrange for a contract to be prepared for 
execution by the Owner and the contractor selected with the Owner’s concurrence, to be secured with 
performance and payment bonds executed by a qualified surety equivalent to the bonds issued on the 
Construction Contract, and pay to the Owner the amount of damages as described in Paragraph 6 in 
excess of the balance of the Contract Price incurred by the Owner resulting from the Contractor’s default; 
or Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with 
reasonable promptness under the circumstances: After investigation, determine the amount for which it 
may be liable to the Owner and, as soon as practicable after the amount is determined, tender payment 
therefore to the Owner; or Deny liability in whole or in part and notify the Owner citing reasons therefore. 

 
5. If the Surety does not proceed as provided in Paragraph 4 with reasonable promptness, the Surety shall 

be deemed to be in default on this Bond fifteen days after receipt of an additional written notice from the 
Owner to the Surety demanding that the Surety perform its obligations under this Bond, and the Owner 
shall be entitled to enforce any remedy available to the Owner.  If the Surety proceeds as provided in 
Subparagraph 4.4, and the Owner refuses the payment tendered or the Surety has denied liability, in 
whole or in part, without further notice the Owner shall be entitled to enforce any remedy available to 
the Owner. 

 
6. After the Owner has terminated the Contractor’s right to complete the Construction Contract, and if the 

Surety elects to act under Subparagraph 4.1, 4.2, or 4.3, then the responsibilities of the Surety to the 
Owner shall not be greater than those of the Contractor under the Construction Contract, and the 
responsibilities of the Owner to the Surety shall not be greater than those of the Owner under the 
Construction Contract.  To the limit of the amount of this Bond, but subject to commitment by the Owner 
of the balance of the Contract Price to mitigation of costs and damages on the Construction Contract, the 
Surety is obligated without duplication for: The responsibilities of the Contractor for correction of 
defective work and completion of the Construction Contract; Additional legal, design professional and 
delay costs resulting from the Contractor’s Default, and resulting from the actions or failure to act of the 
Surety under Paragraph 4; Liquidated damages, or if no liquidated damages are specified in the 
Construction Contract, actual damages caused by delayed performance or non‐performance of the 
Contractor. 

 
7. The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated 

to the Construction Contract, and the balance of the Contract Price shall not be reduced or set off on 
account of any such unrelated obligations. Not right of action shall accrue on this Bond to any person or 
entity other than the Owner its heirs, executors, administrators or successors. 
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8. The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or 

to related subcontracts, purchase orders and other obligations. 
 

9. Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent 
jurisdiction in the location in which the work or part of the work is located and shall be instituted within 
two years after Contractor Default or within two years after the Contractor eased working or within two 
years after the Surety refuses or fails to perform its obligations under this Bond, whichever occurs first.  If 
the provisions of this Paragraph are void or prohibited by law, the minimum period of limitation available 
to sureties as a defense in the jurisdiction of the suit shall be applicable. 

 
10. Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown on 

the signature page. 
 

11. When this Bond has been furnished to comply with a statutory or other legal requirement in the location 
where the construction was to be performed, any provision in this Bond conflicting with said statutory or 
legal requirement shall be deemed deleted here form and provisions conforming to such statutory or 
other legal requirement shall be deemed incorporated herein.  The intent is that this Bond shall be 
construed as a statutory bond and not as a common law bond. 

 
12. DEFINITIONS 

 “Balance of the Contract Price”:  The total amount payable by the Owner to the Contractor under the 
Construction Contract after all proper adjustments have been made, including allowance to the 
Contractor of any amounts received or to be received by the Owner in settlement of insurance or other 
claims for damages to which the contractor is entitled, reduced by all valid and proper payments made to 
or on behalf of the Contractor under the Construction Contract.  
 
“Construction Contract”:  The agreement between the Owner and the Contractor identified on the 
signature page, including all Contract Documents and changes thereto. 
 
“Contractor Default”:  Failure of the Contractor, which has neither been remedied nor waived, to perform 
or otherwise to comply with the terms of the Construction Contract.  
 
“Owner Default”:  Failure of the Owner, which has neither been remedied nor waived, to pay the 
Contractor as required by the Construction Contract or to perform and complete or comply with the other 
terms thereof. 
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MODIFICATIONS TO THIS BOND ARE AS FOLLOWS: 
 
(Space is provided below for additional signatures of added parties, other than those appearing on the cover 
page.) 
 
CONTRACTOR AS PRINCIPAL    SURETY 
Company:                                 (corporate seal)        Company:                            (corporate seal) 
 
 
Signature______________________________         Signature___________________________ 
Name and title:                                                          Name and title: 
 
 
 
 
 
 
PAYMENT BOND 
         
 
CONTRACTOR (Name and Address):      SURETY (Name and Address): 
 
 
OWNER:  State of Rhode Island Board of Governors for Higher Education, 310 Promenade Street, Providence, RI  
02908 
 
CONSTRUCTION CONTRACT: 
     Date: 
     Amount: 
     Description (Name and Location): 
 
 
BOND 
     Date (Not earlier than Construction Contract Date): 
     Amount: 
     Modifications to this Bond (‘None’ or ‘See Last Page’): 
 
CONTRACTOR AS PRINCIPAL    SURETY 
Company:                                 (corporate seal)        Company:                            (corporate seal) 
 
 
Signature______________________________         Signature___________________________ 
Name and title:                                                          Name and title: 
 
(Any additional signatures appear on last page) 
 
 
(FOR INFORMATION ONLY – Name, address and telephone) 
 
AGENT OR BROKER:        
 
OWNER’S REPRESENTATIVE: 
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1. The Contractor and the Surety, jointly and severally bind themselves, their heirs, executors, 
administrators, successors and assigns to the Owner to pay for labor, materials and equipment furnished 
for use in the performance of the Construction Contract, which is incorporated herein by reference. 
 

2. With respect to the Owner, this obligation shall be null and void if the Contractor: 
Promptly makes payment, directly or indirectly, for all sums due Claimants, and Defends, indemnifies and 
holds harmless the Owner from claims, demands, liens or suites by any person or entity whose claim, 
demand, lien or suit is for the payment for labor, materials or equipment furnished for use in the 
performance of the Construction Contract, provided the Owner has promptly notified the Contractor 
and the Surety (at the address described in Paragraph 12) of any claims, demands, liens or suits and 
tendered defense of such claims, demands, liens or suits to the Contractor and the Surety, and provided 
there is no Owner Default. 

 
3. With respect to Claimants, this obligation shall be null and void if the Contractor promptly makes 

payment, directly or indirectly, for all sums due. 
 
 

4. The Surety shall have no obligation to Claimants under this Bond until: 
 
Claimants who are employed by or have a direct contract with the Contractor have given notice to the 
Surety (at the address described in Paragraph 12) and sent a copy, or notice thereof, to the Owner, stating 
that a claim is being made under this Bond and, with substantial accuracy, the amount of the claim. 
Claimants who do not have a direct contract with the Contractor: 
Have furnished written notice to the Contractor and sent a copy, or notice thereof, to the Owner, within 
90 days after having last performed labor or last furnished materials or equipment included in the claim 
stating, with substantial accuracy, the amount of the claim and the name of the party to whom the 
materials were furnished or supplied or for whom the labor was done or performed; and 
Have either received a rejection in whole or in part from the Contractor, or not received within 30 days of 
 furnishing the above notice any communication from the Contractor by which the Contractor has 
indicated the claim will be paid directly or indirectly; and 
 Not having been paid within the above 30 days, have sent a written notice to the Surety (at the address 
described in Paragraph 12) and sent a copy, or notice thereof, to the Owner, stating that a claim is being 
made under this Bond and enclosing a copy of the previous written notice furnished to the Contractor. 

 
5. If a notice required by Paragraph 4 is given by the Owner to the Contractor or to the Surety that is 

sufficient compliance. 
 

6. When the Claimant has satisfied the conditions of Paragraph 4, the Surety shall promptly and at the 
Surety’s expense take the following actions: 
Send an answer to the Claimant, with a copy to the Owner, within 45 days after receipt of the claim, 
stating the amounts that are undisputed and the basis for challenging any amounts that are disputed. Pay 
or arrange for payment of any undisputed amounts. 

 
7. The Surety’s total obligation shall not exceed the amount of this Bond, and the amount of this Bond shall 

be credited for any payments made in good faith by the Surety. 
 

8. Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the 
performance of the Construction Contract and to satisfy claims, if any, under any Construction 
Performance Bond.  By the contractor furnishing and the Owner accepting this bond, they agree that all 
funds earned by the contractor in the performance of the Construction Contract are dedicated to satisfy 
obligations of the Contractor and the Surety under this Bond, subject to the Owner’s priority to use the 
funds for the completion of the work. 
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9. The Surety shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are 
unrelated to the Construction contract.  The Owner shall not be liable for payment of any costs or 
expenses of any Claimant under this bond, and shall have under this Bond no obligations to make 
payments to, give notices on behalf of, or otherwise have obligations to Claimants under this Bond. 

 
10. The Surety hereby waives notice of any change, including changes of time, to the construction Contract or 

to related subcontracts, purchase orders and other obligations. 
 

11. No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent 
jurisdiction in the location in which the work or part of the work is located or after the expiration of one 
year from the date (1) on which the Claimant gave the notice required by Subparagraph 4.1 or Clause 
4.2.3, or (2) on which the last labor or service was performed by anyone or the last materials or 
equipment were furnished by anyone under the Construction Contract, whichever of (1) or (2) first occurs.  
If the provisions of this Paragraph are void or prohibited by law, the minimum period of limitation 
available to sureties as a defense in the jurisdiction of the suit shall be applicable. 
 

 
12. Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown on 

the signature page.  Actual receipt of notice by Surety, the Owner or the Contractor, however  
 
accomplished, shall be sufficient compliance as of the date received at the address shown on the 
signature page. 

 
13. When this Bond has been furnished to comply with a statutory or other legal requirement in the location 

where the construction was to be performed, any provision in this Bond conflicting with said statutory or 
legal requirement shall be deemed deleted here from and provisions conforming to such statutory or 
other legal requirement shall be deemed incorporated herein.  The intent is that this Bond shall be 
construed as a statutory bond and not as a common law bond. 

 
14. Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Contractor 

shall promptly furnish a copy of this Bond or shall permit a copy to be made. 
 

15. DEFINITIONS 
“Claimant”:  An individual or entity having a direct contract with the Contractor or with a subcontractor of 
the Contractor to furnish labor, materials or equipment for use in the performance of the Contract.  The 
intent of this Bond shall be to include without limitation in the terms “labor, materials or equipment” that 
part of water, gas, power, light, heat, oil, gasoline, telephone service or rental equipment used in the 
Contraction Contract, architectural and engineering services required for performance of the work of the 
Contractor and the Contractor’s subcontractors, and all other items for which a mechanic’s lien may be 
asserted in the jurisdiction where the labor, materials or equipment were furnished.  
 
“Construction Contract”:  The agreement between the Owner and the Contractor identified on the 
signature page, including all Contract Documents and changes thereto.  
 
“Owner Default”:  Failure of the Owner, which has neither been remedied nor waived, to pay the 
Contractor as required by the Construction Contract or to perform and complete or comply with the other 
terms thereof. 

 
   
MODIFICATIONS TO THIS BOND ARE AS FOLLOWS: 
 
(Space is provided below for additional signatures of added parties, other than those appearing on the cover 
page.) 



           Fiber Optic Specification 

29

 
CONTRACTOR AS PRINCIPAL    SURETY 
Company:                                 (corporate seal)        Company:                            (corporate seal) 
 
 
Signature______________________________         Signature___________________________ 
Name and title:                                                          Name and title: 
 
 
END OF DOCUMENT 
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2.0.12 Payment Terms 
 

A Progress  Payments:  Application  for  payment  submitted  to  the  University  of  Rhode  Island's 
Project  Manager  by  the  Contractor,  the  owner  shall  make  progress  payments  for  work 
completed. 

 
B The Application for payment shall be one calendar month ending on the last day of the month. 

 
C Each  Application  for  payment  shall  be  based  on  the  schedule  of  values  submitted  by  the 

Contactor, approved by the University of Rhode Island, in accordance with the Contract. 
 

D The Schedule of Values  shall be prepared  in a  form and  supported by data  to  substantiate  its 
accuracy as the University of Rhode Island. 

 
E Each approved Application for payment based on the schedule of value shall be subject to a 10% 

retainage. 
 

F Final payment shall be made by the University of Rhode Island for the entire unpaid balance to 
the Contractor when: The Contractor has fully performed the Contract as defined by the RFP, 
30 Days after the University of Rhode Island has signed off on the project.   

 
2.0.13 TSC & TST License:  
 

At the time of submission all Contractors are required to carry the required trade contractor’s licenses 
as defined by  the State of Rhode  Island Department of  Labor and Training. The Contractor’s Service 
personnel working on the job site shall carry on them at all times the appropriate Technicians Licenses.  

 
2.0.14 Insurance Requirements:  
 

The Contractor shall also provide the insurance requirements as set forth by the Version, National Grid, 
Narragansett Electric and others not listed to obtain all of the necessary Pole Attachment Agreements. 
Certificates of Insurance shall be filed with the University of Rhode Island. 

 
2.0.15 Permits:  

 
The contractor shall obtain all necessary and required State of Rhode Island and local municipal permits 
as required.   

 
2.1  BIDDERS’ CONFERENCE 
 

A Bidders’ Conference will be held for the purpose of viewing the RFP and receiving 
questions from the Contractors that intend to respond to the RFP. Attendance at this 
conference is mandatory. If the Contractor does not attend the Bidders’ Conference, then 
the Contractor will not be allowed to attend the Site Survey or respond to this RFP. The 
Contractor will be required to sign in to verify attendance. Subcontractors will not be 
allowed to represent the Contractor. An employee of the firm planning to respond must 
attend.  
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2.2  SITE SURVEY   
 

A Site Survey of the buildings and proposed aerial spaces will be conducted on the same day 
immediately following the Bidders’ Conference. Attendance at the Site Survey is mandatory. If a 
Contractor does not attend the Site Survey, then that Contractor will not be allowed to respond 
to the RFP.   

 
2.3  QUESTIONS 
 

Questions regarding this RFP must be submitted in writing as defined by the State of Rhode 
Island Division of Purchasing. Please reference page 1 of the RFP. 

 
2.4  WARRANTY 
 

Materials and workmanship hereinafter specified and furnished shall be fully guaranteed by the 
Contractor for one year (365 calendar days) from final acceptance against any defects. The 
Contractor at no additional cost to the University of Rhode Island shall correct defects, which 
may occur as the result of faulty materials, equipment or workmanship within one year after the 
date of acceptance by the University of Rhode Island. The period of the Contractor’s 
warranty(ies) for any items herein are not exclusive remedies, and the University of Rhode Island 
has recourse to any warranties of additional scope given by the Contractor to the University of 
Rhode Island and all other remedies available at law or in equity.  The Contractor’s warranties 
shall commence with acceptance of/or payment for the work in full.  

 
2.5  INSPECTION, ACCEPTANCE, AND TITLE 
 

2.5.1 Inspection and Acceptance will be at the destination and upon successful installation unless 
otherwise provided. Title to/or risk of loss or damage to all items shall be the responsibility of the 
Contractor until acceptance by the University of Rhode Island unless loss or damage results from 
negligence by the University of Rhode Island. If the materials or services supplied to the 
University of Rhode Island are found to be defective or do not conform to specifications, the 
University of Rhode Island reserves the right to cancel the contract upon written notice to the 
Contractor and return the products at the Contractors expense based upon the terms of the 
Contract. 

 
2.5.2 The University of Rhode Island shall at all times have access to the work wherever it is in 

preparation or progress and the Contractor shall provide proper facilities for such access and for 
inspection. The Contractor shall coordinate all inspection as required by attachment 
agreements. 

 
2.5.3 The Contractor shall not close up any work until the University of Rhode Island has inspected the 

work. Should the Contractor close up the work prior to the inspection by the University of 
Rhode Island, the Contractor shall uncover the work for inspection at no cost to the University 
of Rhode Island and then recover the work accordingly to the specifications contained herein. 

 
2.5.4 The Contractor shall notify the University in writing when the work is ready for inspection. The 

University will inspect the work as expeditiously as possible after the receipt of notification from 
the Contractor. 
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2.6  SPECIAL CONDITIONS 
 

 
2.6.1  The buildings are educational and nonprofit facilities that provides students with special events 

and an education. As such, activities on campus are critical to the provisioning of services to 
students, faculty, and staff and shall not be interrupted by the Contractors work activities.  The 
fiber optic systems associated with this work will not be taken off‐line by the Contractor unless 
the University of Rhode Island’s Construction Manager has made arrangements. 
 

2.6.2  The Contractor will be required to work around all of the conditions listed above as well as 
working with the University of Rhode Island staff to minimize disruptions in normal campus 
activities. The contractor is responsible for all daily cleaning associated with this work and shall 
provide cleaning equipment.  

 
2.6.3  The Contractor shall coordinate all activities associated with the project with the appropriate 

municipalities, public and private utilities. 
 
2.7 CONSTRUCTION MANAGER 
 

2.7.1 The Contractor shall provide a Project Manager who shall coordinate all aspect of the project 
with the University of Rhode Island. The project manager shall attend weekly and or bi‐weekly 
project meetings and produce updated project schedules. The project meetings shall be 
conducted for the entire duration of the project. 

  
2.7.2 The University of Rhode Island shall provide a Project Manager who will act as a single point of 

contact for all activities regarding this project. The Project Manager will be responsible for all 
decisions required of the University of Rhode Island and shall coordinate with all stakeholders 
during the installation activities. The Project Manager shall notify the University of Rhode Island’s 
inspector when inspections are scheduled and shall coordinate the inspection between the 
Contractor and the University inspector. 

 
2.8 SUBMITTALS 
 

2.8.1  Material specifications, submit all manufacturer’s information related to the products to be used 
for this project submittal. The Contractor shall submit only the specified or accepted 
manufacturers in the submittal sheet. Make sure the submittals are clearly marked, indicating 
what the product or material is intended to be used for and reference specification section 
numbers. 

 
2.8.2 The Contractor shall submit shop drawing diagrams, indicating source and destination of all 

cables and equipment that shall be installed under this contract. 
 
2.8.3 The Contractor shall submit all drawings, material and product specifications in a sufficient 

amount of time prior to the start of the project for review. 
 
2.8.4 The University shall review all project drawings, material and product specifications for 

acceptance. Submit manufacturer's product data/warranty sheets for each component of the 
project. Certify that the data sheets depict the components to be installed to make up the 
complete system as described in this specification. 
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   The Product Data/Warranty Sheet submittal shall consist of the following: 
 

• Cover Sheet 
• Project name and address 
• Number of submittal 
• Date of submittal 
• Name and address of the Communications Contractor  
• Table of Contents 
• Product name and manufacturer 
• Page number(s) 

 
3.0 INSTALLATION MINIMUM GUIDELINES  

 
3.0.1 All  products,  services  and materials  provided  and  performed  under  the  scope  of  this  project  shall 

conform to the following codes and standards where applicable.  
 

a. TIA/EIA‐568‐B.2 Commercial Building Telecommunications Cabling Standard Part 2: Balanced 
Twisted‐Pair Cabling Components  

b. TIA/EIA‐568‐B.2‐1 Commercial Building Telecommunications Cabling Standard Part 2: Balanced 
Twisted‐Pair Cabling Components – Addendum 1 – Transmission Performance Specifications for 
4‐Pair 100 ohm Category 6 Cabling 

c. TIA/EIA‐568‐B.2‐2 Commercial Building Telecommunications Cabling Standard Part 2: Balanced 
Twisted‐Pair Cabling Components – Addendum 2 – Revision of Sub‐clauses  

d. TIA/EIA‐568‐B.2‐3 Commercial Building Telecommunications Cabling Standard Part 2: Balanced 
Twisted‐Pair Cabling Components – Addendum 3 – Additional Considerations for Insertion Loss & 
Return Loss Pass/Fail Determination 

e. TIA/EIA‐568‐B.2‐4 Commercial Building Telecommunications Cabling Standard Part 2: Balanced 
Twisted‐Pair Cabling Components – Addendum 4 –Solderless Connection Reliability 
Requirements for Copper Connecting Hardware 

f. TIA/EIA‐568‐B.2‐5 Commercial Building Telecommunications Cabling Standard Part 2: Balanced 
Twisted‐Pair Cabling Components – Addendum 5 – Corrections to TIA/EIA‐568‐B.2  

g. TIA/EIA‐568‐B.2‐6 Commercial Building Telecommunications Cabling Standard Part 2: Balanced 
Twisted‐Pair Cabling Components – Addendum 6 – Category 6 Related Component Test 
Procedures  

h. TIA/EIA‐568‐B.2‐11 Commercial Building Telecommunications Cabling Standard Part 2: Balanced 
Twisted‐Pair Cabling Components – Addendum 11 ‐ Specification of 4‐Pair UTP and SCTP Cabling  

i. TIA‐569‐B Commercial Building Standard for Telecommunications Pathways and Spaces  
j. TIA/EIA‐606‐A Administration Standard for the Telecommunications Infrastructure of 

Commercial Buildings 
k. J‐STD‐607‐A Commercial Building Grounding (Earthing) and Bonding Requirements for 

Telecommunications 
l. IEEE 802.3 Institute of Electrical and Electronic Engineers (IEEE) 
m. National Electrical Code Article 800 Communications Circuits 
n. National Electrical Manufacturers Association (NEMA) 
o. National Fire Protection Association 
p. NFPA 70 National Electrical Code 
q. NFPA 75 Protection of Electronic Computer 1 Data Processing Equipment 
r. Safety and Health Standards OSHA 29 CFR 1926/1910 
s. OSHA 29 CFR 1926/1910 
t. Underwriters Laboratories, Inc.(UL) Listed and UL Approved 
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3.0.2 Where a conflict exists, local codes, ordinances, and building officials will supersede all other 
requirements. 

 
 

3.0.3    All products, services and materials provided and performed under the scope of this specification shall 
conform to manufacturer’s recommendations. 

 
3.0.4 Install cables in accordance with the cable manufacturer’s recommendations. 

 
3.0.5 Cable Reels shall be in lengths sufficient for installations without splices with minimum overage of 10% 

per reel. 
 

3.0.6 Support cables at each connection point, at the end of each run, at other points to maintain spacing 
between supports of 4‐ft. maximum. 

 
3.0.7 Cable pulling tensions shall not exceed the manufacturer’s recommended pulling tension.  

 
3.0.8 Cables shall be formed to closely paralleled wall for support, and or in conduit, cable tray, trough and j‐

hooks. 
 

3.0.9 Lubricants for assisting in the pulling of jacketed cables shall be those specifically recommended by the 
cable manufacturer. The lubricant shall not be deleterious to the cable sheath, jacket, or outer 
coverings. 

 
3.0.10 Contractor shall maintain a 40% fill ratio for all communication cables housed in approved raceways. 

 
3.0.11 Contractor shall supply all non‐specified miscellaneous hardware, i.e., nuts, bolts, tie wraps, wire rings, 

supporting hardware and or equipment to ensure the system is operational, etc. 
 

3.0.12 The Contractor shall supply all materials necessary to complete this project. 
 
3.0.13 The Owner desires to have all work completed during normal business hours; however, after hours work 

may be permitted under terms and conditions specified by the owner. 
 
3.0.14 The Contractor will be required to work with the Owner to ensure interruptions to existing services are 

minimal or avoided.  The Contractor will not discontinue any existing network services without first 
obtaining approval from the Owner. 

 
3.0.15 The Contractor will be responsible for any costs required to replace, repair or restore any equipment, 

property or finishes that are damaged as a result of the Contractor’s actions or negligence during the 
course of the project. 

 
3.0.16 The Contractor will be responsible for daily cleanup in all areas in which work is being performed, 

including reinstallation of all equipment disturbed during the work activity. Garbage will not be 
allowed to be stored or accumulated in any area, and must be removed from the site on a daily basis.  
Ceiling tiles are not to be left open in areas where work is not actively being performed.  Ceiling tiles 
must not be left open overnight and must be installed in all areas at the completion of each work day. 

 
3.0.17 Installation shall include the delivery, unloading, setting in place, fastening to walls, floors, ceilings, 

counters, or other structures where required, interconnecting wiring of the system components, 
equipment alignment and adjustments, and all other work whether or not expressly required herein 
which is necessary to result in complete operational systems. 

 
3.0.18 During the installation, and up to the date of final acceptance, the Contractor shall be under obligation to 
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protect his finished and unfinished work against damage and loss. In the event of such damage or loss, 
he shall replace or repair such work at no cost to the Owner. 
 
 

3.0.19 Notify  any  discrepancies  between  specifications,  drawings,  field  conditions,  and  the  manufacturer’s 
recommendations immediately in writing. 

 
 
3.1 CONSTRUCTION MINIMUM SPECIFICATIONS AND DETAIL:  
 

3.1.1 Maximum placing tensions, as specified by the manufacturer, shall not be exceeded when placing fiber 
optic cables. 

 
3.1.2 Fiber optic cables shall not be pulled with a vehicle unless accompanied by an automatic tension release 

to prevent damage to the cable. 
 

3.1.3        Cable rollers SHALL be used in the following locations to protect cable and property: 
 

• Between all spans and not less than three per span. 
• Over all roadways to insure clearances. 
• Over all telephone drops to prevent chaffing of drops. 
• Over all driveways and in areas accessible to the public. 

 
3.1.4      Special corner rollers shall be used for pulling around corners. 

 
3.1.5 When placing multiple cables, appropriate cable rollers shall be utilized to properly support and separate 

the cable so, when lashing the cables will maintain approximately the same position in the cable 
bundle throughout the entire length of the cable run. 

 
3.1.6       Lashing machines shall be used and they shall not be pulled with a vehicle at any time. 

 
3.1.7       All fiber optic trunk cables shall be double lashed. 

 
3.1.8 When lashing fiber optic cables to support messenger or over‐lashing to existing telephone cables, there 

shall not be less than one wrap in fourteen linear inches. 
 

3.1.9 Fiber optic cables shall be smoothly installed. Loose lashing or excessive twisting or weaving of cable 
around messenger shall be cause for rejection. 

 
3.1.10       Lashing wire shall be wrapped twice around messenger before terminating on the lashing clamp 

 
3.1.11       All cables shall be supported every 5 feet when installed within a building. 

 
3.1.12 When securing lashing wire to the cable lashing wire clamp, care should be taken in securing lashing wire 

so the clamp does not cut the wire. The lashing wire shall go between the two washers and wrapped 
no more than one‐half turn. 

 
3.1.13 When lashing wire is securely fastened, the end of the lashing wire shall not be exposed. It shall be tucked 

inside of the lashing clamp. 
 
3.1.14 Cable support straps and plastic cable spacers shall be placed two inches from the lashing wire clamp on 

the pole side of the clamp. 
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3.1.15 It is preferred that the cable reel trailers be placed two times the distance of the strand height attachment 
from the base of the pole in order to prevent distortion of the cable. 

 
 

3.1.16    During installation there shall be constant communication between the following: 
 

• Aerial bucket and the driver of the truck 
 

• The driver of the truck and the technician at the reel. 
• The driver of the truck and the technician at the figure eight slack is located. 
• The driver of the truck and the technicians monitoring the tension meter. 

 
3.2 PLACING CABLES:  

 
3.2.1 Protect the work locations by placing warnings signs, flags, or other warning devices at appropriate 

points to alert vehicles and pedestrians to the presence of obstructions and technicians working in the 
area. 

 
3.2.2 Inspect cable reels for obstructions, flange protrusions, irregularities or structure damage prior to 

placement. 
 
3.2.3 Follow manufactures installation guidelines for bend radius, pulling tension etc. 
 
3.2.4 Do not permit vehicle traffic to pass over cable. 

 
3.2.5 Tighten cable suspension clamps at least one span ahead of cable‐lashing operations. This is necessary 

to keep tension from building up in the strand as lashing begins. 
 
3.2.6 All cables shall be installed without splices unless indicated on drawings. 

 
3.2.7 Aerial slack loops should be installed after the initial cable run is lashed. Then the slack is retraced 

down the spanned tie wrapped to strand. 
 
3.2.8 For successful placing of light cable, it is essential that a thorough route survey be made jointly by giving 

close attention to the routine preparations prior to construction is necessary. The proposed cable 
route shall be surveyed to determine the conditions that may be encountered in the cable placing 
operation. The following factors should be considered: 

 
• Safety 
• Correct anchor size and condition. 
• Proper attachments. 
• Pole line condition. 
• Correct bonding and grounding of suspension strand. 
• Trees and tree limb obstruction. Permission must be obtained prior to trimming trees.  
• Where splice points and slack loops are required.  
• Clearances over roadways and driveways. 
• Wetlands. 

 
 
4.0 TERMINATION GUIDELINES 
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Terminations/splices performed on this project shall be in accordance with the current edition of the 
BICSI Telecommunications Distribution Methods Manual, the latest issue of the ANSI/TIA/EIA  
 
 
 
Standards as published by Global Engineering Documents as TIA/EIA Telecommunications Building 
Wiring Standards and the Manufacturers recommendations.  

 
All single mode fusion splices shall be .05db loss or better. Any splice with a loss of .06db or higher 
shall be re‐spliced. All splices shall be heat shrink. 
 
 

5.0 MAINTENANCE CONTRACT 
 

5.0.1 Emergency Repair Services: The Contractor shall provide 24/7 emergency repair services for the fiber 
optic network described within. The contactor shall be responsible to list the emergency response 
time for all service requests.  The Contactor shall list means of notification procedures as part of the 
RFP. 

 
5.0.2 Relocations, Emergency Repairs for any portion of the fiber route shall be performed by the Contactor at 

the request of the University of Rhode Island. The Contractor shall provide an estimate for the repairs 
prior to any work commencing.  

 
5.0.3 Provide a 3 Year Maintenance support contract in the base bid. 

 
5.0.4 Provide optional 5 Year Maintenance support contact. 

 
 
6.0 TESTING GUIDELINES 

 
6.0.1     The OTDR test demonstration day shall be arranged by the contractor for the purpose of 

demonstrating and agreeing to the test procedures, equipment to be used, and format of test results. 
The test demonstration shall cover all tests to be performed. The Owner and Owner’s representative 
shall attend this test demonstration day. 

 
6.0.2     Perform fiber optic reel testing prior to installation. Test the fibers per industry standards, save test 

results and submit electronic copies prior to installation for approval.   
 

6.0.3     Perform 100%  bi‐directional OTDR Testing at 1550nm and 1310 nm tests following installation and 
terminations to ensure that the cabling plant and associated components conform to this 
specification. The contractor shall test 10% of the installed strands with the University of Rhode Island 
inspector. 

 
6.0.4    Fusion splice losses and link loss budgets shall conform to industry standards as defined by the EIA/TIA 

and BICSI standards and guidelines. 
 

6.0.5     If a component fails a particular test, rectify, rework or replace the component. 
 

6.0.6    Re‐test the component and associated link once the component has been reworked or replaced. This 
process shall continue until the component and associated link/channel passes all relevant tests. 

 
6.0.7    Acceptance,  in writing, will occur only after  the project  is  fully  completed and  tested  in accordance 

with the procedures outlined below and mutually agreed upon by both the contractor and the owner 
and to the satisfaction of the owner or its duly authorized representative. 
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6.0.8    All Owner Furnished Equipment (OFE) cable reels shall be tested by the Contractor as described above. 

Once the Contractor tests the reels, the Contactor shall take responsibility for the cable reels and shall 
repair any damages, including full replacement if required. 

 
 

7.0 LABELING GUIDELINES 
 

7.0.1 Labeling performed on this project shall be in accordance with University standards, the Contractor shall 
consult with the University prior to any labeling for proper identifiers. 

 
7.0.2  All cables and supporting hardware shall be labeled in the following locations: Demarcs, main 

telecommunication closets, manholes, vaults, splice trays, equipment racks, splice cases, electrical 
panels and patch panels. The labels shall be non corrosive, shall be self‐adhesive label, self‐laminating, 
with a white finish printing area and a clear plastic shield.  

 
 

8.0  GROUNDING AND BONDING 
 

All Grounding and Bonding performed on this project shall be in accordance with the current edition of 
the National Electric Code, the current edition of the National Electrical Safety Code, the current 
edition of the BICSI Telecommunications Distribution Methods Manual, the latest issue of the 
ANSI/TIA/EIA Standards as published by Global Engineering Documents as TIA/EIA 
Telecommunications Building Wiring Standards, public utility requirements and all local codes and 
ordinances. 

 
 
9.0  FIRE STOPPING GUIDELINES  

 
9.0.1  All Firestopping performed on this project shall be in accordance with the current edition of the National 

Electric Code, the current edition of the National Electrical Safety Code, the current edition of the BICSI 
Telecommunications Distribution Methods Manual, the latest issue of the ANSI/TIA/EIA Standards as 
published by Global Engineering Documents as TIA/EIA Telecommunications Building Wiring 
Standards, and all local fire safety codes and ordinances.  

 
9.0.2  The Contractor shall fire stop all penetrations necessary to restore fire ratings to walls, conduits, ceilings 

and floors made during the installation of the Audio Visual System. 
 

9.0.3  3M Inc. or an approved equal shall manufacture all firestopping materials. The Contractor shall follow all 
manufactures recommended firestoppong procedures.   

 
 
10.0 AS‐BUILT DOCUMENTS 
 

10.0.1        The Contractor shall keep an accurate record of all changes between the project drawings and what     
actually is installed. 

 
10.0.2        The Contractor shall provide to the University 3 complete printed sets of E‐Size As‐Built drawings 

and spread sheets that include but not limited to the following: 
 

• Changes to the project documents 
• Cable pathways 
• Cables source and destination 
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• Splice Point detailed Excel sheets. 
• Rack Elevations 
• Slack loop locations 
• Splice point locations 

 
• Span distances 
• Cable Distances 
• EMT conduit runs 
• Building floor plans 
• Detailed cable counts 
• Job title 
• Date 
• Abbreviations 

 
10.0.3        The Contractor shall provide all complete As‐Built drawings in Auto‐CAD 2007 

 
10.0.4        Each field test submittal shall consist of the following: 

• Cover Sheet 
• Project name and address 
• Number of submittal 
• Date of submittal 
• Name and address of the Contractor 
• Table of Contents 
• Cable type and number 
• Page number(s) 
• Page number(s) of the corresponding Specification or Drawing number(s) of the corresponding       
Contract Drawings  

• Cable test results as specified. 
 

10.0.5        Preparation and Transmittal 
• All test results must be entered electronically in an MS Excel compatible spreadsheet format. 
• Submittal format 
• Soft copy: Excel compatible saved on CD‐ROM. 
• Hard copy: Sheet size shall be 8 1/2" x 11" 
• Submit three (3) hard copies and one (1) soft copy on completion of the testing. 
 

 
11.0 MATERIALS & EQUIPMENT  
  

11.0.1   ADC AFL 2000 FIBER OPTIC TERMINATION PANELS AND HARDWARE  
 

Furnish and Install rack mounted ADC FL2000 Series fiber splice/termination panels as required. All six 
packs connectors shall be LC. All panels shall be black in color, all panels shall be installed and prepped 
per the manufacturers recommendations. Within all buildings the fusion splicing shall done with 
factory installed ADC and or Corning pigtail assemblies. The pigtail assembly’s fiber optic glass shall 
match the outside plant fiber optic glass as specified. No Manufactures Substitute.   
 

11.0.2  CORNING FIBER OPTIC CABLING AND HARDWARE 
 

The cable shall be Corning Altos All‐Dielectric Gel‐Free Single‐Mode. The cable shall be armored and 
single jacketed. No Manufactures Substitute. 
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11.0.3  TYCO‐RAYCHEM FIBER OPTIC SPLICE ENCLOSURES 
 

Furnish and Install Raychem FOSC Fiber splice Enclosures with 20% spare cable openings. Furnish and 
install all splice trays required to support all buffer tubes. All splice cases shall be prepped per the 
manufacturer’s recommendations.  

 
11.1 TYPES OF MATERIAL, CONSTRUCTION ANCEILLARY (Minimum guidelines) 
 

11.1.1  All forged steel and iron hardware shall be hot dipped galvanized. 
 

11.1.2  All other hardware materials not specified shall be protected from environmental corrosion. 
 

11.1.3  In no case shall friction or plastic tape be used to secure cables or hardware to each other or support 
messenger for a permanent attachment 

 
11.1.4  The Contractor shall be responsible for damage to any utility poles or peripheral equipment caused 

when placing messenger and cables. 
 

11.1.5  All through bolts and eyebolts shall be 5/8” diameter unless otherwise directed by the University 
Construction Manager. 

 
11.1.6  At no time shall there be more than one and half inch threaded bolt extending out beyond the 

outside of the square nut after the strand clamp has been securely fastened. 
 

11.1.7  Suspension clamps shall always be facing the pole. 
 

11.1.8  All pulls over 50 ft shall use dead‐end construction techniques. 
 

11.1.9  Messenger strand shall be 6M rated.  
 
11.1.10  Messenger shall be under tension and suitable. 

 
11.1.11  All suspension clamps shall be tightened prior to installation of cable. 

 
11.1.12  Support messenger shall be bonded to the utility company vertical ground whenever possible. 

 
11.1.13  At junction poles and at dead end poles, all strands will be bonded or grounded. 

 
11.1.14  Top of ground rod shall not be less than four inches below the surface of the earth. 

 
11.1.15  Slice points shall be grounded per manufacturer’s recommendations. 

 
 
12.0 SCOPE OF WORK 
 

12.0.1       The minimum scope of work includes, but is not limited to, providing the following labor, materials 
and equipment necessary to perform the complete design and build installation, terminations, 
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testing, of the fiber optic network described within.  The Contractor shall field verify all information 
provided, cable paths, duct banks, cable routes, conduit installs, splice case locations, handholes, 
manholes and splice matrix provided to ensure accuracy.    

 
 

12.0.2       The Contractor shall complete and file all of the required attachment, easements, right of way 
agreements, railroad crossings and agreements not listed necessary to complete the fiber optic 
design and build network. All of the agreements shall be reviewed and approved by the University 
of Rhode Island's legal office. 

 
12.0.3       The Contractor shall install, terminate, test and label all  j‐hooks, D‐Rings, ground wires, wirers, 

strands, guys, messengers, poles, anchors, ground rods, lashings wire, fiber optic cables, slack 
shoes, conduits, racks, termination panels, splice trays, pigtail assemblies, inner duct, pull strings, 
labels and components not listed to completion fiber optic network. 

 
12.0.4       The Contractor shall rod & rope all conduits and leave pull strings as part of this project. Assume 

that all conduits ducts have existing cabling installed. 
 

12.0.5       The Contractor is required to install the non specified parts, components, cabling, connectors 
needed to complete the fiber optic network. 

 
12.0.6       The Contactor shall unseal and seal all conduits entering buildings with hydraulic cement. 

 
12.0.7       The Contractor shall provide all storage for supplies and materials.  All Owner furnished equipment 

shall be signed out and picked up by the Contractor.    
 

12.0.8    All splice point locations not listed shall be clearly defined by the design and build as part of the 
contact. 

 
12.0.9     Slack Loop locations not defined by the attached drawings shall be clearing defined by the design 

and build as part of the contract. Slack Loops shall not be placed more than 2000' apart. The 
University of Rhode Island reserves the right to strategically pick up to 10 additional slack loop 
locations.   

 
12.0.10       The Contractor shall furnish and install the following fiber optic cables below and as defined by the       

 attached drawings: 
 
12.0.11    All drawings provided are representing minimum requirements and it is up the Contractor to 

provide a complete design and build of the fiber optic network. 

 
12.0.12       Make Ready cost shall include but is not limited to the following: Setting, replacing and upgrading                                

telephone poles, moving and  relocating existing utilities, all cable supports, surveys,  fees, permits 
and project coordination with Utility companies 

 
12.0.13     Cable Pull Details: 

 
A From Splice Point A (Start Point):  Install QTY 1‐24 SM Fiber Optic Cable FIC220 to Splice Point B. 

 
B From Splice Point B:  Install QTY 1‐6 SM Fiber Optic Cable FIC233 to Liberty Lane (Rack Mount 

ADC).  
       

C From Splice Point B:  Install QTY 1‐36 SM Fiber Optic Cable FIC221 to Splice Point C. 
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D From Splice Point C:  Install QTY 1‐6 SM Fiber Optic Cable FIC231to Peckham Farm Central Lab 

Animal Facility (Wall Mount ADC). 
 

 
E From Splice Point C:  Install QTY 1‐48 SM Fiber Optic Cable FIC222 to Splice Point D.  

 
F  From Splice Point D: Install QTY 1‐144 SM Fiber Optic Cable FIC228 to Bressler Hall MC.  

 
G From Splice Point D: Install QTY 1‐48 SM Fiber Optic Cable FIC223 to Splice Point E.  

 
H From Splice Point E:  Install QTY 1‐144 SM Fiber Optic Cable FIC227 to Tyler Hall MC. 

 
I From Splice Point E:  Install QTY 1‐36 SM Fiber Optic Cable FIC224 to Splice Point F. 

 
J  From Splice Point F:  Install QTY 1‐6 SM Fiber Optic Cable FIC230 to East Farm Aquaculture    

           Center. 
 

K From Splice Point F:  Install QTY 1‐36 SM Fiber Optic Cable FIC225 to Horn MC North Entrance.  
 

L From Splice Point G: Install QTY 1‐36 SM Fiber Optic Cable FIC226 to Horn MC South Entrance. 
 

M Bressler Hall: Install QTY 1‐144 SM Fiber Optic Cable FIC228A to Tyler Hall MC.  
 

12.0.14 Bressler & Tyler Hall Splice Details 
 

Bressler Hall: In Bressler there is an existing ADC Wall Mount Splice Cabinet and ADC High 
Density Panels. The Contactor shall fusion splice per the matrix below. 

  
1. FIC228 F01‐F24 to FIC228A F01‐F24 (OSHEAN Westerly Count) 

 
2. FIC228 F25‐F48 to existing ADC pigtails located within the ADC Wall Mount Splice 

Cabinet. Location within the cabinet to be determined and URI to provide ADC Splice 
Wheels. (URI‐Liberty Lane‐Peckham Farm‐Spare Counts) 

 
3. FIC228 F49‐F72 to existing ADC pigtails located within the ADC Wall Mount Splice 

Cabinet. Location within the cabinet to be determined and URI to provide ADC Splice 
Wheels. (URI Redundant Path to Tyler) 

 
4. FIC228 F73‐F84 to existing ADC pigtails located within the ADC Wall Mount Splice 

Cabinet. Location within the cabinet to be determined and URI to provide ADC Splice 
Wheels. (URI‐NBC) 

 
5. FIC228 F84‐F144 to existing ADC pigtails located within the ADC Wall Mount Splice 

Cabinet. Location within the cabinet to be determined. (URI‐Future) 
 

6. FIC228A F25‐F144 to existing ADC pigtails located within the ADC Wall Mount Splice 
Cabinet. Location within the cabinet to be determined. (URI‐Bressler to Tyler 
Redundant) 

 
Tyler Hall: In Tyler Hall there is an existing ADC Wall Mount Splice Cabinet and ADC High Density 
Panels. The Contactor shall fusion splice per the matrix below. 
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1. FIC227 F01‐F24 to existing ADC pigtails located within the ADC Wall Mount Splice 

Cabinet. Location within the cabinet to be determined and URI to provide ADC Splice 
Wheels. (OSHEAN North Kingstown Count) 

 
2. FIC227 F25‐F48 to existing ADC pigtails located within the ADC Wall Mount Splice 

Cabinet. Location within the cabinet to be determined and URI to provide ADC Splice 
Wheels. (URI Redundant Path to Bressler) 

 
3. FIC227 F49‐F60 to existing ADC pigtails located within the ADC Wall Mount Splice 

Cabinet. Location within the cabinet to be determined and URI to provide ADC Splice 
Wheels. (URI Redundant Path to NBC) 
 

4. FIC227 F61‐F144 to existing ADC pigtails located within the ADC Wall Mount Splice 
Cabinet. Location within the cabinet to be determined and URI to provide ADC Splice 
Wheels. (URI‐Future) 

 
5. FIC228A F01‐F24 to existing ADC pigtails located within the ADC Wall Mount Splice 

Cabinet. Location within the cabinet to be determined and URI to provide ADC Splice 
Wheels. (OSHEAN Westerly Count) 

 
6. FIC228A F25‐F144 to existing ADC pigtails located within the ADC Wall Mount Splice 

Cabinet. Location within the cabinet to be determined. (URI‐Bressler to Tyler 
Redundant) 

 
12.0.15 Below are the TD drawings list that detail the locations described above and in the attached 

documents. 
 

A TD‐01 URI‐Cyber Infrastructure Project 
 

B TD‐02 URI‐Westerly Starting Point (Splice Point A) 
 

C TD‐03 URI‐Kingston Liberty Lane (Splice Point B) 
 

D TD‐04 URI‐Kingston Peckham Farm (Splice Point C) 
 

E TD‐05 URI‐Kingston Bressler Hall (Splice Point D) 
 

F TD‐06 URI‐Kingston Tyler Hall (Splice Point E) 
 

G TD‐07 URI Kingston East Farm (Splice Point F) 
 

H TD‐08 URI‐Narragansett Bay Campus  
 

I TD‐09 URI‐North Kingstown End Point (Splice Point H) 
 

J TD‐10 URI‐Kingston Bressler‐Tyler Underground 
 

K TD‐11‐URI‐Kingston To Narragansett Bay Campus Alternate #3 
 

L TD‐Base BID 
 

M TD‐Alternate #5 
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N TD‐Alternate #6 

 
 
 
13.0 ALTERNATES 
 
13.0.1 Alternate #1:  Provide a price to install the fiber optic cabling as defined by the RFP specification in the 

Municipal Gain Space. The price shall include all not to exceed make ready work. 
 

13.0.2 Alternate #2:  De‐feasible Right of Use (IRU) Provide and optional contractual agreement for the fiber 
optic network as defined by the RFP including all alternates. The contractual agreements shall be 
with the University of Rhode Island and or OSHEAN.  

 
     The IRU shall include the option for the University of Rhode Island and or OSHEAN to    
                   fully own and have access to all laterals going into the identified buildings and or future   
    buildings. Laterals are defined by access into building from splice points. 

 
    Please explain access procedures into existing splice cases and creating new splice locations for  
    additional laterals.   
 
    Capital Lease:  Long term lease of Fiber Network, defined under BTOP requirements as: 

1. having a  term greater than 75% of the Fiber Network’s estimated economic 
life. Minimum requirements would be 20 years plus four 5 year renewable 
leases. 

2.  containing an option to purchase the Fiber Network for less than fair market 
value; 

3.  providing transfer of ownership of the Fiber Network to the University of 
Rhode Island and or OSHEAN at the end of the lease term;  

4.  or having a present value of lease payments exceeding 90% of the fair market 
value of the Fiber Network. 

 
13.0.3  Alternate #3:   

 
Option A: Install QTY 1‐12 SM Fiber Optic Cable from Splice Point I to Splice Point H as show on 
drawings TD‐11 URI‐Kingston To NBC Alternate #3.   
 
Option B: : Install QTY 1‐12 SM Fiber Optic Cable from Splice Point I to Splice Point H as show on 
drawings TD‐11 URI‐Kingston To NBC Alternate #3.  Price out Alternate #3 Option B as a full 
replacement to the base bid fiber optic cable counts. The University reserves the rights to only 
execute Option B. 

 
13.0.4  Alternate #4:  List the total footage for each type of fiber optic cable to be installed. Provide a total cost  

for the combined fiber optic cable cost. All cabling handling cost shall NOT be included in the total 
fiber optic cabling cost. The University of Rhode Island reserves the right to purchase the cabling 
direct and Contractor shall pickup  the reels at the University of Rhode Island to be tested and 
installed as part of the contact. 

 
13.0.5 Alternate #5: Optional proposal for a adding additional fiber optic cable counts as shown on TD‐ALT #5 

drawing. This would replace the base bid fiber counts and all fiber splice matrix design.  
 
13.0.6  Alternate #6: Optional proposal for a adding additional fiber optic cable counts as shown on TD‐ALT #6 

drawing. This would replace the base bid fiber counts and all fiber splice matrix design. 
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13.0.7 Alternate #7: Increase FIC224 to 48 SM from Splice Point E to Splice Point F. Increase FIC225 to 48 SM 

from Splice Point F to Horn MC. This would replace the base bid fiber counts and fiber splice matrix 
design.  
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