December 30, 2011

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION
DEPARTMENT OF TRANSPORTATION

RHODE ISLAND CONTRACT NO.2011-CT-081
FEDERAL-AID PROJECT NO. FAP Nos: STPG-8888(186)

STC Traffic Signal Installations Contract 4

01. Metacom Avenue at Fatima Drive, Bristol
02. Bullock's Point Avenue at E.P. Fire Station No. 2, East Providence
03. Wampanoag Trail at E.P. Fire Station No. 4, East Providence
04. Danielson Pike at West Greenville Road, Scituate
05. Warwick Avenue at Squantum Drive, Warwick
06. Warwick Avenue at Herff Jones Way, Warwick
07. Flat River Road at Coventry Town Hall, Coventry

CITY/TOWN OF Bristol, East Providence, Scituate, Warwick
COUNTY OF BRISTOL, PROVIDENCE, KENT

NOTICE TO PROSPECTIVE BIDDERS

ADDENDUM NO. 1  Prospective bidders and all concerned are hereby notified of the following changes in the Plans,
Specifications, Proposal and Distribution of Quantities for this contract. These changes shall be
incorporated in the Plans, Specifications, Proposal and Distribution of Quantities, and shall
become an integral part of the Contract Documents.

A. ontract Documents

1. General Provisions - Contract Specific

a. Page No. CS-3

Delete Page CS-3 in its entirety and insert revised Page CS-3 (R-1) attached to this Addendum No. 1.
* A change was made to Paragraph 6 - Sequence of Construction.

b. Page No. CS-6

Delete Page CS-6 in its entirety and insert revised Page CS-6 (R-1) attached to this Addendum No. 1.
* A change was made to Paragraph 17 - Night Work Operations.

c. Pages 1-4 of Appendix A - Transportation Management Plan

Delete Pages 1-4 of Appendix A - Transportation Management Plan and insert revised, signed and
executed Pages 1-4 (R-1) attached to this Addendum No. 1.
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Plans

Specifications - Job Specific

a. Page Nos. JS-i through JS-ii

Delete Page Nos. JS-i through JS-ii and insert revised Pages JS-i (R-1) through JS-ii (R-1) attached
to this Addendum No. 1. A new Specification "T.01.03.1 - Traffic Signal Mast Arm Foundations"
has been added to the Index.

b. Page JS-8A

Insert new Page JS-8A attached to this Addendum No. 1. A new Specification "T.01.03.1 - Traffic
Signal Mast Arm Foundations" has been added.

Sheet No. 8 "Traffic Signal Plan - 2, Bullock's Point Avenue at E.P. Fire Station No. 2"
Delete Sheet 8 in its entirety and insert revised Sheet No. 8 (R-1) attached to this Addendum No. 1.

* "Traffic Signal Notes" and dimensional offsets for the structures have been added to the plan.

Sheet No. 9 "Traffic Signal Plan - 3, Wampanoag Trail at E.P. Fire Station No. 4"

Delete Sheet No. 9 in its entirety and insert revised Sheet No. 9 (R-1) attached to this Addendum No.
L.

* "Traffic Signal Notes" and dimensional offsets for the structures have been added to the plan.

Sheet No. 10 "Traffic Signal Plan -4, Danielson Pike at West Greenville Road (Route 116)"

Delete Sheet No. 10 in its entirety and insert revised Sheet No. 10 (R-1) attached to this Addendum
No. 1.

* "Traffic Signal Notes" and dimensional offsets for the structures have been added to the plan.
"Notes" have been modified on the plan.

Sheet No. 11 "Traffic Signal Plan - 5, Warwick Avenue at Squantum Drive"

Delete Sheet No. 11 in its entirety and insert revised Sheet No. 11 (R-1) attached to this Addendum
No. 1.

* "Notes" and dimensional offsets for the structures have been added to the plan.

Sheet No. 12 "Traffic Signal Plan - 6, Warwick Avenue at Herff Jones Way"

Delete Sheet No. 12 in its entirety and insert revised Sheet No. 12 (R-1) attached to this Addendum
No. 1.

* Dimensional offsets for the structures have been added to the plan.
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C. Distribution of Quantities
1. Table of Contents - Pages 1 through 2

Delete Table of Contents 1 through 2 in their entirety and insert revised Table of Contents Pages 1 (R
-1) through 2 (R-1) attached to this Addendum No. 1.

* Ttem Code 403.0300 "Asphalt Emulsion Tack Coat" was added to the Contract.

2. Page20

Delete Page 20 in its entirety and insert revised Page 20 (R-1) attached to this Addendum No. 1.

* Ttem Code 403.0300 "Asphalt Emulsion Tack Coat" was added to the Contract.

v FJ

RI Deparg@g\t of Transportation
Chief Engineer
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The Contractor’s attention is called to the Job Specific Specification for SECTION 12.
105 - CONTROL OF WORK, which describes the requirements for the training of all
Contractor and Subcontractor personnel involved in work zone design, implementation,
operation, inspection, management, and/or enforcement.

The Department’s latest Training Guidelines for Personnel Responsible for Work Zone
Safety &  Mobility is  available under the  “Training”  section at
http.//'www.dot.ri.gov/humanresources/index.asp.

6. SEQUENCE OF CONSTRUCTION:

A Critical Path Method (CPM) Schedule must be developed and maintained. The
Contractor shall be required to participate in Schedule Development meetings facilitating
knowledge-sharing and updating of Schedules. An integrated stepped Schedule
Development process will begin once the Apparent Low Bidder letter is sent to the
Contractor. The level of detail and schedule submission requirements for this project will
be based on the Schedule Level B as defined in Section 12.108.03 Prosecution and
Progress of the Rhode Island Department of Administration of Purchases Procurement
Regulations.

The proposed construction sequence and time schedule must consider and address safe
vehicle passage through the project areas. Approval of the work sequence and time
schedule is required before the start of any construction or other work associated with this
contract. Any deviations from the requirements stated here or detailed in the plans, as
well as any deviations from the approved construction work sequence and time schedule,
must be submitted to the Engineer in writing for approval.

All work shall be completed in accordance with the Traffic-Related Work Restrictions
indicated in the Transportation Management Plan. The Contractor shall maintain the
existing number of travel lanes in both directions during the hours when lane closures are
not allowed.

All cold-planing and paving operations shall be conducted at night in accordance to the
traffic work restrictions indicated in the Transportation Management Plan.

The Contractor shall be responsible for maintaining appropriate construction related
signing at all times. Any signs that are not appropriate for the lane closures, speed limits,
or any construction activity occurring at any given time shall be removed or covered to
the satisfaction of the Engineer.

The Contractor is advised that the signs and other traffic control devices shown in the
details are required for this work, and it is the Contractor’s responsibility to supplement
these as directed by the Engineer to augment the public’s safety. All traffic control
devices shall be in place by the Contractor and approved by the Engineer prior to starting
construction at a particular location.

Addendum No. 1 CS-3



R-1
15. RESETTING CURB

The Contractor should note that the existing curb to be reset under Item Code 905.0700
“Remove, Handle, Haul, Trim and Reset Curb - Edging, Straight, Circular, All Types” (RHH),
shall be reset sequentially in the order that it currently exists.

16. COORDINATION WITH OTHER CONTRACTORS

The Contractor is advised that other construction will be taking place in the area, and it will be
the responsibility of the Contractor to coordinate his work so that it will be completed in a timely
manner.

It is the responsibility of the Contractor to positively coordinate his activities and schedule with
all other Rhode Island Department of Transportation and private developers or contractors on/or
adjacent to the site to ensure that construction delays do not occur and traffic is maintained.

17. NIGHT WORK OPERATIONS
All cold-planing and paving operations shall be conducted at night.

Should the Contractor wish to perform any portion of the additional proposed work at night, a
written request including a description of the work involved, and a night work schedule, must be
submitted by the Contractor to the Engineer for review and consideration. Night work will only
be allowed if and when the Contractor has received approval from RIDOT and the appropriate
Municipal Officials from the designated community.

If night operations are allowed, highway lighting shall not be relied upon for work zone lighting.
The cost of the work zone lighting required for nighttime operations shall be incidental to the
contract. No separate payment will be made for lighting of the work zone during any nighttime -
operation.
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LEVEL 3 Project Name: Traffic Signal Design for the STC, C-4
TRANSPORTATION| RI Design Contract No(s): 2003-ET-003
MANAGEMENT RI Construction Contract No(s): 2011-CT-081
PLAN
Submission: ADV Date: 1212212011

Brief Contract4: The work under this project includes the installation of one fully actuated traffic signal system, two fire station pre-
Project empt traffic signals, three (3) modfications to existing signalized intersections, and the installation of wheelchair ramps at an

Description: existing crosswalk location.

General Work will be conducted at seven (7) isolated intersections across the State of Rhode Island.
Work
Limits

ROADWAY NAME or INTERSECTION FROM TO APPROX. LENGTH
Metacom Avenue at Fatima Drive, Bristol

Bullocks's Point Avenue at E. P. Fire Station No. 2, East Providence
Wampanoag Trail at E. P. Fire Station No. 4, East Providence
Danielson Pike at West Greenville Road, Scituate

Warwick Avenue at Squantum Drive, Warwick

Warwick Avenue at Herff Jones Way, Warwick

Flat River Road at Coventry Town Hall, Coventry

General Work is expected to begin in April 2012 and end in September 2012,
Project :
Schedule®

*The information in this section is not intended to and shall not supersede the approved schedule and milestone/completion dates for the project.
T e

General See the attached General Restrictions Table "MINIMUM NUMBER OF LANES & SHOULDERS TO REMAIN OPEN TO TRAFFIC”
Holiday No lane and/or shoulder closures allowed after 1:00 PM on the Friday preceding a holiday weekend.
Restrictions:

EASTER SUNDAY

No lane and/or shoulder closures allowed on Saturday.
No lane and/or shoulder closures allowed on Sunday.

NEW YEAR'S DAY, INDEPENDENCE DAY, VETERANS' DAY & CHRISTMAS DAY
No lane and/or shoulder closures allowed after 1:00 PM on the day before the holiday.
No lane and/or shoulder closures allowed on the holiday.

DR. MARTIN LUTHER KING JR. DAY, MEMORIAL DAY, VICTORY DAY, LABOR DAY & COLUMBUS DAY
No lane andlor shoulder closures allowed on Saturday and Sunday.
No fane and/or shoulder closures allowed on Monday.

THANKSGIVING DAY

No lane and/or shoulder closures allowed after 1:00 PM on the Wednesday preceding Thansgiving Day.
No lane and/or shoulder closures allowed on Thanksgiving Day.

No lane andlor shoulder closures allowed on Friday.

No lane and/or shoulder closures allowed on Saturday.

No lane and/or shoulder closures allowed on Sunday.

Addendum No. 1
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These RIDOT- and/or Designer-Developed TTC Plans will be used during the work on this project

Included in:

Maintenance and Protection on Traffic Control Details Plan X
Nos.1&2

Work Beyond the Shoulder T ] ’ LT
Shoulder Closure - Two Lane Road [::[j r,_ﬁ
Shoulder Closure - Limited Access [:E:l m
1-Side Lane Shift - Two Lane Road D:] !_.......

2Side Lane Shift- TwoLaneRoad [ | | ] ]
Lane Shift - Limited Access [:[:l m
Lane Closure - Two Lane Road D:l m
Lane Closure - Four Lane Road [:[:] m
Lane Closure - Limited Access E:D r—m
Double Lane Closure - Limited Access Ej:] r—r‘j

Mobile Operation

N

These strategies will be used to provide information concerning the project to road users and the community

SELECTED STRATEGIES RESPONSIBILITIES / REQUIREMENTS / SPECIAL CONSIDERATIONS

RIDOT travel advisories news releases RIDOT TMP Imp. Mngr. to send RIDOT notification form to Communications min. 48 hrs. in advance of restrictions.
RIDOT travel advisories web site RIDOT TMP linp. Mngr. to send RIDOT notification form to Communications min. 48 hrs. in advance of restrictions.
RIDOT 511 traveler information system RIDOT TMP Imp. Mngr. to send RIDOT notification form to RIDOT TMC min. 48 hrs. in advance of restrictions.

These strategies will be used to provide improved transportation operations/safety within project work zones
SELECTED STRATEGIES RESPONSIBILITIES / REQUIREMENTS / SPECIAL CONSIDERATIONS

Addendum No. 1
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The Contractor's TMP Implementation Manager (if identified below) is responsible for keeping the portion of the project being used by public
traffic in a condition that (1) safely and adequately accommodates such traffic and (2) is in accordance with the Traffic-Related Work Restrictions,
the Temporary Traffic Control Plans, and where appropriate, the other transportation management strategies identified above. The RIDOT TMP
Implementation WManager or his/her responsible designee should (1) inspect the project work zones at initial setup, at the start of each
subsequent work day, and just prior to extended breaks in the work (e.g., weekends) for conformance with the Temporary Traffic Control Plans, the
ATSSA Quality Guidelines for Temporary Traffic Control Devices and Features, and where applicable, the other transportation management
strategies identified above and (2) document all work zone-related feedback and complaints that are received from the public.

If at any time (1) a significant deviation from any of the strategies included in the TMP (e.g., the use of an alternate construction sequence) is
desired by one or more members of the project implementation team, (2) field observations and/or data suggest that impacts to road users are or
will be unacceptable, or (3) one or more performance requirements established in the TMP are not being met in the field, the RIDOT TMP
Implementation Manager shall report the situation to his/her supervisor or Division/Section/Unit manager. The supervisor / manager will coordinate
with the State Traffic Engineer, the Deputy Chief Engineer, the TMP Implementation Manager(s), the Chief Engineer, and/or other interested
parties as appropriate and/or necessary to consider and determine whether revised and/or alternate strategies should be implemented in an effort
to lessen the adverse safety and/or mobility impacts of the project. If the supervisor / manager deems that strategy changes should be
implemented, the changes shall be documented in a revised version of the TMP and the Deputy Chief Engineer, the State Traffic Engineer, and
the Chief Engineer must approve of the revised TMP prior to their implementation.

If a significant deviation from any of the strategies included in the TMP is requesied by the Contractor, unless directed otherwise by the RIDOT the
Contractor is responsible for preparing and submitting to the RIDOT TMP Implementation Manager appropriate documentation (e.g., design
calculations, analysis reports, Temporary Traffic Control Plans, etc.) showing that the requested change(s) are (1) feasible and (2) expected to
result in safety and mobility impacts that are no more adverse than the impacts resulting from the strategies already included in the latest approved
TMP. The RIDOT will review and consider the submittal(s) as described in the preceding paragraph and will determine whether the changes
should be implemented. If the requested changes are approved by the RIDOT, unless otherwise directed by the RIDOT the Contractor shall
prepare and submit to the RIDOT TMP Implementation Manager a revised version of the latest approved TMP in both printed and electronic
(Microsoft® Excel) format that documents all of the approved changes. Work to implement the changes shall not begin until the Deputy Chief
Engineer, the State Traffic Engineer, and the Chief Engineer have approved of the revised TMP.

When unexpected events (e.g., crashes, inclement weather, unforeseen traffic demands, etc.) occur in a project work zone where one or more
lanes are closed, the RIDOT TMP !mplementation Manager or his/her responsible designee should (1) determine whether or not the lane
closure(s) can/should be removed in order to improve traffic operations and/or minimize delays and (2) if deemed appropriate, take action to
remove the lane closure(s).

Other
Requirements:

All approvals must be obtained prior to start of work

i

"/ Signature //Z{ At
Fe~Frank Codagf PE Robefi Rocchio, PE Kazem arh unfand PE
Date: 12_-30‘- I Date_ |2 [z 2]l VIdof\\
Revision # Date Ravision d mi’u"zs Date Ravision # Im, 3 Date

Name: Name:

Title: Title:

Unit: k Company/Unit:

Office Phone: Office Phone:
Mobile Phone: Mobile Phone:

E-Mail: E-Mail:
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CODE
100
12.105.02
12.108.1000
201.0619
201.9901
937.1000
938.1000
L.02.1000
T.01.03.1
T04.9901
T05.0400

T05.9902

T11.9902

T11.9904

T11.9906

T12.0018

T12.9902

T12.9901

INDEX

SPECIFICATIONS - JOB SPECIFIC
TITLE
General Requirements and Covenants (2/18/11)
Plans and Shop Drawings (2/18/11)
Prosecution and Progress (9/7/11)
Remove and Salvage Traffic Signal System (9/7/11)
Remove and Salvage Traffic Signal Equipment (9/7/11)
Maintenance and Movement of Traffic Protective Devices (9/7/11)
Price Adjustments (9/7/11)
Seeding (9/7/11)
Traffic Signal Mast Arm Foundations
Pre-Molded Splices 2, 3, and 4-Way Splices (9/7/11)

Break Into Existing Handhole

Replace Existing Handhole Cover with New Cover Labeled

"SIGNAL"

25-Foot Ornamental Mast Arm Traffic Signal Post and Foundation

Std. 19.5.1 (9/7/11)

Traffic Signal Standard 8-Foot Ornamental Pedestal Pole and

Foundation (9/7/11)

Dual Ornamental Mast Arm (30X45) Traffic Signal Post and
Foundation, Std. 19.5.1 (9/7/11

Actuated Controller TS-2, Type 1 w/8 Phase Assembly Ground

Mounted Including Foundation and Cabinet Std. 19.1.0 (9/7/11)
Actuated Controller TS-2, Type 1 w/8 Phase Assembly (9/7/11)

3-Wire 120/240 Meter Socket with Manual By-Pass

Addendum No. 1 JS-i

R-1

PAGE

JS-1

JS-3
JS-4
JS-5
JS-6
JS-7
JS-8
JS-8A
JS-9
JS-10

JS-11

JS-12

JS-12

JS-12

JS-14

JS-14

JS-16



T13.9901

T13.9902

T14.3401

T14.3513

T14.3517

T14.3613

T14.9904

T14.9901

T14.9902

T14.9903

T14.9905

T15.9901

Fire Pre-Emption Pushbutton Assembly (03/10/11)
Heavy-Duty Pedestrian Detector-Push Button With Sign

F&I 1-Section Dual Ind. Dual ROW L.ED. Arrow 12-Inch to
Existing Signal Head (Span Mounted) (9/7/11)

1-Way 3-Section Mast Arm Mounted Signal Head 12-Inch (9/7/11)

1-Way 3-Section Mast Arm Mounted Signal Head 2-12-Inch
Sections, 1-8-Inch Section (9/7/11)

1-Way 3-Section Bracket Mounted Signal Head 12-Inch (9/7/11)
F&I Green L.E.D. Module — 12-Inch (9/7/11)

1-Way Bracket Mounted LED Pedestrian Signal Head with
Countdown Timers 12-Inch (03/11)

2-Way Pedestal Mounted LED Pedestrian Signal Head with
Countdown Timers 12-Inch (03/11)

1-Way Pedestal Mounted LED Pedestrian Signal Head with
Countdown Timers 12-Inch (03/11)

Replace 1-Way/2-Way/3-Way Span Mounted Traffic Signal Head
Hanger and Assembly

Street Sign - Pole Mounted on Mast Arm

Addendum No. 1 JS-ii
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JS-17

JS-18

JS-19

JS-19

JS-19

JS-19

JS-19

JS-21

JS-21

JS-21

JS-24

JS-25



Job Specific

Date: 12/20/11
RICN: 2011-CT-081
Page 1 of 1

T.01.03.1
TRAFFIC SIGNAL MAST ARM FOUNDATIONS

DESCRIPTION: All Traffic Signal Mast Arm Foundations shall conform to SECTION T.11
TRAFFIC SIGNAL STANDARDS AND POSTS, of the Rhode Island Department of
Transportation Standard Specifications for Road and Bridge Construction, 2004 Edition, with all
revisions, except for any references made to Rhode Island Standard Details 19.5.0 and 19.5.1.
These two Rhode island Standard Details do not apply for use in the design of the Traffic Signal
Mast Arm Foundations for this Contract. The Contractor is responsible for both the design and
construction of all Traffic Signal Mast Arm Foundations. The dimensions and reinforcing steel
shall be in accordance with the requirement of the Plans. The Traffic Signal Mast Arms shall
also be bolted with a minimum of six anchor bolts at the foundation in accordance with
AASHTO Standards and Specifications. The Contractor will be required to provide at their own
expense, a foundation design by a Rhode Island Registered Professional Engineer in accordance
with AASHTO Standard Specifications and detailed similarly to the Plans. Prior to construction,
the foundation design provided by the Contractor is to be approved by the Rhode Island
Department of Transportation.

METHOD OF MEASUREMENT: All Traffic Signal Mast Arm Foundations will be measured
by the number of units of “Each” Traffic Signal Mast Arm actually installed in accordance with
the Contract Plans, installed and accepted by the Engineer.

BASIS OF PAYMENT: The accepted quantity of Traffic Signal Mast Arm Foundations will
be paid for at their respective contract unit bid prices per "Each" Traffic Signal Mast Arm. The
cost of the foundations is included in the contract unit bid price "Each" for the Traffic Signal
Mast Arms and will not be paid for separately. The prices so stated constitute full and complete
compensation for furnishing all design, labor, materials, tools, equipment and all other
incidentals required to finish the work, complete in place and accepted by the Engineer.

Addendum No. 1 JS-8A
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Index: 1

Table of Contents - Distribution of Quantities

Project Name - STC Traffic Signal Installations Contract 4
Estimate Name - Addendum to Current
R.I. Contract No. - 2011-CT-081

FAP Nos: STPG-8888(186)

ItemCode Description Page
201.0402 REMOVE AND DISPOSE CONCRETE CURB 1
201.0403 REMOVE AND DISPOSE SIDEWALKS 1
201.0409 REMOVE AND DISPOSE FLEXIBLE PAVEMENT 1
201.0431 REMOVE AND DISPOSE CONCRETE MEDIAN MARKER 1
201.0610 REMOVE AND DISPOSE DIRECTIONAL, WARNING, REGULATORY, 1
SERVICE, AND STREET SIGNS
201.0619 REMOVE AND SALVAGE TRAFFIC SIGNAL SYSTEM 2
201.9901 REMOVE AND SALVAGE TRAFFIC SIGNAL EQUIPMENT 2
202.0100 EARTH EXCAVATION 2
202.0201 ROCK EXCAVATION MECHANICAL 2
204.0100 TRIMMING AND FINE GRADING 2
302.0100 GRAVEL BORROW SUBBASE COURSE 3
401.0200 BITUMINOUS SURFACE COURSE TYPE I-1 3
601.0200 CLASS XX PORTLAND CEMENT CONCRETE 3
905.0110 PORTLAND CEMENT SIDEWALK MONOLITHIC STANDARD 43.1.0 3
905.0122 BITUMINQUS SIDEWALK TYPE I-2 STANDARD 43.2.0 3
906.0210 CEMENT CONCRETE CURB PRECAST STRAIGHT STANDARD 7.1.0 4
906.0211 CEMENT CONCRETE CURB PRECAST CIRCULAR STANDARD 7.1.0 4
906.0250 PRECAST CONCRETE WHEELCHAIR RAMP CURB STANDARDS 7.1.3, 4
43.3.0 AND 43.3.1
906.9901 PRECAST CONCRETE WHEELCHAIR RAMP STONE, R.I. STD. 7. 4
914.5010 FLAGPERSONS 4
914.5020 FLAGPERSONS - OVERTIME 5
919.0101 TEST PITS 5
922.0100 TEMPORARY CONSTRUCTION SIGNS STANDARD 29.1.0 AND 27.1.1 5
923.0200 FLUORESCENT TRAFFIC CONES STANDARD 26.1.0 5
929.0100 FIELD OFFICES 240 SQUARE FOOT MINIMUM 6
932.0100 CUTTING AND MATCHING ASPHALT 6
932.0200 FULL-DEPTH SAWCUT OF BITUMINOUS PAVEMENT 6
932.0220 FULL DEPTH SAWCUT OF BITUMINOUS SIDEWALK/DRIVEWAY 6
932.0230 FULL DEPTH SAWCUT OF PORTLAND CEMENT CONCRETE 6
SIDEWALK/DRIVEWAY
935.0500 REMOVING BITUMINOUS SURFACE - COLD PLANING 7
936.0110 MOBRILIZATION 7
937.0200 MAINTENANCE AND MOVEMENT TRAFFIC PROTECTION 7
942.0100 DETECTABLE WARNING SYSTEMS STANDARD 48.1.0 7
943.0100 TRAINEE MAN-HOURS 7
,08.0109 TREE TRIMMING 8
T04.5001 6 AWG SINGLE CONDUCTOR CABLE 600V INSULATION 8
T04.5302 14 AWG 2 CONDUCTOR TWISTED SHIELDED CARBLE 8
T04.5303 14 AWG 3 CONDUCTOR CABLE 8
T04.5305 14 AWG 5 CONDUCTCR CABLE 9
T04.5307 14 AWG 7 CONDUCTOR CABLE 9
T04 .5309 14 AWG 9 CONDUCTOR CABLE 9
T04 .5312 14 AWG 12 CONDUCTOR CARLE 9
T04.6902 '2' STRANDED COPPER CONDUCTOR 600V INSULATION 9
T04.6906 '6' STRANDED COPPER CONDUCTOR 600V INSULATION 10
T04.9901 PREMOLDED SPLICE KITS - 2, 3 AND 4 WAY 10
T05.0100 PRECAST TYPE A HANDHOLE STANDARD 18.2.0 10
T05.0400 BREAK INTO EXISTING HANDHOLE 10
T05.9901 TYPE "A" HANDHOLE - STREET LIGHTING 10
T05.9902 REPLACE EXISTING HANDHOLE COVER WITH NEW COVER LABELED 11
"SIGNAL"
T06.1020 2 IN. RIGID STEEL CONDUIT - UNDERGROUND 11
T06.1030 3 IN. RIGID STEEL CONDUIT-UNDERGROUND 11
T06.2020 2 IN. RIGID STEEL CONDUIT-OVERHEAD 11
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Index: 2

Table of Contents - Distribution of Quantities

Project Name - STC Traffic Signal Installations Contract 4

Estimate Name - Addendum to Current
R.I. Contract No. - 2011-CT-081
FAP Nos: STPG-8888(186)

TtemCode Description Page

T06.3020 2 IN. RIGID STEEL CONDUIT-UNDER EXISTING PAVEMENT 12

T06.5120 2 INCH SCHEDULE 40 POLYVINYL CHLORIDE PLASTIC CONDUIT - 12
UNDERGROUND

T06.5130 3 INCH SCHEDULE 40 POLYVINYL CHLORIDE PLASTIC CONDUIT - 12
UNDERGROUND

T06.5430 3 INCH SCHEDULE 80 POLYVINYL CHLORIDE PLASTIC CONDUIT - 12
UNDER EXISTING PAVEMENT

T06.6020 2 INCH POLYVINYL CHLORIDE PLASTIC CONDUIT-OVERHEAD 13

T11.1040 40 FOOT GAL STEEL MAST ARM TRAFFIC SIGNAL POST AND 13
FOUNDATION STD 19.2.0

T11.1050 50 FOOT GAL STEEL MAST ARM TRAFFIC SIGNAL POST AND 13
FOUNDATION STD 19.2.0

T11.2008 TRAFFIC SIGNAL STANDARD, 8 FOOT,STD 19.4.0 ALUMINUM 13
PEDESTAL POLE AND FOUNDATION

T11.9902 25 FOOT ORNAMENTAL MAST ARM TRAFFIC SIGNAL POST AND 13
FOUNDATION, STD. 19.5.1

T11.9904 TRAFFIC SIGNAL STANDARD, 8 FOOT, ORNAMENTAL PEDESTAL POLE 14
AND FOUNDATION

T11.9906 DUAIL ORNAMENTAL MAST ARM (30X45) TRAFFIC SIGNAL PQOST AND 14
FOUNDATION, STD. 19.5.1

T12.0018 ACTUATED CONTROLLER TS-2, TYPE 1 W/8 PHASE ASSEMBLY GROUND 14
MOUNTED INCLUDING FOUNDATION AND CARBRINET STD. 19.1.0

T12.9901 3 WIRE 120/240 METER SOCKET WITH MANUAL BYPASS 14

T12.9902 ACTUATED CONTROLLER TS-2, TYPE 1 W/8 PHASE ASSEMBLY 15

T12.9903 REWIRE EXISTING BACKPANEL 15

T13.1000 TRAFFIC DETECTORS-LOOP, STANDARD 19.6.0 15

T13.1004 TRAFFIC DETECTOR RELAY-LOOP 4 CHANNEL 15

T13.9901 FIRE PRE-EMPTION PUSH BUTTON ASSEMBLY 15

T13.9902 HEAVY DUTY PEDESTRIAN DETECTOR - PUSHBUTTON W/SIGN 16

T14.3401 F&I 1 SECTION DUAL IND DUAL ROW L.E.D. ARROW 12 INCH TO 16
EXISTING SIGNAL HEAD (SPAN MTD)

T14.3513 1 WAY 3 SECTION MAST ARM MOUNTED SIGNAL HEAD 12 INCH 16

T14.3517 1 WAY 3 SECTION MAST ARM MTD SIGNAL HEAD 2-12 INCH 16
SECTIONS, 1-8 INCH SECTION

T14.3613 1 WAY 3 SECTION BRACKET MOUNTED SIGNAL HEAD 12 INCH 17

T14.9901 1 WAY BRACKET MOUNTED LED PEDESTRIAN SIGNAL HEAD 17
W/COUNTDOWN TIMERS 12 INCH

T14.9902 2 WAY PEDESTAL MOUNTED LED PEDESTRIAN SIGNAL HEAD 17
W/COUNTDOWN TIMERS 12 INCH

T14.9903 1 WAY PEDESTAL MOUNTED LED PEDESTRIAN SIGNAL HEAD 17
W/COUNTDOWN TIMERS 12 INCH

T14.9904 F&I GREEN L.E.D. MODULE - 12 INCH 18

T14.9905 REPLACE 1-WAY/2-WAY/3-WAY SPAN MOUNTED TRAFFIC SIGNAL HEAD 18
HANGER AND ASSEMBLY

T15.0100 DIRECTIONAL REGULATORY AND WARNING SIGNS 18

T15.1000 STREET SIGN ASSEMBLY STD. 24 .6.1 19

T15.9901 STREET SIGN - POLE MOUNTED ON MAST ARM 19

T20.1000 REMOVE EXISTING PAVEMENT MARKINGS 19

T20.2006 6 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 19

T20.2012 12 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 19

T20.2014 4 INCH EPOXY RESIN PAVEMENT MARKINGS YELLOW 20

T20.2018 8 INCH EPOXY RESIN PAVEMENT MARKINGS YELLOW 20

T20.2020 EPOXY RESIN PAVEMENT ARROW - STRAIGHT, LEFT, RIGHT, OR 20
COMBINED STANDARD 20.1.0

403.0300 ASPHALT EMULSION TACK COAT 20
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Project Name - STC Traffic Signal Installations Contract 4
Estimate Name - Addendum to Current

R.I. Contract No. - 2011-CT-081
FAP Nos: STPG-8888(186)
Item Ttem Code Description UM Qty. Pay Seq.
No. Code No.
086 T20.2012 Cont. Item T20.2012 Total: 1,159.00
087 T20.2014 4 INCH EPOXY RESIN PAVEMENT LF

MARKINGS YELLOW
STC CONTRACT 4

TRAFFIC SIGNAL PLAN - 1 2,280.00 0021 02
TRAFFIC SIGNAL PLAN - 5 394.00 0021 02
Item T20.2014 Total: 2,674.00
088 T20.2018 8 INCH EPOXY RESIN PAVEMENT LF

MARKINGS YELLOW
STC CONTRACT 4

TRAFFIC SIGNAL PLAN - 1 346.00 0021 02
Item T20.2018 Total: 346.00
089 T20.2020 EPOXY RESIN PAVEMENT ARROW - EACH

STRAIGHT, LEFT, RIGHT, OR COMBINED
STANDARD 20.1.0
STC CONTRACT 4

TRAFFIC SIGNAL PLAN - 1 5.00 0021 02
Item T20.2020 Total: 5.00
090 403.0300 ASPHALT EMULSION TACK COAT SY

STC CONTRACT 4

TRAFFIC SIGNAL PLAN - 1 1,249.00 0021 02
TRAFFIC SIGNAL PLAN - 5 2,063.00 0021 02
Item 403.0300 Total: 3,312.00
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