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Department of Administration / Division of Purchases 

One Capitol Hill, Providence, Rhode Island 02908-5855 
6 Feb 2102 

 
 

Addendum # 2 
 
 
 

LOI # 7449397 
 
Title: A & E Design Services: Feasibility Study for New State Health Laboratories 
 
Submission Deadline: 22 Feb 12 @ 11:00 AM (Eastern Time) 
 
 
 Questions submitted by the 3 Feb 12 deadline are posted, and answered for 

your perusal. 
 
 Interested parties are reminded of the MANDATORY pre-proposal meeting 

scheduled for 9 Feb 12 @ 10:00 AM in the Dept. of Health auditorium. 
 
 

 

 
 
Jerome D. Moynihan, C.P.M., CPPO 
Assistant Director for Special Projects 
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LOI 7449397 

A&E Design Services:  Feasibility Study for New State Health Laboratories. 
 
Q1:  Section 1.7 item G. on page 12 of 18: “Two (2) professional cost estimates. A 
minimum of two (2) professional cost estimates for each of the Building Development 
Options are to be provided during the project including one at the completion of the Draft 
Preliminary Report and one at completion of the Final Report.” Please clarify that 2 cost 
estimates are required. One in a preliminary report and one in a final report. Typically in 
a feasibility study, you will not see this requirement due to the design concepts being 
carried forward are the same in each phase. 
 
A1:  Based on this comment we have reduced the number of cost estimates to a 
single cost estimate for each building development option.  This change, however, 
will require that the cost estimate be recalculated based on any changes to the draft 
report made by the owner and or end user.  Vendors are therefore advised to carry 
a cost for the modification of any or all of the development option cost estimates. 
  
Q2:  Section 1.9 item 4. On page 16 of 18: Please provide a sample drawing of what is 
expected for “schematics”. Please clarify the word “schematics” . Is it synonymous with 
“conceptual building plans”. 

A2:  We will not be providing a “sample of what is expected for ‘schematics’”.  The 
schematics are conceptual building plans as listed under section 1.7F, Building 
Options as included in the LOI.  The schematic will be, at minimum, a scale size site 
plan, floor plans and elevations that include details of all program spaces, including 
but not limited to  exterior and interior walls, hallways and other circulation, 
restrooms, windows and doors, offices, specialized spaces, clinical spaces, stairs, 
elevators, furniture fixtures and equipment,  MEP locations and all other relevant 
rooms/spaces for each building level.  The site schematic will include parking, 
traffic circulation, site drainage and all required and suggested outdoor spaces.  The 
site schematic will include preliminary call out of anticipated landscape features.   

Q3:  Please indicate the expectation of the duration for the feasibility study. 3 months, 6 
months, 9 months, 12 months? What are the key drivers or key dates for the schedule? 
 
A3:   The project is expected to last between nine months to one year.    
 
Q4:  Do “as-built” drawings exist for any/all buildings being considered in this study? If 
so what format do they exist in. paper copy, auto-cad? 
 
A4:  There are construction drawings that will be made available to the successful 
bidder for the Chapin Building alternative.  There are site surveys for two potential 
sites at Pastore.  Those will also be made available to the successful bidder. 
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Q5:  Please indicate if any previous feasibility studies, programming & planning efforts 
have been completed to-date for any/all of the what is being considered under this 
solicitation? If so please provide copies of these for review.  
 
A5:  There have been no previous feasibility studies for the health lab. 
 
Q6:  Will the awarded offerer/contractor be precluded from submitting qualification 
proposals toward any future building program that may be developed as a result of this 
feasibility study? 
 
A6:  The successful bidder, under current rules, will be eligible to bid on any future 
building program that may be developed as a result of this feasibility study. 
 
Q7:  Have the Tentative Schedule Target Dates identified on pages 13 and 14 of this LOI 
been further established? 
 
A7:   Tentative  schedule:    
 
Short List Selection:   March, 2012 
Firm Selection:   April/May, 2012 
Contract Signed:   June, 2012 
Work Starts:    June, 2012 
Programming Complete  September, 2012 
Existing Conditions Report: November, 2012 
Preliminary Design Options: February, 2013 
Cost Estimate:   March, 2013 
Draft Report:    April, 2013 
Final Report:    June, 2013 
 
Q8: Section 1.4 (Pages 7 and 8) of the LOI references attachments for Option numbers 1, 
2 and 3. In reviewing the LOI, I see no attachments. Will these be made available in the 
near future? 
 
A8:  These attachments have been posted on the purchasing web site as Addendum 
I.  Color copies of the attachments will be made available at the mandatory pre bid 
meeting scheduled for Thursday, February 9, 2012. 
  
 
 

END 


