August 27, 2012

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION
DEPARTMENT OF TRANSPORTATION

RHODE ISLAND CONTRACT NO.2012-CR-071
FEDERAL-AID PROJECT NO. FAP Nos: STP-RESF(250)

2012 Rubberized Asphalt Chip Sealing

~ Statewide
CITY/TOWN OF Statewide, Burrillville, Cranston, Foster, Hopkinton, Scituate
COUNTY OF STATEWIDE, PROVIDENCE, WASHINGTON

NOTICE TO PROSPECTIVE BIDDERS

ADDENDUM NO. 1  Prospective bidders and all concerned are hereby notified of the following changes in the Plans,
Specifications, Proposal and Distribution of Quantities for this contract. These changes shall be
incorporated in the Plans, Specifications, Proposal and Distribution of Quantities, and shall
become an integral part of the Contract Documents.

A. Contract Documents
1. Special Provisions/Construction Specific

a. Delete page CS-3 in its entirety and replace with page CS-3 (R-1) attached to this Addendum No.
1. Section 3, Paragraphs h and j have been revised.

b. Add pages CS-12 (R-1) through CS-15 (R-1), Transportation Management Plan, attached to this
Addendum No. 1.

Chief Engineer
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h. Warranty. The Contractor at no cost to the Department shall replace any material or
repair any workmanship found to be defective by the Engineer for up to one year from the
date of placement. Upon notification by the Engineer, as soon as weather conditions permit,
the Contractor shall repair such defective areas. The repair work shall be in accordance with
Section 412.0100. Any item necessary to complete this work, including traffic control, shall
be provided by the Contractor at no cost to the Department. Five percent of the total amount
due the Contractor will be withheld until the end of this one-year warranty period. The
warranty does not apply to Project ID No. SS2370(12)RCS, Reservoir Ave. Bridge 327.

i. Subcontracting. For work performed by a subcontractor, the subcontractor shall be subject
to the reporting requirements as set forth for the prime contractor under the provisions of
Section 12 of the RI DOA Procurement Regulations. The Contractor shall accept as full
payment therefore, an amount equal to the actual cost to the Contractor of such work
performed by the subcontractor as determined by the Engineer, plus 10 percent of said cost.

j. There shall be no rubberized asphalt chip sealing performed after Labor Day 2012. The
rubberized asphalt chip sealing will restart in the spring of 2013 once daily temperatures
have reached a low of 50 degrees F. Placement restrictions will not apply to Project ID No.
SS2370(12)RCS, Reservoir Ave. Bridge 327. Rubberized Asphalt Chip Seal shall be
applied to Bridge 327 in 2012.

4. REQUIRED SEQUENCE OF CONSTRUCTION »

Table 1 lists the roadways or roadway segments. There is no required sequence for
rubberized asphalt chip sealing. Once the Contractor has begun rubberized asphalt chip
sealing of any roadway or roadway segment in accordance with the approved schedule, he
shall complete rubberized asphalt chip sealing of that roadway or roadway segment (all
lanes, each direction), prior to beginning rubberized asphalt chip sealing of any other
roadway or roadway segment.

5. SPECIAL REQUIREMENTS FOR TRAFFIC MAINTENANCE AND
PROTECTION :

In addition to the requirements of the Standard Specifications for Road and Bridge
Construction and the special requirements of other sections of this contract document, the
following requirements shall be undertaken by the Contractor:

The Contractor shall be required to provide, install and maintain proper warning and
construction signing, pilot vehicles, truck mounted arrow boards, and protective devices at
each work location to conform with the Manual on Uniform Traffic Control Devices; its
latest revisions, and as shown on pages CS-8 — CS-11. All traffic protection must be
approved by the Engineer before any operations may commence. The costs of all
maintenance and protection of traffic shall be included in the item for rubberized asphalt chip
sealing. There shall be no separate item or payment for provision of pilot vehicles, truck
mounted arrow boards, construction signing, protective devices, nor for the maintenance and
protection of traffic as shown on pages CS-8 — CS-11.

It shall be the responsibility of the Contractor to arrange with the appropriate municipal
authorities any parking restrictions necessary to ensure unfettered and unhindered access to
the full width of pavements to be sealed, and to notify business owners and residents of these
restrictions.
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LEVEL 3 Project Name: 2012 RUBBERIZED ASPHALT CHIP SEALING
TRANSPORTATION; RI Design Contract No(s): NiA
MANAGEMENT RI Construction Confract No{s}): 2012-CR-071
PLAN
Submission: ADV Date: 7/28/2012

Brief This profect involves grinding the existing epoxy pavement markings, applylng new water based pavement markings to spot levelin
Project locations with asphalt to restore profile, and applying 12 Inch thick 20% rubberized asphalt chip seal, sweeplng and restriplng with water
Description: hourne pavement markings. The chip seal treatment will be aoplled from edge to edae of road within the limits specified In the contract,

Work The work s located Statewide In the Citles and Towns of Burrlliville, Cranston, Foster, Hopkinton, and Scituate;
Limlts: 2r8l9 TS T e .l Sisse: e, 110D
o A P ST ON
LENGTH
ROADWAY NAME FROM T0 (Mllos)
'ROUND TOP RD {RT 96) . |BROOKRD - 7 |Masssi - 1
SHERMAN FARM RD(RT98) . . |1MILE NORTH OF SCHOOL ST {MASSSAL ) 2.1
PIPPIN ORCHARD RD ‘ RT12 HOPE RD S 18
GUCUMBER HILL RD MOOSEUP VALLEY RD ROUTE 6 46
‘ELMDALERD POLEBRIDGE RD SAWMILL RD 06
MAIN ST (RI 3) POLE38 " |WHEELERLN 08
MAIN ST (R 3) LAWTON RD " lcaNocHETRD 15
'SPRING ST (Rl 138) SOAP HOUSE LN POND RD 28
" EASTRD(RI16) .~ - &~ |DAMIELSON PIKE SRz : 54
RESERVOIR AVE BRIDGE {RI2)  IBRIDGE NO,327 LIMITS RN <0.1

General The wcrk Is expected to begin late summer 2012 and s expecled o t be oomgleted._by_ 1he end of September 2012,
Project ) o
Schedule™:

*The information ia this secton s

General See Attached General Restrictlons Chart
Reslrictions:  The chip seal ireatment on Reservolr Ave chip seal ireatment on Reservolr Ave will be done with lane shifts keeping one fane of traffie In each direction open at ali imes,

Holiday No lans and/or shoulder closures allowed after 13:00 on the Friday preceding a hollday weekend,
Restrictions: '
EASTER SUNDAY‘

+No lane andfor shoulder closures aﬂowed on Saiurday andfor Sunday,

NEW YEAR'S DAY, INDEPENDENCE DAY, VETERANS DAY*, & CHRISTHAS DAY
« No lane andfor shoulder closures allowed after 13:00 on the day before the holtday
+No lane andlor shoulder closures gﬂoued on the hollday '

DR. MARTIN LUTHER KING JH DAY*, MEMORIAL DAY, VICTORY DAY* LABOR BAY & COLUMBUS DAY‘
sNo Iane andlor shou!der closures anwed on Salurdax, Sunday, an&’or Monday

THANKSGWING DAY RS :
+ No lane and/or shoulder closures aIIowed after 13:00 on the Wednesday preceding Thanksgiving Day

+ No lane and/or shoulder ¢losures allowed on Thanksglving Day
+ No lane and/or shoulder closures aHowed on Friday, Saturday, andfor Sundag

*Note: Lane and/or shoulder closures may be Implemented after 19:00 on the holiday

Level 3 TMP - 2012 Rubberized Asphalt Chlp Sealing Tempiate Rev. 02-11-09
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These RIDOT- and/or Designer-Developed TTC Plans will be used during the work on this project

Inciuded in:

Includad in:

D Mobile Operation
D Work Beyond the Shoulder
EE] Shoulder Closure - Two Lane Road

D Shouider Closure - Limited Access
[] t-stde Lane it~ Two Lane Road
D 2-Side Lane Shift - Two Lanie Road
[ ] Lesesnifi- Limited Access

[:] Lane Closure - Two Lane Road
D Lane Closure - Four Lane Road
D Lane Closure » Limited Access

1T ]

D Double Lane Closure - Limited Access l l [

These strategies will be used to provide information concerning the project fo road users and the community

SELECTED STRATEGIES

RIDOT trave! advisosles news releases
RIDOT travel advisories web site
RIDOT 511 traveler Informatlon system

RESPONSIBILITIES / REQUIREMENTS [ SPECIAL CONSIDERATIONS

RIDOT TMP Imp, Mngr, 1o send GMG Restriction Form to Communications min. 48 hours in advance of restriction,
RIDOY TMP Imp. Mngr. to send GMG Restriction Form to Communications min. 48 hours in advance of restriction.
RIDOT TMP Imp. Mngr. to send GMG Restriction Form lo TMC min, 48 hours ln advance of restricion.

These strategles will be used fo provide improved fransportation operations/safely within project work zones

SELECTED STRATEGIES

RESPONSIBILITIES / REQUIREMENTS / SPECIAL CONSIDERATIONS

Levei 3 TMP - 2012 Rubberized Asphalt Chip Sealing Template Rev. 02-11-09
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The Contractor's TMP Implementation Manager (if ldentified below) Is responsible for kesping the portion of the project being used by public traffic In a
condition that (1) safely and adequately accomodates such fraffic and (2) Is In accordance with the Traffic-Related Work Restrictions, the Temporary Traffic
Control Plans, and where appropfiate, the other transporiation management sirategies identified above. The RIDOT TMP Implementation Manager should
Inspect the project work zones at Inltlal setup, at the start of each subsequent work day, and Just prior lo extended breaks in the work (e.g., weekands} for
conformancs with the Temporary Traffic Contro! Plans, the ATSSA Quality Guidelines for Work Zone Traffic Control Devices, and whese applicable, the
other transportation managemant strategles identified above. He/she should also document work zone-related feedback andfor legitimate complaints that
ars raceived from the public through phone calls, in person, In wiiting, or by electronic mall.

If at any time (1) a significan! deviation from any of the strategles included In the TMP (e.g., the use of an altemnate constructlon sequence) Is desired by
ong or mofe members of the project implementation ieam, (2) fisld observations and/or data suggest that Impacts to road users are or will be unacceplable,
or (3) one or more performance requirements established in the TMP are not being met In the field, the RIDOT TMP Implementation Manager shall report
the situation to hisfher supervisor or Division/Section/Unit manager. The supervisor / managsr will coordinate with the State Traffic Engineer, the Deputy
Chlef Engineer, the TMP Implementation Manager(s), the Chief Engineer, and/or other Interssted partles as appropriate and/or necessary to consider and
delermine whether revised and/or alternate strategles should be implemented In an effort {o lessen the adverse safety and/or mobility impacts of the
project. If the supervisor / managsr deems that stratedgy changes should be Implemented, the changes shall be documented In a revised varslon of the
TMP and the Deputy Chief Engineer, the Stats Traffic Englneer, and the Chief Engineer must approve of the revised TMP prior to thelr implementation.

It a significant deviation from any of the strategles Included In the TMP Is requesied by the Contractor, unless directsd otherwise by the RIDOT the
Contractor Is responsible for preparing and submltiing {o the RIDOT TMP Implemeniation Manager appropriate documentation (s.5., design calculations,
analysls reports, Temporary Traffic Control Plans, etc.) showing that the requested change(s) are (1) feasible and (2) expected fo result in safety and
mobility impacts that are no more adverse than the impacts resulting from the sirategles already Included In the Iatest approved TMP. The RIDOT will
review and consider the submittal(s) as described In the preceding paragraph and will determine whether the changes should be implementsd. If the
requested changes are approved by the RIDOT, unfess otherwise directed by the RIDOT the Contractor shall prepare and submit {o the RIDOT TMP
Imptementation Manager a revised version of the latest approved TMP in both printed and electronic (Microsofi® Excel) format that documents all of the
approved changes. Work to implement the changes shall not begin until the Deputy Chief Englnser, the State Traffic Englneer, and the Chief Enginser have

Whsn unexpected evenis {e.g., crashes, Inclement weather, unforeseen traffic demands, efc.) occur In a project work zone where one or more lanes are
closed, the RIDOT TMP Implamentation Manager or his/her responsible deslgnee should (1) determine whether or not the lane closure{s) can/should be
removed in order to improve traffic operations and/or minimize delays and (2) If deemed appropriate, take action lo remove the lane closure(s).

Other
Requiremants:

Fré’/k c’o'rrao, pe
Date: g-22-12

Robert Rocchio, P.E.

-.'7~

Kazem i 737!1 P.E.

Revislon # . Inltials Dale Revision # Initlals Date Reviston# Initlals Date

3 . \MIENTA ON A L [3

Project managers with the primary responsibility & authonly for impiementaﬂon of this T™MP

Name:
Title: .
Unit: ’ o Company/Unit:
Office Phone: , : - Office Phone:
Moblie Phone: . TR Mobtle Phane:
E-Mall: © R i E-Mait:
Level 3 TMP - 2012 Rubberized Asphalt Chip SealingTemplate Rev. 02-11-08 30f3
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