



November 16, 2012

ADDENDUM 7458270A1

BID # 7458270


TITLE: Preliminary Engineering and Environmental Review for the Providence Train Station High Speed Rail Improvement Project

SUBMISSION DEADLINE: DECEMBER 7, 2012 @ 11:30 AM (Eastern Time)

PRE-PROPOSAL CONFERENCE: YES	DATE: NOVEMBER 20, 2012	TIME: 1:30 PM
MANDATORY: NO		
LOCATION: RIDOA/ Division of Purchases, Conference Room "B", 2 nd Floor One Capitol Hill, Providence, RI 02908		

The following Addendum is issued with regard to the following items:

1. REVISED PROJECT COMPLETION DATE:
All services to be performed under this contract must be completed by **SEPTEMBER 30, 2013** in line with the imposed FRA ARRA Grant expenditure deadline; therefore the contract duration will begin upon issuance of Notice to Proceed and will end no later than September 30, 2013. Respondents will need to ensure that their submission addresses in detail how they will meet the project schedule.
2. TASK COMPLETION DATES: In line with the mandated ARRA completion deadline, specific completion dates have been provided for each anticipated task under this Contract.
3. TASK 4.4 TUNNEL ANALYSIS: This Subtask has been revised per attached.
4. TASK 7 PRELIMINARY ENGINEERING: This Task has been revised per attached.

Lisa Hill 
Chief Buyer - DOT

Vendors must register on-line at the State Purchasing Website at www.purchasing.ri.gov

NOTE TO VENDORS: Offers received without the entire completed three-page RIVIP Generated Bidder Certification Form attached may result in disqualification.
--

THIS PAGE IS NOT A BIDDER CERTIFICATION FORM

4.4 Tunnel Analysis

Replace 3rd paragraph with the following:

The consultant will analyze all alternatives, both operational and infrastructure, including separation walls, vapor walls, ventilation systems, operational coordination and windows of operation along this territory of the Northeast Corridor. The analysis will include proposed recommendations to mitigate an incident or leak from the hazardous materials trains, including structural and/or mechanical measures. The consultant will develop cost estimates for each mitigation alternative proposed.

Task 7: Preliminary Engineering

Add the following after the first paragraph on Page 16:

(NOTE: The following list of architectural, MEP and structural plans and plan sheets maybe reduced upon coordination with Amtrak during the planning and conceptual design phases described above).

Task Completion Dates

Task 1: Project Management

Completion Date: Throughout contract completion of 9/20/13

Task 2: Public Participation

Completion Date: Throughout contract completion of 9/20/13

Task 3: Transportation Planning

Completion Date: 4/12/13

Task 4: Future Rail Analysis & Assessment

Completion Date: 5/10/13

Task 5: Conceptual Design

Completion Date: 6/7/13

Task 6: Environmental Review

Completion Date: 6/21/13

Task 7: Preliminary Engineering

Completion Date: 9/6/13

7458270A1

November 16, 2012

PAGE 1 of 1

 11/16/12
Kazem Farhoumand, P.E. DATE
Chief Engineer