

February 20, 2013

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION  
DEPARTMENT OF TRANSPORTATION  
RHODE ISLAND CONTRACT NO.2012-CL-097  
FEDERAL-AID PROJECT NO. FAP Nos: STP-IGBB-001

**I-95 Sustainability-- Phase I**

Underwood Street Underpass to MA/RI State Line  
CITY/TOWN OF Pawtucket  
COUNTY OF PROVIDENCE

NOTICE TO PROSPECTIVE BIDDERS

ADDENDUM NO. 2 Prospective bidders and all concerned are hereby notified of the following changes in the Plans, Specifications, Proposal and Distribution of Quantities for this contract. These changes shall be incorporated in the Plans, Specifications, Proposal and Distribution of Quantities, and shall become an integral part of the Contract Documents.

**A. Drawings/Plans - Change/Addition**

01. SHEET 5 - JOB SPECIFIC PLAN SYMBOLS, LEGEND & NOTES

Delete Sheet No. 5 (R-1) in its entirety and replace it with the revised Sheet No. 5 (R-2) attached to this ADDENDUM NO.2. The changes have been indicated by an outline and pointer symbol.

02. SHEET 8 - LANDSCAPE PLAN NO. 2

Delete Sheet No. 8 in its entirety and replace it with the revised Sheet No. 8 (R-1) attached to this ADDENDUM NO.2. The changes have been indicated by an outline and pointer symbol.

03. SHEET 9- LANDSCAPE PLAN NO. 3

Delete Sheet No. 9 in its entirety and replace it with the revised Sheet No. 9 (R-1) attached to this ADDENDUM NO.2. The changes have been indicated by an outline and pointer symbol.

04. SHEET 18 - MOWING PLAN 1

Delete SHEET 18 in its entirety and replace it with the revised SHEETS 18 (R-1) attached to this ADDENDUM NO.2. The changes have been indicated by an outline and pointer symbol.

**B. Distribution of Quantities**

01. DOQ TABLE OF CONTENTS

Delete the DOQ TABLE OF CONTENTS in its entirety and replace it with the revised DOQ TABLE OF CONTENTS (R-1) attached to this ADDENDUM NO.2. The revisions have been indicated in bold text.

02. DOQ PAGES 1 & 2

Delete the PAGES 1 & 2 in their entirety and replace it with the revised PAGES 1 (R-1) & 2 (R-1) attached to this ADDENDUM NO.2. Locations for Item 206.0220 have been revised.

03. DOQ PAGE 6

Delete PAGE 6 in its entirety and replace it with the revised PAGE 6 (R-1) attached to this ADDENDUM NO.2. Item L02.9901 has been moved to PAGE 18. Item L04.0514 has been revised.

04. DOQ PAGE 7

Delete PAGE 7 in its entirety and replace it with the revised PAGE 7 (R-1) attached to this ADDENDUM NO.2. Item L06.9904 has been revised.

05. DOQ PAGE 8

Delete PAGE 8 in its entirety and replace it with the revised PAGE 8 (R-1) attached to this ADDENDUM NO.2. Items L06.9906 and L06.9907 have been revised.

06. DOQ PAGE 9

Delete PAGE 9 in its entirety and replace it with the revised PAGE 9 (R-1) attached to this ADDENDUM NO.2. Item L06.9909 has been moved to PAGE 19.

07. DOQ PAGE 10

Delete PAGE 10 in its entirety and replace it with the revised PAGE 10 (R-1) attached to this ADDENDUM NO.2. Items L06.9914 and L06.9915 have been revised.

08. DOQ PAGE 11

Delete PAGE 11 in its entirety and replace it with the revised PAGE 11 (R-1) attached to this ADDENDUM NO.2. The quantity of items L06.9916, L06.9917 and L06.9919 have been revised.

09. DOQ PAGE 12

Delete PAGE 12 in its entirety and replace it with the revised PAGE 12 (R-1) attached to this ADDENDUM NO.2. Items L06.9921 and L06.9922 have been revised

10. DOQ PAGE 13

Delete PAGE 13 in its entirety and replace it with the revised PAGE 13 (R-1) attached to this ADDENDUM NO.2. Item L06.9924 has been revised.

11. DOQ PAGE 15

Delete PAGE 15 in its entirety and replace it with the revised PAGE 15 (R-1) attached to this ADDENDUM NO.2. The quantity of items L06.9931 and L06.9933 have been revised

12. DOQ PAGE 17

Delete PAGE 17 in its entirety and replace it with the revised Page 17 (R-1) attached to this ADDENDUM NO.2. Item L06.9939 has been deleted

13. DOQ PAGE 18

Delete PAGE 18 in its entirety and replace it with the revised PAGE 18 (R-1) attached to this ADDENDUM NO.2. The quantity of item L11.0104 has been revised. Item L02.9901 has been added.

14. DOQ PAGE 19

Insert DOQ PAGE 19 attached to this ADDENDUM NO.2. Item L06.9909 has been moved to PAGE 19.

**C. Specification Change/Addition**

01. PAGE CS-3 AND CS-3A

Delete PAGE CS-3 (R-1) in its entirety and replace it with the revised PAGE CS-3 (R-2) attached to this ADDENDUM NO.2. COORDINATION WITH OTHER CONTRACTS has been revised.

Insert new PAGE CS-3A attached to this ADDENDUM NO. 2.

02. PAGE CS-4

Delete PAGE CS-4 in its entirety and replace it with the revised PAGE CS-4 (R-1) attached to this ADDENDUM NO.2. SEQUENCE OF CONSTRUCTION, H. GRASS MOWING has been revised.

03. PAGE CS-5

Delete PAGE CS-5 in its entirety and replace it with the revised PAGE CS-5 (R-1) attached to this ADDENDUM NO.2. BASIS OF PAYMENT ITEM L02.9901 has been revised.

04. PAGE CS-6

Delete PAGE CS-6 in its entirety and replace it with the revised PAGE CS-6 (R-1) attached to this ADDENDUM NO.2. BASIS OF PAYMENT ITEM L06.9939 has been removed.

05. PAGE CS-7

Delete PAGE CS-7 in its entirety and replace it with the revised PAGE CS-7 (R-2) attached to this ADDENDUM NO.2. BASIS OF PAYMENT ITEM L02.9901 has been revised.

06. PAGE JS-6

Delete PAGE JS-6 in its entirety and replace it with the revised PAGE JS-6 (R-1) attached to this ADDENDUM NO.2. ITEM L02.9901 has been revised.

07. PAGE JS-7

Delete PAGE JS-7 in its entirety and replace it with the revised PAGE JS-7 (R-1) attached to this ADDENDUM NO.2. Item L06.9939 has been removed.

08. PAGE JS-8

Delete PAGE JS-8 in its entirety and replace it with the revised PAGE JS-8 (R-1) attached to this ADDENDUM NO.2. ITEM L02.9901 has been revised.

09. PAGE JS-9

Delete PAGE JS-9 in its entirety and replace it with the revised PAGE JS-9 (R-1) attached to this ADDENDUM NO.2. BASIS OF PAYMENT ITEM L06.9939 has been removed.

10. PAGE JS-10

Delete PAGE JS-10 in its entirety and replace it with the revised Page JS-10 (R-2). FAILURE TO COMPLY CHARGES have been revised.

11. PAGE JS-16

Delete PAGE JS-16 in its entirety and replace it with the revised PAGE JS-16 (R-1) attached to this ADDENDUM NO. 2. The AREA OF GRASS has been revised.

  
RI Department of Transportation  
Chief Engineer