August 20, 2013

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION DEPARTMENT OF ADMINISTRATION

DIVISION OF PURCHASES BID NO. 7484374

RHODE ISLAND DEPARTMENT OF TRANSPORTATION

RHODE ISLAND CONTRACT NO.2013-CB-047

FEDERAL-AID PROJECT NO. FAP Nos: BHO-SDBP(002)

Statewide Bridge Repairs Contract 1

Statewide

CITY/TOWN OF Statewide

COUNTY OF STATEWIDE

NOTICE TO PROSPECTIVE BIDDERS

ADDENDUM NO. 2 Prospective bidders and all concerned are hereby notified of the following changes in the Plans, Specifications, Proposal and Distribution of Quantities for this contract. These changes shall be incorporated in the Plans, Specifications, Proposal and Distribution of Quantities, and shall become an integral part of the Contract Documents.

A. Contract Dates

1. Bid-Opening Date

The Bid-Opening Date has been postponed to Wednesday, August 28, 2013.

B. Distribution of Quantities

1. Index Page

Delete Page Index 1(R-1) in its entirety and replace it with revised Page Index 1(R-2) attached to this Addendum No. 2. Items with changes are indicated in bold type.

2. Page 5

Delete Page 5 in its entirety and replace it with revised Page 5(R-1) and new Page 5a attached to this Addendum No. 2. Item 916.0600, Shock Absorbing Barrier Modules, has been revised.

3. Page 10

Delete Page 10(R-1) in its entirety and replace it with revised Page 10(R-2) and new Page 10a attached to this Addendum No. 2. Item 926.0130, Precast Median Barrier for Temporary Traffic Control Standard 40.5.0, has been revised.

C. Drawings/Plans - Change/Addition

- 1. Sheet No. 34 Old River Road Bridge No. 749, Repair Details-3

 Revise Sheet No. 34 as shown on Sketch No. 1(R-1) attached to this 4 ddendum No. 2. Jers
 - Revise Sheet No. 34 as shown on Sketch No. 1(R-1) attached to this Addendum No. 2. Jersey barrier and excavation limits have been added.
- 2. Sheet No. 35 Old River Road Bridge No. 749, Repair Details-4

Revise Sheet No. 35 as shown on Sketch No. 2(R-2) attached to this Addendum No. 2. Jersey barrier and excavation limits have been added.

3. Sheet No. 58 - Old River Road Bridge No. 749, Traffic Control Plan-1

Revise Sheet No. 58 as shown on Sketch No. 3(R-1) attached to this Addendum No. 2. I-295 Left Lane Closure Detail has been added.

4. Sheet No. 59 - Old River Road Bridge No. 749, Traffic Control Plan-2

Revise Sheet No. 59 as shown on Sketch No. 4(R-1) attached to this Addendum No. 2. Jersey Barrier and Shock Absorbing Barrier Modules have been added.

RI Department of Transportation
Chief Engineer

Table of Contents - Distribution of Quantities

Project Name - Statewide Bridge Repairs Contract 1
Estimate Name - Addendum No. 2
R.I. Contract No. - 2013-CB-047
FAP Nos: BHO-SDBP(002)

ItemCode	Description REMOVE, SALVAGE AND REINSTALL CONSTRUCTION SIGN CLEANING AND MAINTENANCE OF EROSION CONTROLS REPAIRS TO GOVERNOR SPRAGUE BRIDGE NO. 17 REPAIRS TO ALBION BRIDGES NOS. 163 & 164 REPAIRS TO CHICKASHEEN BRIDGE NO. 183 REPAIRS TO PAWTUCKET AVENUE BRIDGE NO. 471 REPAIRS TO LINCOLN PARK NORTH BRIDGE NO. 633 REPAIRS TO MOHEGAN BRIDGE NO. 673 REPAIRS TO PUTNAM PIKE BRIDGE NO. 741 REPAIRS TO OLD RIVER ROAD BRIDGE NO. 749 REPAIRS TO MIDDLE ROAD BRIDGE NO. 761	Baro
201 9901	PEMOVE SALVAGE AND PETNOTALL CONCUDICATION STON	
212 2000	CLEANING AND MAINTENANCE OF EDOCION CONTROLS	± 1
800 9950	DEDATES TO COVERNOD CODACIE BRIDGE NO. 17	±
800.3350	DEDATE TO ALDION DETOGES NO. 162 C 164	T-
900.5551	DEDATES TO AUDION DRIDGED NOS. 103 & 104	T-
000.9952	DEPATRS TO CHICKASHEEN BRIDGE NO. 103	1
000.9953	REPAIRS TO PAWTUCKET AVENUE BRIDGE NO. 4/1	2
000.9954	REPAIRS TO LINCOLN PARK NORTH BRIDGE NO. 633	2
800.9955	REPAIRS TO MOHEGAN BRIDGE NO. 6/3	2
000.9956	REPAIRS TO PUTNAM PIKE BRIDGE NO. 741	2
800.9957	REPAIRS TO OLD RIVER ROAD BRIDGE NO. 749	2
800.9958	REPAIRS TO MIDDLE ROAD BRIDGE NO. 761 REPAIRS TO STRUCTURAL CONCRETE MASONRY (PATCHING MORTAR)	2
017.2110	REPAIRS TO STRUCTURAL CONCRETE MASONRY (PATCHING MORTAR)	3
817.2140	REPAIRS TO STRUCTURAL CONCRETE MASONSRY FORM AND CAST IN PLACE	3
824.9901		3
825.9901	PAINTING STRUCTURAL STEEL	3
914.5010	STEEL REPAIRS PAINTING STRUCTURAL STEEL FLAGPERSONS FLAGPERSONS - OVERTIME SHOCK ABSORBING BARRIER MODULES	3
914.5020	FLAGPERSONS - OVERTIME	4
916.0600	SHOCK ARSORRING RAPRIER MODILLES	4
922.0100	TEMPORARY CONSTRUCTION SIGNS STANDARD 29.1.0 AND 27.1.1	5
	DRUM BARRICADE STANDARD 26.2.0	8
		8
923.0200	FINODEGCENE TO DESCRIPTION CONTROL CONTROL OF 1 0	9
924 0113	ADVANCE WARNING ARROW PANEL	9
025 0112	PLASTIC PIPE BARRICADE STANDARD 26.3.0 FLUORESCENT TRAFFIC CONES STANDARD 26.1.0 ADVANCE WARNING ARROW PANEL PORTABLE CHANGEABLE MESSAGE SIGN PRECAST MEDIAN BARRIER FOR TEMPORARY TRAFFIC CONTROL	=
925.0112	PRECAST MEDIAN BARRIER FOR TEMPORARY TRAFFIC CONTROL	10
920.0130	STANDARD 40.5.0	10
926 9902	PRECAST MEDIAN BARRIER FOR TEMPORARY TRAFFIC CONTROL STD.	10
920.9902		10
928.0800	40.5.0 - 20 FOOT SECTION TRUCK MOUNTED ATTENUATOR WITH TRUCK MOUNTED FLASHING ARROW	4 4
320.0000	BOARD	ŢŢ
	MOBILIZATION	11
937.0200	MAINTENANCE AND MOVEMENT TRAFFIC PROTECTION	12
943.0200	TRAINEE MAN-HOURS	12
T20.0006	6 INCH WHITE FAST - DRYING WATERBORNE PAVEMENT MARKING	12
	PAINT	
T20.0012	12 INCH WHITE FAST - DRYING WATERBORNE PAVEMENT MARKING	12
	PAINT	
T20.0104	4 INCH YELLOW FAST - DRYING WATERBORNE PAVEMENT MARKING PAINT	12
T20.0106	6 INCH YELLOW FAST - DRYING WATERBORNE PAVEMENT MARKING	13
	PAINT	
T20.1000	REMOVE EXISTING PAVEMENT MARKINGS	13
T20.2006	6 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE	14
T20.2012	12 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE	14
T20.2014	4 INCH EPOXY RESIN PAVEMENT MARKINGS YELLOW	14
T20.9901	6 INCH TEMPORARY WATERBORNE PAVEMENT MARKING PAINT WHITE -	
	8 MILS	==
T20.9902	12 INCH TEMPORARY WATERBORNE PAVEMENT MARKING PAINT WHITE	15
	- 8 MILS	
T20.9903	4 INCH TEMPORARY WATERBORNE PAVEMENT MARKING PAINT YELLOW	15
	- 8 MILS	

Addendum - 2

Project Name - Statewide Bridge Repairs Contract 1
Estimate Name - Addendum No. 2
R.I. Contract No. - 2013-CB-047
FAP Nos: BHO-SDBP(002)

Item No.	Item Code	Description	UM	Qty.	Pay Code	_
018	916.0600 Cont.	PHASE II		2.00	0014	01
		OLD RIVER ROAD BRIDGE #749				
		CENTER PIER WORK		2.00	0014	01
		Item 916.0600 To	tal:	4.00	-	
019	922.0100	TEMPORARY CONSTRUCTION SIGNS	SF			
		STANDARD 29.1.0 AND 27.1.1				
		ALBION BRIDGE #164				
		M4-8A		3.00	0014	01
		M4-9L	•	25.00	0014	01
		M4-9R		30.00	0014	01
		M4-9U		10.00	0014	01
		R11-2A		17.50	0014	01
		R11-3B		44.00	0014	01
		SS-1		96.25	0014	01
		SS-2		66.00	0014	01
		SS-4		32.00	0014	01
		SS-5		24.00	0014	01
		TAB-1		32.50	0014	01
		CHICKASHEEN BRIDGE #183				
		G20-2		9.00	0014	01
		RI STD 27.1.1		12.00	0014	01
		W13-1P		12.00	0014	01
		W20-1		45.00	0014	01
		W20-4		18.00	0014	01
		W20-7A		18.00	0014	01
		W24-1L		9.00	0014	01
		W24-1R		9.00	0014	01
		GOVERNOR SPRAGUE BRIDGE #17				
		G20-2		9.00	0014	01
		R4-7		10.00	0014	01
		R9-11		4.00	0014	01
		R9-9		6.00	0014	01

Project Name - Statewide Bridge Repairs Contract 1
Estimate Name - Addendum No. 2
R.I. Contract No. - 2013-CB-047

FAP Nos: BHO-SDBP(002)

Item No.	Item Code	Description	UM	Qty.	Pay Code	Seq. No.	
019	922.0100 Cont.	RI STD 27.1.1		27.00	0014	01	-
		W11-2		45.00	0014	01	

Project Name - Statewide Bridge Repairs Contract 1
Estimate Name - Addendum No. 2
R.I. Contract No. - 2013-CB-047

FAP Nos: BHO-SDBP(002)


Item No.	Item Code	Description UM	Qty.	Pay Code	
23	924.0113 Cont.	RTE 44 WB LL CLOSURE	20.00		01
		RTE 44 WB RL CLOSURE	10.00	0014	01
		Item 924.0113 Total:	120.00	-	
24	925.0112	PORTABLE CHANGEABLE MESSAGE SIGN PDAY			
		GOVERNOR SPRAGUE BRIDGE #17			
		WB & EB FOR DURATION OF	115.00	0014	01
		PROJECT			
		MIDDLE ROAD BRIDGE #761			
		AS DIRECTED BY THE ENGINEER	30.00	0014	01
		PROJECT WIDE			
		AS DIRECTED BY THE ENGINEER	25.00	0014	01
		Item 925.0112 Total:	170.00	-	
25	926.0130	PRECAST MEDIAN BARRIER FOR LF TEMPORARY TRAFFIC CONTROL STANDARD			
		40.5.0			
		CHICKASHEEN BRIDGE #183			
		AS DIRECTED BY THE ENGINEER	240.00	0014	01
		GOVERNOR SPRAGUE BRIDGE #17			
		PHASE I	200.00	0014	01
		PHASE II	465.00	0014	01
		PHASE III	200.00	0014	01
		OLD RIVER ROAD BRIDGE #749			
		I-295 NB LT	520.00	0014	01
		I-295 NB RT	400.00	0014	01
		I-295 SB LT	270.00	0014	01
		I-295 SB RT	400.00	0014	01
		Item 926.0130 Total:	2,695.00	-	
26	926.9902	PRECAST MEDIAN BARRIER FOR EACH			


40.5.0 - 20 FOOT SECTION

Project Name - Statewide Bridge Repairs Contract 1
Estimate Name - Addendum No. 2
R.I. Contract No. - 2013-CB-047


FAP Nos: BHO-SDBP(002)

Item No.	Item Code	Description	UM	Qty.	Pay Code	Seq.
026	926.9902 Cont.	CHICKASHEEN BRIDGE #183			9040	
		ON BRIDGE		3 00	0014	0.1






0113P_V1_034_BR749003_ADD02



SCALE: 1,"=1,-0,"



F.IFILESICAD\13301Task 3 - Bridge Repairs Statewide\CONTRACT 1-PLANS\Traffic Plans\0113P_V1_058_TR749001_ADD_02.dwg, SKETCH, 8/20/2013 11:17:54 AM, USER68, Adobe PDF, 1:1



Gordon R. Archibald, Inc. Civil and Environmental Engineers

Pawtucket, Rhode Island

DATE: 8/20/2013 STATEWIDE BRIDGE REPAIRS **CONTRACT 1**

OLD RIVER ROAD BRIDGE NO. 749 TRAFFIC CONTROL PLAN - 1

ADDENDUM NUMBER 2

SKETCH NO. 3

SHEET NO. 58

0113P_V1_059_TR749002_ADD_02