May 13,2014

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION
DEPARTMENT OF ADMINISTRATION

DIVISION OF PURCHASES BID NO. 7548674

RHODE ISLAND DEPARTMENT OF TRANSPORTATION

RHODE ISLAND CONTRACT NO.2014-CT-044
FEDERAL-AID PROJECT NO. FAP Nos: HHZ-0164(004)

Roadway Safety Improvements to Route 102 (Burrillville), Route 146 (North Smithfield), and Memorial at
Francis (Providence) (164 HE Funds)

The work limits on Broncos Highway (Route 102) are from Victory Highway to Inman Road

The work limits on Route 146 are from 3,400 feet north of the Route 146A Southbound Interchange to 500 feet south
of the Route 99 overpass.

The work limits on Memorial Boulevard are from the I-95 overpass to 400 feet east of Francis Street.
CITY/TOWN OF Burrillville, North Smithfield, Providence

COUNTY OF PROVIDENCE

NOTICE TO PROSPECTIVE BIDDERS

ADDENDUMNO. 2 Prospective bidders and all concerned are hereby notified of the following changes in the Plans,
Specifications, Proposal and Distribution of Quantities for this contract. These changes shall be
incorporated in the Plans, Specifications, Proposal and Distribution of Quantities, and shall
become an integral part of the Contract Documents.

A. Clarification
1.

Effective immediately, the Division of Purchases and RIDOT shall discontinue the use of document
2013-17 entitled “State Contract Addendum-Rhode Island Department of Labor and Training
Prevailing Wage Requirements (9/12/13)” for Federal-aid Highway Program funded projects as that
document references not only public works prevailing wage requirements, but State apprentice
requirements for projects in excess of $1,000,000. Therefore, please disregard the referenced
document that was attached to the solicitation for the subject project.

B. Contract Dates
1. Bid-Opening Date
Bid-Opening Date updated from "05/14/2014" to "05/21/2014",

2. Bid-Opening Time
Bid-Opening Time updated from 1:00PM to 3:00PM.
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C. Distribution uantities
1. Index Pages 1 and 2

Delete Index Pages 1(R-1) and 2(R-1) in their entirety and replace them with Index Page 1(R-2) and
2(R-2) attached to this Addendum No. 2. Item Code T15.9902 has been revised. Item Codes
T16.0100 and T16.0300 have been added.

N

Page 36
Delete Page 36(R-1) in its entirety and replace it with Page 36(R-2) attached to this Addendum No.
2. Quantities have been revised.
3. Page 36a
Delete Page 36a in its entirety and replace it with Page 36a(R-1) attached to this Addendum No. 2.
Quantities have been revised.
4. Page 37

Delete Page 37(R-1) in its entirety and replace it with Page 37(R-2) attached to this Addendum No.
2. Quantities have been revised.

w

Page 37a

Delete Page 37a in its entirety and replace it with Page 37a(R-1) attached to this Addendum No. 2.

Quantities have been revised.

6. Page 38
Delete Page 38 in its entirety and replace it with Page 38(R-1) attached to this Addendum No. 2.
Quantities have been revised.

7. Page 39
Delete Page 39(R-1) in its entirety and replace it with Page 39(R-2) attached to this Addendum No.
2. The total for Item T15.9902 has been revised.

8. Page70
Delete Page 70(R-1) in its entirety and replace it with Page 70(R-2) attached to this Addendum No.
2. Item Code T16.0100 has been added.

9. Page71

Add Page 71(R-1) attached to this Addendum No. 2. Item Codes T16.0100 and T16.0300 have been
added.

D. Drawings/Plans - Change/Addition
1. Sheet 5 - Job Specific Plan Symbols, Legend & Notes

Delete Plan Sheet 5(R-1) in its entirety and replace it with Plan Sheet 5(R-2) attached to this
Addendum No. 2. A sign mounting designation has been added.
2. Sheet 13 - Sign Panel Details-2

Delete Plan Sheet 13(R-1) in its entirety and replace it with Plan Sheet 13(R-2) attached to this
Addendum No. 2. Sign dimensions have been revised.
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3. Sheet 67 - Signing and Striping Plan-27
Delete Plan Sheet 67 in its entirety and replace it with Plan Sheet 67(R-1) attached to this Addendum
No. 2. Sign location and mounting has been revised.

4. Sheet 73 - Signing and Striping Plan-33
Delete Plan Sheet 33(R-1) in its entirety and replace it with Plan Sheet 33(R-2) attached to this
Addendum No. 2. Sign dimension has been revised.

5. Sheet 74 - Signing and Striping Plan-34
Delete Plan Sheet 74 in its entirety and replace it with Plan Sheet 74(R-1) attached to this Addendum
No. 2. Sign dimension has been revised.

6. Sheet 77 - Signing and Striping Plan-37

Delete Plan Sheet 77(R-1) in its entirety and replace it with Plan Sheet 77(R-2) attached to this
Addendum No. 2. Sign mounting has been revised.

Chief Engineer

ADDENDUM NO. 2 Page 3 of 3
ATTACHMENTS



Index: 1
Table of Contents - Distribution of Quantities

Project Name ~ Roadway Safety Improvements to Route 102 (Burrillville), Route 146
(North Smithfield), and Memorial at Francis (Providence) (164 HE Funds)
Estimate Name -~ Addendum 2 to 2014-CT-044
R.I. Contract No. = 2014-CT-044
FAP Nos: HHZ-0164(004)

ItemCode Description Page
201.0610 REMOVE AND DISPOSE DIRECTIONAL, WARNING, REGULATORY, 1
SERVICE, AND STREET SIGNS
206.9901 8 INCH COMPOST FILTER SOCK 4
401.9901 CLASS 9.5 HOT MIX ASPHALT WITH PAY FACTORS 6
403.0300 ASPHALT EMULSION TACK COAT 7
707.1000 ADJUST SANITARY MANHOLE 9
707.1100 ADJUST CATCH BASINS 10
713.8300 ADJUST GAS GATE BOXES TO GRADE 12
821.1690 SAW & SEALING JOINTS IN BITUMINOUS CONCRETE PAVEMENT 12
823.9901 COMPRESSION TYPE NEOPRENE SEALER 13
910.9901 CUTTING RUMBLE STRIP IN BITUMINOUS PAVEMENT -~ 8 INCH 13
910.9902 CUTTING RUMBLE STRIP IN BITUMINOUS PAVEMENT - 16 INCH 19
914.5010 FLAGPERSCONS 21
914.5020 FLAGPERSONS -~ OVERTIME 21
922.0100 TEMPORARY CONSTRUCTION SIGNS STANDARD 29.1.0 AND 27.1.1 21
923.0120 PLASTIC PIPE BARRICADE STANDARD 26.3.0 23
923.0200 FLUORESCENT TRAFFIC CONES STANDARD 26.1.0 23
928.0800 TRUCK MOUNTED ATTENUATOR WITH TRUCK MOUNTED FLASHING ARROW 23
BOARD
929.0110 FIELD OFFICE 24
932.0100 CUTTING AND MATCHING ASPHALT 24
935.0400 REMOVING BITUMINOUS PAVEMENT BY MICRO MILLING 28
936.0110 MOBILIZATION 29
937.0200 MAINTENANCE AND MOVEMENT TRAFFIC PROTECTION 29
943.0200 TRAINEE MAN-HOURS 29
T04.5302 14 AWG 2 CONDUCTOR TWISTED SHIELDED CARBLE 29
T12.9901 MODIFY EXISTING TRAFFIC SIGNAL CONTROLLER 30
T13.1000 TRAFFIC DETECTORS-LOOP, STANDARD 19.6.0 30
T13.1004 TRAFFIC DETECTOR RELAY-LOOP 4 CHANNEL 31
T13.9901 REMOVE AND RELOCATE PEDESTRIAN DETECTOR - PUSHBUTTON 31
T14.9901 1 WAY 1 SECTION SPAN MOUNTED SIGNAL HEAD 12 INCH (WITH 31
DUAL INDICATION DUAL ROW LED ARROW
T14.9902 GEOMETRICALLY PROGRAMMED LOUVERS 31
T15.0200 REMOVE AND RELOCATE DIRECTIONAL REGULATORY AND WARNING 32
SIGN
T15.9901 REMOVE AND RESET DIRECTIONAL REGULATORY AND WARNING SIGNS 32
T15.9902 DIRECTIONAL REGULATORY AND WARNING SIGNS - HIGH 32
REFLECTIVITY
T20.0006 6 INCH WHITE FAST - DRYING WATERBORNE PAVEMENT MARKING 39
PAINT
T20.0012 12 INCH WHITE FAST - DRYING WATERBORNE PAVEMENT MARKING 47
PAINT
T20.0104 4 INCH YELLOW FAST - DRYING WATERBORNE PAVEMENT MARKING 48
PAINT
T20.0820 FAST DRYING WATERBONE PAVEMENT ARROW -~ STRAIGHT, LEFT, 51
RIGHT, OR COMBINED STANDARD 20.1.0
T20.1000 REMOVE EXISTING PAVEMENT MARKINGS 52
T20.2006 6 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 53
T20.2012 12 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 60
T20.2014 4 INCH EPOXY RESIN PAVEMENT MARKINGS YELLOW 63
T20.2016 6 INCH EPOXY RESIN PAVEMENT MARKINGS YELLOW 66
T20.2020 EPOXY RESIN PAVEMENT ARROW - STRAIGHT, LEFT, RIGHT, OR 66
COMBINED STANDARD 20.1.0
T20.2022 EPOXY RESIN PAVEMENT MARKING WORD "ONLY" STANDARD 20.1.0 67
T20.9901 EPOXY RESIN YIELD LINE PAVEMENT MARKINGS 68
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Index: 2

Project Name - Roadway Safety Improvements to Route 102
(North Smithfield), and Memorial at Francis (Providence) (164 HE Funds)

Table of Contents - Distribution of Quantities

Estimate Name - Addendum 2 to 2014-CT-044
R.I. Contract No. - 2014-CT-044
FAP Nos: HHZ-0164(004)

(Burrillville), Route 146

ItemCode Description Page
T20.9902 EPOXY RESIN WORD PAVEMENT MARKINGS "TO" 68
T20.9903 EPOXY RESIN SHIELD PAVEMENT MARKINGS 68
T20.9904 EPOXY RESIN PAVEMENT MARKING WORD "25" 68
T20.9905 EPOXY RESIN PAVEMENT MARKING WORD "MPH" 69
T20.9906 REMOVE EXISTING PAVEMENT MARKINGS (ARROWS, WORDS, SYMBOLS) 69
T20.9907 12 INCH EPOXY RESIN PAVEMENT MARKINGS YELLOW 69
925.0112 PORTABLE CHANGEABLE MESSAGE SIGN 70
931.0110 CLEANING AND SWEEPING PAVEMENT 70
T17.9901 MODIFY OVERHEAD SIGN PANEL LEGEND 70
T16.0100 GROUND MOUNTED PRIMARY DIRECTIONAL SIGN PANELS EXTRUDED 70
ALUMINUM
T16.0300 GROUND MOUNTED PRIMARY DIRECTIONAL SIGN POST-STEEL 71
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Page 36 of 71
Distribution of Quantities

Project Name - Roadway Safety Improvements to Route 102 (Burrillville), Route 146
(North Smithfield), and Memorial at Francis (Providence) (164 HE Funds)
Estimate Name - Addendum 2 to 2014-CT-044
R.I. Contract No. =~ 2014-CT-044
FAP Nos: HHZ-0164(004)

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
033 T15.9902 Cont. SIGNING AND STRIPING PLAN 23

STA. 276+50 RT. $.00 0021 o1

SIGNING AND STRIPING PLAN 24
STA. 279+42 RT. 7.50 0021 01
STA. 288+00 RT. 14.00 0021 o1
SIGNING AND STRIPING PLAN 25

STA. 291+35 LT. 7.75 0021 01
STA. 291+91 RT. 7.75 0021 01
STA. 292+56 RT. 1.50 0021 01
STA. 295+48 LT. 14;00 0021 01
STA. 300+20 RT. 1.50 0021 o1

SIGNING AND STRIPING PLAN 26
MOUNT PLEASANT INTERSECTION 18.00 0021 o1
SIGNING AND STRIPING PLAN 27

W3-5 32.00 0021 01

SIGNING AND STRIPING PLAN 28

R2-1 40.00 0021 01
W1-2L 32.00 0021 o1
W13-1P 12.50 0021 01
W4-3 16.00 0021 01

SIGNING AND STRIPING PLAN 29

W1l-11L 16.00 0021 o1
W13-1P 6.25 0021 01
W1l-8L 24.00 0021 01
W4-1L 32.00 0021 01
W4-3L 32.00 0021 01

SIGNING AND STRIPING PLAN 3
STA. 28+95 RT. 9.00 0021 01
STA. 35+04 LT. 7.50 0021 01
SIGNING AND STRIPING PLAN 30
E5-1 20.00 0021 01
M1-5 10.00 0021 01
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Page 36a of 71
Distribution of Quantities

Project Name - Roadway Safety Improvements to Route 102 (Burrillville), Route 146
(North Smithfield), and Memorial at Francis (Providence) (164 HE Funds)
Estimate Name - Addendum 2 to 2014-CT-044
R.I. Contract No. = 2014-CT-044
FAP Nos: HHZ-0164(004)

Item Item Code Description UM Qty. Pay Sedq.
No. Code No.
033 T15.9902 Cont. M3-1 2.00 0021 o1
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Page 37 of 71
Distribution of Quantities

Project Name -~ Roadway Safety Improvements to Route 102 (Burrillville), Route 146
(North Smithfield), and Memorial at Francis (Providence) (164 HE Funds)
Estimate Name - Addendum 2 to 2014-CT-044
R.I. Contract No. - 2014-CT-044
FAP Nos: HHZ-0164(004)

Item Item Code Description UM Qty. Pay Seq.

No. Code No.

033 T15.9902 Cont. M6-1L 2.25 0021 01
R1-2 8.00 0021 01
R2-1 20.00 0021 01
W1l-11L 16.00 0021 01
W1l-11R 16.00 0021 01
W13-1P 12.50 0021 01
W1-8L 36.00 0021 01
W4-1L ©16.00 0021 01

SIGNING AND STRIPING PLAN 31

OVERHEAD SIGN PANEL 50.75 0021 01
W16-4D 10.00 0021 01
W2-MOD 32,00 0021 01

SIGNING AND STRIPING PLAN 32

R2-1 40.00 0021 01
W1lée-3P 10.00 0021 01
W3-3 32.00 0021 01

SIGNING AND STRIPING PLAN 33

D3-2 80.00 0021 01
M1-5 A 10.00 0021 o021
M3-1 2.00 0021 01
M3-3 2.00 0021 01
M5-1L 2.25 0021 01
M5-1R 2.25 0021 01
R10-11A 7.50 0021 o1
R10-15L 6.25 0021 01
R10-15R 6.25 0021 01
R3-7L 9.00 0021 01
S3-1 9.00 0021 o1
W4-5Pp 3.00 0021 01
W7-3A 5.00 0021 o1

SIGNING AND STRIPING PLAN 34
D3-2 80.00 0021 01
R2-1 40.00 0021 01
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Page 37a of 71
Distribution of Quantities

Project Name - Roadway Safety Improvements to Route 102 (Burrillville), Route 146
(North Smithfield), and Memorial at Francis (Providence) (164 HE Funds)
) Estimate Name - Addendum 2 to 2014-CT-044
R.I. Contract No. - 2014-CT~044
FAP Nos: HHZ-0164(004)

Item ITtem Code Description UM Qty. Pay Seq.
No. Code No.
033 T15.9902 Cont. R5-1A 17.50 0021 01
R6-1R 13.50 0021 01
W1l6-3P 10.00 0021 01
W3-3 32.00 0021 01

SIGNING AND STRIPING PLAN 36

D3-2 12.00 0021 o1
E11-1 9.00 0021 o1
R2-1 40.00 0021 01
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Distribution of Quantities

Project Name - Roadway Safety Improvements to Route 102 (Burrillville), Route 146
(North Smithfield), and Memorial at Francis (Providence) (164 HE Funds)
Estimate Name - Addendum 2 to 2014-CT-044
R.I. Contract No. = 2014-CT-044
FAP Nos: HHZ-0164(004)

Item Item Code Description M Qty. Pay Seq.
No. Code No.
033 T15.9902 Cont. R3-1 9.00 0021 01
R5-1 18.00 0021 01
W1l6-4P 5.00 0021 01
W2-MOD 16.00 0021 01
W3-5 16.00 0021 01

SIGNING AND STRIPING PLAN 37
R3-1 16.00 0021 01

SIGNING AND STRIPING PLAN 38

R3-5A 15.00 0021 01
R3-5L 7.50 0021 o1
W3-3 32.00 0021 01
W3-5 48.00 0021 01

SIGNING AND STRIPING PLAN 39

R3-1 27.00 0021 01
SIGNING AND STRIPING PLAN 5

STA. 50400 LT. 9.00 0021 o1

STA. 57+50 RT. 12.75 0021 01
SIGNING AND STRIPING PLAN 6

STA. 63+68 LT. 7.00 0021 o1
STA. 64+41 LT. 12.00 0021 01
STA. 65+20 IT. 13.25 0021 01
STA. 65+46 LT. 6.25 0021 01
STA. 65+58 LT. 6.25 0021 01
STA. 65+85 RT. 6.25 0021 o1
STA. 65+90 LT. 6.25 0021 o1
STA. 66403 RT. 6.25 0021 01
STA. 66+25 LT. 6.25 0021 o1
STA. 66+33 RT. 6.25 0021 o1
STA. 66+37 RT. 6.25 0021 o1

STA. 66+70 RT. 13.25 0021 01
STA. 68+27 RT. 7.00 0021 01
STA. 71+15 RT. 12.00 0021 01

Addendum - 2 R - 1



Page 39 of 71
Distribution of Quantities

Project Name - Roadway Safety Improvements to Route 102 (Burrillville), Route 146
(North Smithfield), and Memorial at Francis (Providence) (164 HE Funds)
' Estimate Name - Addendum 2 to 2014-CT-044
R.I. Contract No. - 2014-CT-044
FAP Nos: HHZ-0164(004)

Item TItem Code Description UM Qty. Pay Seq.
No. Code No.
033 T15.9902 Cont. SIGNING AND STRIPING PLAN 7
STA. 74+93 RT. 7.50 0021 01
STA. 75+00 LT. 10.00 0021 o1
STA. 81+50 RT. 9.00 0021 01
STA. 82+77 LT. 7.50 0021 01
STA. 84+00 RT. 12.75 0021 01

SIGNING AND STRIPING PLAN 8

STA. 91+77 LT. 8.50 0021 o1
STA. 91+96 LT. 6.25 0021 01
STA. 92+10 LT. 6.25 0021 01
STA. 92+20 RT. 8.00 0021 o1
STA. 92+38 LT. 6.25 0021 01

SIGNING AND STRIPING PLAN 9

STA. 101+50 LT. 12.75 0021 o1
STA. 103+00 LT. 9.00 0021 01
STA. 105+50 RT. 12.75 0021 01
STA. 108+00 LT. 12.00 0021 01
STA. 109+84 LT. 7.50 0021 o011

TRAFFIC SIGNAL PLAN

R10-3E(L) 2.00 0021 01
R10-3E(R) 2.00 0021 01
R3-2 8.00 0021 01
R3-5A 15.00 0021 01
Item T15.9902 Total: 2,425.75
034 T20.0006 6 INCH WHITE FAST - DRYING LF

WATERBORNE PAVEMENT MARKING PAINT
SIGNING AND STRIPING PLAN 1
STA. 10+54 TO STA. 12+50 RT. 236.00 0021 o021

STA. 9+33 TO STA. 10+22 RT. 121.00 0021 01
STA. 9+33 TO STA. 12+50 LT. 317.00 0021 01

SIGNING AND STRIPING PLAN 10
STA. 111+50 TO STA. 114+01 255.00 0021 o1
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Page 70 of 71
Distribution of Quantities

Project Name - Roadway Safety Improvements to Route 102 (Burrillville), Route 146
(North Smithfield), and Memorial at Francis {(Providence) (164 HE Funds)
Estimate Name - Addendum 2 to 2014-CT-044 4
R.I. Contract No. - 2014-CT-044
FAP Nos: HHZ-0164(004)

Item Item Code Description mw Qty. Pay Seq.
No. Code No.
051 T20.9907 Cont. STA. 234+68 TO STA. 239+40 450.00 0021 01

STA. 243+02 TO STA. 245+50 455.00 0021 01

SIGNING AND STRIPING PLAN 21

STA. 245450 TO STA. 246+80 120.00 0021 01
SIGNING AND STRIPING PLAN 24

STA. 281+51 TO STA. 281+97 40.00 0021 01
SIGNING AND STRIPING PLAN 6

STA. 67+00 TO STA. 71+11 295.00 0021 01
SIGNING AND STRIPING PLAN 7

STA. 86+63 TO STA. 87+25 30.00 0021 01
SIGNING AND STRIPING PLAN 8

STA. 87+25 TO STA. 91+14 385.00 0021 01
STA. 93+05 255.00 0021 01
Item T20.9907 Total: 4,368.00
052 925.0112 PORTABLE CHANGEABLE MESSAGE SIGN PDAY

BRONCOS HIGHWAY

2 SIGNS X 4 WEEKS 56.00 0021 01
ROUTE 146
1 SIGN X 2 WEEKS 14.00 0021 01
Item 925.0112 Total: 70.00
053 931.0110 CLEANING AND SWEEPING PAVEMENT HSY

BRONCOS HIGHWAY
FROM ITEM CODE 935.0400 1,385.00 0021 01

Item 931.0110 Total: 1,385.00
054 T17.9901 MODIFY OVERHEAD SIGN PANEL LEGEND Ls

SIGNING AND STRIPING PLAN 31

AS SHOWN ON PLANS 1.00 0021 o1
Ttem T17.9901 Total: 1.00
055 T16.0100 GROUND MOUNTED PRIMARY DIRECTIONAL SF
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Distribution of Quantities

Project Name - Roadway Safety Improvements to Route 102 (Burrillville), Route 146
(North Smithfield), and Memorial at Francis (Providence) (164 HE Funds)
Estimate Name - Addendum 2 to 2014-CT-044
R.I. Contract No. = 2014-CT-044
FAP Nos: HHZ-0164(004)

Item Item Code Description UM Qty. Pay Seq.

No. Code No.
055 T16.0100 Cont. SIGN PANELS EXTRUDED ALUMINUM

SIGNING AND STRIPING PLAN 27

W9-7MOD 135.00 0021 01
SIGNING AND STRIPING PLAN 37

W9 -7MOD 67.50 0021 01

Item T16.0100 Total: 202.50

056 T16.0300 GROUND MOUNTED PRIMARY DIRECTIONAL EACH
SIGN POST-STEEL BREAKAWAY
SIGNING AND STRIPING PLAN 27
W9-7MOD 4.00 0021 01
SIGNING AND STRIPING PLAN 37

W9 -7MOD 2.00 0021 o1

Item T16.0300 Total: 6.00
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