

June 10, 2014

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION  
DEPARTMENT OF ADMINISTRATION

DIVISION OF PURCHASES BID NO. 7548786

RHODE ISLAND DEPARTMENT OF TRANSPORTATION

RHODE ISLAND CONTRACT NO.2014-CH-018

FEDERAL-AID PROJECT NO. FAP Nos: STP-RESF(280)

**IR Improvements to Ocean Avenue**

Beach Avenue to approximately 225 feet west of Corn Neck Road

CITY/TOWN OF New Shoreham

COUNTY OF WASHINGTON

NOTICE TO PROSPECTIVE BIDDERS

ADDENDUM NO. 1 Prospective bidders and all concerned are hereby notified of the following changes in the Plans, Specifications, Proposal and Distribution of Quantities for this contract. These changes shall be incorporated in the Plans, Specifications, Proposal and Distribution of Quantities, and shall become an integral part of the Contract Documents.

A. Clarification

1. "Punch List" Work

Should the Contractor be required to perform "punch list" work, as defined in the Specifications, no on-site work will be allowed between Memorial Day and Labor Day. The progression of the 60 days for the Contractor to complete "punch list" work will be suspended for the period between Memorial Day and Labor Day and shall not resume again until after Labor Day.



RI Department of Transportation  
Chief Engineer