ADDENDUMNO. 2 Prospective bidders and all concerned are hereby notified of the following changes in the Plans

March23, 2015

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION
DEPARTMENT OF ADMINISTRATION -

DIVISION OF PURCHASES BID NO. 7549359
RHODE ISLAND DEPARTMENT OF TRANSPORTATION

RHODE ISLAND CONTRACT NO.2013-CH-050
FEDERAL-AID PROJECT NO. FAP Nos: STP-AWDA(027)
South Main Street/North Main Street ADA Accessibility Improvements
South Main Street/North Main Street from James Street to Smith Street

CITY/TOWN OF Providence
COUNTY OF PROVIDENCE

NOTICE TO PROSPECTIVE BIDDERS

5

Specifications, Proposal and Distribution of Quantities for this contract. These changes shall be
incorporated in the Plans, Specifications, Proposal and Distribution of Quantities, and shall
become an integral part of the Contract Documents.

A. Contract Dates

L.

2.

Substantial Completion Date

The Substantial Completion Date has been changed to 06/23/2017.

Bid-Opening Date
The Bid Opening Date and Time have been changed to 4/1/15 at 1:00 PM.

B. Specification Change/Addition

L.

General Provisions - Contract Specific - Index

Delete Index Page iii in its entirety and replace with revised Page iii (R-1) attached to this Addendum
No. 2. 'Appendix J has been added.

General Provisions - Contract Specific - Pages CS-6, CS-8, and CS-22

Delete Pages CS-6, CS-8, and CS-22 in their entirety and replace with revised Pages CS-6 (R-1), CS-
8 (R-1), and CS-22 (R-1) attached to this Addendum No. 2. Sections 3, 4, and 34 have been revised
and Appendix J has been added.

General Provisions - Contract Specific - Page 6a

Insert new Page 6a attached to this Addendum No. 2. Section 3 has been revised.
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10.

11

12.

13.

General Provisions - Contract Specific - Appendix J

Insert new Appendix J attached to this Addendum No. 2. "Guidelines for Working Around Gas
Utilities" has been added.

Job Specific Index

Delete Index Page vi (R-1) in its entirety and replace it with revised Page vi (R-2) attached to this
Addendum No. 2. New job specific specifications have been added.

Page JS-5

Delete Page JS-5 in its entirety and replace it with revised Page JS-5 (R-1) attached to this
Addendum No. 2. The specification has been revised.

Page JS-98

Delete Page 1S-98 in its entirety and replace it with revised Page IS-98 (R-1) attached to this
Addendum No. 2. The Description section has been revised.

Pages JS-108 and JS-109

Delete Pages IS-108 (R-1) and JS-109 in their entirety and replace with revised Pages JS-108 (R-2)
and Page JS-109 (R-1) attached to this Addendum No. 2. The Method of Measurement and Basis of
Payment sections have been revised.

Page JS-117

Delete Page JS-117 in its entirety and replace it with revised Page JS-117 (R-1) attached to this
Addendum No. 2. The Basis of Payment section has been revised.

Pages JS-122 and JS-123

Delete Pages JS-122 and JS-123 and replace them with revised Pages JS-122 (R-1) and JS-123 (R-1)
attached to this Addendum No.2. The granite slab curb ramp specification has been revised.

Page JS-123a

Insert new Page JS-123a attached to this Addendum No. 2. The granite slab curb ramp specification
has been revised. )

Pages JS-183 to JS-186

Delete Pages JS-183 to JS-186 in their entirety and replace with revised Pages JS-183 (R-1) to JS-
186 (R-1) attached to this Addendum No. 2. The specification has been revised.

Pages JS-211 to JS-214

Insert new Pages JS-211 to JS-214 attached to this Addendum No. 2. Item Codes 414, 707, and 713
have been added.

C. Distribution of Quantities

1. Index
Delete Index Pages 1 (R-1) to 5 (R-1) in their entirety and replace with revised Index Pages 1 (R-2)
te 5 (R-2) attached to this Addendum No. 2. The revised and new item codes have been highlighted.
2. Page32
Delete Page 32 (R-1) in its entirety and replace it with revised Page 32 (R-2) attached to this
Addendum No. 2. The quantity for Item Code 603.1000 has been revised.
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10.

11.

Pages 45-54

Delete Pages 45 to 52 and 53 (R-1) and 54 (R-1) in their entirety and replace with revised Pages 45
(R-1) to 52 (R-1) and 53 (R-2) to 54 (R-2) attached to this Addendum No. 2. The quantities for Item
Codes 707.0900, 707.0950, 707.0955, 707.1000, 707.1900 have been revised.

Pages 102 and 103

Delete Pages 102 and 103 in their entirety and replace with revised Pages 102 (R-1) and 103 (R-1)
attached to this Addendum No. 2. The quantities for Item Codes 914.5010 and 914.5020 have been
revised.

Pages 105 and 106

Delete Pages 105 (R-1) and 106 in their entirety and replace with revised Pages 105 (R-2) and 106 (R
-1) attached to this Addendum No. 2. The quantities for Item Codes 923.0105, 924.0113, and
929.0110 have been revised.

.Page 108

Delete Page 108 in its entirety and replace it with revised Page 108 (R-1) attached to this Addendum
No. 2. The quantity for Item Code 932.0210 has been revised.

Page 131

Delete Page 131 in its entirety and replace it with revised Page 131 (R-1) attached to this Addendum
No. 2. The quantities for Item Codes T04.5303, T04.5305, and T04.5307 have been revised.

Page 134

Delete Page 134 in its entirety and replace with revised Page 134 (R-1) attached to this Addendum

"No. 2. The quantity for Item Code T05.1030 has been revised.

Page 136

Delete Page 136 in its entirety and replace with revised Page 136 (R-1) attached to this Addendum
No. 2. The quantity for Iltem Code T06.9992 has been revised.

Page 177

Delete Page 177 in its entirety and replace it with revised Page 177 (R-1) attached to this Addendum
No. 2, The quantity for Item Code 925.0112 has been revised. Item Codes 401.4005, 414.0100, and
601.0200 have been added.

Page 178
Insert new Page 178 attached to this Addendum No. 2. TItem Code 707.9903 has been added.

D. Drawings/Plans - Change/Addition

L.

SHEET NOS. 10 AND 11 - TYPICAL SECTIONS NOS. 3 AND 4

Delete Sheet Nos. 10 and 11 - Typical Sections No. and Typical Sections No. 4 in their entirety and
replace with revised Sheet Nos. 10 and 11 - Typical Sections No. 3 (R-1) and Typical Sections No. 4
(R-1) attached to this Addendum No. 2. The location of the 1 1/4" High Density Polyethylene
Conduits - Armored has been revised.
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SHEET NOS. 13 AND 14 - TYPICAL SECTIONS NOS. 6 AND 7

Delete Sheet Nos. 13 and 14 - Typical Sections No. 6 and Typical Sections No. 7 in their entirety and
replace with revised Sheet Nos. 13 and 14 - Typical Sections No. 6 (R-1) and Typical Sections No. 7
(R-1) attached to this Addendum No. 2. The location of the 1 1/4" High Density Polyethylene
Conduits - Armored has been revised.

SHEET NOS. 18 TO 24 - TYPICAL SECTIONS NOS. 11 TO 17

Delete Sheet Nos. 18 to 24 - Typical Sections No. 11 to Typical Sections No. 17 in their entirety and
replace with revised Sheet Nos. 18 - Typical Sections No. 11 (R-1) to Typical Sections No. 24 (R-1)
attached to this Addendum No. 2. The location of the 1 1/4" High Density Polyethylene Conduits -
Armored has been revised.

SHEET NOS. 47 TO 52 - DRAINAGE & UTILITY PLANNOS. 2 TO 7

Delete Sheet Nos. 47 to 52 - Drainage & Utility Plan No. 2 to Drainage & Utility Plan No. 7 in their
entirety and replace with revised Sheet Nos. 47 to 52 - Drainage & Utility Plan No. 2 (R-1) to
Drainage & Utility Plan No. 7 (R-1) attached to this Addendum No. 2. The location of the 1 1/4"
High Density Polyethylene Conduits - Armored has been revised.

SHEET NO. 84 - TRAFFIC SIGNAL PLAN NO. 3

Delete Sheet No. 84 - Traffic Signal Plan No. 3 in its entirety and replace it with revised Sheet No.
84 - Traffic Signal Plan No. 3 (R-1) attached to this Addendum No. 2. A note has been added to the
Traffic Signal Construction Notes.

SHEET NO. 98 - DETAILS SHEET NO. 13

Delete Sheet No. 98 - Details Sheet No. 13 in its entirety and replace it with revised Sheet No. 98 -
Details Sheet No. 13 (R-1) attached to this Addendum No. 2. The Utility Patch Repair detail has
been revised.

SHEET NO. 99 - DETAILS SHEET NO. 14

Delete Sheet No. 99 - Details Sheet No. 14 in its entirety and replace it with revised Sheet No. 99 -
Details Sheet No. 14 (R-1) attached to this Addendum No. 2. The Granite Slab Curb Ramp detail has
been revised.

E. Clarification

1.

Job Specific Specifications 905.9901 - Remove, Stockpile, and Reset Brick Sidewalks and
Driveways, 905.9909 - Portland Cement Sidewalk Monolithic Std. 43.1.0, 905.9910 - Portland
Cement Concrete Driveway Std. 43.5.0

Based on previous experience with the use of the tree root vents, the cost of the vents was not a major
consideration in their use compared to the price of the sidewalk. It is estimated that approximately
10 tree vents may be needed for each tree, but the exact amount depends on the size of the tree.

Job Specific Specification 905.9903 - Granite Slab Curb Ramp

The following Subcontractor previously listed as being capable of completing the work required
under this specification is not able to perform this work:

Anthony Sciolto
A. Sciolto & Son Monuments, Inc.
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F. Proposal Addition/Deletion -
1. Proposal Page P-35

Delete Page P-34 (R—I) in its entirety and replace it with revised Page P-35 (R-2) attached to this
Addendum No. 2. The date of Addendum No.2 has been added.

‘(/’RI Department of Tr){hsportation
C

hief Engineer
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Appendices:

A. National Grid Electric Manhole Frame, Ring, and Cover Details

w

Providence Water “Requirements for Water Mains, Services and Appurtenances”

Catch Basin Cleaning Worksheet

o O

Transportation Management Plan

t

Pavement Cores

=

Sidewalk Test Pits
Soil Erosion and Sediment Control Plan (SESC)

CRMC Maintenance Certification W 2011-07-002

o

]

* Ground Penetrating Radar
J. National Grid Gas “Guidelines for Working Around Gas Utilities,” “Guidelines for

Support of Gas Pipes/Temporary Support of Gas Pipes,” and “Typical Utility
Crossing and Trench Specifications”
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A. Parkside Utility Construction
2729 Plainfield Pike
Johnston, RI1 02919
(401) 944-1919

The Contractor shall coordinate with National Grid (Gas) for work on or near
their gas facilities within the project limits. The Contractor shall contact National
Grid a minimum of three (3) weeks prior to commencing any work. National
Grid will leak survey their facilities and repair any main or service leaks
discovered before the removal and disposal of flexible pavement from rigid base.
The Contractor shall contact National Grid a minimum of two (2) weeks prior to
commencing paving operations, so they may perform another leak survey and
repair any leaks discovered. The gas main and service valves within the roadway
and sidewalk areas shall remain accessible at all times during the work to be
operated in the event of an emergency.

The Contractor shall contact John Walmsley of National Grid (Gas) at 401-525-
5582 to arrange for pick-up of gas gate boxes when needed, as directed by the
Engineer. Gas gate boxes can be obtained at the National Grid Dexter Street
facility at 477 Dexter Street, Providence, RI. The type of gas gate box required
should be confirmed in the field. There will be no payment required for the gas
gates. The new gas gates shall be installed and paid for under Item Code
712.0200. If any gas facilities become exposed or damaged during construction,
the Contractor shall call 401-525-5560 immediately for an inspector to be
dispatched to the site.

Work around gas facilities shall be in accordance with the National Grid (Gas)
“Guidelines for Working Around Gas Utilities,” “Guidelines for Support of Gas
Pipes/Temporary Support of Gas Pipes,” and “Typical Utility Crossing and
Trench Specifications,” found in Appendix J.

Before adjusting any Cox Communications structures, the Contractor shall contact
Cox Communications no less than 48 hours prior to commencement of the work.
The adjustment of Cox Communications manholes shall only be conducted by
Tele-Networks.

The Contractor shall contact Peter McDougall (401-521-6300 ext. 7248 or
pmedougall@provwater.com) or Seth O’Connor (401-521-6300 ext. 7222 or
soconnor@provwater.com) of the Providence Water Supply Board at 401-521-
6300 ext. 7279 to arrange for pick-up of water curb stop boxes when needed, as
directed by the Engineer. There will be no payment required for water curb stop
boxes. The new water curb stop boxes shall be installed and paid for under Item
Code 701.8151.

Installation of new breakaway hydrants shall be in accordance with the
Providence Water “Requirements for Water Mains, Services and Appurtenances,”

ADDENDUM NO. 2 CS-6



found in Appendix B. Adjacent hydrants shall not be taken out of service at the
same time so adequate fire protection remains available.

Before performing any work in the vicinity of the fiber optic cable that is
embedded in the road pavement and sidewalk approximately between the bus
tunnel and Park Row, the Contractor shall contact Rosciti Construction Project
Superintendent, Chris Polak at 401-249-1653 (cell), no less than 48 hours prior to
commencement of the work.

The following agencies can be contacted for information regarding their facilities:

A. Mr. Greg Nordin
Transit Planner
RIPTA
705 Eimwood Avenue
Providence, RI 02907
- (401) 784-9500 ext. 237
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that all submittals are made in a timely manner even if they are not shown in the
list below. No extra payment will be made, nor will any extension be made to the
contract completion date for making required submittals. Submittals with a (P)
are required to be submitted fo the City of Providence for review. Submittals with
an (H) are required to be reviewed by the RIDOT Historic Preservation Specialist.

Bike Hitch/Bike Rack (P)

Brick (P) (H)

Colored Sidewalk (H)

Concrete Signal Foundation Repairs

Decorative Bollard (P)

Detectable Warning Panel — Embedded (P)
Exposed Aggregate Sidewalk (H)

Fertilization of Existing Trees

Fiber Optic Manhole/Conduit

Fungicide Application

Granite Slab Curb Ramp

Handholes with Reinforcing

Inlet Sediment Control

Joint Material

Optical Detectors

Pavers (H)

Pedestrian Signal Equipment

Post Type Hydrant

Precast Concrete Detectable Warning Pavers (H)
Providence Standard Catch Basin Frame and Cover (P)
Providence Standard Frame and Grate (P)
Providence Standard Granite Curb (P)
Reinforced Concrete Sidewalk over Catch Basins
Sanitary Manhole Frame and Cover (P)

Stamped Concrete Color and Pattern (H)

Traffic and Street Name Signs (P)

Temporary Sidewalk Crossings

Traffic Signal Equipment

Vaults

6 € ¢ ¢ ¢ o © © © 6 6 © 6 © e ¢ o © e © 6 e o © o o e o o

5. SEQUENCE OF CONSTRUCTION

A. All work shall be completed in accordance with the Traffic-Related Work
Restrictions indicated in the Transportation Management Plan (TMP).

B. Special Requirements. The Contractor must submit, for Department
review and acceptance, a detailed construction schedule that complies with
Subsection 108.03 Prosecution and Progress of the State of Rhode Island
Procurement Regulations, with all amendments. The required Schedule
Level for this project is B. The contractor is required to generate the
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B. The Contractor shall be aware that there might be concrete mixed with the
asphalt in utility trenches above the concrete base.

C. Longitudinal drop-offs shall not be allowed.

D. After resetting curb or installing new curb, and before the final pavement
is placed, the proposed curb reveal shall not exceed 8 inches. Additional
temporary patching shall be used to lessen the curb reveal until the final

pavement courses are placed. Removal of the temporary pavement shall
be considered incidental to the Contract.

35. SPECIALTY ITEMS

The following items are hereby designated as “Specialty Items™:

° Designated Landscaping Items

e Designated Signal Items

e Designated ITS Conduit/Manhole Items

® Designated Pavement Markings
APPENDICES:

A. National Grid Electric Manhole Frame, Ring, and Cover Details

B. Providence Water “Requirements for Water Mains, Services and
Appurtenances”

Catch Basin Cleaning Worksheet

Transportation Management Plan (TMP)

Pavement Cores

Sidewalk Test Pits

Soil Erosion and Sediment Control Plan (SESC)

CRMC Maintenance Certification W 2011-07-002

Ground Penetrating Radar

National Grid Gas “Guidelines for Working Around Gas Utilities,”
“Guidelines for Support of Gas Pipes/Temporary Support of Gas Pipes,” and
“Typical Utility Crossing and Trench Specifications”

~rEQemEmUN
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APPENDIX J

National Grid Gas |

“Guidelines for Working Around
Gas Utilities”

“Guidelines for Support of Gas Pipes
Temporary Support of Gas Pipes”

“Typical Utility Crossing and
Trench Specifications”
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10/01/12

Guidelines for Working Around Gas Utilities

Notification of Construction

National Grid requests at least six week advanced notification prior to the start of construction to perform
scheduled work in the proposed project area. Be aware that some gas work cannot be performed during the
normal heating season.

- Support and Protect

Contractor must call Dig Safe to have the gas mains and services marked out before construction. Care must be
exercised when saw cutting over any gas infrastructure, especially services, which are more shallow than the
main. Depth of gas mains vary. Contractor shall dig test pits in order to ascertain exact locations, cover and
invert elevations, clearances, alignment and operating status of existing gas facilities. Contractor shall
exercise extreme caution when excavating in the vicinity of any gas facility. Hand excavation shall be
performed to locate all gas facilities and whenever digging within 24” of gas facilities. If cover over gas
piping is removed the required cover must be replaced, or if not feasible, National Grid must be notified for
review of the issue. Undermined gas pipe must be adequately supported and protected from damage. Contact
National Grid engineer for guidelines regarding proper pipe support. Significant vibration from pile driving
and such may negatively impact gas facilities, particularly cast iron mains and regulator station vaults. Contact
National Grid engineer prior to performing such activities as well as operations which may undermine gas
facilities such as micro-tunneling, jacking, directional drilling, etc.

Gas Leaks

For any gas leak please call the appropriate number immediately.
Greater Boston -~ 800-233-5325

Other Massachusetts — 800-548-8000

Rhode Island ~ 800-640-1595

Types of Gas Facilities

Gas mains and services are made of several different materials and contain a wide range of pressures. Typical
materials used for buried gas pipe includes bare steel, coated steel, plastic, cast iron, wrought iron, ductile iron,
and copper. Never assume that a pipe is not gas. At times gas lines are inserted into older lines to save
excavation cost, ‘

Exposure of Gas Facilities

If any gas mains or services become exposed, National Grid must be notified to inspect the line before
backfilling. Also any damage that may have been made to the pipe or pipe coating will need to be repaired by
National Grid before backfilling. Contact our Dispatch office at (877) 304-1203 for inspection. It is important
that even minor damage or scrapes be reported to National Grid. Backfill shall be 6” of sand around the gas
line and clean compacted fill above.
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Regulator Stations

Gas regulator stations are particularly critical facilities and National Grid must be notified whenever work is to
take place within 200 feet of a station. Regulator stations are typically in buried vaults accessed through either
manhole covers or aluminum doors. ONLY AUTHORIZED NATIONAL GRID EMPLOYEES SHALL
OPEN A REGULATOR STATION VAULT. Be aware that a complex nest of piping and valves often exists
in the vicinity outside the vaults.

Blasting :

National Grid must be notified of any blasting that will take place within 200 feet of a gas utility. National
Grid must be supplied with a detailed blast plan for blasting in the vicinity of gas facilities. The evaluation of
the blast plan by a National Grid engineer may take some time, therefore, blast plan data should be submitted at
least two weeks prior to the planned blasting. As a general rule blasting will not be permitted within 10 feet of
a gas line and PPV at the nearest gas pipe shall not exceed 5 in/sec. PPV at the nearest gas main shall be
monitored.

Valves

Access to gas valves must be maintained throughout construction and left at grade at the end of construction.
Should valve boxes be damaged and need to be replaced National Grid will supply replacements upon request.
NEVER OPERATE A GAS VALVE. ONLY NATIONAL GRID SHALL OPERATE GAS VALVES.

Clearance
Adequate clearance must be provided when installing other utilities, foundations, structures, etc. Contact
National Grid engineer for guidance.

National Grid 40 Sylvan Rd., Waltham, MA 02451
ADDENDUM NO. 2 ' "



GUIDELINES FOR SUPPORT of GAS PIPES
TEMPORARY SUPPORT of GAS PIPES

DESCRIPTION

This work shall consist of temporarily supporting gas pipes, during construction work
and related activities. Any gas pipe that is exposed shall follow this specification
stipulating pipe support criteria. Whether gas pipe is located directly in the excavation
trench box or if it is located in the excavated adjacent slopes (Angle of Repose) all gas
pipe must be supported.

When gas pipe is undermined for 5 feet or more at any given time, Nationalgrid must be
notified and a decision will be made on what type of support system will be utilized.
Nationalgrid reserves the right to insist that a Rhode Island Registered Professional
Engineer submit plans, if the gas pipe being supported exceeds an unsupported span
length of 12 feet, is located in cohesive soils (wet, silty soils), or feels that the structural
integrity of the gas distribution system may be compromised.

All cast iron gas pipes will be replaced and not be temporarily supported, unless
determined differently by Nationalgrid. This criterion is in accordance with Section
6315.6 of Nationalgrid’s Operations Standards and Practices Manual.

The following criteria should be used as guidelines when undermining existing steel or
plastic gas pipes:

STEEL GAS PIPE

If pipe is undermined for a distance between 5 and 10 feet, the support system should
consist, as a minimum, of adequately sized steel I-beams, steel plate girders, or 6” x 6”
wood beams (Hem-Fir) with a sling supporting the pipe mid-span. For distances greater
than 10 feet, these temporary support beams will have slings supporting the pipe every 10
to 12 feet along the length of the undermined pipe. Furthermore, when a mechanical

- coupling or fitting is encountered at any span length, the slings must be placed on either
side of the fitting to avoid buckling.
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Nationalgrid Rev. 9/19/2006
Engineering Department

PLASTIC GAS PIPE

If pipe is undermined for a distance between 5 and 10 feet, the support system should
consist, as a minimum, of adequately sized steel I-beams, steel plate girders, or 4” x 4”
wood beams (Hem-Fir) with a sling supporting the pipe mid-span. For distances greater
10 feet, these temporary support beams will have slings supporting pipe every 10 to 12
feet along the length of the undermined pipe. Furthermore, when a mechanical coupling
or fitting is encountered, the slings must be placed on either side of the fitting to avoid
buckling.

Page 2 of 2
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2" Temporary patch
(trench width)

Existing asphalt
(depth varies)

-

SR A

DRAWN: _GBH 7/6/04
REVISED: _RAT 1/22/07
SCALE: NTS

DRAWING: _2115A

Typical
Utility Crossing
and
Trench

Specifications

Permanent patch;

as required to match
existing asphalt.
(with 6" cut back)

Finished grade

LG

7/

?

Typical depth:
18" cover on service
30" cover on main

bt 5" cut back

Trench width:

18" (6" pipe or less)
24" (8" to 127 pipe)

\Woming tape

12"+/— over gas line

Proposed
gas line

6"+ /~ padding sand

Other utility:
12" minimum
perpendicular
clearance above
or below proposed
gas line

‘

“or suitable fill
on top, side and
bottom of gas fine

Tracing wire~12ga.

'Existing utility structure

=)

Cross Section Detail

Pipeline backfill will consist of suitable materials (medium to coarse sands
with little or no silts) placed in layers of no more than 8 to 127 after
compaction. Trench spoil materials suitable for backfilling will be mechanically

compacted to the industry standard of 95% (as measured by Drop—Cone
Penetrometer method) or until o density comparable to the unexcavated

material 1s achieved.
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CODE
T.15
T.15.99

T.15.9901
T.15.9902

906.0700

414
707
713
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- March 2015

RI Contract No. 2013-CH-050
Page 1 of 1

JOB SPECIFIC
CODE 108.1000

PROSECUTION AND PROGRESS

In accordance with Section 108.08, Failure to Complete on Time, Para. a., Phased Completion,
Interim Completion and Substantial Completion the following defines the Interim and Substantial
Completion Dates and Associated Liquidated Damages:

Substantia] Completion: See Table Below

All Contract work shall be completed, as defined by Section 101.71, by the date listed below, based
on the actual Award Date.

May 14, 2015 to June 1, 2015 23-Jun-17

Liquidated Damages: $ 2,250.00 per calendar day
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August 2014

RI Contract No. 2013-CH-050

Page 1 of 4
JOB SPECIFIC
CODE 804.9901

PRE- AND POST-CONSTRUCTION CONDITION
SURVEY OF EXISTING STRUCTURES

DESCRIPTION. The work to be performed under this item shall consist of all supervision, labor,
equipment, and materials associated with conducting a pre- and post-construction condition survey
of all buildings and structures adjacent to the sidewalks and driveways that are to be reconstructed.
The condition survey is to review and document the existing conditions surrounding the project
premises prior to the beginning of any construction activity in accordance with the RIDOT Standard
Specifications for Road and Bridge Construction, Amended 2010, with all revisions, and these
Special Provisions. Any damage sustained by the existing structures due to construction operations
shall be repaired by the Contractor to the satisfaction of the Engineer at no additional cost to the
State.

All building fronts within the project limits are included under this special provision. The following
buildings contain basement vaults and will require interior pre- and post-construction surveys: 1)
Building located at No. 250 South Water Street (245-257 South Main Street) and 2) Building located
at No. 250 Benefit Street (Licht Judicial Complex). Survey of any interior elements mentioned in
this specification only applies to these two buildings. Any sidewalk vault discovered during
construction is to be immediately brought to the attention of the Engineer. The Contractor shall
make every effort to familiarize itself with the buildings and structures surrounding the sidewalks
and drivewaysto be constructed. Unfamiliarity with the proximity of such structures shall not be
grounds for additional compensation under this item.

EXECUTION.

Pre- and Post-Construction Condition Survey

1. A pre- and post-construction condition survey shall be conducted of all buildings
and structures abutting the reconstruction of proposed sidewalks and driveways. A
Professional Engineer, licensed to practice in the State of Rhode Island, who
possesses relevant experience, shall conduct the surveys. The registered
Professional Engineer retained by the Contractor shall have conducted a minimum
of 2 similar studies within the last 5 years. The survey shall be conducted prior to
the start of any construction activities.

2. Documentation shall include photographs, digital video recordings, sketches, and a

written report of findings. Particular attention shall be paid to, but not necessarily
limited to, the following: '
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December 2013

RI Contract No. 2013-CH-050
Page 1 of 2

JOB SPECIFIC
CODE 900.9901

BASEMENT VAULT REPAIRS

DESCRIPTION. This work shall consist of performing repairs to the basement vault substrate,
which is the basement vault roof structure, that may be exposed during the course of the project
construction, only after initial excavation reveals any potential repairs and the Department agrees
in writing that further repairs are necessary.

The required repairs should bring the basement vault to a condition to allow for the placement of
the sidewalk above at the direction of the Engineer.

All work shall be performed in accordance with the RIDOT Standard Specifications for Road
and Bridge Construction, Amended 2010, with all revisions.

The known basement vault locations are in the building located at No. 250 South Water Street
(245-257 South Main Street) and in the building located at No. 250 Benefit Street (Licht Judicial
Complex). ‘

SUBMITTALS. The Contractor shall submit written descriptions of their proposed repairs to
the Engineer for approval. The description shall include a list of all equipment and materials
necessary.

MATERIALS. The Contractor shall supply all required materials to adequately repair the
surfaces of the basement vaults. All materials shall be used per the Manufacturer’s
recommendations and to the Engineer’s requirements.

CONSTRUCTION METHODS. The basement vault substrate will be repaired at the direction
of the Engineer.

During repair to the basement vault substrate, extreme care is to be used in close proximity to the
existing buildings, vaults, and granite curbing. Under this contract the vaults are to remain in
place and any damage to these.or the building structures, or any adjustments to the curbing
necessitated by the repairs shall be replaced/performed by the Contractor at no additional cost to
the State.

If required, the Contractor shall provide temporary bracing of existing vault walls and ceilings

prior to beginning repairs. The Contractor shall also provide protection for the adjacent structure
from water/seepage.
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~METHOD OF MEASUREMENT. “Basement Vault Repairs” will be measured by “Each” and
will be calculated for payment by the actual cost and verified by the force account records for
vault repairs.

BASIS OF PAYMENT. “Basement Vault Repairs” will be paid for per ‘Each” at the actual
amount expended to complete the sidewalk vault repairs. The estimated dollar figure for this
item of work is established by the Department at $50,000 and is inserted in the proposal as an
authorized amount from which payments will be drawn.

Removing and disposing existing sidewalks over vaults will be paid for under the appropriate
items. |

Payment will not be made for repairs to damaged areas caused by the Contractor's operations.
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shall be uniformly distributed as necessary to completely fill all of the voids. The process shall
be repeated until all joints are full.

The Contractor shall protect the sidewalks for the duration of the Contract. Any damage to
adjacent properties, buildings, sidewalk, or lawn resulting from the Contractor’s operations shall
be repaired to the satisfaction of the Engineer at the Contractor’s expense.

METHOD OF MEASUREMENT. “Remove, Stockpile, and Reset Brick Sidewalks and
Driveways” will be measured for payment by the unit “Square Foot” in accordance with the
Plans, Specifications and as directed by the Engineer.

BASIS OF PAYMENT. “Remove, Stockpile, and Reset Brick Sidewalks and Driveways” will
be paid for at the contract unit price bid per “Square Foot” as listed in the Proposal. The price
so-stated constitutes full and complete compensation for all labor, materials, and equipment,
including removing, stockpiling, protecting, cleaning, and resetting the brick pavers, removal of
existing concrete base, removal of material between brick pavers and existing concrete base
(asphalt, sand, etc.), sand and cement mixture, stone dust setting bed, edge restraints, crushed
stone, PVC pipe, filter fabric, vent covers, legal disposal of unusable pavers, and for all other
incidentals required to finish the work, complete and accepted by the Engineer.

Excavation and gravel borrow subbase will be paid for separately under the appropriate work
items.

Supplying and setting “new” brick pavers will be paid for under Item Code 905.9905, Brick
Sidewalk.
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JOB SPECIFIC
CODE 905.9903
GRANITE SLAB CURB RAMP

DESCRIPTION. Work under this item shall consist of modifying/carving existing granite slabs
at the location shown on the Plans so as to produce an ADA-compliant curb ramp in the existing
granite sidewalk in front of the historic “Old Stone Bank” building located at 86 South Main
Street, Providence. All work shall be carried out as directed and approved by the Engineer and
in a professional and workmanlike manner.

MATERIALS. The detectable warning system shall be a polyurethane mat with truncated
domes ‘in an offset pattern that is compliant with Americans with Disabilities Act (ADA)
warning and directional systems for the visually impaired. The mat shall be black in color.
Adhesive, seam sealer and edge sealer shall conform to the specifications of the mat
manufacturer and shall be acceptable to the Engineer. Nylon anchors shall conform to the
dimension and sizes indicated on the detail and shall be acceptable to the Engineer.

CONSTRUCTION METHODS. No work shall begin pursuant to this item until any voids that
may exist beneath the affected granite slabs are filled (refer to the Granite Slab Detail Sheet).

The work shall be carefully carried out using approved methods and tools that minimize or
eliminate the risk of cracking or breaking the granite slabs, particularly with regard to the
selection of percussion tools. Creation of the granite curb ramps shall be accomplished with the
granite stones in place. Care shall be taken to remove only as much stone material as is
necessary to create the ramp. Any damage/breakage caused by the Contractor’s actions shall be
repaired to the satisfaction of the Engineer at the Contractor’s expense.

The finished elevation of the lower end of the ramp shall be flush with or up to % inch higher
than the finished height of the bituminous roadway pavement. The Contractor shall be
responsible for ensuring that the finished elevations of the ramp and roadway pavement conform
to the plans and meet ADA requirements without creating a depression at the bottom of the ramp
where water will collect.

Sealing of the joint between the granite slabs shall be carried out when all stone shaping and
finishing work is complete and the Engineer has determined that the joint is ready to be sealed.
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Detectable Warning System.

The installation area for the detectable warning system mat shall be prepared by using a wire
brush to remove paint, gum and other unwanted materials from the surface and sweeping the area
to remove all dirt and dust.

Place mats in the desired location. If mats need to be cut or shaped, make the necessary cuts
with a saw or knife and fit each mat into place. Once all mats are in position, apply a 2-inch
wide strip of duct tape around the entire outer perimeter making sure that the tape does not
overlap onto the mats, as this will leave an area without glue when the mats are installed.

Following the manufacturer’s directions, thoroughly mix equal amounts of Part A and Part B of
the ground adhesive in an oversize container. Apply the adhesive to the entire area inside the
taped perimeter using a 3/32-inch notched trowel (approximately 10 mil thickness). Be certain
- that all edges and corners have adequate coverage of the ground adhesive. Allow the adhesive to
become tacky to the touch, normally about 40 minutes (see directions on container). Do not
allow the adhesive to dry completely.

Place mats one at a time in their pre-laid positions. Take care to position them tightly against
each other, using the tape edge as a guide. Press firmly from the center to the outer edges to
remove any air bubbles that may have formed. Press on the areas between the domes in order to
remove all air that may have accumulated under the mats. When joining mats together, spot tack
the edges together as tightly as possible using drops of seam sealer. When the mats are in
position, carefully remove the tape from the perimeter. Press down the edges and comners of
each mat firmly. Apply a small bead of Seam Seal Adhesive along all joint seams. Apply a
small bead of edge sealer along all outer edges.

Qualifications. The work shall be performed by a qualified granite fabricator with at least five
(5) years verifiable stone carving experience working on comparable granite projects. The stone
fabricator/carver shall have the experience, ability and tools to perform the required work with
the granite slabs in place, rather than in a shop setting. The fabricator/carver shall provide the
locations, dates and photographs of at least three (3) comparable samples of work he/she has
successfully completed.

Submittals. Submit for approval, the fabricator’s/carver’s qualifications, project references and
a written description of the methods/tools that will be used to construct the granite curb ramp.

Submittal(s) shall be submitted sufficiently in advance of the anticipated commencement of the

work (but not less than thirty (30) business days) to allow for the Engineer’s review, in
consultation with the RIDOT Historic Preservation Specialist.
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METHOD OF MEASUREMENT. “Granite Slab Curb Ramp” will be measured for payment
by the unit “Each” in accordance with the Plans and/or as directed by the Engineer.

BASIS OF PAYMENT. “Granite Slab Curb Ramp” will be paid for at the contract unit price
bid per “Each” as listed in the Proposal. The price so-stated constitutes full and complete
compensation for all labor, materials, tools, detectable warning system (polyurethane mat),
sealers, sample(s) and equipment, and for all other incidentals required to finish the work,
complete and accepted by the Engineer.

Payment for filling any voids that may be present beneath the affected granite slabs will be paid
for under Item Code 603.9901 — Granite Sidewalk Void CLSM Backfilling.

Sealing of the joint between the two slabs will be paid for under Item Code 808.1670 —
Polyurethane Joint Sealant.

ADDENDUM NO. 2 JS-123a



R-1

December 2013

RI Contract No. 2013-CH-050
Page 1 of 4

JOB SPECIFIC

T.06.9991 —- TWO - 1-1/4 INCH HIGH DENSITY POLYETHYLENE CONDUITS —
ARMORED UNDER NEW PAVEMENT
T.06.9992 - TWO - 1-1/4 INCH HIGH DENSITY POLYETHYLENE CONDUITS -
ARMORED UNDER EXISTING PAVEMENT
T.06.9993 — TWO - 1-1/4 INCH HIGH DENSITY POLYETHYLENE CONDUITS -
ARMORED BELOW 60 INCHES DEEP

DESCRIPTION. This work shall consist of furnishing and installing a pair of 1-1/4 inch
conduits manufactured from high-density polyethylene (HDPE) with a flexible coated steel
armor layer with a standard dimension ratio (SDR) of 13.5. The conduit shall have a smooth
outer layer, corrugated steel armor middle layer, and a ribbed inner layer. The conduit shall be
orange in color and all conduits shall be capable of being coiled on reels in continuous lengths,
transported, stored outdoors and uncoiled for installation with no degradation in its properties or
performance.

Item Code T.06.9991 is intended for areas where new pavements are to be constructed as part of
the project. Item Code T.06.9992 is intended for conduit to be installed under existing
pavements to remain. Item Code T.06.9993 is intended for conduit to be installed below 60
inches.

MATERIALS. The conduit shall be manufactured from high-density polyethylene (HDPE)
with a flexible coated steel armor layer (Dura-line Armor-Guard Part No. AG55125 NT33).

1. The conduit shall perform in underground and above ground installations in-an ambient
temperature range of minus 30 degrees F to 130 degrees F without degradation in its

properties or performance.

2. The conduit shall be bendable to a minimum supported radius of 10 times the conduit
diameter.

3. The conduit shall be free of visible cracks, holes, or other physical defects that would
degrade its properties or performance. The conduit shall be as uniform as practicable in
respect to overall dimensions, color, density and thickness

4. The conduit shall be shipped on lightweight metal reels in the maximum lengths possible.

5. The conduit shall be capable of being encased in concrete with no degradation to its
properties of materials.
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6. The conduit shall have a UV light stabilizer that will protect the conduit such that there
will be no degradation in the conduit’s properties or performance for a minimum of 12
months in direct sunlight during shipping and storage.

7. The conduit shall have a durable identification showing the name of the manufacturer, the
conduit size and sequential markings every two feet printed on the conduit.

8. The conduit shall be equipped with factory installed pull tape (no rope will be allowed)
with a minimum tensile strength of 1250 pounds and pre-lubricated to aid in the fiber
optic cable installation. The length of the pull tape shall exceed the length of the conduit
by a minimum of 3 percent. -

9. The open ends of the conduit shall be sealed by caps to prevent the entrance of moisture
and dirt prior to installation.

10. The HDPE conduit shall meet the following:
a. Nominal Outside Jacket Diameter (Jacket O.D.) = 1.910” +/- 0.15”
b. Nominal Outside Inner Liner Diameter (O.D) = 1.660” +/- 0.15”
¢. Minimum Inside Diameter (I.D.) = 1.1017+/- .10”
- d. Minimum Wall thickness = 0.125” +/- 0.005”

I11. Pull Tape — Non-detectable polyester tape.

a. Pull tape shall be installed in each conduit with a minimum of 5’ (1.5m) of
slacked pull tape in each hand hole or vault. Slacked pull tape should be secured
to the conduit plug for the conduit it is installed in.

Conduit plugs shall have a tensile strength of 1250 Ib.

Pull tape shall be of flat, not round construction.

Pull tape shall be pre-lubricated for reduced pulling tension at start of cable pull.
Pull tape shall have a low susceptibility to absorption of moisture: moisture
resistant.

oo o

12. Conduit Plugs 7
a. Conduit plugs shall be installed at all below surface locations where the HDPE
conduit is open ended. '
b. The conduit plugs shall seal the conduit from allowing water or debris from
, entering the conduit.
c. The conduit plugs shall be provided by the same supplier of the HDPE conduit.

13. The Contractor shall develop and submit shop drawings in accordance with Subsection
105.02; Plans and Shop Drawings of the RIDOT Standard Specifications for Road and
Bridge Construction, Amended 2010, with all revisions.
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CONSTRUCTION METHODS. The HDPE conduit shall be installéd in accordance with the
applicable sections of Section T.06 Conduit of the RIDOT Standard Specifications for Road and
Bridge Construction, Amended 2010, with all revisions, and in accordance with the typical

trench detail on the Plans, except as noted below to the approval of the Engineer.

L.

All conduits installed underground shall typically be located 36 inches below final grade
of the pavement, sidewalk, or ground. If obstructions are encountered such as other
utilities, the conduit shall be installed under the existing utilities. Where the conduit
cannot be installed under crossing utilities, the conduit may be located a minimum of 24
inches below final grade of the pavement, sidewalk, or ground over the utility, subject to
the approval of the Engineer prior to installation.

The conduits shall be installed side by side.
The conduits shall not cross over one another anywhere within the trench.

All excavation in existing pavement to remain shall be sawcut. The sawcutting shall not
be advanced up the street more than 500 feet ahead of the conduit installation in case the
alignment of the conduit is altered due to obstructions.

All underground conduit excavations shall be backfilled with controlled low strength
material (CLSM) class 1 as shown in the typical trench detail on the Plans.

All existing paved surfaces to remain shall be restored in accordance with Subsection
T.06.03.1.b, the RIDOT Standard Specifications for Road and Bridge Construction,
Amended 2010, with all revisions. Restoration of the street pavement shall include full
depth concrete base course doweled into adjacent existing concrete base course.
Concrete shall meet the requirements of Subsection 501.02. Temporary patch material
and bituminous surface courses shall be paid for separately. In areas that are not paved,
the surface shall be restored in accordance with Subsection T.01.03.6. All excavated
material shall be removed and legally disposed of at the landfill by the Contractor.

Additional costs for conduits that need to be installed at a depth below 60 inches to cross
under existing utilities shall be included in Item Code T.06.9993.

Detectable yellow warning tape shall be installed 12 inches above the conduit. The
Contractor shall provide a detector used for finding the yellow waming tape to the
RIDOT. The detector shall be a digital line tracer similar to those manufactured by
Fisher Labs (http://www.fisherlab.com/industrial/index.html).
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9. After the trench is backfilled, the Contractor shall, in the presence of the Engineer and the
RIDOT Electrical Section representative, test the installation by pushing or pulling a
mandrel, not less than % inch less than the inside diameter of the conduit, through the
entire length of the conduit. Any debris, including stones and dirt, shall be removed. All
damaged conduit shall be removed and replaced per the manufacturer’s instructions at the
Contractor’s expense. A report shall be prepared and submitted to the Engineer that
documents the testing results.

METHOD OF MEASUREMENT. “Two - 1-1/4 Inch High Density Polyethylene Conduits —
Armored Under New Pavement” and “Two - 1-1/4 Inch High Density Polyethylene Conduits —
Armored Under Existing Pavement” will be measured by “Linear Foot” of the pair of conduits
actually installed less than 60 inches deep in accordance with the Plans and/or as directed by the
Engineer. The measurement will include both conduits.

“Two - 1-1/4 Inch High Density Polyethylene Conduits — Armored Below 60 Inches Deep” will
be measured by “Linear Foot” of the pair of conduits installed greater than 60 inches deep to the
top of the conduit. The measurement shall include both conduits.

BASIS OF PAYMENT. “Two - 1-1/4 Inch High Density Polyethylene Conduits — Armored
Under New Pavement” and “Two - 1-1/4 Inch High Density Polyethylene Conduits — Armored
Under Existing Pavement” will be paid for at the contract unit price per “Linear Foot” of the pair
of conduits as listed in the Proposal actually installed less than 60 inches deep. The price so-
stated constitutes full and complete compensation for all materials, excavation, conduit, conduit
plugs, spacers, detectable warning tape, warning tape digital line tracer, pull tapes, trenching,
trimming and fine grading, sand bedding, backfilling with CLSM and compacted gravel borrow
subbase, sawcutting, concrete base course restoration, drilling and doweling, testing, removing
and disposing excavated material, removal and disposal of old trolley track if encountered,
connections, equipment, tools, labor, and for all incidentals required to finish the work, complete
and accepted by the Engineer.

The additional costs for materials, excavation, labor, equipment, trimming and fine grading,
sand bedding, CLSM and gravel borrow subbase backfill, pavement restoration, etc., for
installing conduits below 60 inches deep will be included in “Item Code T.06.9993 Two - 1-1/4
Inch High Density Polyethylene Conduits Armored — Below 60 Inches Deep” (paid for at the
contract unit price per “Linear Foot” of the pair of conduits as listed in the Proposal).
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Add Section 414 in its entirety with the following:
SECTION 414
WARM MIX ADDITIVE

414.01 DESCRIPTION. This work consists of incorporating a WMA (Warm Mix Additive) in
HMA (Hot Mix Asphalt).

414.02 MATERIALS. One unit of WMA shall be added to each ton of HMA. All WMA shall
be selected from the RIDOT Approved Materials List and shall be added at a dosage rate
recommended by the manufacturer.

414.03 CONSTRUCTION METHODS. If HMA is designated as “with WMA?”, the
Contractor shall use a WMA. If HMA is not designated as “with WMA”, the Contractor may
request to use a WMA at his own discretion and cost. Additionally, the Engineer may direct the
Contractor to use a WMA. If a WMA is used it shall be for an entire day’s production for that
class of HMA.

414.04 METHOD OF MEASUREMENT. WMA will be measured by the number of units
actually used in accordance with the specifications and/or as directed by the Engineer.

' 414.05 BASIS OF PAYMENT The accepted quantity of the WMA will be paid for at its
respective contract unit price per each as listed in the Proposal.
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Remove Section 707 in its entirety and replace it with the following:
SECTION 707
ADJUST DRAINAGE AND UTILITY STRUCTURES

707.01 DESCRIPTION. This work consists of adjusting drainage structures, telephone,
electrical, and sanitary manholes to those new grades and details indicated on the Plans or as
directed by the Engineer, all in accordance with these Specifications.

707.02 MATERIALS. Materials shall conform to the applicable paragraphs of Subsection
702.02.1; Masonry Unit Construction, of these Specifications.

707.03 CONSTRUCTION METHODS.

707.03.1 General. In addition to the applicable paragraphs of Subsection 702.03.1 of these
Specifications, the following special requirements shall also apply.

When structures are to be adjusted in paved areas, cutting and matching pavement will be
required. Cutting and matching pavement will be performed in accordance with SECTION 932
of these Specifications. When paved areas are open to traffic, the exposed vertical faces of
adjusted structures shall be painted with iridescent orange reflective paint if less than two (2)
inches. An asphalt ramp shall be provided in cases where the exposed vertical face exceeds two
inches.

Castings shall be carefully removed and stored and the walls of the structure adjusted to the
proper line and grade by the removal or addition of bricks and mortar. Walls shall be plastered
with Y-inch cement mortar where required.

Castings shall be reset to the proper line and grade in a bed of mortar. Prior to the placement of
the final bituminous concrete course and following the secondary bituminous concrete course
binder, an area of 1 foot outside the top of the frame shall be removed to a depth of 9 inches
below the surface course. This area shall then be compacted and replaced with a Class A(AE)
concrete collar to the level of the secondary bituminous course.

The Contractor shall maintain access to all catch basins and utility manholes at all times.
707.03.2 Narragansett Bay Commission Structures. In addition to the requirements of
Subsection 707.03.1, the Contractor must obtain a Sewer Facility Permit from the Narragansett

Bay Commission prior to removing any frame, cover or grate from any manhole or catch basin
and prior to modifying and/or exposing any manhole, catch basin or service connection within
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the boundaries of the Narragansett Bay Water Quality Management District. The Contractor
must strictly adhere to all conditions set forth in the Bay Commission's permit.

707.04 METHOD OF MEASUREMENT. “Adjust Frame and Cover to Grade,” “Adjust Frame
and Grate to Grade,” “Adjust Manholes to Grade,” “Adjust Telephone Manhole to Grade,”
“Adjust Electrical Manhole to Grade,” “Adjust Sanitary Manhole,” and “Adjust Narragansett
Bay Commission Sanitary Manhole” will be measured by the number of each type structure
actually installed in accordance with the Plans and/or as directed by the Engineer.

707.05 BASIS OF PAYMENT. The accepted quantities of “Adjust Frame and Cover to Grade,”
“Adjust Frame and Grate to Grade,” “Adjust Manholes to Grade,” “Adjust Telephone Manhole
to Grade,” “Adjust Electrical Manhole to Grade,” “Adjust Sanitary Manhole,” and “Adjust
Narragansett Bay Commission Sanitary Manhole” will be paid for at the respective contract unit
prices per each such structure as listed in the Proposal. The prices so-stated constitute full and
complete compensation for all labor, materials, and equipment required to provide these
adjustments including cutting and matching pavement, cement concrete collar, backfilling and
disposal of all surplus material, removal and disposal of temporary asphalt for ramps, and for all
incidentals required to finish the work, complete and accepted by both the Engineer and the
representative of the particular utility company involved.

In the case of “Adjust Narragansett Bay Commission Sanitary Manhole,” the contract unit price
will also include the application fee for the Sewer Facility Permit.

Pavement associated with the asphalt ramps will be paid for separately under Cdde 401 .4005.-

Electric transmission manholes shall only be adjusted once due to restrictions with shutting off
the associated circuits. '
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Remove Section 707 in its entirety and replace it with the following:
SECTION 713
ADJUST CURB STOP, WATER GATE, AND GAS GATE BOXES

713.01 DESCRIPTION. This work consists of adjusting existing utility gate boxes and curb
stops to new grades indicated on the Plans or as directed by the Engineer, all in accordance with
these Specifications.

713.02 MATERIALS. Materials required for the adjustment of boxes shall conform to the
applicable paragraphs of Subsection 712.02, of these Specifications.

713.03 CONSTRUCTION METHODS. Utility gate boxes and curb stops shall be carefully
loosened from the surrounding material and adjusted to the designated new grades. In this
regard, the use of gate box adapters will be allowed. The Contractor shall then carefully place
approved granular material around the gate boxes and curb stops and hand tamp this material
until it is well compacted. When paved areas are open to traffic, the exposed vertical faces of
exposed utility structures shall be painted with iridescent reflective orange paint if less than two
(2) inches. An asphalt ramp shall be provided in cases where the exposed vertical face exceeds
two (2) inches.

The Contractor must maintain access to the curb stops and utility gate boxes at all times.

When an existing gate box or curb stop is determined by the Engineer to not be adjustable, a new
gate box or curb stop shall be furnished and installed in accordance with the applicable
provisions of SECTION 712; WATER AND GAS GATE BOXES, of these Specifications.

713.04 METHOD OF MEASUREMENT. “Adjust Curb Stop Box to Grade,” “Adjust Water
Gate Boxes to Grade,” and “Adjust Gas Gate Boxes to Grade” will be measured by the number
of such units actually adjusted in accordance with the Plans and/or as directed by the Engineer.

713.05 BASIS OF PAYMENT. The accepted quantities of “Adjust Curb Stop Box to Grade,”
“Adjust Water Gate Boxes to Grade,” and “Adjust Gas Gate Boxes to Grade” will be paid for at
their respective contract unit prices per each such unit as listed in the Proposal. Each and every
adjustment authorized by the Engineer will be paid for. The prices so-stated constitute full and
complete compensation for all labor, materials, and equipment including excavation, backfill,
compaction, adapter collar, removal and disposal of temporary asphalt for ramps, and for all
incidentals required to finish the work, complete and accepted by both the Engineer and the
representative of the particular utility company involved.

Pavement associated with the asphalt ramps will be paid for separately under Code 401.4005.
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ItemCode Degcription Page
201.0407 REMOVE AND DISPOSE PAVEMENT AND RIGID BASE 1
201.0409 REMOVE AND DISPOSE FLEXIBLE PAVEMENT 1
201.0410 REMOVE AND DISPOSE CATCH BASINS 2
201.0414 REMOVE AND DISPOSE PIPE - ALL SIZES 3
201.0418 REMOVE AND DISPOSE HYDRANT 3
201.0428 REMOVE AND DISPOSE FRAME AND GRATE OR FRAME AND COVER 4
201.0450 REMOVE AND STOCKPILE ON SITE GRANITE CURB 6
201.0610 REMOVE AND DISPOSE DIRECTIONAL, WARNING, REGULATORY, 9
SERVICE, AND STREET SIGNS
201.9901 REMOVE AND DISPOSE SIDEWALKS AND DRIVEWAYS 15
201.9902 REMOVE, STOCKPILE, AND RESET PLANTER 16
201.9903 REMOVE, STOCKPILE, AND RESET TRASH CAN 17
201.9804 REMOVE, SALVAGE, AND DELIVER BIKE HITCH 17
201.9905 FILL UTILITY VAULT 18
201.9906 REMOVE, STOCKPILE, AND RELOCATE BIKE HITCH 18
201.9907 REMOVE, STOCKPILE, AND RESET NEWSPAPER BOX 18
201.9908 REMOVE AND DISPOSE METAL CURB 18
201.9909 REMOVE AND DISPOSE CONCRETE FOUNDATION 19
201.9910 REMOVE, SALVAGE, AND DELIVER COBRBLESTONES 19
201.9911 REMOVE, STOCKPILE, AND RESET OR RELOCATE SIGN 19
201.9912 REMOVE AND DISPOSE FLEXIBLE PAVEMENT FROM RIGID BASE 20
201.9913 REMOVE, SALVAGE, AND DELIVER TRAFFIC SIGNAL SYSTEMS 20
201.9914 REMOVAL OF ABANDONED BICYCLES 21
201.9915 REMOVE, STOCKPILE, AND RESET BENCH 21
201.9916 REMOVE, SALVAGE, AND DELIVER GRANITE PAVERS 21
201.9917 SAWCUT, REMOVE AND DISPOSE SIDEWALK BY HAND 21
201.9918 REMOVE AND DISPOSE EXISTING CONCRETE SUBSTRUCTURE - 23
FOOTINGS AND PIER WALLS
201.99189 REMOVE AND DISPOSE EXISTING JOINT MATERIAL - ALL TYPES 24
201.9920 REMOVE AND DISPOSE POST 24
202.0100 EARTH EXCAVATION 24
204.0100 TRIMMING AND FINE GRADING 25
209.9901 INLET SEDIMENT CONTROL 25
212.2000 CLEANING AND MAINTENANCE OF EROSION CONTROLS 27
302.0100 GRAVEL BORROW SUBBASE COURSE . 27
401.1005 CLASS 19.0 HMA FOR MISCELLANEQOUS WORK 28
401.2002 CLASS 12.5 HMA FOR LEVELLING 28
401.3005 CLASS 9.5 HMA FOR MISCELLANEQOUS WORK 29
401.3110 MODIFIED CLASS 9.5 HMA WITH PAY ADJUSTMENTS 29
401.4003 CLASS 4.75 HMA FOR PATCHING 29
403.0300 ASPHALT EMULSION TACK COAT 30
501.0100 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN) 30
501.0103 PORTLAND CEMENT CONCRETE BASE 30
501.9901 INTEGRALLY COLORED AND STAMPED PORTLAND CEMENT CONCRETE 30
CROSSWALK
502.1000 FULL DEPTH CLEANING AND SEALING OF JOINTS AND CRACKS 2- 31
1/2" NOM. WIDTH OR LESS IN PCC PAVEMENT
503.1010 REPAIRING DETERIORATED/DAMAGED JOINTS 2 1/2" TO 8" NOM. 31
WIDTH IN FINISHED PCC PAVEMENT
504.9901 SCARIFYING CONCRETE PAVEMENT 31
601.0300 CLASS A PORTLAND CEMENT CONCRETE 31
603.1000 CONTROLLED LOW STRENGTH MATERIAL 31
701.0512 REINFORCED CONCRETE PIPE M 170 CLASS IV 12 INCH 32
701.6012 12 INCH DUCTILE IRON SEWER SAFE PIPE CLASS 52 32
C 79108151 CURB. STOR BOX 33
701.8170 8X6 TAPPING SLEEVE & TAPPING VALVE WITH GATE BOX 33
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702.0510 HEAVY-DUTY SQUARE FRAME AND ROUND COVER STANDARD 6.1.1 33
702.0522 FRAME AND COVER STANDARD 6.2.1 34
702.0711 DROP INLET BRICK STANDARD 3.6.0 . ) 34
702.0800 CONCRETE COVER SHALLOW 4'-0" ROUND MANHOLES STANDARD 4.6.0 34
702.1500 CONCRETE COLLARS STANDARD 5.4.0 35
702.9901 PROVIDENCE STANDARD GRANITE INLET STONE, STANDARD P-17 35
702.9902 PROVIDENCE STANDARD FRAME AND GRATE 36
702.9903 PROVIDENCE STANDARD 32" LOCKING SANITARY MANHOLE FRAME AND 37

COVER
702.9904 PROVIDENCE STANDARD GRANITE APRON STONE, STANDARD P-18 39
702.9905 PROVIDENCE STANDARD CATCH BASIN FRAME AND COVER, STANDARDS 39

P3 AND P4
702.9906 PROVIDENCE STANDARD GUTTER INLET, STANDARD P-13 40
702.9907 PROVIDENCE STANDARD INLET, STANDARD P-16 41
702.9908 4" TRENCH DRAIN 41
702.9909 8" TRENCH DRAIN 41
702.9910 12" TRENCH DRAIN 41
704.0200 RECONSTRUCT MANHOLE/CORBEL CONES 41
704 .0300 RECONSTRUCT CATCH BASIN/VERTICAL WALLS 43
705.1300 RECONSTRUCT CBR TYPE 'D' TO CATCH BASIN WITH GUTTER INLET 44
705.9901 RECONSTRUCT GUTTER INLET 44
705.9902 RECONSTRUCT BRADLEY HEAD CATCH BASIN TO CATCH BASIN WITH 44

GUTTER INLET :
705.9903 RECONSTRUCT CATCH BASIN TO MANHOLE 45
705.9904 RECONSTRUCT MANHOLE TO CATCH BASIN 45
707.0900 ADJUST MANHOLES TO GRADE ‘ 45
707.0850 ADJUST TELEPHONE MANHOLE TO GRADE 46
707 .0855 ADJUST ELECTRICAL MANHOLE TO GRADE 47
707.1000 ADJUST SANITARY MANHOLE 51
707.1800 ) ADJUST FRAME & COVER TO GRADE 53
707.2000 ADJUST FRAME AND GRATE TO GRADE 54
707.9901 ADJUST UTILITY VAULT TO GRADE 56
707.9902 FURNISH AND INSTALL ELECTRIC MANHOLE FRAME, RING, AND 57

COVER
708.9040 CLEANING AND FLUSHING PIPE ALL SIZES 57
708.9041 CLEANING CATCH BASINS ALL TYPES AND SIZES 59
708.9042 CLEANING MANHOLES ALL TYPES AND SIZES 62
712.0100 WATER GATE BOX 62
712.0200 GAS GATE BOX 66
713.8268 ADJUST CURB STOP BOX TO GRADE 66
713.8269 ADJUST WATER GATE BOXES TO GRADE 67
713.8300 ADJUST GAS GATE BOXES TO GRADE 71
713.9901 ADJUST MONITORING WELL TO GRADE ) 74
713.9902 ADJUST VENT TO GRADE 74
713.9903 ADJUST CLEANOUT TO GRADE 74
713.9904 ADJUST OIL FILL TO GRADE . 74
714.8163 POST TYPE HYDRANT 75
714.8263 REMOVE AND RELOCATE POST TYPE HYDRANT 75
804.9901 PRE- AND POST-CONSTRUCTION CONDITION SURVEY OF EXISTING 76

STRUCTURES )
808.1670 POLYURETHANE JOINT SEALANT 76
817.9901 CONCRETE SIGNAL FOUNDATION REPAIRS 76
900.9901 BASEMENT VAULT REPAIRS 76
903.9901 FURNISH AND INSTALL DECORATIVE BOLLARD 77
903.9902 TEMPORARY CONSTRUCTION FENCE 78
904.9901 REMOVE, STOCKPILE, AND RESET PARKING METER AND POST 78
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904.9902 REMOVE, STOCKPILE, AND RELOCATE PARKING METER AND POST 78
905.9901 REMOVE, STOCKPILE, AND RESET BRICK SIDEWALKS AND DRIVEWAYS 81
905.9902 REMOVE, STOCKPILE, AND RESET EXISTING FLAGSTONE PAVERS 83
905.9903 GRANITE SLAB CURE RAMP 83
905.9904 REINFORCED CONCRETE SIDEWALK OVER CATCH BASINS 83
905.9905 BRICK SIDEWALK 84
805.9906 SCARIFYING CONCRETE SIDEWALK 85
905.9907 INTEGRALLY COLORED/EXPOSED AGGRECATE FINISH PORTLAND 85

CEMENT CONCRETE PLAZA AT MEMORIAIL PARK
905.9908 PRESSURE WATER CLEANING OF STONE MASONRY SURFACES 85
905.9909 PORTLAND CEMENT SIDEWALK MONOLITHIC STD 43.1.0 86
905.9910 PORTLAND CEMENT CONCRETE DRIVEWAY STD 43.5.0 : 90
905.9911 FLAGSTONE PAVERS FOR SIDEWALK 91
906.0112 GRANITE CURB PROVIDENCE STANDARD 7" STRAIGHT 92
906.0113 GRANITE CURB PROVIDENCE STANDARD 7" CIRCULAR 95
906.0700 REMOVE, HANDLE, HAUL TRIM RESET CURB EDGING, STRAIGHT, 98

CIRCULAR ALL TYPES
906.9903 PROVIDENCE STANDARD GRANITE 2'-0" RADIUS CORNER, RI STD 101

7.3.4 MODIFIED (7") ’ )
906.9904 PROVIDENCE STANDARD GRANITE 3'-0" TRANSITION CURB, RI STD 102

7.3.1 MODIFIED (7")
907.0100 WATER FOR DUST CONTROL 102
914.5010 FLAGPERSONS 102
914.5020 FLAGPERSONS ~ OVERTIME 102
919.0101 TEST PITS 103
919.9901 VACUUM EXCAVATION/TEST PIT 103
922.0100 TEMPORARY CONSTRUCTION SIGNS STANDARD 29.1.0 AND 27.1.1 104
923.0105 DRUM BARRICADE STANDARD 26.2.0 105
923.0125 PLASTIC PIPE TYPE III BARRICADE STANDARD 26.3.1 105
923.0200 FLUORESCENT TRAFFIC CONES STANDARD 26.1.0 105
924.0113 ADVANCE WARNING ARROW PANEL 105
926.0121 UNANCHORED PRECAST CONCRETE BARRIER FOR TEMPORARY TRAFFIC 105

- CONTROL STANDARD 40.5.0

929.0110 FIELD OFFICE ' 106
931.0110 CLEANING AND SWEEPING PAVEMENT - 106
932.0110 TRANSVERSE PAVEMENT CUT AND MATCH STANDARD 47.1.1 106
932.0210 FULL DEPTH SAWCUT OF BITUMINOUS PAVEMENT AND RIGID BASE 107
932.0220 FULL DEPTH SAWCUT OF BITUMINOUS SIDEWALK/DRIVEWAY 108
932.0230 FULL DEPTH SAWCUT OF PORTLAND CEMENT CONCRETE 108

SIDEWALK/DRIVEWAY
932.9901 FULL DEPTH SAWCUT OF BRICK SIDEWALK RIGID BASE 110
936.0110 MOBILIZATION . 111
937.0200 MAINTENANCE AND MOVEMENT TRAFFIC PROTECTION 111
942.9901 DETECTABLE WARNING PANEL - EMBEDDED 111
942.9902 PRECAST CONCRETE DETECTABLE WARNING PAVERS 113
943.0200 TRAINEE MAN-HOURS 114
L01.0102 LOAM BORROW 4 INCHES DEEP o 114
L02.0102 RESIDENTIAL SEEDING (TYPE 2) 115
L06.9901 TILIA CORDATA 'GREENSPIRE' 3"-3,5" CAL. B&R 116
L06.95902 GLEDITSTIA TRIA. 'SKYCOLE' 3"-3.5" CAL. B&B 116
L06.9903 PYRUS CAL. 'ARISTOCRAT' 3"-3.5" CAL. B&B 116
L.06.9904 ULMUS HYBRIDA 'HOMESTEAD' 3"-3.5" CAL. B&B ’ 117
L.06.9905 ZELKOVA SERRATA 'GREEN VASE' 3"-3.5" CAL. B&B 117
L.06.9906 ACER RUBRUM 'FRANKSRED' 3"-3 .5" CAL. B&B 118
L06.9907 GINKGO BILOBA 'PRINCETON SENTRY' 3%"-3_.5" CAL. B&B 118
1.06.9908 LIRIODENDRON TULIPIFERA 'TULIP TREE' 3"-3.5" CAL. B&B 118
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..08.0104 SHRUB OR VINE PRUNING } : 118
L11.0102 TREE PLANT PROTECTION DEVICE STANDARD 51.1.0 119
111.0103 SHRUB PLANT PROTECTION DEVICE STANDARD 51.2.0 121
L.11.0104 DRIP-LINE TREE PROTECTION DEVICE STANDARD 51.1.1 122
L15.9901 FURNISH AND INSTALL BIKE HITCH 122
1,15.9902 FERTILIZATION OF EXISTING TREES ’ 123
L15.9904 PINE BARK MULCH FOR EXISTING TREES 125
L.15.9905 ROOT COLLAR EXCAVATION 127
L15.9907 TREE ROOT PRUNING 129
L15.9908 FUNGICIDE APPLICATION 129
L15.9909 TREE IRRIGATION APPLICATIONS 130
1.15.9910 CUT GIRDLED ROOTS 130
1,15.9911 FURNISH AND INSTALL TWO-HUMP BIKE RACK 130
L15.9912 FURNISH AND INSTALL THREE-HUMP BIKE RACK 130
T04.5303 14 AWG 3 CONDUCTOR CABLE 130
T04.5305 14 AWG 5 CONDUCTOR CABLE 131
T04.5307 14 AWG 7 CONDUCTOR CABLE 131
T04.9901 OPTICAL DETECTOR CABLE } . 131
T04.9902 #19 AWG 6 PAIR TRAFFIC COMMUNICATIONS CABLE 131
T05.0400 BREAK INTO EXISTING HANDHOLE 131
T05.1030 ADJUST HANDHOLE TO GRADE 132
T05.9901 FURNISH AND INSTALL FIBER OPTIC SPLICE MANHOLE INCLUDING 134
FRAME AND COVER
T06.2020 2 IN. RIGID STEEL CONDUIT-OVERHEAD 135
T66.5130 3 INCH SCHEDULE 40 POLYVINYL CHLORIDE PLASTIC CONDUIT - 135
UNDERGROUND
T06.5430 3 INCH SCHEDULE 80 POLYVINYL CHLORIDE PLASTIC CONDUIT - 135
UNDER EXISTING PAVEMENT
T06.9991 TWO - 1-1/4 INCH HIGH DENSITY POLYETHYLENE CONDUITS - 135
ARMORED UNDER NEW PAVEMENT
T06.9992 THWO - 1-1/4 INCH HIGH DENSITY POLYETHYLENE CONDUITS - 136
ARMORED UNDER EXISTING PAVEMENT
T06.9993 TWO - 1-1/4 INCH HIGH DENSITY POLYETHYLENE CONDUITS - 136
ARMORED BELOW 60 INCHES DEEP
T11.9901 8 FOOT, 16 FLUTE STEEL TRAFFIC SIGNAL POST, BASE AND 136
FOUNDATION
T11.9902 RELOCATE TRAFFIC SIGNAL POST AND BASE ON NEW FOUNDATION 137
T11.9903 4.5 FOOT, 16 FLUTE STEEL TRAFFIC SIGNAL POST, BASE, AND 137
FOUNDATION
T12.9150 METER SOCKET W/MANUAL BY-PASS 137

T12.9901 ACTUATED CONTROLLER, TS-2, TYPE 1 WITH 8 PHASE ASSEMBLY, 137
) GROUND MOUNTED INCLUDING CABINET STANDARD 19.1.0 ON
EXISTING MODIFIED FOUNDATION

T12.9902 MODIFY EXISTING CENTRAL COMPUTER SYSTEM : 138
T13.1000 TRAFFIC DETECTORS-LOOP, STANDARD 19.6.0 138
T13.1004 TRAFFIC DETECTOR RELAY-LOOP 4 CHANNEL 139
T13.8210 ACCESSIBLE PEDESTRIAN DETECTOR - PUSHBUTTON WITH SIGN 140
T13.8220 ACCESSIBLE PEDESTRIAN DETECTOR - CONFIGURATION DEVICE 140
T13.9901 OPTICAL DETECTOR - SINGLE CHANNEL, ONE WAY 141
T13.9902 OPTICAL DETECTOR PHASE SELECTOR AND CHASSIS . 141
T13.9903 OPTICAL DETECTOR CONFIRMATION BEACON 141
T14.9901 1-WAY PEDESTAL MOUNTED L.E.D. PEDESTRIAN SIGNAL HEAD WITH 142
COUNTDOWN TIMER, 12-INCH
T14.5902 2-WAY PEDESTAL MOUNTED L.E.D. PEDESTRIAN SIGNAL HEAD WITH 142

COUNTDOWN TIMER, 12-INCH
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T14.9903 3-WAY PEDESTAL MOUNTED L.E.D. PEDESTRIAN SIGNAL HEAD WITH 142
COUNTDOWN TIMER, 12-INCH

T14.9904 1-WAY BRACKET MOUNTED L.E.D. PEDESTRIAN SIGNAL HEAD WITH 143
COUNTDOWN TIMER, 12-INCH ,

T14.9905 2-WAY BRACKET MOUNTED L.E.D. PEDESTRIAN SIGNAL HEAD WITH 143
COUNTDOWN TIMER, 12-INCH

T14.9907 REMOVE AND RELOCATE TRAFFIC SIGNAL HEAD 143

T15.0100 DIRECTIONAL REGULATORY AND WARNING SIGNS 144

T15.2000 PARKING SIGNS 152

T15.9901 STREET NAME SIGNS - GROUND MOUNTED ’ 162

T15.9902 STREET NAME SIGNS - MAST ARM MOUNTED 162

T20.0006 6 INCH WHITE FAST - DRYING WATERBORNE PAVEMENT MARKING 163
PAINT - .

T20.0012 12 INCH WHITE FAST - DRYING WATERBORNE PAVEMENT MARKING 163
PAINT

T20.0024 24 INCH WHITE FAST - DRYING WATERBORNE PAVEMENT MARKING 163
PAINT

T20.0104 4 INCH YELLOW FAST - DRYING WATERBORNE PAVEMENT MARKING 163
PAINT ,

T20.0106 6 INCH YELLOW FAST - DRYING WATERBORNE PAVEMENT MARKING 164
PAINT

T20.0820 FAST DRYING WATERBONE PAVEMENT ARROW - STRAIGHT, LEFT, 164
RIGHT, OR COMBINED STANDARD 20.1.0

T20.0822 FAST DRYING WATERBONE PAVEMENT MARKING WORD "ONLY" 164
STANDARD 20.1.0

T20.2006 6 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 164

T20.2012 12 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 168

T20.2013 24 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 169

T20.2014 4 INCH EPOXY RESIN PAVEMENT MARKINGS YELLOW 171

T20.2016 6 INCH EPOXY RESIN PAVEMENT MARKINGS YELLOW 172

T20.2019 12 INCH EPOXY RESIN PAVEMENT MARKINGS YELLOW 173

T20.2020 EPOXY RESIN PAVEMENT ARROW - STRAIGHT, LEFT, RIGHT, OR 174
COMBINED STANDARD 20.1.0

T20.2022 EPOXY RESIN PAVEMENT MARKING WORD "ONLY" STANDARD 20.1.0 174

T20.2024 EPOXY RESIN PAVEMENT MARKING WORD "STOP" 175

T20.9902 EPOXY RESIN PAVEMENT MARKING WORD "BUS" 175

T20.9904 EPOXY RESIN PAVEMENT MARKING SHARED LANE SYMROL 175

603.9901 GRANITE SIDEWALK VOID CLSM BACKFILLING 176

925.0112 PORTABLE CHANGEABLE MESSAGE SIGN 177

401.4005 CLASS 4.75 HMA FOR MISCELLANEOUS WORK 177

414.0100 WARM MIX ADDITIVE 177

601.0200 CLASS XX PORTLAND CEMENT CONCRETE 177

707.%903 ADJUST NARRAGANSETT BAY SANITARY MANHOLE 177
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047 603.1000 CONTROLLED LOW STRENGTH MATERIAL cYy

DRAINAGE & UTILITY PLAN NO. 2

21+29 L 10.00 0004 01
DRAINAGE & UTILITY PLAN NO. 5

38+38 R 90.00 0004 01

PROJECTY WIDE

UTILITY PATCH REPAIRS . 00«

fExN

01

Item 603.1000 Total: 100.00

048 701.0512 REINFORCED CONCRETE PIPE M 170 LF
CLASS IV 12 INCH

DRAINAGE & UTILITY PLAN NO. 1

10+89 - 11407 R 15.00 0004 01
14400 - 14+25 R 21.00 0004 O1
14+12 - 14+32 L ] 16.00 0004 01

DRAINAGE & UTILITY PLAN NO. 2
20+59 - 20+90 R 29.00 0004 01
DRAINAGE & UTILITY PLAN NO. 5 v
39431 - 39444 R 16.00 0004 01
DRAINAGE & UTILITY PLAN NO. 6

43+36 - 43+48 R 8.00 0004 O1
45+35 - 45+66 L 27.00 0004 01
47+75 -~ 47495 R 17.00 0004 O1

DRAINAGE & UTILITY PLAN NO. 7

49+46 - 49+68 R : 19.00 0004 O>1
Item 701.0512 Total: 168.00
049 701.6012 12 INCH DUCTILE IRON SEWER SAFE LF

PIPE CLASS 52

DRAINAGE & UTILITY PLAN NO. 1
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071 705.9902 Cont. BASIN TO CATCH BASIN WITH GUTTER
INLET
DRAINAGE & UTILITY PLAN NO. 6
42+96 R - 1.00 0004 01
43+24 R 1.00 0004 01
45+60 R 1.00 0004 01
DRAINAGE & UTILITY PLAN NO. 7
50+43 R 1.00 0004 01
Ttem 705.9902 Total: 4.00
072 705.9903 RECONSTRUCT CATCH BASIN TO MANHOLE EACH
DRAINAGE & UTILITY PLAN NO. 1
10+89 R 1.00 0004 o1
11+13 L 1.00 0004 01
14+00 R 1.00 0004 01
14+12 L 1.00 0004 01
DRAINAGE & UTILITY PLAN NO. 2
20+79 L 1.00 0004 01
DRAINAGE & UTILITY PLAN NO. 6
43436 R 1.00 0004 01
47+75 R 1.00 0004 01
DRAINAGE & UTILITY PLAN Nd. 7
49+46 R 1.00 0004 01
Item 705.9903 Total: 8.00
073 705.9904 RECONSTRUCT MANHOLE TO CATCH BASIN EACH
DRAINAGE & UTILITY PLAN NO. 2
20+90 R 1.00 0004 01
Item 705.9904 Total: 1.00
074 707.0900 ADJUST MANHOLES TO GRADE EACH
DRAINAGE & UTILITY PLAN NO. 2
21+08 R 2.00 0004 01
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074  707.0900 Cont. DRAINAGE & UTILITY PLAN NO. 4
31+67 L 2.00 0004 01
32430 L 1.00 0004 01
DRAINAGE & UTILITY PLAN NO. 5
35467 L 1.00 0004 01
38+81 R 2.00 0004 01
DRAINAGE & UTILITY PLAN NC. 6
47+68 R 1.00 0004 01
DRAINAGE & UTILITY PLAN NO. 7
51496 R ‘ 2.00 0004 O1
53400 R 1.00 0004 01
Item 707.0500 Total: 12.00
075  707.0950 ADJUST TELEPHONE MANHOLE TO GRADE  EACH
' DRAINAGE & UTILITY PLAN NO. 1
10482 R 2.00 0004 01
10+88 R 2.00 0004 01
13+78 R 2.00 0004 01
15+15 L 2.00 0004 01
DRAINAGE & UTILITY PLAN NO. 2
18+93 L '2.00 0004 o1
20+96 L 2.00 0004 01
DRAINAGE & UTTILITY PLAN NO. 3
23+37 L 2.00 0004 01
25+59 R : 2.00 0004 01
25484 L 2.00 0004 01
26+32 L 2.00 0004 01
28+81 R 2.00 0004 01
28+98 L 2.00 0004 01
DRAINAGE & UTILITY PLAN NO. 4
29420 R 1.00 0004 O1
31+69 L 2.00 0004 01
31+76 L 2.00 0004 01
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075 707.0850 Cont. 34+44 R 2.00 0004 O1
DRAINAGE & UTILITY PLAN NO. 5
35+51 L 2.00 0004 01
35+59 R 2.00 0004 O1
35+67 R 2.00 0004 01
36+86 R 2.00 0004 01
39+28 R 2.00 0004 01
40+96 R 2.00 0004 01
41+03 R 2.00 0004 01
41+66 R 2.0d 0004 01
DRAINAGE & UTILITY PLAN NO. 6
43420 R 2.00 0004 01
45+46 R 2.00 0004 01
47+51 R 2.00 0004 01
DRAINAGE & UTILITY PLAN NO. 7
- 49+21 R 2.00 0004 O1
49+27 R 2.00 0004 01
50+30 R 2.00 0004 01
51+89 R 2.00 0004 01
54+60 R 2.00 0004 01
Item 707.0950 Total: 63.00
076 707.0855 ADJUST ELECTRICAL MANHOLE TO GRADE EACH

DRAINAGE & UTILITY PLAN NO. 1

10+68 R 2.00 0004 01
11+01 L 1.00 0004 01
11406 L 1.00 0004 O1
11+24 L 1.00 0004 01
12+11 L 1.00 0004 O1
13+42 L 1.00 0004 01
13+55 L 1.00 0004 01
13+69 R 1.00 0004 01
13+88 R 2.00 0004 01
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23+98 1.00 0004 01

24+05 1.00 0004 01
24+65 2.00 0004 01

26+21 2.00 0004 01

Item Item Code Description UM Qty. Pay Seq.
No. » Code No.
076  707.0955 Cont. 14+91 R 2.00 0004 01
15+38 R 2.00 0004 01
15+43 R, OFFSET 14°' 2.00 0004 01
15+43 R, OFFSET 26' 1.00 0004 01
15+81 L 1.00 0004 01
15+87 R 2.00 0004 01
15+88 R 1.00 0004 01
DRAINAGE & UTILITY PLAN NO. 2
16+32 L 1.00 0004 01
16+45 L 1.00 0004 01
17439 R 2.00 0004 01
18+52 R 1.00 0004 01
18+56 L 1.00 0004 01
18+73 L 1.00 0004 01
18+76 R 2.00 0004 01
19+18 L 1.00 0004 01
21+07 R 2.00 0004 01
21426 L 1.00 0004 01
21+39 I 1.00 0004 01
21+41 R 1.00 0004 01
21+47 R 1.00 0004 01
22408 L 1.00 0004 01
DRAINAGE & UTILITY PLAN NO. 3

22452 L 2.00 0004 01
22460 R 2.00 0004 0L
23+46 R 2.00 0004 01
23+76 L, OFFSET 15' 1.00 0004 01
23+76 L, OFFSET 22 1.00 0004 01

R

R

R

R

R

26431 2.00 0004 01
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076 707.0955 Cont. 26+80 1.00 0004 01
26+95 1.00 0004 01
27435 1.00 0004 01
28+82 Z.OO 0004 01
28+91 2.00 0004 01
DRAINAGE UTILITY PLAN NO. 4
29+39% 2.00 0004 01
29+54 1.00 0004 01
29+55 1.00 0004 01
30+63 2.00 0004. 01
31+58 2.00 0004 01
31+58 2.00 0004 01
31+86 2.00 0004 01
31+94 2.00 0004 01
32429 2.00 0004 01
32+97 1.00 0004 0l
33+11 1.00 0004 01
33+29 2.00 0004 01
33+35 2.00 0004 01

33463 1.00 0004 01

33497 .00 0004 01
34421 .00 0004 01

34+60 .00 0004 01

N = NN

34+93 .00 0004 01

34+96 2.00 0004 O1
35+10 2.00 0004 O1
DRAINAGE UTILITY PLAN NO. 5
36+75 .00 0004 01

36+98 .00 0004 01

2NN

37+16 .00 0004 01

37428 1.00 0004 01
39+06 2.00 0004 01

2.00 0004 01

[« A o o N o B oo S . A v N ok S S o o A o o o e o IS o R o B o -« e+ B o T s~ ¢ R v R « B v B o
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076 707.0955 Cont. 39+18 L 2.00 0004 01
39+25 R 2.00 0004 01
39+31 R 1.00 0004 01
40+81 L, OFFSET 10! 2.00 0004 01
40+81 L, OFFSET 33! 2.00 0004 01
41+74 L 2.00 0004 01
41+78 L 2.00 0004 01
41+87 L 1.00 0004 01

DRAINAGE & UTILITY PLAN NO. 6
42+00 L 1.00 0004 01
42+90 L 2.00 0004 01
43+63 L 2.00 0004 01
44+76 L 2.00 0004 01
44+84 L 2.00 0004 01
44+84 R 2.00 0004 01
45+43 L 2.00 0004 01
45+57 R 2.00 0004 01
46+98 L 2.00 0004 01
47+08 L 1.00 0004 01
47+21 L 1.00 0004 01
47+24 R 1.00 0004 01
47+53 L 2.00 0004 01
47+78 R 1.00 0004 01
47+84 L 2.00 0004 01
DRAINAGE & UTILITY PLAN NO. 7

49+06 L 2.00 0004 01
49+24 R 2.00 0004 01
49+79 L 2.00 0004 01
50+52 R 1.00 0004 01
50+62 L 1.00 0004 01
50+69 L 1.00 0004 01
50+73 L 2.00 0004 01
51+97 L 2.00 Q004 01
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076 707.0955 Cont. 52+24 L 2.00 0004 O1
52+45 L 1.00 0004 O1
52+59 L 1.00 0004 O1
52+97 L 2.00 0004 01
53+06 R --1.00 0004 01
54+33 R 2.00 0004 01
54+58 L 2.00 0004 01
54+70 L 2.00 0004 01
54+72 R 2.00 0004 01
54+79 L 2.00 0004 01
55+01 R 2.00 0004 01
Item 707.0955 Total: : 181.00
077 707.1000 ADJUST SANITARY MANHOLE EACH
DRAINAGE & UTILITY PLAN NO. 1
10+46 R 1.00 o004 01
10+61 R 2.00 0004 01
12+06 R 1.00 0004 01
13+70 R 1.00 0004 01
13+83 R 2.00 0004 O1
14+90 R 1.00 0004 01
DRAINAGE & UTILITY PLAN NO. 2
16+08 R 1.00 0004 01
17+29 L 1.00 0004 01
‘18+60 L 1.00 0004 01
18+63 R 2.00 0004 01
19+18 R 1.00 0004 01
20+29 R 1.00 0004 01
21+15 R 2.00 0004 01
21+42 L 1.00 0004 01
DRAINAGE & UTILITY PLAN NO. 3
23487 R 1.00 0004 01
26+22 R 1.00 0004 01

Addendum - 2 R - 1



Page 52 of 178
Distribution of Quantities

Project Name =~ South Main Street/North Main Street ADA Accessibility Improvements
’ Estimate Name - Advertising

R.I. Contract No. ~ 2013-CH-050
FAP Nos: STP-AWDA(027)
Item Item Code Description UM Qty. Pay Segq.
No. . Code No.
077  707.1000 Cont. 26+72 R ©1.00 0004 01
27+86 R 1.00 0004 01
28+52 L 1.00 0004 01
28468 R 1.00 0004 01
28+85 R 2.00 0004 01
DRAINAGE & UTILITY PLAN NO. 4
29407 R 1.00 0004 01
29+08 L 1.00 0004 01
29+21 L 1.00 0004 01
30+28 L 1.00 0004 01
30+49 R 1.00 0004 01
31+32 L 1.00 0004 01
31+65 R 2.00 0004 01
31485 R 1.00 0004 01
31490 L 2.00 0004 01
32402 R 1.00 0004 01
32497 R 1.00 0004 01
34+29 R 1.00 0004 01
DRAINAGE & UTILITY PLAN NO. 5
36+56 R 2.00 0004 01
36489 R 1.00 0004 01
36+96 R 2.00 0004 01
37404 L 2.00 0004 01
39+31 R 2.00 0004 01
39439 L 1.00 0004 01
41473 L 1.00 0004 01
DRAINAGE & UTILITY PLAN NO. 6
43+01 L 1.00 0004 01
43+09 R 2.00 0004 01
43+16 R 2.00 0004 01
43+82 L 1.00 0004 01
43+95 L 2.00 0004 01
44+16 L 1.00 0004 01

Addendum - 2 R -1
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Distribution of Quantities

Project Name - South Main Street/North Main Street ADA Accessﬂnllty Improvements
Estimate Name - Advertising

R.I. Contract No. - 2013-CH-050
FAP Nos: STP-AWDA{(027)
ITtem Item Code Description ' UM Qty. Pay Seq.
No. Code No.
077 707.1000 Cont. 44+67 R 2.00 0004 01
45+42 L 1.00 0004 01
45+50 R, OFFSET 1! ’ 1.00 0004 01
45+50 R, OFFSET 31°' } 2.00 0004 01
47+44 L 1.00 0004 01
47+60 R 2.00 0004 01
47+62 R 1.00 0004 - 01
DRAINAGE & UTILITY PLAN NO. 7
49+17 L 1.00 0004 01
49+31 R, OFFSET 25! 2.00 0004 01
49+31 R, OFFSET 40' 2.00 0004 01
49+32 L 1.00 0004 01
49+62 R 1.00 0004 01
50+52 R 1.00 0004 01
51+82 L 1.00 0004 01
51+93 R 2.00 0004 01
51+98 R 2.00 0004 01
52432 R 1.00 0004 01
54+39 L 1.00 0004 01
54+44 L 1.00 0004 01
54479 L 0004 01
Item 707.1000 Total: 86.00
078 707.1900 ADJUST FRAME & COVER TO GRADE - EACH
DRAINAGE & UTILITY PLAN NO. 1
10+71 R 1.00 0004 01
DRAINAGE & UTILITY PLAN NO. 2
16+03 R 1.00 0004 01
18+00 L 1.00 0004 01
DRAINAGE & UTILITY PLAN NO. 3
23+38 R 1.00 0004 01
25+00 L 1.00 0004 01
26+13 R 1.00 0004 01

Addendum - 2 R -~ 2
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Distribution of Quantities

Project Name - South Main Street/North Main Street ADA Accessibility Improvements
Estimate Name - Advertising

R.I. Contract No. - 2013-CH-050
’ FAP Nos: STP-AWDA(027)
Item TItem Code Description UM Qty. Pay Seq.
No. Code No.
078 7067.1900 Cont. DRAINAGE & UTILITY PLAN NO. 4 ‘
29+05 L 1.00 0004 01
29+72 R 1.00 0004 01
29+78 L 1.00 0004 01
30+56 L 1.00 0004 01
30+56 R 1.00 0004 01
31+21 R 2.00 0004 01
31+39 R 1.00 0004 01
31+40 L 1.00 0004 01
DRAINAGE & UTILITY PLAN NO. 5
36+60 R 2.00 0004 01
39+44 R 1.00 0004 01
41+06 L 2.00 0004 01
41+28 R 2.00 0004 01
DRAINAGE & UTILITY PLAN NO. 6
42+52 L 1.00 0004 01
45+66 L 1.00 0004 01
45+68 R 1.00 0004 01
46+00 R 2.00 0004 01
47+65 L 1.00 0004 01
DRAINAGE & UTILITY PLAN NO. 7
495+19 R 1.00 0004 01
49+41 R 1.00 0004 01
49+56 L 1.00 0004 01
50+36 L 1.00 0004 01
51+84 R . ©1.00 0004 01
52+00 R 1.00 0004 01
54+21 L 1.00 0004 01
54+40 R 2.00 0004 01
54+72 R 1.00 0004 01
Item 707.1900 Total: 40.00
079 707.2000 ADJUST FRAME AND GRATE TO GRADE EACH

Addendum - 2 R - 2
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Distribution of Quantities

Project Name - South Main Street/North Main Street ADA Accessibility Impfovements
Estimate Name - Advertising

R.I. Contract No. - 2013-CH-050
FAP Nos: STP-RWDA{(027)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
118 906.9903 Cont. 20+06 R - 1.00 0004 01
20+24 R 1.00 0004 01

GENERAL PLAN NO. 3
B 26+20 R ’ i 1.00 0004 01
GENERAL PLAN NO. 4
34+53 L - 1.00 0004 oO1-
34+69 L 1.00 0004 01
GENERAL PLAN NO. 5
41+67 L 1.00 0004 O
41+84 L . 1.00 0004 01
GENERAL PLAN NO. 6

42+35 L : 1.00 0004 - 01
42+48 L 1.00 0004 01
Item 906.9903 Total: 9.00
119 906.9904 PROVIDENCE STANDARD GRANITE 3'-0" EACH

TRANSITION CURB, RI STD 7.3.1
MODIFIED (7™)

GENERAL PLAN NO. 7

54+58 R 1.00 0004 01
54+81 R 1.00 0004 01
Item 906.9904 Total: 2.00
120 907.0100 WATER FOR DUST CONTROL MGAL

PROJECT WIDE

ADDITIONAL QUANTITY 19.00 0004 01
PROJECT WIDE 181.00 0004 01
Item 907.0100 Total: 200.00
121 914.5010 FLAGPERSONS MHRS

PROJECT WIDE

PROJECT WIDE 6,500.00 0004 01

Item 914.5010 Total: 6,500.00

Addendum - 2 R - 1



Distribution of Quantities

Page 103 of 178

Project Name - South Main Street/North Main Street ADA Accessibility Improvements

Estimate Name - Advertising

R:I. Contract No. - 2013-CH-050
FAP Nos: STP-AWDA (027)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
122 914.5020 FLAGPERSONS - OVERTIME MHRS
PROJECT WIDE
PROJECT WIDE 1,500.00 0004 01
Item 914.5020 Total: 1,500.00
123 919.0101 TEST PITS EACH
PROJECT WIDE
PROJECT WIDE 100.00 0004 01
ITtem 919.0101 Total: 100.00
5124 919.99%01 VACUUM EXCAVATiON/TEST PIT EACH
DRAINAGE & UTILITY PLAN NO. 1
14+50 L 1.00 0004 01
14+93 L 1.00 0004 01
15+37 L 1.00 0004 01
DRAINAGE & UTILITY PLAN NO. 2
21+07 L 1.00 0004 01
DRAINAGE & UTILITY PLAN NO. 3
23+46 L 1.00 0004 01
23+75 L 2.00 0004 01
26+10 L 1.00 0004 01
26+20 L 1.00 0004 01
26+27 L 1.00 0004 01
26+40 L 1.00 0004 01
28+12 L 1.00 0004 01
28+85 R 1.00 0004 01
28+88 R 1.00 0004 01
DRAINAGE & UTILITY PLAN NO. 4
31+95 R 1.00 0004 01
33+79 R 1.00 0004 01
33+95 R 1.00 0004 01
34+20 R 1.00 0004 01
Addendum - 2 R -1
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Distribution of Quantities

Project Name - South Main Street/North Main Street ADA Accessibility Improvements
Estimate Name -~ .Advertising
R.I. Contract No. - 2013-CH-050
FAP Nos: STP-AWDA(027)

Ttem Item Code Description oM ’ Qty. Pay Seq.
No. Code No.
125 922.0100 Cont. W20-7. 54.00 0004 01
W21-5 14.00 0004 01
W4-2R 18.00 0004 01
we-11 225.00 0004 O
W8-15 225.00 0004 01
W8-24 : 96.00 0004 01
W9-3 18.00 0004 01
Item 922.0100 Total: 1,300.00
126 923.0105 DRUM BARRICADE STANDARD 26.2.0 BDAY
PROJECT WIDE
PROJECT WIDE ‘ 98,000.00 0004 01
Item 923.0105 Total: 98,000.00
127 923.0125 PLASTIC PIPE TYPE III BARRICADE EACH
STANDARD 26;3.1
PROJECT WIDE
PROJECT WIDE 7 » 32.00 0004 01
Item 923.0125 Total: 32.00
128 923.0200 FLUORESCENT TRAFFIC CONES STANDARD EACH
26.1.0
PROJECT WIDE
PROJECT WIDE 200.00 0004 01
Item 923.0200 Total: 200.00
129 924.0113 ADVANCE WARNING ARROW PANEL PDAY
PROJECT WIDE
PROJECT WIDE 200.00 0004 01
Item 924.0113 Total: 200.00
130 926.0121 UNANCHORED PRECAST CONCRETE LF

BARRIER FOR TEMPORARY TRAFFIC

Addendum - 2 - R - 2
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Project Name - South Main Street/North Main Street ADA Accessibility Improvements

Estimate Name - Advertising
R.I. Contract No. - 2013-CH-050

_ FAP Nos: STP-AWDA(027)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
130 926.0121 Cont. CONTROL STANDARD 40.5.0
PROJECT WIDE
PROJECT WIDE 1,000.00 0004 01
Item 926.0121 Total: 1,000.00 .
131 929.0110 FIELD OFFICE PMO
PROJECT WIDE
PROJECT WIDE 32.00 0004 01
Item 929.0110 Total: 32.00
132 931.0110 CLEANING AND SWEEPING PAVEMENT HSY
PROJECT WIDE
SPRING 250.00 0004 01
Item 931.0110 Total: 250.00
133 932.0110 TRANSVERSE PAVEMENT CUT AND MATCH LF
STANDARD 47.1.1
GENERAL PLAN NO. 1
10+30 - 10430 M 30.00 0004 01
10+42 - 10+63 R 23.00 0004 01
10462 - 10+95 L 33.00 0004 01
13+75 - 13+92 R 16.00 0004 01
13+91 - 14+01 L 11.00 0004 01
GENERAL PLAN NO. 2
18+51 - 18+71 R 22.00 0004 01
18+92 - 19+08 L 16.00 0004 01
20+93 -~ 21425 L 32.00 0004 01
20+98 - 21+13 R 16.00 0004 01
GENERAL PLAN NO. 3
22+50 - 22474 L 24.00 0004 01
28+79 -~ 28492 R ( 13.00 0004 01
GENERAL PLAN NO. 4
31454 - 31491 R 40.00 0004 01
Addendum - 2 R - 1
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Digtribution of Quantities :

Project Name - South Main Street/North Main Street ADA Accessibility Improvements
Estimate Name - Advertising

R.I. Contract No. - 2013-CH-050
FAP Wos: STP~AWDA(027)
Item Item Code Description UM Qty. Pay Seq.
No. Caode No.,
134 932.0210 Cont. AT CURB REPLACEMENT LOCATIONS 2,760.00 0004 01
AT CURB RESETTING LOCATIONS 5,741.00 0004 01
FOR SPCCC ' 56.00 0004 01
FOR UTILITY PATCH REPAIR 5,000.00 0004 01
Item 932.0210 Total: 15,000.00
135 932.0220 FULL DEPTH SAWCUT OF BITUMINOUS LF
SIDEWALK/DRIVEWAY

GENERAL PLAN NO. 1
CURB REMOVAL 109.00 0004 01

GENERAL PLAN NO. 2
20+10 - 20+20 R 10.00 0004 01
21+14 - 21+22 R 8.00 0004 01
21425 - 21+33 L 7.00 0004 O1
22447 - 22450 L 3.00 0004 01
CURB REMOVAL 100.00 0004 OL
GENERAL PLAN NO. 3
26+23 - 26+41 R 18.00 0004 01
GENERAL PLAN NO. §
35451 - 36+43 L 92.00 0004 O1
39435 - 40+68 L 147.00 0004 01
CURB REMOVAL 181.00 0004 01

GENERAL PLAN NO. 6
CURB REMOVAL 150.00 0004 01

GENERAL PLAN NO. 7

51+80 - 51+84 R 4.00 0004 01

CURB REMOVAL 5S8.00 0004 01
PROJECT WIDE _

ADDITIONAL QUANTITY ' 153.00 0004 Ol

SAWCUT FOR SIDEWALK AROUND 60.00 0004 01

ELECTRIC TRANSMISSION LINE

MANHOLES

Item 932.0220 Total: 1,100.00

Addendum - 2 ' R ~ 1
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Distribution of Quantities

Project Name - Souﬁh Main Street/North Main Street ADA Accessibility Improvements
Estimate Name - Addendum No. 2
R.I. Contract No. - 2013-CH-C50
FAP Nos:. STP-AWDA{027)
Item Item Code Description e Qty. Pay Seq.
No. : Code No.
8167 T04.5303 Cont. TRAFFIC SIGNAL PLAN NO. 3
TRAFFIC SIGNAL NO. 850 980.00 0004 01
TRAFFIC SIGNAL PLAN NO. 4
TRAFFIC SIGNAL NO. 851 920.00 0004 01
Item T04.5303 Total: 2,570.00
5168 TO04.5305 14 AWG 5 CONDUCTOR CABLE LF
TRAFFIC SIGNAL PLAN NO. 2
TRAFFIC SIGNAL NO. 849 35.00 0004 O1L
TRAFFIC SIGNAL PLAN NO. 3
TRAFFIC SIGNAL NO. 850 500.00 0004 01
Ttem T04.5305 Total: 535.00
8169 T04.5307 14 AWG 7 CONDUCTOR CABLE LF
TRAFFIC SIGNAL PLAN NO. 1
TRAFFIC SIGNAL NO. 866 300.00 0004 O1L
TRAFFIC SIGNAL PLAN NO. 3
TRAFFIC SIGNAL NO. 850 310.00 0004 01
TRAFFIC SIGNAL PLAN NO. 4
TRAFFIC SIGNAL NO. 851 25.00 0004 01
Item T04.5307 Total: 635.00
8170 T04.9%01 OPfICAL DETECTOR CABLE LF
TRAFFIC SIGNAL PLAN NO. 2
TRAFFIC SIGNAL NO. 849 530.00 0004 01
TRAFFIC SIGNAL PLAN NO. 3
TRAFFIC SIGNAL NO. 850 380.00 0004 01
TRAFFIC SIGNAL PLAN NO. 4
TRAFFIC SIGNAL NO. 851 1,060.00 0004 01
Item T04.9901 Total: 1,976.00
8171 T04.8802 #19 AWG 6 PAIR TRAFFIC LF

COMMUNICATIONS CARBLE
PRAFFIC SIGNAL PLAN NO. 3

TRAFFIC SIGNAL NO. 850 555.00 0004 o1
Addendum - 2 R - 1
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Distribution of Quantities

Project Name - South Main Street/North Main Street ADA Accessibility Improvements
Estimate Name - Advertising
R.I. Contract No. - 2013-CH-050
FAP Nos: STP~-AWDA (027)

ITtem Item Code Description UM Qty. Pay Seq.

No. Code No.

173 T05.1030 Cont. 45+64 R 1.00 0004 01
45+72 R 1.00 0004 01
47+71 R 1.00 0004 01

DRAINAGE & UTILITY PLAN NO. 7
48480 R 1.00 0004 01
49+07 R 1.00 0004 01
49+17 R 1.00 0004 01
49454 R 1.00 0004 01
51400 R 1.00 0004 01
51436 R 2.00 0004 01
52+08 R 1.00 0004 01
54+18°L 1.00 0004 01
54+19 R 1.00 0004 01
54430 L 1.00 0004 01
54435 L 1.00 0004 01
54436 R 1.00 0004 01
54+47 R 1.00 0004 01
54491 L 1.00 0004 01
54+92 L 1.00 0004 01
54+94 L 1.00 0004 01
Ttem T05.1030 Total: ' 66.00
§174 T05.9901 FURNISH AND INSTALL FIBER OPTIC EACH

SPLICE MANHOLE INCLUDING FRAME AND

COVER

DRAINAGE & UTILITY PLAN NO. 2

18+60 L 1.00 0004 01
DRAINAGE & UTILITY PLAN NO. 3

25+00 L 1.00 0004 01
DRAINAGE & UTILITY PLAN NO. 4

31+21 R 1.00 0004 01
DRAINAGE & UTILITY PLAN NO. 5

36+60 R 1.00 0004 OIL

Addendum - 2 v » ‘ R -1
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Project Name - South Main Street/North Main Street ADA Accessibility Improvements

Item Item Code
No.

Estimate Name - Advertising
R.I. Contract No. - 2013-CH-050
FAP Nos: STP-AWDA(027)

Description UM

Qty. Pay Seq.
Code No.

8177 TO06.5430 Cont.

85178 T06.9991

S179 TO06.9992

8180 T06.9993

Addendum - 2

ITtem T06.5430 Total:

TWO - 1-1/4 INCH HIGH DENSITY LF
POLYETHYLENE CONDUITS - ARMORED
UNDER NEW PAVEMENT
ITS CONDUIT
53+72 - 54+72 R

65.00

100.00 0004 01

Item T06.9991 Total:

TWO - 1-1/4 INCH HIGH DENSITY . LF
POLYETHYLENE CONDUITS - ARMORED
UNDER EXISTING PAVEMENT
ITS CONDUIT
11+04 - 17497 L
25+03 L - 31+18 R
28+03 - 24+97 L
31+21, 17' R - 31+48, 34' R
31+24 - 36+57 R
36+60, 7' R - 36+68, 38' L
36463 - 45+97 R
36+63 R - 39+75 R
46+03 - 53+72 R
PROJECT WIDE
ADDITIONAL QUANTITY

100.00

693.00 0004 01
630.00 0004 01
696.00 0004 01
35.00 0004 Ol
534.00 0004 O1
45.00 0004 01
934.00 0004 OIL
330.00 0004 01
771.00 0004 0L

232.00 0004 01

Item T06.9992 Total:

TWO - 1-1/4 INCH HIGH DENSITY LF
POLYETHYLENE CONDUITS - ARMORED
BELOW 60 INCHES DEEP
ITS CONDUIT
AS REQUIRED TO CROSS UNDER

UTILITIES

4,900.00

200.00 0004 01

Item T06.9993 Total:

200.00



Page 177 of 178
Distribution of Quantities

Project Name = South Main Street/North Main Stréet ADA Accessibility Improvements
Estimate Name -~ Addendum No. 2
‘= R,I. Contract No. - 2013-CH-050
FAP Nos: STP-AWDA(027)

Pay Seq.

Ttem Item Code Description m Qty.
No. : i . Code No.
222 603.9901 GRANITE SIDEWALK VOID CLSM cy
BACKFILLING
EXISTING GRANITE SIDEWALK
BACKFILLING
9 LOCATIONS 10.00 0004 01
Item 603.9901 Total: 10.00
223 925.0112 PORTABLE CHANGEABLE MESSAGE SIGN  PDAY
PROJECT WIDE
NORTH OF COLLEGE STREET 450.00 0004 01
NORTH OF JAMES STREET 450.00 0004 01
Item 925.0112 Total: 900.00
224  401.4005 CLASS 4.75 HMA FOR MISCELLANEOUS  TON
WORK
PROJECT WIDE
ADDITIONAL QUANTITY 34.00 0004 01
DRIVEWAYS 6.00 0004 01
ELEVATION CHANGES 18.00 0004 01
TEMPORARY RAMPS AT UTILITY 492.00 0004 01
STRUCTURES
Item 401.4005 Total: 550.00
225  414.0100 WARM MIX ADDITIVE EACH
PROJECT WIDE
LEVELING COURSE 4,310.00 0004 01
SURFACE COURSE 4,680.00 0004 01
Ttem 414.0100 Total: 8,990.00
226  601.0200 CLASS XX PORTLAND CEMENT CONCRETE  CY
PROJECT WIDE
UTILITY PATCH REPAIRS 400.00 0004 01
Item 601.0200 Total: 400.00
Addendum -2 ' R-1
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Distribution of Quantities
Project Name - South Main Street/North Main Street ADA Accessibility Improvements
Estimate Name - Addendum No. 2

R.I. Contract No. - 2013-CH-050
‘FAP Nos: STP-AWDA(027)

Item Item Code Description UM Qty. Pay Seq.
No. . Code No.
227 707.9903 ADJUST NARRAGANSETT BAY SANITARY EACH

MANHOLE

DRAINAGE & UTILITY PLAN NO. 7

54+79 L 2.00 0004 01

Item 707.9903 Total: Z2.00

Addendum - 2
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FED. ROAD
DIV. NO.

STATE

FEDERAL AID
PROJECT NO.

FISCAL
YEAR

SHEET
NO.

TOTAL
SHEETS

6” MIN.

LEGEND

PORTLAND CEMENT SIDEWALK MONOLITHIC, R.l. STD. 43.1.0
GRAVEL BORROW SUBBASE COURSE

REMOVE AND RESET/NEW GRANITE CURB, PROVIDENCE STANDARD
TEMPORARY PATCHING MATERIAL

FULL DEPTH SAWCUT OF BITUMINOUS PAVEMENT AND RIGID BASE

CLASS A PORTLAND CEMENT CONCRETE

DEOOEOOO

PLACE 3"+ MODIFIED CLASS 9.5 HMA SURFACE COURSE (2 LIFTS)
VARIABLE DEPTH CLASS 12.5 HMA LEVELING COURSE

ADDENDUM NO. 2

REMOVE AND DISPOSE FLEXIBLE PAVEMENT FROM RIGID CONCRETE BASE COURSE

HEEOEE®E®

REMOVE, STOCKPILE, AND RESET BRICK SIDEWALKS
AND DRIVEWAYS

STONE DUST SETTING BED
REMOVE, STOCKPILE, AND RESET FLAGSTONE SIDEWALK
LOAM AND SEED
6” EPOXY RESIN PAVEMENT MARKINGS — WHITE

6" BROKEN EPOXY RESIN PAVEMENT MARKINGS WITH
10’ LINE SEGMENTS AND 30’ SPACES — WHITE

FURNISH AND INSTALL DECORATIVE BOLLARD

®EERE

TYPICAL SECTION

FROM STA. 20+07 TO 21+85

FULL DEPTH PAVEMENT WIDENING
3"+ MODIFIED CLASS 9.5 HMA SURFACE COURSE (2 LIFTS)
VARIABLE DEPTH CLASS 12.5 HMA LEVELING COURSE
8"+ PORTLAND CEMENT CONCRETE BASE COURSE
12"+ GRAVEL BORROW SUBBASE COURSE

TWO 1%” HIGH DENSITY POLYETHYLENE CONDUITS — ARMORED
(SEE DETAILS SHEET NO. 10)

INTEGRALLY COLORED/EXPOSED AGGREGATE FINISH PORTLAND
CEMENT CONCRETE PLAZA AT MEMORIAL PARK

6” EPOXY RESIN PAVEMENT MARKING — YELLOW

MIDBLOCK CURB EXTENSION — BRICK

SAWCUT EXISTING SIDEWALK

*UNLESS OTHERWISE NOTED ON THE GRADE PLANS

**SEE PAVING PLANS

R.I. |STP—AWDA(027)|2015| 10 102
¢
R—1
. SIDEWALK VARIES . 8'+ PARKING LANE . 12" TRAVEL LANE . 12" TRAVEL LANE . 8'+ PARKING LANE . SIDEWALK VARIES |
_ VARIES 11°+ TO 14'+ _
MEET EXISTING
GRADE*
MEET EXISTING ,—(:) _ )
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¢
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NO.

DATE | BY

REVISIONS RHODE ISLAND
DEPARTMENT OF TRANSPORTATION

PROVIDENCE

SOUTH MAIN ST/NORTH MAIN ST

ADA ACCESSIBILITY IMPROVEMENTS
FROM JAMES STREET TO SMITH STREET

RHODE ISLAND

BRYANT
8\ ASSOCIATES

Engineers Surveyors Construction Managers
640 George Washington Hwy, Bldg. C, Suite 100
Lincoln, Rhode Island 02865
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DATE
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SIDEWALK VARIES

8't PARKING LANE

13" TRAVEL LANE

13" TRAVEL LANE

Y
A

8t PARKING LANE

FEDERAL AID FISCAL | SHEET
PROJECT NO. YEAR NO.

TOTAL

FED. ROAD
STATE SHEETS

DIV. NO.

R.I. [STP—AWDA(027)[ 2015]| 11 102

SIDEWALK VARIES

A

A

Y

|
Y

12°+

Y
A

MEET EXISTING
GRADE*

8"

— 7

? @/d/“

LEGEND

@ GRAVEL BORROW SUBBASE COURSE

TEMPORARY PATCHING MATERIAL

QOO

ADDENDUM NO. 2

CLASS A PORTLAND CEMENT CONCRETE

6" MIN.

@ PORTLAND CEMENT SIDEWALK MONOLITHIC, R.l. STD. 43.1.0

REMOVE AND RESET/NEW GRANITE CURB, PROVIDENCE STANDARD

FULL DEPTH SAWCUT OF BITUMINOUS PAVEMENT AND RIGID BASE

REMOVE AND DISPOSE FLEXIBLE PAVEMENT FROM RIGID CONCRETE BASE COURSE
PLACE 3"+ MODIFIED CLASS 9.5 HMA SURFACE COURSE (2 LIFTS)
VARIABLE DEPTH CLASS 12.5 HMA LEVELING COURSE

REMOVE, STOCKPILE, AND RESET BRICK SIDEWALKS
AND DRIVEWAYS

STONE DUST SETTING BED

REMOVE, STOCKPILE, AND RESET FLAGSTONE SIDEWALK
LOAM AND SEED

6" EPOXY RESIN PAVEMENT MARKINGS — WHITE

6” BROKEN EPOXY RESIN PAVEMENT MARKINGS WITH
10" LINE SEGMENTS AND 30° SPACES — WHITE
FURNISH AND INSTALL DECORATIVE BOLLARD

HEEOGE®E®

®EEO®

16

TYPICAL SECTION

FROM STA. 22+50 TO 25+00

FULL DEPTH PAVEMENT WIDENING
3"+ MODIFIED CLASS 9.5 HMA SURFACE COURSE (2 LIFTS)
VARIABLE DEPTH CLASS 12.5 HMA LEVELING COURSE
8"+ PORTLAND CEMENT CONCRETE BASE COURSE
12"+ GRAVEL BORROW SUBBASE COURSE

TWO 1%” HIGH DENSITY POLYETHYLENE CONDUITS — ARMORED
(SEE DETAILS SHEET NO. 10)

INTEGRALLY COLORED/EXPOSED AGGREGATE FINISH PORTLAND
CEMENT CONCRETE PLAZA AT MEMORIAL PARK

6" EPOXY RESIN PAVEMENT MARKING — YELLOW

MIDBLOCK CURB EXTENSION — BRICK

SAWCUT EXISTING SIDEWALK

J’ WITH TREE

of 1O

N
»

6" MIN.

T EXISTI
ggEDEExs NG VARIES VARIES $=0.02 FT/FT (MAX.)*
13 e T <
S=0.02 FT/FT (MAX.)* VARIES VARIES VARIES** 2.0% < i
= | | TREE PIT NEEEN 8
" WITH TREE
8" r /] TREE PIT - O=y: J! !
I WITH TREE * 7.
o o/ O N O e
A h'@ ERE
) =
Z| [ :
= ©
©
FROM STA. 21+85 TO 22+50
¢
. SIDEWALK VARIES . 8'+ PARKING LANE o 13’ TRAVEL LANE L 13’ TRAVEL LANE . 8'+ PARKING LANE . SIDEWALK VARIES _
_ VARIES [17°+ TO 19'+ _
MEET EXISTING
GRADE*
MEET EXISTING
GRADE* @\ VARIES VARIES S=0.02 FT/FT (MAX.)*
13 | - = ——
S=0.02 FT/FT (MAX.)* VARIES VARIES** 2.0% 3 -
_+ —= TREE PIT 8
4 — —_—

oo

*UNLESS OTHERWISE NOTED ON THE GRADE PLANS

**SEE

PAVING PLANS

REVISIONS
NO. | DATE | BY

RHODE ISLAND
DEPARTMENT OF TRANSPORTATION

SOUTH MAIN ST/NORTH MAIN ST

ADA ACCESSIBILITY IMPROVEMENTS
FROM JAMES STREET TO SMITH STREET

PROVIDENCE RHODE ISLAND

Lincoln, Rhode Island 02865

BRYANT
8\ ASSOCIATES

Engineers Surveyors Construction Managers
640 George Washington Hwy, Bldg. C, Suite 100

TYPICAL SECTIONS
NO. 4

scale 17 = 2

CHECKED BY DATE

H:\p\03025\dwg\3025—066.dwg

March 19, 2015 — 3:18pm dclough
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SIDEWALK VARIES

8+ PARKING LANE

13" TRAVEL LANE

13" TRAVEL LANE

8’ PARKING LANE

FEDERAL AID FISCAL | SHEET | TOTAL

FED. ROAD
STATE PROJECT NO. YEAR NO. SHEETS

DIV. NO.

R.l. |STP—AWDA(027)|2015| 13 | 102

SIDEWALK VARIES

MEET EXISTING
GRADE*

S=0.02 FT/FT (MAX.)* VARIES VARIES /@
— _ = ™~ VARIES b =10%
s ——
8" r 7 / TREE PIT

WITH TREE *

O,

JI

REPAIR JOINTS
/AND BACKFILL VOIDS

GRAVEL BORROW SUBBASE COURSE

REMOVE AND RESET/NEW GRANITE CURB, PROVIDENCE STANDARD
TEMPORARY PATCHING MATERIAL

FULL DEPTH SAWCUT OF BITUMINOUS PAVEMENT AND RIGID BASE
CLASS A PORTLAND CEMENT CONCRETE

REMOVE AND DISPOSE FLEXIBLE PAVEMENT FROM RIGID CONCRETE BASE COURSE
PLACE 3"t MODIFIED CLASS 9.5 HMA SURFACE COURSE (2 LIFTS)
VARIABLE DEPTH CLASS 12.5 HMA LEVELING COURSE

DEOOEHOOO

ADDENDUM NO. 2

STONE DUST SETTING BED

REMOVE, STOCKPILE, AND RESET FLAGSTONE SIDEWALK
LOAM AND SEED

6” EPOXY RESIN PAVEMENT MARKINGS — WHITE

6” BROKEN EPOXY RESIN PAVEMENT MARKINGS WITH

10" LINE SEGMENTS AND 30° SPACES — WHITE
FURNISH AND INSTALL DECORATIVE BOLLARD

HEOEEOEOE®

®EEO®®

VARIABLE DEPTH CLASS 12.5 HMA LEVELING COURSE
8"+ PORTLAND CEMENT CONCRETE BASE COURSE
12"+ GRAVEL BORROW SUBBASE COURSE
TWO 1%” HIGH DENSITY POLYETHYLENE CONDUITS — ARMORED
(SEE DETAILS SHEET NO. 10)
INTEGRALLY COLORED/EXPOSED AGGREGATE FINISH PORTLAND
CEMENT CONCRETE PLAZA AT MEMORIAL PARK
6” EPOXY RESIN PAVEMENT MARKING — YELLOW

MIDBLOCK CURB EXTENSION — BRICK

SAWCUT EXISTING SIDEWALK

o A : )
O 1®)
Z| |
S
©
FROM STA. 26440 TO 28+01
¢
- SIDEWALK VARIES — 8’+ PARKING LANE — 12° TRAVEL LANE e 12’ TRAVEL LANE 8+ PARKING LANE — SIDEWALK VARIES -
/-\/W\/—\/‘\/_\/\/ DAY S
<< 5’:|: — >
MEET EXISTING
MEET EXISTING GRADEX*
X
GRADE VARIES /‘@ S=0.02 FT/FT (MAX.)* +
S=0.02 FT/FT (MAX.)* VARIES AR| —~—
/FT (MAX.) - - VARIES /_@ 1.0% CO\ .
—= VARIES Y - ;
8 ? | TREE PIT o— | |
\ WITH TREE * . \_@ Vod Vs 4 \_@\@
& & NG Oyl
@—/ A @ 17
1’ el Z
Z' i >
S .
. O
©
FROM STA. 28401 TO 28+ 34
*UNLESS OTHERWISE NOTED ON THE GRADE PLANS
| EGEND **SEE PAVING PLANS
PORTLAND CEMENT SIDEWALK MONOLITHIC, R.l. STD. 43.1.0 REMOVE, STOCKPILE, AND RESET BRICK SIDEWALKS FULL DEPTH PAVEMENT WIDENING REVISIONS RHODE ISLAND
AND DRIVEWAYS 3"+ MODIFIED CLASS 9.5 HMA SURFACE COURSE (2 LIFTS) NO. | DATE | BY

DEPARTMENT OF TRANSPORTATION

SOUTH MAIN ST/NORTH MAIN ST

ADA ACCESSIBILITY IMPROVEMENTS
FROM JAMES STREET TO SMITH STREET

PROVIDENCE RHODE ISLAND

BRYANT
&\ Associates

640 George Washington Hwy, Bldg. C, Suite 100
Lincoln, Rhode Island 02865

TYPICAL SECTIONS
NO. 6

CHECKED BY DATE scale 17 = 2

H:\p\03025\dwg\3025—-068.dwg March 19, 2015 — 3:19pm dclough
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FED. ROAD| oraTE FEDERAL AID FISCAL | SHEET | TOTAL
DIV. NO. PROJECT NO. YEAR NO. SHEETS

R.I. [STP—AWDA(027)[2015| 14 102

O

1’

LEGEND

GRAVEL BORROW SUBBASE COURSE

TEMPORARY PATCHING MATERIAL

DEEO®OE®G

ADDENDUM NO. 2

CLASS A PORTLAND CEMENT CONCRETE

TYPICAL SECTION

FROM STA. 28+34 TO 28+80

12" TRAVEL LANE

12" TRAVEL LANE

8+ PAR E
e ,K'l'NQv/LAN\//\\//—\.ﬁ

6" MIN.

¢
SIDEWALK VARIES . 8+ PARKING LANE . 12’ TRAVEL LANE . 12’ TRAVEL LANE . 8'+ PARKING LANE . SIDEWALK VARIES
Bl 8,j: —
MEET EXISTING
b3
MEET EXISTING GRADE
GRADE*
VARIES S=0.02 FT/FT (MAX.)*
S=0.02 FT/FT (MAX.)*P VARIES VARIES /_@ 3.0% —3 T I I I I
- _ ~ VARIES N 1.0% _ - —— ] \ \ N 8"
8” TREE PIT |
[ / WITH TREE * | O ‘r
"o/ @/ e oF ©
rd @ S04 A

SIDEWALK VARIES

T o)

MEET EXISTING
GRADE*

VARIES
3.0%

O L

PORTLAND CEMENT SIDEWALK MONOLITHIC, R.l. STD. 43.1.0

REMOVE AND RESET/NEW GRANITE CURB, PROVIDENCE STANDARD

FULL DEPTH SAWCUT OF BITUMINOUS PAVEMENT AND RIGID BASE

REMOVE AND DISPOSE FLEXIBLE PAVEMENT FROM RIGID CONCRETE BASE COURSE
PLACE 3"+ MODIFIED CLASS 9.5 HMA SURFACE COURSE (2 LIFTS)
VARIABLE DEPTH CLASS 12.5 HMA LEVELING COURSE

z e
=
.
MEET EXISTING
GRADE*
S=0.02 FT/FT (MAX.)* VARIES
e ,» | VARIES __/@
@ /BN o
@ & @B UKD
_» N
@J<1_’>“ ’ \_@
=
©

REMOVE, STOCKPILE, AND RESET BRICK SIDEWALKS
AND DRIVEWAYS

STONE DUST SETTING BED

REMOVE, STOCKPILE, AND RESET FLAGSTONE SIDEWALK
LOAM AND SEED

6” EPOXY RESIN PAVEMENT MARKINGS — WHITE

6” BROKEN EPOXY RESIN PAVEMENT MARKINGS WITH
10’ LINE SEGMENTS AND 30" SPACES — WHITE

FURNISH AND INSTALL DECORATIVE BOLLARD

HEEOEEE®

TYPICAL SECTION

FROM STA. 28+80 TO 29+88

FULL DEPTH PAVEMENT WIDENING
3"+ MODIFIED CLASS 9.5 HMA SURFACE COURSE (2 LIFTS)
VARIABLE DEPTH CLASS 12.5 HMA LEVELING COURSE
8"+ PORTLAND CEMENT CONCRETE BASE COURSE
12"+ GRAVEL BORROW SUBBASE COURSE

TWO 1%” HIGH DENSITY POLYETHYLENE CONDUITS — ARMORED
(SEE DETAILS SHEET NO. 10)

INTEGRALLY COLORED/EXPOSED AGGREGATE FINISH PORTLAND
CEMENT CONCRETE PLAZA AT MEMORIAL PARK

6” EPOXY RESIN PAVEMENT MARKING — YELLOW

MIDBLOCK CURB EXTENSION — BRICK

SAWCUT EXISTING SIDEWALK

®EERE

/‘@ $=0.02 FT/FT (MAX.)* 1

O K .

8"

N\
4\@\@ f

OPF:
%

16 1’

6” MIN.

*UNLESS OTHERWISE NOTED ON THE GRADE PLANS
**SEE PAVING PLANS

REVISIONS RHODE ISLAND

NO.

DATE

BY

DEPARTMENT OF TRANSPORTATION

SOUTH MAIN ST/NORTH MAIN ST

ADA ACCESSIBILITY IMPROVEMENTS

FROM JAMES STREET TO SMITH STREET

PROVIDENCE RHODE ISLAND

TYPICAL SECTIONS

NO. 7

BRYANT
8\ ASSOCIATES

Engineers Surveyors Construction Managers
640 George Washington Hwy, Bldg. C, Suite 100

Lincoln, Rhode Island 02865

CHECKED BY DATE scale 17 = 2
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SIDEWALK VARIES

8'+ PARKING LANE

12 TRAVEL LANE

12" TRAVEL LANE

8+ PARKING LANE

TOTAL
SHEETS

FEDERAL AID
PROJECT NO.

FISCAL | SHEET
YEAR NO.

FED. ROAD

DIV. NO. | STATE

R.l. |STP—AWDA(027)|2015| 18 | 102

SIDEWALK VARIES

ADDENDUM NO. 2

OEOEOEOOO

PORTLAND CEMENT SIDEWALK MONOLITHIC, R.l. STD. 43.1.0
GRAVEL BORROW SUBBASE COURSE

REMOVE AND RESET/NEW GRANITE CURB, PROVIDENCE STANDARD
TEMPORARY PATCHING MATERIAL

FULL DEPTH SAWCUT OF BITUMINOUS PAVEMENT AND RIGID BASE

CLASS A PORTLAND CEMENT CONCRETE

REMOVE AND DISPOSE FLEXIBLE PAVEMENT FROM RIGID CONCRETE BASE COURSE
PLACE 3"+ MODIFIED CLASS 9.5 HMA SURFACE COURSE (2 LIFTS)

VARIABLE DEPTH CLASS 12.5 HMA LEVELING COURSE

HEEOGEO®E®

LOAM AND SEED

6” EPOXY RESIN PAVEMENT MARKINGS — WHITE

REMOVE, STOCKPILE, AND RESET BRICK SIDEWALKS
AND DRIVEWAYS

STONE DUST SETTING BED

REMOVE, STOCKPILE, AND RESET FLAGSTONE SIDEWALK

6" BROKEN EPOXY RESIN PAVEMENT MARKINGS WITH
10" LINE SEGMENTS AND 30" SPACES — WHITE

FURNISH AND INSTALL DECORATIVE BOLLARD

®EERE

~ gl g P S VD 7 b D G 2 e I 7 ) T I 7 7 7 A N
@( 2 >
B —
GRADE*
S=0.02 FT/FT (MAX.)*  VARIES VARIES /‘@ 0 5o /@ ¥ 1.0% \ 4.0%
— VARIES — - ; — =
2 e S— - — :!
8” ’ / TREE PIT .
1\ 7 7 WITH TREE * 4 |
’J
O @:
2|
=
©
FROM STA. 33+76 TO 34+14
¢
B SIDEWALK VARIES . 8'+ PARKING LANE B 12’ TRAVEL LANE . ___ 12_TRAVEL LANE - - 8+ PARKING LANE o SIDEWALK VARIES =
= = T R A VA Ve VA ZER VY i Ve Ve \/-W\/’_‘ -
Iﬁ’< 9+ >
N A AL AN A MEET EXISTING
MEET EXISTING GRADE*
GRADE* @ VARIES - VARIES $=0.02 FT/FT (MAX.)*
S=0.02 FT/FT (MAX.)*I< VARIES — VARIES /_@ /@ VARIES** 2.0% .
——— —~————— — i .
- ; ¥ - Z — TREE PIT NEEEN 8
8 r / TREE PIT - ————— o [| i TREE i
\ WITH TREE * N \_@ @/ o
O . \@ T
O IINNO g
Z| < =
= o
o
FROM STA. 34+14 TO 36+60 *UNLESS OTHERWISE NOTED ON THE GRADE PLANS
LEGEND **SEE PAVING PLANS

REVISIONS

FULL DEPTH PAVEMENT WIDENING

NO.

DATE

BY

3"+ MODIFIED CLASS 9.5 HMA SURFACE COURSE (2 LIFTS)

VARIABLE DEPTH CLASS 12.5 HMA LEVELING COURSE
8"+ PORTLAND CEMENT CONCRETE BASE COURSE

RHODE ISLAND
DEPARTMENT OF TRANSPORTATION

12"+ GRAVEL BORROW SUBBASE COURSE

TWO 1%4” HIGH DENSITY POLYETHYLENE CONDUITS — ARMORED
(SEE DETAILS SHEET NO. 10)

INTEGRALLY COLORED/EXPOSED AGGREGATE FINISH PORTLAND

CEMENT CONCRETE PLAZA AT MEMORIAL PARK

6” EPOXY RESIN PAVEMENT MARKING — YELLOW

MIDBLOCK CURB EXTENSION — BRICK

SOUTH MAIN ST/NORTH MAIN ST

ADA ACCESSIBILITY IMPROVEMENTS
FROM JAMES STREET TO SMITH STREET

PROVIDENCE RHODE ISLAND

SAWCUT EXISTING SIDEWALK

BRYANT

a\

ASSOCIATES

TYPICAL SECTIONS
NO. 11

Engineers Surveyors Construction Managers

640 George Washington Hwy, Bldg. C, Suite 100
Lincoln, Rhode Island 02865

CHECKED BY DATE scale 17 = 2
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SIDEWALK VARIES

8'+ SHOULDER

12" TRAVEL LANE

12" TRAVEL LANE

8+ SHOULDER

!
A

TOTAL
SHEETS

FEDERAL AID
PROJECT NO.

FISCAL | SHEET
YEAR NO.

FED. ROAD

DIV. NO. | STATE

2015 19 | 102

R.I. |STP—AWDA(027)

SIDEWALK VARIES

ADDENDUM NO.

2

»

O TE]

6" MIN.

LEGEND

OEOEOEO

PORTLAND CEMENT SIDEWALK MONOLITHIC, R.l. STD. 43.1.0
GRAVEL BORROW SUBBASE COURSE

REMOVE AND RESET/NEW GRANITE CURB, PROVIDENCE STANDARD
TEMPORARY PATCHING MATERIAL

FULL DEPTH SAWCUT OF BITUMINOUS PAVEMENT AND RIGID BASE

CLASS A PORTLAND CEMENT CONCRETE

REMOVE AND DISPOSE FLEXIBLE PAVEMENT FROM RIGID CONCRETE BASE COURSE

PLACE 3"+ MODIFIED CLASS 9.5 HMA SURFACE COURSE (2 LIFTS)
VARIABLE DEPTH CLASS 12.5 HMA LEVELING COURSE

HEEOEOE®

TYPICAL SECTION

FROM STA. 37+56 TO 39+15

REMOVE, STOCKPILE, AND RESET BRICK SIDEWALKS
AND DRIVEWAYS

STONE DUST SETTING BED

REMOVE, STOCKPILE, AND RESET FLAGSTONE SIDEWALK
LOAM AND SEED

6” EPOXY RESIN PAVEMENT MARKINGS — WHITE

6” BROKEN EPOXY RESIN PAVEMENT MARKINGS WITH

10’ LINE SEGMENTS AND 30’ SPACES — WHITE
FURNISH AND INSTALL DECORATIVE BOLLARD

®EERE @

FULL DEPTH PAVEMENT WIDENING
3"+ MODIFIED CLASS 9.5 HMA SURFACE COURSE (2 LIFTS)
VARIABLE DEPTH CLASS 12.5 HMA LEVELING COURSE
8"+ PORTLAND CEMENT CONCRETE BASE COURSE
12"+ GRAVEL BORROW SUBBASE COURSE
TWO 1%” HIGH DENSITY POLYETHYLENE CONDUITS — ARMORED
(SEE DETAILS SHEET NO. 10)

INTEGRALLY COLORED/EXPOSED AGGREGATE FINISH PORTLAND
6" EPOXY RESIN PAVEMENT MARKING — YELLOW

MIDBLOCK CURB EXTENSION — BRICK

6" MIN.

B el — | el
VARIES 8+ TO 9'+ NWVW\) MEET EXISTING
@ GRADE*
MEET EXISTING @\ VARIES /‘C) $=0.02 FT/FT (MAX.)* +
3
GRADE 13 VAR|ES* 2.0% N T Q .
S=0.02 FT/FT (MAX.)* VARIES /@ /@ N\ N 8
——
i 4 ~— Al f[ove \o\g |
I : %4
o/l & @] U W a
=
I 6 z
Z| |l ©
=
©
FROM STA. 36+60 TO 37+56
¢
. SIDEWALK VARIES _ 5’ SHOULDER - 14’ TRAVEL LANE e~ 13" TRAVEL LANE . 8'+ BUS STOP . SIDEWALK VARIES |
VARIES 2’+ \/\/'\/W\/‘\/\/\/'\/\/_\/'\/‘\/—\
10 5F MEET EXISTING
@ N AN AN LA A GRADE®
MEET EXISTING VARES | / @ S=0.02 FT/FT (MAX.)*
GRADE* 3 —~— 4_
VARIES** 2.0% —
S=0.02 FT/FT (MAX.)* VARIES VARIES /@ : \ \ 8"
— = ~ < | :
| d [
" — O ®
8 r / TREE PIT . @_/ 4 \@\@ !
WITH TREE |
'/ o/ - 1]

*UNLESS OTHERWISE NOTED ON THE GRADE PLANS
**SEE PAVING DETAILS

REVISIONS

NO.

DATE

BY

RHODE ISLAND
DEPARTMENT OF TRANSPORTATION

SOUTH MAIN ST/NORTH MAIN ST

ADA ACCESSIBILITY IMPROVEMENTS
FROM JAMES STREET TO SMITH STREET

PROVIDENCE RHODE ISLAND

SAWCUT EXISTING SIDEWALK

CEMENT CONCRETE PLAZA AT MEMORIAL PARK

BRYANT

ASSOCIATES

TYPICAL SECTIONS
NO. 12

Engineers Surveyors Construction Managers
640 George Washington Hwy, Bldg. C, Suite 100

Lincoln, Rhode Island 02865

CHECKED BY DATE scale 17 = 2
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TOTAL
SHEETS

FEDERAL AID
PROJECT NO.

FISCAL | SHEET
YEAR NO.

FED. ROAD

DIV. NO. | STATE

s/
ooy

S(O;

R.I. STP—AWDA(027) 2015 20 102
¢
R—1
SIDEWALK VARIES _ 7'+ PARKING LANE o 12’ TRAVEL LANE N 12’ TRAVEL LANE ~— 8'+ PARKING LANE . SIDEWALK VARIES _
VARIES 2°+ NNV
_ 103+
\/g AN NN MEET EXISTING
14 GRADE*
VARIES - VARIES — $=0.02 FT/FT (MAX.)*
- S=0.02 FT/FT (MAX.)* VARIES '
| /FT (MAX.) | VARES VARIES** i 2.0% : -
8”" > _ TREE PIT \ § \ 8
———— WITH TREE
o] o \o\o'

No
A \ P\ 1’ =
z \@ \—@ S
= ©
©
FROM STA. 39+15 TO 40+68
¢
- 12" TRAVEL LANE — 8'+ PARKING LANE — SIDEWALK VARIES —
| SIDEWALK VARIES — 8+ PARKING LANE i 12" TRAVEL LANE _
VARIES 6"+ —\/'WW\/‘
@ TO 2'+
A A A AL A A MEET EXISTING
MEET EXISTING GRADE*
GRADE* @\ VARIES | | | VARIES $=0.02 FT/FT (MAX.)*
g
l S=0.02 FT/FT (MAX.)* @‘\ VARIES /@ /@ VARIES** 4.0% -
| — ”
e 7 T ; —7— — < || Wi TReE \ -
s /S ) — — . Ol \ \ ; !
* W@@h*\QQ Or—\o
A 6 16 1’ =
Z| | | 2
= %
©
FROM STA. 40+68 TO 45+15 *UNLESS OTHERWISE NOTED ON THE GRADE PLANS
LEGEND ok
LLVOLIND SEE PAVING PLANS
REVISIONS
% PORTLAND CEMENT SIDEWALK MONOLITHIC, R.. STD. 43.1.0 AND_DEVEWAYS | (N0 RESET BRICK SIDEWALKS @ e DZEerMggYIEEAIENgLXVSI;gEgIgGHMA SURFACE COURSE (2 LIFTS) NO. | DATE | BY RHODE ISLAND
GRAVEL BORROW SUBBASE COURSE STONE DUST SETTING BED VARIABLE DEPTH CLASS 12.5 HMA LEVELING COURSE
8"+ PORTLAND CEMENT CONCRETE BASE COURSE DEPARTMENT OF TRANSPORTATION
@ REMOVE AND RESET/NEW GRANITE CURB, PROVIDENCE STANDARD REMOVE, STOCKPILE, AND RESET FLAGSTONE SIDEWALK 12"+ GRAVEL BORROW SUBBASE COURSE
TWO 1%” HIGH DENSITY POLYETHYLENE CONDUITS — ARMORED SOUTH MAIN ST/NORTH MAIN ST
TEMPORARY PATCHING MATERIAL LOAM AND SEED (SEE DETAILS SHEET NO. 10)
@ @ @ INTEGRALLY COLORED/EXPOSED AGGREGATE FINISH PORTLAND ADA ACCESSIBILITY IMPROVEMENTS
@ FULL DEPTH SAWCUT OF BITUMINOUS PAVEMENT AND RIGID BASE @ 6" EPOXY RESIN PAVEMENT MARKINGS — WHITE CEMENT CONCRETE PLAZA AT MEMORIAL PARK FROM JAMES STREET TO SMITH STREET
6” EPOXY RESIN PAVEMENT MARKING — YELLOW
@ CLASS A PORTLAND CEMENT CONCRETE @ 6” BROKEN EPOXY RESIN PAVEMENT MARKINGS WITH PROVIDENCE RHODE ISLAND
@ 10' LINE SEGMENTS AND 30' SPACES — WHITE MIDBLOCK CURB EXTENSION — BRICK
REMOVE AND DISPOSE FLEXIBLE PAVEMENT FROM RIGID CONCRETE BASE COURSE FURNISH AND INSTALL DECORATIVE BOLLARD
PLACE 3"+ MODIFIED CLASS 9.5 HMA SURFACE COURSE (2 LIFTS) SAWCUT EXISTING SIDEWALK TYP|C AL SECT|ONS
VARIABLE DEPTH CLASS 12.5 HMA LEVELING COURSE BRYANT NO. 13
8\ ASSOCIATES '
ngineers urveyors onstruction anagers
ADDENDUM NO. 2 e e Bidg: & Suite 100 CHECKED BY DATE SCALE 1" = 2

H:\p\03025\dwg\3025—096.dwg
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SIDEWALK VARIES

8’ PARKING LANE

12" TRAVEL LANE

12" TRAVEL LANE

VARIES** \

{

8't PARKING LANE

DA VI Y R R % b
/\./\_/\/\/\M/>

FED. ROAD
DIV. NO. STATE

FEDERAL AID
PROJECT NO. YEAR NO.

FISCAL | SHEET | TOTAL
SHEETS

R.I. |STP—AWDA(027)|2015| 21 | 102

SIDEWALK VARIES

\

r _/
T oV ok

=0
—lo©

< 2'—6"+
MEET EXISTING
GRADE 13
S=0.02 FT/FT (MAX.)* O \ |  VAREES /@ /@
+ —— s
’ L V4
- - ‘

12" TRAVEL LANE

SHOULDER, _

CURB _EXTENSION

MEET EXISTING
GRADE*

S=0.02 FT/FT (MAX.)*

g N

— |

8”

NN
NG |

SIDEWALK VARIES

2.0%

VARIES**

Z. [~
=
©
TYPICAL SECTION
FROM STA. 43+15 TO 44+70
¢
B SIDEWALK VARIES . CURB EXTENSION _ SHOULDER, _ 12’ TRAVEL LANE R
N Y4 v
< 2'—6"+
MEET EXISTING - -
CRADE® S=0.02 FT/FT (MAX.)* <3D_\\ VARIES /@
Yy ¥y * ——
[ e )4 r

L

MEET EXISTING
GRADE*
S=0.02 FT/FT (MAX.)*
e

7
o

ADDENDUM NO. 2

6" MIN.

LEGEND

DEOOEHGEO

PORTLAND CEMENT SIDEWALK MONOLITHIC, R.I. STD. 43.1.0

GRAVEL BORROW SUBBASE COURSE

TEMPORARY PATCHING MATERIAL

CLASS A PORTLAND CEMENT CONCRETE

VARIABLE DEPTH CLASS 12.5 HMA LEVELING COURSE

NSO
¥o2

REMOVE AND RESET/NEW GRANITE CURB, PROVIDENCE STANDARD

FULL DEPTH SAWCUT OF BITUMINOUS PAVEMENT AND RIGID BASE

REMOVE AND DISPOSE FLEXIBLE PAVEMENT FROM RIGID CONCRETE BASE COURSE
PLACE 3"t MODIFIED CLASS 9.5 HMA SURFACE COURSE (2 LIFTS)

TYPICAL SECTION

FROM STA. 44+70 TO 45+52

REMOVE, STOCKPILE, AND RESET BRICK SIDEWALKS
AND DRIVEWAYS

STONE DUST SETTING BED

REMOVE, STOCKPILE, AND RESET FLAGSTONE SIDEWALK
LOAM AND SEED

6” EPOXY RESIN PAVEMENT MARKINGS — WHITE

6” BROKEN EPOXY RESIN PAVEMENT MARKINGS WITH
10" LINE SEGMENTS AND 30" SPACES — WHITE
FURNISH AND INSTALL DECORATIVE BOLLARD

HEEOEEE®

®EERE

\

:\ 1H\—I\_ﬁ\\8

O
DT

FULL DEPTH PAVEMENT WIDENING
3"+ MODIFIED CLASS 9.5 HMA SURFACE COURSE (2 LIFTS)
VARIABLE DEPTH CLASS 12.5 HMA LEVELING COURSE
8"+ PORTLAND CEMENT CONCRETE BASE COURSE
12"+ GRAVEL BORROW SUBBASE COURSE

TWO 1%" HIGH DENSITY POLYETHYLENE CONDUITS — ARMORED
(SEE DETAILS SHEET NO. 10)

INTEGRALLY COLORED/EXPOSED AGGREGATE FINISH PORTLAND
CEMENT CONCRETE PLAZA AT MEMORIAL PARK

6” EPOXY RESIN PAVEMENT MARKING — YELLOW

MIDBLOCK CURB EXTENSION — BRICK

M>
@\ VARIES | /
|
!
I
z
=

NENEYE

o)

*UNLESS OTHERWISE NOTED ON THE GRADE PLANS

**SEE PAVING PLANS

REVISIONS

NO.

DATE | BY

RHODE ISLAND
DEPARTMENT OF TRANSPORTATION

PROVIDENCE

SOUTH MAIN ST/NORTH MAIN ST

ADA ACCESSIBILITY IMPROVEMENTS
FROM JAMES STREET TO SMITH STREET

RHODE ISLAND

SAWCUT EXISTING SIDEWALK

a\

BRYANT
ASSOCIATES

Engineers Surveyors Construction Managers
640 George Washington Hwy, Bldg. C, Suite 100
Lincoln, Rhode Island 02865

TYPICAL SECTIONS
NO. 14

CHECKED BY DATE

scale 17 = 2
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SIDEWALK VARIES

8't PARKING LANE

12" TRAVEL LANE

12" TRAVEL LANE 8't PARKING LANE

FED.

DIV.

ROAD| g7ATE FEDERAL AID FISCAL | SHEET | TOTAL
NO. PROJECT NO. YEAR NO. SHEETS

R.I. |STP—AWDA(027)|2015| 22 | 102

SIDEWALK VARIES

!

]

\

MEET EXISTING

GRADE*
l S=0.02 FT/FT (MAX.)* C \ VARIES /@

—
:2 ,< e} —

A A g
A NN NN

[? VARIES

MEET EXISTING
GRADE*
S=0.02 FT/FT (MAX.)*

= -

VARIES
ﬂ LARES™ : 2.0%,_
7 . —

2 1l »

2\

& r_/
o

SIDEWALK VARIES

IO,
Be

6" MIN.

8't PARKING LANE

12" TRAVEL LANE

TYPICAL SECTION

FROM STA. 45+52 TO 50+41

12" TRAVEL LANE 8’ PARKING LANE

o S i

i —

MEET EXISTING
GRADE*
S=0.02 FT/FT (MAX.)* VARIES /_@

([

‘/Z,\i/\/\/\/v\/‘\/\/\/“’ Vw)
A NANANA AN

Ne
-

»

B4l

”

6" MIN. g

TREE PIT

8”

WITH TREE

SIDEWALK VARIES

yvey

S=0.02 FT/FT (MAX.)*

g ———

Yy vy vy Vo Yy Vo by \Iu_l

h{

N\

N

A 4
=_':|7 ———————

6" MIN.

LEGEND

CLASS A

CJOI00)0,

ADDENDUM NO. 2

@/ il /[
T’ o] WD
oo

@ PORTLAND CEMENT SIDEWALK MONOLITHIC, R.l. STD. 43.1.0

@ GRAVEL BORROW SUBBASE COURSE

REMOVE AND RESET/NEW GRANITE CURB, PROVIDENCE STANDARD
TEMPORARY PATCHING MATERIAL

FULL DEPTH SAWCUT OF BITUMINOUS PAVEMENT AND RIGID BASE

PORTLAND CEMENT CONCRETE

REMOVE AND DISPOSE FLEXIBLE PAVEMENT FROM RIGID CONCRETE BASE COURSE
PLACE 3"+ MODIFIED CLASS 9.5 HMA SURFACE COURSE (2 LIFTS)
VARIABLE DEPTH CLASS 12.5 HMA LEVELING COURSE

VARIES
VARIES** 2.0% y vy V¥ \I/\III

o

%%/ *

By

=
©
TYPICAL SECTION
o s e *UNLESS OTHERWISE NOTED ON THE GRADE PLANS
**SEE PAVING PLANS
REVISIONS
NO. | DATE | BY RHODE ISLAND

AND DRIVEWAYS
STONE DUST SETTING BED

LOAM AND SEED

HEEOEE®

REMOVE, STOCKPILE, AND RESET BRICK SIDEWALKS

REMOVE, STOCKPILE, AND RESET FLAGSTONE SIDEWALK

6" EPOXY RESIN PAVEMENT MARKINGS — WHITE

6” BROKEN EPOXY RESIN PAVEMENT MARKINGS WITH
10’ LINE SEGMENTS AND 30’ SPACES — WHITE

FURNISH AND INSTALL DECORATIVE BOLLARD

FULL DEPTH PAVEMENT WIDENING

3"+ MODIFIED CLASS 9.5 HMA SURFACE COURSE (2 LIFTS)

VARIABLE DEPTH CLASS 12.5 HMA LEVELING COURSE

DEPARTMENT OF TRANSPORTATION

8"+ PORTLAND CEMENT CONCRETE BASE COURSE

12"+ GRAVEL BORROW SUBBASE COURSE

TWO 14" HIGH DENSITY POLYETHYLENE CONDUITS — ARMORED

(SEE DETAILS SHEET NO. 10)

INTEGRALLY COLORED/EXPOSED AGGREGATE FINISH PORTLAND

CEMENT CONCRETE PLAZA AT MEMORIAL PARK
6" EPOXY RESIN PAVEMENT MARKING — YELLOW

MIDBLOCK CURB EXTENSION — BRICK

PROVIDENCE

SOUTH MAIN ST/NORTH MAIN ST

ADA ACCESSIBILITY IMPROVEMENTS
FROM JAMES STREET TO SMITH STREET

RHODE ISLAND

®EERE @

SAWCUT EXISTING SIDEWALK BRYANT
8\ ASSOCIATES

Engineers Surveyors Construction Managers
640 George Washington Hwy, Bldg. C, Suite 100

TYPICAL SECTIONS

NO. 15

Lincoln, Rhode Island 02865

CHECKED BY

DATE scale 17 = 2
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FED. ROAD| graTE FEDERAL AID FISCAL | SHEET | TOTAL
DIV. NO. PROJECT NO. YEAR NO. SHEETS

R.I. |STP—AWDA(027)|2015| 23 | 102

¢
R—1
- SIDEWALK VARIES — 8+ PARKING LANE — 12’ TRAVEL LANE e 12’ TRAVEL LANE —— 8+ PARKING LANE — SIDEWALK VARIES ol
2'+ >
@ MEET EXISTING
MEET EXISTING .
GRADE* @_\ VARIES S=0.02 FT/FT (MAX.)
$=0.02 FT/FT (MAX.)* VARIES ARIES** 20% O 0 -
= N\ 8
5" d A2 L . @/ *
/° / / e —_— /. 4 @ f
| iSO 7
i 6 1 .
A1 1 =
Z el —— ] 2
2 @
o
FROM STA. 50+78 TO 51+39
¢
- SIDEWALK VARIES — 8+ PARKING LANE — 12’ TRAVEL LANE e 12’ TRAVEL LANE —— 8+ PARKING LANE — SIDEWALK VARIES o
\/\/\/\/W
C 2'+ >
MEET EXISTING VARIES S=0.02 FT/FT (MAX.)*
GRADE* 13 . 5 0% — 3
S=0.02 FT/FT (MAX.)* VARIES /_@ /@ VARIES N £:9% CH— 1\ ff—*\—t\t——‘ \ T ~
N — 1
4 » s : J;
”» ] f
8 =7 771, 4 ool lelle) !
b Y & @/G NSO Oy
1’ .
- (=
I ) (6) =
=
0
FROM STA. 51+39 TO 51495
*UNLESS OTHERWISE NOTED ON THE GRADE PLANS
*SEE PAVING PLANS
LEGEND
LELEND REVISIONS
RHODE ISLAND
@ PORTLAND CEMENT SIDEWALK MONOLITHIC, R.l. STD. 43.1.0 IzﬁmgogER,NgvasgplLE, AND RESET BRICK SIDEWALKS @ FULL DEPTH PAVEMENT WIDENING ( ) NO. | DATE | BY DEPARTMENT OF TRANSPORTATION
3"+ MODIFIED CLASS 9.5 HMA SURFACE COURSE (2 LIFTS
@ GRAVEL BORROW SUBBASE COURSE @ STONE DUST SETTING BED VARIABLE DEPTH CLASS 12.5 HMA LEVELING COURSE
8”+ PORTLAND CEMENT CONCRETE BASE COURSE
@ REMOVE AND RESET/NEW GRANITE CURB, PROVIDENCE STANDARD REMOVE, STOCKPILE, AND RESET FLAGSTONE SIDEWALK 12"+ GRAVEL BORROW SUBBASE COURSE SOUTH MAIN ST/NORTH MAIN ST
TWO 1%” HIGH DENSITY POLYETHYLENE CONDUITS — ARMORED
@ TEMPORARY PATCHING MATERIAL @ LOAM AND SEED @ (SEE DETAILS SHEET NO. 10) ADA ACCESSIBILITY IMPROVEMENTS
INTEGRALLY COLORED/EXPOSED AGGREGATE FINISH PORTLAND
@ FULL DEPTH SAWCUT OF BITUMINOUS PAVEMENT AND RIGID BASE @ 6” EPOXY RESIN PAVEMENT MARKINGS — WHITE CEMENT CONCRETE PLAZA AT MEMORIAL PARK FROM JAMES STREET TO SMITH STREET
6” EPOXY RESIN PAVEMENT MARKING — YELLOW PROVIDENCE RHODE ISLAND
@ CLASS A PORTLAND CEMENT CONCRETE @ 6” BROKEN EPOXY RESIN PAVEMENT MARKINGS WITH
10’ LINE SEGMENTS AND 30’ SPACES — WHITE MIDBLOCK CURB EXTENSION — BRICK
@ REMOVE AND DISPOSE FLEXIBLE PAVEMENT FROM RIGID CONCRETE BASE COURSE FURNISH AND INSTALL DECORATIVE BOLLARD TYPICAL SECTIONS
PLACE 3"+ MODIFIED CLASS 9.5 HMA SURFACE COURSE (2 LIFTS) SAWCUT EXISTING SIDEWALK BRYANT
VARIABLE DEPTH CLASS 12.5 HMA LEVELING COURSE & ASSOCIATES NO. 16
AD D E N D U M N O 2 Engineers Surveyor§ Construction Monoger§
' e g 00 € e 1 CHEKED BY ____ owE___ SoME1' =2
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FED. ROAD
DIV. NO.

FEDERAL AID
PROJECT NO.

FISCAL
YEAR

SHEET
NO.

TOTAL

STATE SHEETS

GRAVEL BORROW SUBBASE COURSE STONE DUST SETTING BED

REMOVE AND RESET/NEW GRANITE CURB, PROVIDENCE STANDARD REMOVE, STOCKPILE, AND RESET FLAGSTONE SIDEWALK

TEMPORARY PATCHING MATERIAL LOAM AND SEED

FULL DEPTH SAWCUT OF BITUMINOUS PAVEMENT AND RIGID BASE 6" EPOXY RESIN PAVEMENT MARKINGS — WHITE

CLASS A PORTLAND CEMENT CONCRETE 6” BROKEN EPOXY RESIN PAVEMENT MARKINGS WITH

10’ LINE SEGMENTS AND 30’ SPACES — WHITE
REMOVE AND DISPOSE FLEXIBLE PAVEMENT FROM RIGID CONCRETE BASE COURSE FURNISH AND INSTALL DECORATIVE BOLLARD
PLACE 3"t MODIFIED CLASS 9.5 HMA SURFACE COURSE (2 LIFTS)

VARIABLE DEPTH CLASS 12.5 HMA LEVELING COURSE

OEOOOEO
HEEOGO®E®

ADDENDUM NO. 2

®EERE

VARIABLE DEPTH CLASS 12.5 HMA LEVELING COURSE
8"+ PORTLAND CEMENT CONCRETE BASE COURSE
12"+ GRAVEL BORROW SUBBASE COURSE
TWO 1%” HIGH DENSITY POLYETHYLENE CONDUITS — ARMORED
(SEE DETAILS SHEET NO. 10)
INTEGRALLY COLORED/EXPOSED AGGREGATE FINISH PORTLAND
CEMENT CONCRETE PLAZA AT MEMORIAL PARK
6” EPOXY RESIN PAVEMENT MARKING — YELLOW

MIDBLOCK CURB EXTENSION — BRICK

SAWCUT EXISTING SIDEWALK

R.I. |STP—AWDA(027)[2015| 24 | 102
¢
R—1
SIDEWALK VARIES 8'+ PARKING LANE 11’ TRAVEL LANE 11" TRAVEL LANE - 10’ TRAVEL LANE SIDEWALK VARIES :
B ah T :/\/ v V\/W< il
7+ N
STA. 54422
MEET EXISTING
N A LA NALA LA AN GRADE*
MEET EXISTING
GRADE* _@ @\ VARIES VARIES S=0.02 FT/FT (MAX.)*
I<—>| —
S=0.02 FT/FT (MAX.)* VARIES /_@ /@ / VARIES** | 2.0% 0 ‘l'
! X : TREE PIT 8"
4 /[ - —
8" 2 R A f ~ o * WITH TREE A
’ e — A 2 ‘f
f * o @_/ / o 1
; \ OH—\@
NG .
A —l |2 oo
i 1) E el
Z [~ o
= ©
©
FROM STA. 51495 TO 54+22
¢
- SIDEWALK VARIES _ 5+ SHOULDER  _ _ 12’ TRAVEL LANE . 11’ TRAVEL LANE . 1’ TRAVEL LANE 1’+ SHOULDER SIDEWALK VARIES |
B VARIES 2'+ TO 7'+
MEET | EXISTING
GRADE*
MEET EXISTING
GRADE* VARIES S=0.02 FT/FT (MAX.*
———
S=0.02 FT/FT (MAX.)* VARIES /@ VARIES** 3.0% —T < 4#
_+ o N\ 8"
8” 7 —_— @l (8T
| . | So ( @/}// : \Q>\@ e f
& O NN | T
4 \\@ @ A
! \ 7% '1 - |=Z 22
. 1; 6 E '.__.'a.
Z [ | S
= ©
©
|FR'O|;)|S/:A‘|§4 2Sz~ETc(>:;|-4| C7)9N *UNLESS OTHERWISE NOTED ON THE GRADE PLANS
S + +*SEE PAVING PLANS
LEGEND
REVISIONS
PORTLAND CEMENT SIDEWALK MONOLITHIC, R.l. STD. 43.1.0 REMOVE, STOCKPILE, AND RESET BRICK SIDEWALKS FULL DEPTH PAVEMENT WIDENING NO. | DATE | BY RHODE ISLAND
AND DRIVEWAYS 3"+ MODIFIED CLASS 9.5 HMA SURFACE COURSE (2 LIFTS) DEPARTMENT OF TRANSPORTATION

PROVIDENCE

SOUTH MAIN ST/NORTH MAIN ST

ADA ACCESSIBILITY IMPROVEMENTS
FROM JAMES STREET TO SMITH STREET

RHODE ISLAND

BRYANT
ASSOCIATES

Engineers Surveyors Construction Managers
640 George Washington Hwy, Bldg. C, Suite 100
Lincoln, Rhode Island 02865

TYPICAL SECTIONS

NO. 17

CHECKED BY

DATE scale 17 = 2
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CEDCEPCEDGED

MH 2—1 STA 20+79.4, 185 LT

FEDERAL AID
PROJECT NO.

FISCAL | SHEET
YEAR NO.

TOTAL
SHEETS

FED. ROAD

DIV. NO. | STATE

R.l. |STP—AWDA(027)|2015| 47 | 102

ADDENDUM NO. 2

RIM = 19.31
INV IN (12”SE) = 17.45
INV OUT = EXISTING
E 6'—12" DI E
CceD @ CH 2—1 STA 20+70.5, 16.9° LT
CAFGD g INV_ OUT (12°NW) = 17.51 E
s T >
d @ I 1710777974
: /| RS o | =
oI 7 Y e AN B R S T
tﬁL“ = R U o e il o@\\\mg 5/ ., o et e oy -
i f@* o S Ca—"" 4 NEPAENN OJ Fii .
oD v Te) — o~ 0
- RMADCSMAD ™31 CAT D —CRME(SMHD - AVA D &
s3}oo 17+00 | T DFC X AS 00 & DFC X AS N DCB
L RMHSMH RMMH ' U\L®_, ’ J ) 19400 2 4ZSOE'FH>=Q> 2 CWAG?_‘\\ @
8 oS GO (oo o BT MAN STREET  CRunmCom |
= D / D5 PR COFC X AS D @
AN A 2D [P T
= 2 ) e | /
/ /- @, 7777777
. o> LTk =
< G » (EGBD A6 5
! Dy 2 GG DE- 1D 71D
CAG D

DIV/2=101STA 20+59.1, 22.1° RT

RIM = -20.29
INV. QUT (12°NW) = 16.74

29'—12" CLASS IV_RCP

S=0.06

GQEYCP ED G
e >

CB 2—1 STA 20+90.1, 14.9' RT
RIM = 19.61
INV IN (12”SE) = 15.00
INV OUT = EXISTING
SCALE IN FEET
0 20 40 60

MATCH LINE DRAINAGE & UTILITY PLAN NG
-3

REVISIONS

NO.

DATE

BY

RHODE ISLAND
DEPARTMENT OF TRANSPORTATION

N2 ﬂ CDR wrcuire

SOUTH MAIN ST/NORTH MAIN ST

ADA ACCESSIBILITY IMPROVEMENTS
FROM JAMES STREET TO SMITH STREET

BRYANT
ASSOCIATES

Engineers Surveyors Construction Managers
640 George Washington Hwy, Bldg. C, Suite 100

Lincoln, Rhode Island 02865

PROVIDENCE RHODE ISLAND
DRAINAGE & UTILITY PLAN
NO. 2
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AVA

AVA

RMH
DFC
SMH

ADDENDUM NO. 2

AVA

/77777774

V777777774

V7777717171717777777717177777777777774

2
[:

127
o
BT e gt gt e

FED. ROAD| oraTE FEDERAL AID FISCAL | SHEET | TOTAL
DIV. NO. PROJECT NO. YEAR NO. SHEETS

R.l. |STP—AWDA(027)|2015| 48 | 102

e L=

SOUTH MAIN STREET

SCALE IN FEET
0 20 40 60

"MATCH LINE DRAINAGE & UTILITY PL:A\N NO. 4

o
HOPKINS STREET

REVISIONS

NO.

DATE

BY

RHODE ISLAND
DEPARTMENT OF TRANSPORTATION

N2 ﬂ CDR wrcuire

SOUTH MAIN ST/NORTH MAIN ST

ADA ACCESSIBILITY IMPROVEMENTS
FROM JAMES STREET TO SMITH STREET

BRYANT
8\ ASSOCIATES

Engineers Surveyors Construction Managers
640 George Washington Hwy, Bldg. C, Suite 100
Lincoln, Rhode Island 02865

PROVIDENCE RHODE ISLAND
DRAINAGE & UTILITY PLAN
NO. 3
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FED. ROAD| oraTE FEDERAL AID FISCAL | SHEET | TOTAL

ELECTRIC VAULT
TO BE REPAIRED

BY OTHERS

AHH

AHH

CCB
AFC

CFP
AHH

;e
()
@

AHH

MATCH LINE DRAINAGE & UTILITY PLAN NO. 3

ADDENDUM NO. 2

STUB,.TO
TRAEFIC
SIGNAL
CABINET

CCB
AFG
ISC

T

s

ot

IIIIIII/////II/I//IIIII/IIII///II///

133¥1S 39371109

DIV. NO. PROJECT NO. YEAR NO. SHEETS

R.l. |STP—AWDA(027)|2015| 49 | 102

PLAN NO. 5

AINAGE & UTILITY

SCALE IN FEET

™ s " ey M—

0

20 40 60

ELECTRIC VAULTS
TO BE REPAIRED
BY OTHERS

B
0
.

REVISIONS

NO.

DATE

BY

RHODE ISLAND
DEPARTMENT OF TRANSPORTATION

N2 ﬂ CDR wrcuire

SOUTH MAIN ST/NORTH MAIN ST

ADA ACCESSIBILITY IMPROVEMENTS
FROM JAMES STREET TO SMITH STREET

BRYANT
8\ ASSOCIATES

Engineers Surveyors Construction Managers
640 George Washington Hwy, Bldg. C, Suite 100
Lincoln, Rhode Island 02865

PROVIDENCE RHODE ISLAND
DRAINAGE & UTILITY PLAN
NO. 4

0078G_V1_049_DRAINUTLOO4
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FED. ROAD| oraTE FEDERAL AID FISCAL | SHEET | TOTAL
DIV. NO. PROJECT NO. YEAR NO. SHEETS

R.l. |STP—AWDA(027)|2015| 50 | 102

WASHINGTON PLACE

STUB '[9_

TRAFFIC
iy S'GNAL
CABINET

s >

® m /77774 AHH AW
\1717777777777777777777777777771
CPF6 D |\ CweBD \ CCB WGB
) 2 N

RCV

e n = ﬁ‘ o < —

AE

STEEPLE STREET

N

7777777777777774

=< g ¥ /—.
CCrP O~
NORTH MAIN "STREET CRMH CSUH
/ﬁ=10’ WIN, 38{%01—3 = N LN LN AT N TN N N S59+00 /\ v/‘\
f

P v —— e
N 2N v WeBD |

AW AW AT AG

C AW D s Cam >
E WoB il WGB KC P u

AN ! WeB 7777777
Cces)
RN < ’ @ ([ e s <>
CWGB> CISCO

/
CTesD / /' 7 1. | s
| CAs D : ROV STUB TO TRAFFIC
CCLSMD r SIGNAL CABINET
(o)
CoFeD

CB 5—1 STA 39+44.4, 41.8 RT
RIM = 17.61

2'_12” DI
, CAHHED INV IN (12"SE) = 15.78
INV OUT = EXISTING

S=0.01
a 16.712" CLASS IV_RCP
S=0.06

15

MATCH LINE DRAINAGE & UTILITY PLAN NO. 4

m P—13XPF6 XP-18XISC D
E Gl 5—2 STA 39+430.8, 54.3° RT
n RIM = 19.09
. INV IN (12”SE) = 17.26
< INV OUT (12"NW) = 16.74
O
z P—13XPF6 XP-18XISC D
Gl 5—1 STA 39+430.4, 59.3° RT
RIM = 19.71" REVISIONS
INV OUT (12"NW) = 17.28 o T o T RHODE ISLAND
;:—-:SCEEET— DEPARTMENT OF TRANSPORTATION
° « * ” SOUTH MAIN ST/NORTH MAIN ST
ADA ACCESSIBILITY IMPROVEMENTS
FROM JAMES STREET TO SMITH STREET
17 < CDH‘MHGUIHE PROVIDENCE RHODE ISLAND
= DRAINAGE & UTILITY PLAN
BRYANT NO. 5
ASSOCIATES
ADDENDUM NO. 2 e Bt ong om0 1 10 CHECKED BY oW sowe =20
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FED. ROAD| oraTE FEDERAL AID FISCAL | SHEET | TOTAL
DIV. NO. PROJECT NO. YEAR NO. SHEETS

R.l. |STP—AWDA(027)|2015| 51 | 102

(3.6.06.1.DE@-1DS

DI 6—2 STA 45+35.2, 22.3’ LT
RIM = 17.92
INV OUT (12°NE) = 14.72

28'—12" CLASS IV RCP
S=0.01

CCB

AFG
RV —
CB 6—1 STA 45+65.9, 21.7° LT
PFG RIM = 18.08
INV IN (12"SW) = 1444
INV IN (12"SE) = EXISTING

=
O
@
X
<
o

O
T

RTH MAIN STREE ) >

8'—12" CLASS IV RCP
$S=0.01

MATCH LINE DRAINAGE

/ D' 6—3 'STA 47+94.8, 22.0" RT

RIM ='20.45

MATCH LINE DRAINAGE & UTILITY PLAN NO. 7

CceD & R INV'0UT (12”SW) = 17.25
RIM = 17(.63 ) % ,CL'EJ C1scD (RCBGD 1s7=c_>2)% S
INV OUT (12"SW) = 14.43 %
GG 1 CPPe) CDFe 3 (ROBWDC 008 X DFE X PR
CIsc D 5 CAFe > (5.4.0 % MH 6=2/STA 47+74.9, 21.6° RT
S Cisc D & RIM ™ ="20.55
MH 6—1 STA 43+36.4, 21.6° RT (PF6D O CPFGD N INV IN (12"NE) = 17.08
RIM = 17.93 (PFC) X a INV OUT = EXISTING
INV IN (12°NE) = 14.35 CAreD 2 CPFCD S
INV OUT = EXISTING , & CAFG D
5 =17
5'@-17
T — RHODE ISLAND
SCALE IN_FEET DEPARTMENT OF TRANSPORTATION
e — e —
° % * o SOUTH MAIN ST/NORTH MAIN ST
ADA ACCESSIBILITY IMPROVEMENTS
FROM JAMES STREET TO SMITH STREET
17 CDH‘MHGL"HE PROVIDENCE RHODE ISLAND
’ DRAINAGE & UTILITY PLAN
BRYANT NO. 6
EA'SSSOCI'CATEfSM
ADDENDUM NO. 2 <L'>i:11Soﬁ?%rﬁjd\é\/ﬁglinndgfgzr%g\gy, Bldg. C, Suite 100 CHECKED BY DATE SCALE 1” = 20°
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FED. ROAD| oraTE FEDERAL AID FISCAL | SHEET | TOTAL
DIV. NO. PROJECT NO. YEAR NO. SHEETS

R.l. |STP—AWDA(027)|2015| 52 | 102

///////////////////////////////////////////// /

2 1

S
7 -2+ NORTH MAIN STREET CAWD m
o , >
E — +25 ' s L
= K —

G G
> 4 S
— Y, | 3

777777777,

)

MATCH LINE DRAINAGE & UTILITY PLAN NO. 6

DI 7—1 STA 49+68.1, 22.2° RT
RIM = 21.76
INV OUT (12”SW) = 18.56

19'—12" CLASS IV_RCP
S=0.01

CED CEPCEP G

MH 7—1 STA 49+46.0, 18.1° RT
RIM = 21.48

INV IN (12"NE) = 18.37

INV OUT = EXISTING

CORE INTO EXISTING FIBER
OPTICS MANHOLE. COST
SHALL BE INCIDENTAL TO
INSTALLATION OF CONDUIT.

BOWEN STREET

m
&
7
g l__\
3 %r N __END PROJECT -
S @ \ R.I CONTRACT NO. 2013—CH—050
< STATION 55443+
% T — RHODE ISLAND
L SCALE IN FEET DEPARTMENT OF TRANSPORTATION
T —
O
< ° 20 * *0 SOUTH MAIN ST/NORTH MAIN ST
ADA ACCESSIBILITY IMPROVEMENTS
FROM JAMES STREET TO SMITH STREET
7 CDH‘MHGL"HE PROVIDENCE RHODE ISLAND
: DRAINAGE & UTILITY PLAN
BRYANT
d\|Associates No.7
ADDENDUM NO. 2 <L'>i:11Soﬁ?%rﬁjd\é\/ﬁglinndgfgzr%g\gy, Bldg. C, Suite 100 CHECKED BY DATE SCALE 1” = 20°
0078G_V1_052_DRAINUTLOO7
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FED. ROAD| oraTE FEDERAL AID FISCAL | SHEET | TOTAL

NO. TEM CODE SYMBOL ITEM DESCRIPTION DIV. NO. PROJECT NO. YEAR | No. |SHEETS
1a  T05.0400 Break into Existing Handhole R.I. |STP—AWDA(027)2015| 84 | 102
2 T12.9150 Meter Socket with Manual By—pass P1-P8
3a T06.5130 3 Inch Schedule 40 PVC Plastic Conduit — Underground R_']
3b T12.9901 é Actuated Controller, TS—2, Type 1 With 8 Phase Assembly, Ground

Mounted Including Cabinet Standard 19.1.0 On Existing Modified Foundation
3c T12.9902 Modify Existing Central Computer System
3d T06.5430 3 Inch Schedule 80 PVC Plastic Conduit — Under Existing Pavement L_.l
Sa T11.9901 (] 8 Foot, 16 Flute Steel Traffic Signal Post, Base and Foundation w EE
Sb T11.9902 o Relocate Traffic Signal Post and Base on New Foundation P_ﬁ
5s T14.9907 —) Remove and Relocate Traffic Signal Head n (ALL L.E.D.
6a  T06.2020 2 In. Rigid Steel Conduit — Overhead INTERCONNECT CABLE EXTENDS L ? MODULES)
7a  T04.5303 14 AWG 3 Conductor Cable TO THE CONTROLLER CABINET AT - I
7 T04.5307 4 AWG 7 Conductor Gabl THE INTERSECTION OF CANAL o
c : 14 onductor Lable STREET AND STEEPLE STREET L —
79 T04.9901 Optical Detector Cable — @ 2
7h  T04.9902 #19 AWG 6 Pair Traffic Communications Cable " 3a)7a)7c NORTHWEST CORNER
8b T14.9902 EE. 2—Way Pedestal Mounted L.E.D. Pedestrian Signal Head @@ gL 1a PEDESTRIAN POLE
With Countdown Timer, 12—Inch N
8e T14.9905 EE. 2—Way Bracket Mounted L.E.D. Pedestrian Signal Head @ §
With Countdown Timer, 12—Inch § NOTES:
9a  T13.1000 | | Traffic Detectors Loop — RI Standard 19.6.0 1. ALL TRAFFIC SIGNAL HEADS ARE EXISTING.
9b T13.1004 Traffic Detector Relay — Loop 4 Channel 2. PEDESTRIAN SIGNAL FACES SHALL BE L.E.D.
9c  T13.9901 —¢  Optical Detector — Single Channel, One—Way _ FILLED—IN HAND/MAN SYMBOLS.
9d T13.9902 Optical Detector Phase Selector and Chassis
9e T13.9903 - Optical Detector Confirmation Beacon
of T13.8210 ) Accessible Pedestrian Detector — Pushbutton with Sign
11 201.9913 Remove, Salvage, and Deliver Traffic Signal Systems
38+00 ——
PEDESTRIAN DETECTOR
TRAFHC SIGNAL CONSTRUCTION NOTES: SIGN DETAL (R10-3e) OPTICAL DETECTOR CONFIRMATION
1. THE ITEM "REMOVE AND SALVAGE TRAFFIC SIGNAL SYSTEMS” SHALL INCLUDE THE BEACON SPACNG:
FOLLOWING MAJOR ITEMS AND SHALL BE ACCOMPLISHED IN ACCORDANCE WITH SPECIAL - N BEACON | DISTANCE FROM
PROVISION FOR ITEM CODE 201.9913: START CROSSING LOCATION CENTER OF
(1) LOCAL CONTROLLER, CONTROLLER CABINET AND ASSOCIATED EQUIPMENT, PEDESTRIAN oo MAST ARM POLE
SIGNAL HEADS, PEDESTRIAN DETECTOR — PUSHBUTTON WITH SIGN, FOUNDATIONS, S o s NE CORNER| ON SHAFT
MISCELLANEOUS CABLE, WIRING, CONDUIT, ETC. Finish Grossing
Al o SW CORNER| ON SHAFT
2. SIGNAL HEADS TO BE RELOCATED IN ACCORDANCE WITH DISTANCES INCLUDED ON THE THE REWANNG | 4 &
SIGNAL HEAD SPACING CHART SHOWN ON THIS PLAN. EXISTING AND PROPOSED o~~~ N (N2 Lot Y E[EANT Y7070 T @t Ny Ny o Y2rYeaY7aY7aY7hYorYaaY 1Y [|I®= To Finish Crossing
DISTANCES FROM THE CENTER OF MAST ARM POLE LISTED IN THE CHART ARE ,
APPROXIMATE AND ARE PROVIDED FOR GENERAL REFERENCE ONLY. [ DovToRoss
SUSH BUTTON AL DETECTOR SPA
3. EXTERIOR OF PROPOSED TRAFFIC SIGNAL EQUIPMENT SHALL BE PAINTED GLOSS BLACK IN
ACCORDANCE WITH THE SPECIAL PROVISION FOR ITEM CODE T14.9906. \__Tocross ) RECEIVER D'SCTI_:/?QNT%ER 'B'}OM
NUMBER
4. SEE STANDARD NOTES — 2 AND JOB SPECIFIC PLAN SYMBOLS, LEGEND, & NOTES NO. 3 9” MAST ARM, POLE
FOR ADDITIONAL REQUIREMENTS. D1 30.0
THE ARROW SHALL BE ALIGNED D2 28.0°
5. THE EXISTING CONDUIT NETWORK SHOWN ON THIS PLAN IS BASED ON ASSUMED LOCATIONS PARALLEL TO AND POINT TOWARDS
AND SIZES. THE CONTRACTOR SHALL FIELD VERIFY THE EXISTING CONDUIT LOCATIONS AND THE ASSOCIATED CROSSWALK
SIZES_FOR ACCURACY AND_ADEQUACY PRIOR TO PERFORMING THE WORK.
* P 0 (1)
6. THE EXISTING CABLE IN THE EXISTING CONDUIT FROM THE SOUTHEAST CORNER TO THE —M—n P
NORTHEAST CORNER SHALL BE REPLACED IN THE NEW 3 INCH SCHEDULE 40 PVC PLASTIC Jj o SIGNAL. HEAD SPACING:
CONDUIT SHOWN ON THE PLANS. ] APPROXIMATE
4.03'} @ o NORTHEAST CORNER SIGNAL DISTANCE FROM CENTER OF RELOCATED
r HEAD MAST ARM POLE DISTANCE
7y PEDESTRIAN POLE
/ﬁ\ — e LS EXISTING PROPOSED
/ 774 >/ 2. A 33.0' 32.5 0.5
g LOOP DETECTOR DATA B 21.0 - -
= DETECTOR |NO. SECTION/|  RELAY SLoT DELAY CALL REMARKS < 23.0 —_ —
SOUTHEAST CORNER / NO. SIZE NUMBER (SEC) PHASE D 35.0 34.0 1.0
e —— E 33.0° 32.5' 0.5’
PEDESTRIAN POLE / (1) | 1-exao 1 2 3 o1 | PROPOSED
o e R @ 1-6'x40 1 2 3 # PROPOSED
SCALE IN FEET
@ 1-6'x10" 1 2 - SYSEEE’H)DET‘ PROPOSED
SEQUENCE AND TIMING DIAGRAM
s SYSTEM DET.
APPROACH DIRECTION | HOUSING #1 2 $3—98 FLASHING 1-6'x10 1 2 - (SD2) PROPOSED
MINIMUM INTERVAL 10 6 OPERATION COORDINATION DATA:
VEHICLE EXTENSION 2.6 2.6 (ALL ENTRIES IN SECONDS) @ 1-6'x30’ 2 4 3 92 PROPOSED
MAXIMUM 1 30 20 PLAN 1 | PLAN 2 | PLAN 3
MAXIMUM 2 30 20 CYCLE LENGTH 70 65 70 @ 1-6'x30’ 2 4 3 92 PROPOSED
YELLOW CLEARANCE 3 3 OFFSET 8 31 43
RED CLEARANCE 1 1 @ 1-6'x30’ 2 4 5 92 PROPOSED
PED. WALK/CHANGE 7/15 7/13 SPLIT ¢1 4 43 37
. SYSTEM DET.
SPLIT #2 29 22 33 @ 1-6'x6 3 6 - (SD3) PROPOSED
. SYSTEM DET.
NORTH MAIN ST. NB AB | G| Y| R|R|R|R FY 1-6'x6 3 6 - (SD4) PROPOSED
. SYSTEM DET.
THOMAS ST. WB CDE|R|R|R|G|Y]|R FR @ 1-6'x6 3 6 - (SD5) PROPOSED TRAFFIC SIGNAL NO. 850
COORDINATED PHASE | 1 91 91 REVISIONS
PEDESTRIAN X—ING N-S | P1-P4 [Wegy DW | DW | DW | DW | DW DARK o T o T 5 RHODE ISLAND
PEDESTRIAN X—ING E—W Ps—P8 | Dw | pw | Dw [W W DW | DW PLAN 1 — MONDAY-FRIDAY 6:30AM—9: 30AM
SATURDAY—SUNDAY  10: 00AM—6: 00PM DEPARTMENT OF TRANSPORTATION
DETECTOR NON—LOCK NON—LOCK
PLAN 2 — MONDAY—FRIDAY 3:00PM—7: 00PM
RECALL SOFT OFF PLAN 3 — MONDAY-FRIDAY 9: 30AM—23: 00PM SOUTH MA'N ST/NORTH MA'N ST
SEQUENCE AND TIMING NOTES: 1 92 ?3—08 FREE — ALL OTHER TIME PERIODS ADA ACCESSIB'LITY IMPROVEMENTS
1. FLASHING OPERATION PER M.U.T.C.D| X————- x X X FROM JAMES STREET TO SMITH STREET
SECTION 4D.28—4D.31. A — | NOTES: 1. #1 "CALL NON ACTUATED” DURING COORDINATION. PROVIDENCE RHODE ISLAND
2. MAXIMUM 1 = NORMAL OPERATION NOT .
3. MAXIMUM 2 = NOT USED _:_____x - : : USED § gEKfIE.IEORBCI::g Igﬁ::hﬁL%;ﬁlllGG?gggE OFF SHALL BE IN EFFECT Transportation 10 Dorrance Street, Suite 400
4. PED W/FDW UPON PUSHBUTTON .I .I-[ | T T T/" 4’ SPLIT TIMES EQUAL GREEN PLUS CLEARANCES ’ Land Development Providence, Rhode Island 02903
ACTUATION ONLY. x x - : Environmental Services 401.272.8100 « FAX 401.273.9694
5. INHIBIT MAX. TERMINATION SHALL BE IN EFFECT DURING BRYANT TRAFFIC SIGNAI— PLAN NO 3
COORDINATION.
6. INTERSECTION IS INCLUDED IN EXISTING RIDOT MEMORIAL BLVD. & ASSOCIATES STEEPLE/THOMAS STREET INTERSECTION
ADDENDUM NO. 2 TRAFFIC SIGNAL SYSTEM. D Coreaagion Ly Blde. & % 100
o 40 George Washington Hwy, Bldg. C, Suite 1 n o _ )
Lincoln, Rhode Island 02865 CHECKED BY DATE SCALE i
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BLAN™
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1’=0" 8”BRICK OR
6” CONCRETE

\o

RECONSTRUCT CATCH BASIN TO (RCBGD
CATCH BASIN WITH GUTTER INLET

(NOT TO SCALE)

FURNISH AND INSTALL PROVIDENCE
STANDARD SIDEWALK FRAME AND
COVER

REMOVE AND STOCKPILE EXISTING
INLET STONE. RECONSTRUCT
MANHOLE CORBEL AND/OR WALLS
TO ACCOMMODATE NEW PIPES AND
ACHIEVE PROPOSED GRADE.

RECONSTRUCT CATCH
BASIN TO MANHOLE @

(NOT TO SCALE)

ADDENDUM NO. 2

LEGEND

i S
/ ”
] &
4 ®
-0’
|
‘ = 7 @
! ) o
BLAN™ ®
2\ "‘” 8
— /) %)
® 74 [°

8”BRICK OR
6" CONCRETE

\o

@G

RECONSTRUCT BRADLEY HEAD
CATCH BASIN TO CATCH
BASIN WITH GUTTER INLET

(NOT TO SCALE)

FURNISH AND INSTALL PROVIDENCE
STANDARD FRAME AND GRATE

REMOVE AND DISPOSE EXISTING

RECONSTRUCT MANHOLE CORBEL
AND/OR WALLS TO ACCOMMODATE
NEW FRAME AND GRATE AND
ACHIEVE PROPOSED GRADE.

|
RECONSTRUCT MANHOLE
1O CATCH BASIN

(NOT TO SCALE)

CORBEL AND WALLS, AS NECESSARY.

REMOVE AND DISPOSE FRAME AND COVER
REMOVE AND DISPOSE INLET OR APRON STONE
FULL DEPTH SAWCUT OF BITUMINOUS PAVEMENT AND/OR RIGID CONCRETE BASE

REMOVE AND DISPOSE EXISTING PAVEMENT STRUCTURE AND REPLACE
WITH TEMPORARY PATCHING MATERIAL. THE TEMPORARY PATCHING
MATERIAL WILL BE REMOVED WHEN THE FLEXIBLE PAVEMENT IS REMOVED
FROM THE RIGID CONCRETE BASE COURSE.

NEW PAVEMENT STRUCTURE

REMOVE/RECONSTRUCT CATCH BASIN CORBEL/VERTICAL WALL
PROPOSED SIDEWALK (SEE GENERAL PLANS)

LIGHT-DUTY SQUARE FRAME AND ROUND COVER, R.l. STANDARD 6.1.0

T 20" RESET/NEW GRANITE INLET STONE (FOR SQUARE CATCH BASIN), R.l.
L s ] STANDARD 7.3.5, MODIFIED 7” (SEE GENERAL PLANS)

CONCRETE COLLARS, R.l. STANDARD 5.4.0

CONTROLLED LOW STRENGTH MATERIAL (EXCAVATABLE, CLASS 1)
TEMPORARY PATCHING MATERIAL

PROVIDENCE STANDARD FRAME AND GRATE

REMOVE AND RESET BRADLEY HEAD GRANITE IN SIDEWALK
REMOVE AND SALVAGE GRANITE IN ROADWAY (WHERE EXISTING)

GAP OR INTERRUPTION
IN THE RIGID CONCRETE
BASE COURSE FROM
PREVIOUS EXCAVATION

REMOVE EXISTING MATERIAL,
PLACE CLASS XX PORTLAND
CEMENT CONCRETE

71 RN

NOTE:
1. UTILITY PATCHES SHALL BE REPAIRED AT
THE DIRECTION OF THE ENGINEER AFTER

THE PAVEMENT HAS BEEN REMOVED.

UTILITY PATCH REPAIR

(NOT TO SCALE)

1" REBAR FOR BAG
REMOVAL FROM INLET

SILTSACK

NOTE:
REGULAR FLOW=40 GAL./MIN/SF
HIGH FLOW=200 GAL./MIN/SF

< T

EXPANSION RESTRAINT _.
1/4” NYLON ROPE s |

2"x2"x3/4” RUBBER BLOCK e |

IIIIIII‘I)IA |

INLET SEDIMENT CONTROL

(NOT TO SCALE)

FED. ROAD
DIV. NO.

STATE

FEDERAL AID
PROJECT NO.

FISCAL
YEAR

SHEET | TOTAL
NO. SHEETS

R.I.

STP—AWDA(027)

2015

98 | 102

REVISIONS

NO.

DATE

BY

RHODE ISLAND
DEPARTMENT OF TRANSPORTATION

SOUTH MAIN ST/NORTH MAIN ST

ADA ACCESSIBILITY IMPROVEMENTS
FROM JAMES STREET TO SMITH STREET

PROVIDENCE

RHODE ISLAND

BRYANT
8\ ASSOCIATES

DETAILS SHEET NO. 13

Engineers Surveyors Construction Managers
640 George Washington Hwy, Bldg. C, Suite 100

Lincoln, Rhode Island 02865

CHECKED BY

DATE

SCALE
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DETECTABLE WARNING
SYSTEM

' 4 - \4'

EXISTING
SLOPE
TO REMAIN

P

OTES:

'\J—\

PLACED AS SHOWN. THE COLOR OF THE MAT SHALL BE BLACK.

CURB RAMP TO
BE GROUND INTO
THE EXISTING
GRANITE SLAB

EXISTING
GRANITE SLAB

4'+

THE RAMP SHALL BE CREATED SO THAT THE TOP OF THE RAMP MATCHES THE LANDING AREA AND
THE BOTTOM OF THE RAMP IS FLUSH WITH THE PROPOSED ELEVATION OF THE ADJACENT ROADWAY.
A DETECTABLE WARNING SYSTEM CONSISTING OF A POLYURETHANE MAT WITH TRUNCATED DOMES

THAT IS COMPLIANT WITH AMERICANS WITH DISABILITIES ACT (ADA) REQUIREMENTS SHALL BE

GRANITE SLAB CURB RAMP @

(NOT TO SCALE)

ADDENDUM NO. 2

FED. ROAD| graTE FEDERAL AID FISCAL | SHEET | TOTAL
DIV. NO. PROJECT NO. YEAR NO. SHEETS

R.I. |STP—AWDA(027)|2015| 99 | 102

REVISIONS

NO.

DATE

BY

RHODE ISLAND
DEPARTMENT OF TRANSPORTATION

SOUTH MAIN ST/NORTH MAIN ST

ADA ACCESSIBILITY IMPROVEMENTS
FROM JAMES STREET TO SMITH STREET

PROVIDENCE RHODE ISLAND

BRYANT
ASSOCIATES

Engineers Surveyors Construction Managers
640 George Washington Hwy, Bldg. C, Suite 100
Lincoln, Rhode Island 02865

DETAILS SHEET NO. 14

CHECKED BY DATE SCALE
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Revised: 2/19/2002

e A

Total or gross sum of bid for Rhode Island Contract Number: 2013-CH-050
Federal-Aid Project Number(s): STP-AWDA(027)
WRITTEN IN WORDS:

The undersigned bidder declares that this Proposal is made without connection with any other person or persons
making proposals for the same work, and is in all respects fair and without collusion or fraud. The undersigned
bidder submits herewith, a proposal guarantee in the form of a bid bond in favor of the State of Rhode Island in the
amount of 5% of the total or gross sum of the bid and agrees and consents that the proposal guarantee shall be
forfeited to the State as liquidated damages if the required contract agreement and contract bond are not executed
within ten(10) days of the notice of award. All surety companies must be listed with The Department of the
Treasury, Fiscal Services, Circular 570, (Latest Revision published by The Federal Register). The State reserves
the right to retain the surety of all bidders until the successful bidder enters into the Contract or until such time as
the award or cancellation of the Contract is announced at which point Sureties will be returned to all bidders by the
State of Rhode Island, Office of Purchases. The undersigned bidder further agrees, if awarded the contract on this
proposal, to begin work within ten (10) calendar days after the date of execution of the contract unless otherwise
specified under special provisions or permitted by the Engineer, and further agrees to complete the work on or
before the dates outlined in the Contract Documents.

COMPLETION DATE(S)
DESCRIPTION . DATE
Advertise Date 4 February 27, 2015
Pre-Bid Date March 12, 2015
Bid-Opening Date April 1, 2015
Substantial Completion Date June 23,2017

THE BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING:

ADDENDA DATE POSTED DOCUMENT(S) PAGE
NO.1 March 19, 2015 1. Status Certification for: Debarment, Eligibility, 1
NO2 March 23, 2015 Indictments, Convictions or Civil Judgements
2. Anti-Collusion Certificate 2
4. DBE Affirmative Action Certification 3-9

3. Disclosure of Lobbying Activities

Addendum - 2 P-35 Revision - 2
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