

July 17, 2015

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION
DEPARTMENT OF ADMINISTRATION

DIVISION OF PURCHASES BID NO. 7549729

RHODE ISLAND DEPARTMENT OF TRANSPORTATION

RHODE ISLAND CONTRACT NO.2015-CH-061

FEDERAL-AID PROJECT NO. FAP Nos: STPG-RESF(306), STP-RESF(305)

2015 Statewide Resurfacing Program, Contract-1

Various Roadways within the municipalities of Cranston, East Greenwich, East Providence, Glocester, Johnston, Lincoln, Richmond, Scituate, Smithfield and South Kingstown.

CITY/TOWN OF Cranston, East Greenwich, East Providence, Glocester, Johnston, Lincoln, Pawtucket, Richmond, Scituate, South Kingstown

COUNTY OF PROVIDENCE, KENT, WASHINGTON

NOTICE TO PROSPECTIVE BIDDERS

ADDENDUM NO. 1 Prospective bidders and all concerned are hereby notified of the following changes in the Plans, Specifications, Proposal and Distribution of Quantities for this contract. These changes shall be incorporated in the Plans, Specifications, Proposal and Distribution of Quantities, and shall become an integral part of the Contract Documents.

A. Specifications - Contract Specific

1. Page CS-i

Remove page CS-i in its entirety and replace with page CS-i (R-1) attached to this Addendum No. 1. Paragraph 21 - Resetting Highway Bounds was added.

2. Page CS-5

Remove page CS-5 in its entirety and replace with page CS-5 (R-1) attached to this Addendum No. 1. National Grid Gas Improvements (Pawtucket Avenue in East Providence) has been added to Paragraph 10 - Coordination with other Contracts.

3. Page CS-9

Remove page CS-9 in its entirety and replace with page CS-9 (R-1) attached to this Addendum No. 1. Paragraph 21 - Resetting Highway Bounds was added.

B. Specifications - Job Specific

1. Page JS-1

Remove page JS-1 in its entirety and replace with page JS-1 (R-1) attached to this Addendum No. 1. Phase 1 Completion Date, Substantial Completion Date and Liquidated Damages have been revised.

2. Page JS-9

Remove page JS-9 in its entirety and replace with page JS-9 (R-1) attached to this Addendum No. 1. Liquid Asphalt Cement and Diesel Fuel prices have been updated.

C. Distribution of Quantities

1. Page 10 of 24

Remove page 10 of 24 in its entirety and replace with page 10 of 24 (R-1) attached to this Addendum No. 1. The quantities for Flagpersons and Flagpersons - Overtime were revised.

D. Contract Dates

1. Phase 1 Completion Date

Phase 1 Completion Date Updated To "06/09/2016".

2. Substantial Completion Date

Substantial Completion Date Updated To "09/16/2016".

E. Other Item Changes

1. 914.5010 - FLAGPERSONS

Quantity Updated To "2400.00".

2. 914.5020 - FLAGPERSONS - OVERTIME

Quantity Updated To "600.00".



RI Department of Transportation
Chief Engineer

INDEX
GENERAL PROVISIONS – CONTRACT SPECIFIC

<u>Paragraph</u>	<u>Title</u>	<u>Page</u>
1	Brief Scope of Work	CS-1
2	Specialty Items	CS-1
3	Utility and Municipal Notification and Coordination	CS-2
4	Sequence of Construction	CS-3
5	Contractor’s Responsibility for Damaged Storm Drains	CS-4
6	Storage of Construction Materials and/or Equipment	CS-4
7	Maintenance of Public Access	CS-4
8	Traffic Fines in Work Zones	CS-4
9	Responsibilities to Public Utilities and Facilities	CS-5
10	Coordination with other Contracts	CS-5
11	Right-of-Way and Damage to Property	CS-5
12	Cleaning Drainage Structures	CS-6
13	Adjusting Utility Structures	CS-6
14	Paving Notes	CS-6
15	Initial Rideability Index (IRI)	CS-7
16	Shop Drawings	CS-7
17	Placement of Temporary and Permanent Pavement Markings	CS-7
18	Traffic Signals	CS-8
19	Transportation Management Plan	CS-9
20	Pavement Cores	CS-9
21	Resetting Highway Bounds	CS-9
Appendix A	Transportation Management Plan	
Appendix B	Pavement Coring Logs	
Appendix C	Existing Rideability Data	

9. RESPONSIBILITIES TO PUBLIC UTILITIES AND FACILITIES:

In those areas where the Contractor's operations are adjacent or proximate to underground or overhead utilities such as gas, electric, water, telephone, fire alarm, sanitary and storm sewers, provisions of Section 105.06 of the Rhode Island Standard Specifications for Road and Bridge Construction shall be followed. The Contractor is hereby made aware that existing utilities, including but not limited to existing water and drain pipes; drainage and sewer structures; gas lines and utility poles, may need to be protected and/or shored up during the construction of the proposed improvements under this project. The cost of any additional work required for the protection, maintenance and support of these or other existing aboveground or underground utilities in the vicinity of the proposed work shall not be paid for separately but shall be considered incidental to the work under this Contract.

During the process of work, the Contractor shall cooperate with the owners of the utilities and permit their representatives access to the work to determine if their utilities are being endangered in any way.

10. COORDINATION WITH OTHER CONTRACTS:

It shall be the Contractor's responsibility to coordinate, cooperate, and schedule his work and all segments thereof with the Engineer, other contractors, utility owners, and applicable local authorities. Known abutting projects are listed below:

- State Traffic Commission Contract 5 – North (2015-CT-069)
(George Washington Highway in Lincoln)
- Improvements to Route 4 Contract 2 (2015-CH-073)
(Division Street in East Greenwich)
- National Grid Gas – New Gas Main Installation (Application No. 21226)
(Division Street in East Greenwich – Completion Date of July 31, 2015)
- ADA Rehabilitation of Park and Ride Lots (2014-CH-069)
(Kingstown Road in Richmond)
- Water Distribution Improvements
(Pawtucket Avenue in East Providence)
- National Grid Gas Improvements
(Pawtucket Avenue in East Providence)
- Hydrant Replacement Project
(George Washington Hwy and Albion Road in Lincoln)

11. RIGHT-OF-WAY AND DAMAGE TO PROPERTY:

The Contractor shall take all precautions to avoid damaging pavement, utilities, or private properties and shall promptly repair (in-kind), at his own expense, all damage to such pavement, utilities or private property to the satisfaction of the Engineer.

19. TRANSPORTATION MANAGEMENT PLAN:

Included as Appendix A to these Contract Specific General Provisions is the Transportation Management Plan (TMP) for this project. The TMP lays out the set of coordinated transportation management strategies that will be used to manage the work zone safety and mobility impacts of this project. In the event of a discrepancy between information in the TMP and information elsewhere in the Contract Documents, the former shall govern.

The Contractor's attention is called to **SECTION 103 - AWARD AND EXECUTION OF THE CONTRACT**, which describes the requirements for the Contractor's designation of a TMP Implementation Manager for the Contract.

The Contractor's attention is called to **SECTION 105 - CONTROL OF WORK**, which describes the requirements for the training of all Contractor and Subcontractor personnel involved in the work zone design, implementation, operation, inspection, management, and/or enforcement.

The Department's latest Training Guidelines for Personnel Responsible for Work Zone Safety & Mobility are available under the "Work Zone Safety & Mobility" section at: <http://www.dot.ri.gov/business/contractorsandconsultants.php>.

20. PAVEMENT CORES:

Results of pavement cores are included in Appendix B.

21. RESETTING HIGHWAY BOUNDS:

The Contractor is informed of the need to reset an existing highway bound in the sidewalk on the northeasterly corner at the intersection of Prospect Street and Fred Street in the City of East Providence. This is shown on Plan Sheet 33 – Pawtucket Avenue Sketch Plan No. 1. Michael Gaston, P.L.S., Manager of RIDOT Survey Operations shall be notified at least 24-hours prior to resetting of this highway bound. Mr. Gaston can be contacted at 401-222-2815 Ext. 4350.

108.1000 – PROSECUTION AND PROGRESS

In accordance with **Section 108.08, Failure to Complete on Time, Para. a., Phased and Interim Completion** the following defines the Phase and Interim Completion Dates and Associated Liquidated Damages:

Phase 1 Completion:

- Division Street (East Greenwich): June 9, 2016

Liquidated Damages: **\$900.00** per calendar day.

Substantial Completion:

- September 16, 2016

All Contract work shall be completed, as defined by **Section 101.71**.

Liquidated Damages: **\$1,750.00** per calendar day.

938.1000 – PRICE ADJUSTMENTS

DESCRIPTION:

- a. **Liquid Asphalt Cement.** * The base price of Liquid Asphalt Cement as required to implement **Subsection 938.03.1** of the Rhode Island Department of Transportation Standard Specifications for Road and Bridge Construction, 2010 Edition is **\$522.50** per ton as of July 1, 2015.

* In the case of modified asphalt binder, this price adjustment provision shall only apply to the neat liquid asphalt component. This provision shall not apply to the modifier component, manufacture, storage, transportation or other associated costs.

- b. **Diesel Fuel.** The base price of Diesel Fuel as required to implement **Subsection 938.03.2** of the Rhode Island Department of Transportation Standard Specifications for Road and Bridge Construction, 2010 Edition is **\$1.9909** per gallon as of July 1, 2015.

Distribution of Quantities

Project Name - 2015 Statewide Resurfacing Program, Contract-1

Estimate Name - Addendum to 0055J - Advertising Estimate

R.I. Contract No. - 2015-CH-061

FAP Nos: STPG-RESF(306), STP-RESF(305)

Item No.	Item Code	Description	UM	Qty.	Pay Code	Seq. No.
028	914.5010	FLAGPERSONS	MHRS			
		PAVING PROJECT				
		ENTIRE PROJECT		2,400.00	0005	01
		Item 914.5010 Total:		2,400.00		
029	914.5020	FLAGPERSONS - OVERTIME	MHRS			
		PAVING PROJECT				
		ENTIRE PROJECT		600.00	0005	01
		Item 914.5020 Total:		600.00		
030	915.0240	REMOVE AND RESET HIGHWAY BOUNDS	EACH			
		(ALL TYPES)				
		PAWTUCKET AVENUE				
		FRED STREET		1.00	0005	01
		Item 915.0240 Total:		1.00		
031	922.0100	TEMPORARY CONSTRUCTION SIGNS	SF			
		STANDARD 29.1.0 AND 27.1.1				
		PAVING PROJECT				
		ENTIRE PROJECT		240.00	0021	02
		Item 922.0100 Total:		240.00		
032	923.0105	DRUM BARRICADE STANDARD 26.2.0	BDAY			
		PAVING PROJECT				
		ENTIRE PROJECT		3,430.00	0021	02
		Item 923.0105 Total:		3,430.00		
033	923.0200	FLUORESCENT TRAFFIC CONES STANDARD	EACH			
		26.1.0				
		PAVING PROJECT				
		ENTIRE SITE		200.00	0021	02
		Item 923.0200 Total:		200.00		