
 

State of Rhode Island 

Department of Administration / Division of Purchases 

One Capitol Hill, Providence, Rhode Island 02908-5855 

Tel: (401) 574-8100   Fax: (401) 574-8387 

                                                     

 

ADDENDUM # 2 
 

9/22/2015 

 

Solicitation RFQ #7549831 

 

Title:  New Wastewater Lift Station – Community College of Rhode Island 

 

 

Submission Deadline:  September 30, 2015 @ 10:00 am 

 

 

Per the issuance of ADDENDUM #2 the following are noted: 

 

 

See Attached. 

 

 

 
Interested Parties should monitor this website on a regular basis, for any additional 

information that may be posted.   

 
Gary P. Mosca 

Senior Buyer            
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SECTION 00 9000 
ADDENDUM #2 

 

PARTICULARS 

1.01 DATE: September 22, 2015 

1.02 PROJECT: New Wastewater Lift Station, CCRI Flanagan Campus 

1.03 PROJECT NUMBER: 1408C 

1.04 OWNER: Community College of Rhode Island 

1.05 ARCHITECT: Brewster Thornton Group Architects, LLP. 

1.06 QUESTION DEADLINE: September 18, 2015, 5:00 PM 

1.07 CLOSING DATE: September 30, 2015, 10:00 AM 

 

TO: PROSPECTIVE BIDDERS 

2.01 THIS ADDENDUM FORMS A PART OF THE CONTRACT DOCUMENTS AND MODIFIES THE 
BIDDING DOCUMENTS DATED July 8th, 2015, WITH AMENDMENTS AND ADDITIONS AS NOTED 
BELOW. 

2.02 ACKNOWLEDGE RECEIPT OF THIS ADDENDUM IN THE SPACE PROVIDED IN THE BID FORM. 
FAILURE TO DO SO MAY DISQUALIFY THE BIDDER. 

2.03 THIS ADDENDUM CONSISTS OF 3 PAGES AND THE FOLLOWING ATTACHED DOCUMENTS: 

 A. BID FORM  

 B. Section 01 1000 SUMMARY OF WORK 

 C.  Mandatory Pre-Bid Sign In Sheet   

 
CHANGES TO ADDENDA 

3.01 CHANGES TO PRIOR ADDENDUM 

  A. N/A 
 
CHANGES TO THE PROJECT MANUAL 

4.01 DELETE THE FOLLOWING SECTIONS: 

 A. N/A 

 

4.01 ADD THE FOLLOWING SECTIONS: 

  A. N/A 

 

4.02 REVISE THE FOLLOWING SECTIONS: 
A. Section 01 1000 – SUMMARY OF WORK – This section has been revised.  REPLACE the section 

dated July, 2015 with the attached Section 01 1000 dated September 22, 2015. 
 

CHANGES TO THE DRAWINGS 

5.01 DELETE THE FOLLOWING SECTIONS: 

  A. N/A 

 

5.02 ADD THE FOLLOWING DRAWINGS: 
A.  N/A 
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5.03 REVISE THE FOLLOWING DRAWINGS: 

A. N/A 
 
QUESTIONS & ANSWERS 

6.01 Questions & Answers 

 1. Are Liquidated Damages are $500.00 per day on Bid Form and $1,000.00 per day in Manual? 

  Answer:  Liquated Damages are $500.00 Per/Day 

 2. Is temporary fence required? 

  Answer: Temporary Construction Fencing to secure the perimeter of the construction site is 
required. 

 3.  Please clarify Allowance # 1 subsurface conditions?  Does this include dewatering? 

  Answer: No, all dewatering operations are to be included in the Base Bid. 

 4. Please clarify Allowance # 2 Ledge.  When do we know if we reach $ 2,000.00? 
    Answer: The following are clarifications for rock excavation and unanticipated unsuitable soils. 
 

Unit prices for rock excavation include all labor, equipment, and materials required for removal of 
rock and hauling of rock off-site. Unit prices for rock excavation also include all labor, equipment, 
and materials required for replacement of rock excavation with approved materials where the rock 
excavation extends beyond the specified excavation limits. Any excavation beyond the specified 
excavation limits must be approved by the Engineer prior to removal. Specified excavation limits for 
rock are specified in Section  

 
31 20 00 Rock Removal.  

 
Payment of Rock Excavation: 

a. The Unit Price for Bulk Excavation rock removal shall not exceed $70.00 per cubic yard. 
 

b. The Unit Price for Trench rock removal shall not exceed $160.00 per cubic yard. 
 

c. If the total amount of rock is less than the amount included in the Contract hereinabove, the 
Contract sum will be decreased by the difference in rock multiplied by the Unit Price listed 
above. 

 
If unanticipated unsuitable materials are encountered beyond the limits of excavation as specified 
on the Drawings and Specifications, the Contractor shall notify the Owner’s Representative in 
writing.  The Contractor shall carry excavation deeper and replace the excavated material with 
appropriate specified material or concrete as directed by the Owner’s Representative or 
Geotechnical Engineer. 

 
Removal of topsoil, subsoil, and rock layer as specified in this specification will not be considered 
as unanticipated unsuitable soil conditions.  Similarly, removal of these materials within paved 
areas as specified herein will not be considered unanticipated unsuitable soil conditions. 

 
a. The Unit Price for unanticipated unsuitable soil materials removal as specified herein shall 

not exceed $40.00 per cubic yard. 
 

b. If the total amount of unanticipated unsuitable soil is less than the amount included in the 
Contract hereinabove, the Contract sum will be decreased by the difference in rock multiplied 
by the Unit Price listed above. 
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All quantities of unanticipated unsuitable soils and rock excavated are to be measured in place by a 
Professional Land Surveyor registered in Rhode Island as described above and verified by the 
Owner’s Representative prior to removal. 

 
The Contractor shall submit signed slips showing quantities of unanticipated unsuitable soils and 
rock removed from excavations at the end of each workday, with a total quantity mutually agreed 
upon. Slips shall be signed by the Owner’s on-site representatives at the end of each day signifying 
that the quantities are accurate. The Owner has the right to inspect individual loads, slips and 
quantities as they arrive at or leave from the site and as they are weighed out at the stone quarry. 
These quantities are for reference only and will not be used to calculate payment with the unit 
prices above. 

5. Is the by-pass piping to be done during regular hours or off hours? 

 Answer: The by-pass shall be done on off hours on Sunday.  

6. When does the by-pass piping need to go in? 

 Answer: Once the new pump station has been completed and after initial start-up testing.  No 
interruption to CCRI’s sanitary discharge will be allowed. 

 7. On drawing C4.3 the lift station show a discharge pipe of 4" diameter.  The force main is 6" please 
advise? 

  Answer: The discharge pipe is 4” diameter to a 4”x6” tee inside the pump station as identified on 
the Drawings. 

 8. Is Builders Risk Insurance and Pollution Control Insurance required? 

  Answer: Yes. 

 9. Does completion days refer to weekdays or calendar days? 

  Answer: Calendar Days. 

 10. Can work take place on weekends? 

  Answer: Work can take place on weekends with prior approval from CCRI. A minimum of 72 hours 
is required to request weekend work. Depending on the nature of the work CCRI 
reserves the right to deny such request. 

 
SUBSTITUTION REQUESTS 

7.01 The following substitutions were requested: 

 A. N/A 
 
ADDITIONAL INFORMATION 

8.01 The following additional information should be noted: 

 A. N/A 

 

END OF SECTION 
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BID FORM 

 
To:   The Department of Administration, Division of Purchases 
   One Capitol Hill, Providence, RI  02908 
 
Project:       New Wastewater Lift Station 
       Community College of Rhode Island 
       Flanagan Campus  
 
Bidder:   

Legal name of entity 

Address 

Contact name Contact email 

Contact telephone Contact fax 

 

1.  BASE BID PRICE 

 

The Bidder submits this bid proposal to perform all of the work (including labor and materials) as 
described in the solicitation for this Base Bid Price, (including the costs for all Allowances, Bonds, 
and Addenda): 
 
 

 
(Base Bid Price in figures printed electronically, typed, or handwritten legibly in ink)  

 
 
 

__________________________________________________________________________ 
(Base Bid Price in words electronically, typed, or handwritten legibly in ink) 

 

 

 

 

 

$ 
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 ALLOWANCES 

 

The Base Bid Price includes the costs for the following Allowances:   
 

1) Allowance #1: Concealed and subsurface conditions (Note: Only applies to   
unsuitable & unexpected materials) : 

a.  $10,000.00 (ten thousand dollars)  
2) Removal of Ledge and or Rock: Include allowance for the removal of ledge and 

or rock greater than 1 cubic yard.  
a. $2,000.00 (two thousand dollars)  

 
Total Allowances: $12,000.00 (twelve thousand dollars)  
     
 

 BONDS 
 

The Base Bid Price includes the costs for all Bid and Payment and Performance Bonds 
required by the solicitation. 

 

 ADDENDA 
 

The Bidder has examined the entire solicitation (including the following Addenda), and the 

Base Bid Price includes the costs of any modifications required by the Addenda. 
 
All Addenda must be acknowledged. 

 
Addendum No. ____, dated ______________ 

Addendum No. ____, dated ______________ 

Addendum No. ____, dated ______________ 

Addendum No. ____, dated ______________ 

Addendum No. ____, dated ______________ 

 

2. ALTERNATES (Additions to Base Bid Price) 

 
The Bidder offers to: (i) perform the work described in these Alternates as selected by the State in 
the order of priority specified below, based on the availability of funds and the best interest of the 
State; and (ii) increase the Base Bid Price by the amount set forth below for each Alternate 
selected. 
 

N/A 
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3. UNIT PRICES  
 
The Bidder submits these predetermined Unit Prices as the Basis for any change orders approved 

in advance by the State.  These Unit Prices include all costs, including labor, materials, services, 
regulatory compliance, overhead, and profit. 

 
 N/A 
 
 

4. CONTRACT TIME 
 
The Bidder offers to perform the work in accordance with the timeline specified below: 
 

 Start Submittals ......................................................................................... November 2015 
 

 Complete Submittals ................................................................................. December 2015 
 

 Start of Onsite Construction ........................................................................... April 4, 2016 
 

 Substantial Completion ............................................................................... August 1, 2016 
 

 Final Completion ........................................................................................ .August 8, 2016 
 

 

5. LIQUIDATED DAMAGES  

 
The successful bidder awarded a contract pursuant to this solicitation shall be liable for and pay 

the State, as liquidated damages and not as a penalty, the following amount for each calendar 
day of delay beyond the date for substantial completion, as determined in the sole discretion of 
the State:  

Five Hundred Dollars ($500.00) per day. 

 
 

BID FORM SIGNATURE(S)  

 
This bid proposal is irrevocable for 60 days from the bid proposal submission deadline.  

 

If the Bidder is determined to be the successful bidder pursuant to this solicitation, the 

bidder will promptly: (i) comply with each of the requirements of the Tentative Letter of 

Award; and (ii) commence and diligently pursue the work upon issuance and receipt of the 

purchase order from the State and authorization from the user agency. 

 

The person signing below certifies that he or she has been duly authorized to execute and 

submit this bid proposal on behalf of the Bidder. 
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 BIDDER 

Date:  ______________________ 
 

 Name of Bidder 

Signature in ink 

Printed name and title of person signing on behalf of Bidder 

# 
Bidder’s Contractor Registration Number 
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SECTION 01 10 00 – SUMMARY OF WORK 

 

PART 1 - GENERAL 

1.01   SECTION INCLUDES 

A. Description of Work 

B. Contractor's use of site and premises 

C. Work sequence and contract dates. 

 

1.02  DESCRIPTION OF WORK 

A. Overview:  Vendor to supply all labor, materials and equipment required for the installation of a 

new sewer pump station and appurtenances, demolition of the existing pump station, and 

miscellaneous site improvements in Lincoln, RI for the Community College of Rhode Island – 

Flanagan Campus, in accordance with the Contract Documents, including the specifications and/or 

drawings listed in the Project Manual. 

B. General Requirements: 

1. Contractor shall perform the Work of the Contract under a stipulated sum Contract with the 

Owner in accordance with the Conditions of Contract. 

2. Vendor is responsible for obtaining and paying for any required Local and State licenses, 

Permits and inspections. 

3. Contractor to include all Bond costs in their Bid. 

4. Contractor to provide all water, power and site lighting as required to execute the scope of this 

work. 

5. Before starting work, all Contractor workers and Subs are required to obtain and submit a 

current BCI and State-approved picture ID. CCRI reserves the right to deny Campus access to 

any worker based on information provided on the submitted BCI. 

6. All onsite workers are to be OSHA 10 certified. Copies of this certification along with driver 

licenses are required on the first day of work.  

7. The Contractor is responsible for providing their workers with all personal protection 

equipment. At a minimum, this includes hard hats, reflective vests, eye protection, harnesses 

and ear protection.  

8. All completed work must be inspected and approved by the College and the Engineer. 

9. Submit product data and Material Safety Data Sheets (MSDS) for all products used. 

10. There will be mandatory bi-weekly progress meetings onsite with four week look a-head 

schedules to be furnished to the Engineer and College. 

11. Furnish all warrantees with a start date from date of acceptance from the Engineer and the 

College.  

12. Vendor and/or its subcontractors are to be licensed as required by RI Department of Labor.  

13. Substitutions to be submitted with any questions.  

14. A 10% retainage will be held for this work until completion of this scope is accepted by the 

College, at which time it will be partially released as provided for in the Contract Documents. 

 

1.03     CONTRACTOR’S USE OF SITE AND PREMISES 

A. Provide access to and from site as required by law and by Owner: 
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1. Emergency Building Exits During Construction:  Keep all exits required by code open during 

construction period; provide temporary exit signs if exit routes are temporarily altered.  

2. Do not obstruct roadways, sidewalks, or other public ways without permission from the 

Owner.  

B. Portable toilets are not allowed on site. 

C. Staging Area - Located within the proposed limit of disturbance. 

1. Safety barricades shall be installed by the contractor around the perimeter of this area. 

2. Barricade placement shall be coordinated with the Owner 

3. Barricades shall also be installed around dumpsters, materials and around the worksite. 

D. Site Protection and Restoration 

1. Tree and Plant Protection:  Install temporary protection outside the drip line of trees to protect 

vegetation from damage from construction operations.  Protect tree root systems from damage, 

compaction, flooding, and erosion.  

2. Repair Lawn at the completion of each construction phase; the contractor shall plant new grass 

in all areas used for staging and any other area showing signs of being trampled.  The soil 

shall be tilled with a rototiller, fertilizer applied and grass planted.   Seed type will be provided 

by Owner's Representative.  

3. Prohibit smoking on campus.  

 

E. Vendors are to provide their own portable water and power.  

 

F. Work hours are to be reviewed with the CCRI Supervisor on site, normal working hours are 

Monday thru Friday 8:30AM to 4:00PM, no exceptions. 

 

G. Vendor is to submit a site utilization drawing one week after receipt of CCRI PO for review and 

approval by the Engineer and College. 

 

H. Protect all existing surfaces including but not limited to landscaping, walks, pavement, grass, walls, 

etc. from damages. Any damages to the existing surfaces requiring replacement and or repair will be 

at this vendor’s expense. 

 

J. At all times and at the completion of the Project, construction areas are to be kept in a clean, safe and 

acceptable condition on a daily basis. 

 

K. Vendor is responsible for removing all project debris off site daily including all costs associated with 

waste containers and proper disposal of waste. The College will provide an exterior location for the 

temporary placement of a waste container. 

 

L. Vendor is to have all equipment necessary to perform the installation and service including, tools, 

staging, lift truck, etc. No CCRI equipment or tools will be available. 

 

1.04 WORK SEQUENCE AND CONTRACT DATES  

 

A. Vendor is required to supply enough resources to complete this work first shift, Monday thru Friday 

with no overtime or weekend work allowed. The following Holidays are non-work days: May 

25th, July 6th. August 10th, September 2nd. 
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B. This Project is to be completed within a continuous 119-day duration.  Liquidated damages in the 

amount of $500/day will be accessed for each work day beyond the date of substantial completion. 

 

C. Project Schedule:  It is anticipated that the award will be made by spring 2015.  Regardless of 

Purchasing constraints, the Contract Dates are as follows: 

 

1. Submit Submittals                                                                             Fall 2015 

2. Mobilize On- Site                                 April 1, 2016 

3. Substantial Completion                                                                                      August 1, 2016  

4. Final Completion                  August 8, 2016

  

D. Sequence: This work is to be done in sequence as follows: 

1. New Lift Station – install sewer lift station and all associated electrical and sewer infrastructure. 

2. Remove & Dispose Existing Lift Station Equipment – once the new lift station is on-line, the 

existing lift station equipment will either be abandoned or disposed per the construction plans. 

3. Site Improvements – install concrete curb, surfacing (bituminous concrete and crushed stone), 

bioretention area, pavement markings, site fencing and timber guardrail. 

4. Landscaping – plant trees, revegetate disturbed areas. 

END OF SECTION 
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