October 2, 2015

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION
DEPARTMENT OF ADMINISTRATION

DIVISION OF PURCHASES BID NO. 7549895
RHODE ISLAND DEPARTMENT OF TRANSPORTATION

RHODE ISLAND CONTRACT NO.2015-CB-030
FEDERAL-AID PROJECT NO. FAP Nos: BHO-0011(004)
Clarence L. Hussey Memorial Bridge No. 11
STA 0+08.31 TO STA 4+05.86

CITY/TOWN OF North Kingstown
COUNTY OF WASHINGTON

NOTICE TO PROSPECTIVE BIDDERS

ADDENDUM NO. 2 Prospective bidders and all concerned are hereby notified of the following changes in the Plans,
Specifications, Proposal and Distribution of Quantities for this contract. These changes shall be
incorporated in the Plans, Specifications, Proposal and Distribution of Quantities, and shall
become an integral part of the Contract Documents.

A. Clarifications
1. Verify that Schedule Level A is required for the contract.

Response: Schedule Level A is required. Section 108.03, page JS-7, is revised accordingly by this
Addendum No. 2.

2. Clarify the durations for the review of submittals made to the United States Coast Guard.

Response: Appendix D of the General Provisions — Contract Specific contains the U.S. Coast Guard
Bridge Administration GENERAL CONSTRUCTION REQUIREMENTS (USCG Req.).

*USCG Req. #2 requires all submittals to first be approved by the owner (RIDOT). Review and
approval of contractor submittals prior to submitting to the USCG will be in accordance with Section
105.02 of the Standard Specifications.

*USCG Req. #3 requires submittals to the USCG at least 30 days prior to commencement of work.
In accordance with General Provisions — Contract Specific, page CS-6, second paragraph, identifies
the requirements for submission of the RIDOT approved schedule and requests to initiate channel
restriction or closure.

3. Typically pre and post construction surveys are paid for as a separate item as opposed to being
included in the general cost of the work. Making the surveys a separate item would provide an
opportunity for DBE participation.

Response: The survey will be paid for as a separate item. New item 206.9903 has been added to the
contract by this Addendum No. 2. General Provisions — Contract Specific, page CS-13, is also
revised accordingly by this Addendum No. 2.
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4. The Field Office item requires the field office to be “on site”. Typically the location of the field
office is agreed to with the Resident Engineer. Clarify what constitutes “on site”.

Response: The field office shall be located reasonably close to the project site as mutually agreed to
by the Contractor and the Engineer.
5. Clarify what work needs to be completed within each of the Bridge Closure Phases.

Response: The specific work, the scheduling of the work, and the sequence of the work to be
completed in each of the Bridge Closure Phases shall be determined by the prospective bidders such
that the work is performed in accordance with the restrictions included in the contract, including but
not limited to: General Provisions — Contract Specific, the Transportation Management Plan (TMP),
and Job Specific Sections 108.11 Incentive and Disincentive, 108.1000 Prosecution and Progress,
and 937.9901 Maintenance of Pedestrian Traffic. Work may be performed outside of the Bridge
Closure Phases, including work within the waterway, provided it is performed within the Contract
limitations, including those noted above.

B. Other Item Changes
1. 803.0300 - PARTIAL REMOVAL AND DISPOSAL OF EXISTING CONCRETE MASONRY

Quantity Updated To "38.00".

2. 808.0321 - CONCRETE SUBSTRUCTURE CLASS HP 3/4" WALL CAP
Quantity Updated To "9.00".

3. 808.0324 - CONCRETE SUBSTRUCTURE CLASS HP 3/4" BRIDGE SIDEWALK
Quantity Updated To "29.00".

4. 206.9903 - PRE AND POST WATERWAY CONDITIONS SURVEY
Quest Item Added.Quantity Updated To "1.00".

C. General Provisions - Job Specific
1. Section 108.03 Prosecution and Progress

Revised Schedule requirement to Level A.

2. Code 206.9903 Pre and Post Waterway Conditions Survey
Added this JS for Code 206.9903 to the to the specifications.

3. Index )
Added Code 209.9903 Pre and Post Waterway Conditions Survey

D. General Provisions - Contract Specific
1. United States Coast Guard

Revised page CS-13 removing pre and post construction underwater survey requirements from
general cost of the work.
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E. Other
1. Pre-bid Conference

Pre-Bid Conference Sign In Sheet provided.

Dayedd 0.7

RI Department of Transportation
Chief Engineer
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Job Specific

RI Contract No. 2015-CB-030
September 2015

Page 1 of 1

Revise Section 108; Prosecution and Progress as follows.

SECTION 108.03
PROSECUTION AND PROGRESS

The level of detail and Schedule Submission requirements shall be based on Schedule Level A.

e Add the following to Subsection 108.03.

108.03.d.3 Project Milestones.

The following Project Milestones shall be included in the schedule:

Begin Bridge Closure Phase 1

e Complete Bridge Closure Phase 1

e Begin Bridge Closure Phase 2

e Complete Bridge Closure Phase 2

e  Substantial Completion
108.03.d.13 Logic.

All seasonal restraints and traffic management restraints defined elsewhere in the contract shall be
included in the schedule.
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Job Specific

RI Contract No. 2015-CB-030
October 2015

Page 1 of 2

CODE 206.9903
PRE AND POST WATERWAY CONDITIONS SURVEY

DESCRIPTION

The work under this item shall consist of conducting both Pre- and Post-construction waterway surveys in
accordance with these specifications or as directed by the Engineer. The post construction survey shall include
furnishing that data and information indicated in the provisions of the U.S. Coast Guard Bridge Administration
GENERAL CONSTRUCTION REQUIREMENTS.

CONSTRUCTION METHODS

The Contractor shall procure the services of a qualified experienced surveyor to conduct Pre and Post underwater
surveys in accordance with number 8 and 20 of the United States Coast Guard (USCG) Bridge Administration
General Construction Requirements applicable to work on this Contract. The requirements are included IN
Appendix D of the Contract Specific General Provisions. The responsibilities identified in the requirements as
that of the bridge owner shall apply to the Contractor except that all correspondence with the USCG will be by
the Engineer.

The Contractor shall be required to complete the as built survey upon completion of the project in accordance
with number 8 of the USCG requirements. The completed survey shall be stamped by a Professional Engineer or
Professional Land Surveyor licensed in Rhode Island.

The Contractor shall be required to provide to the Engineer the written certification by a professional engineer
that the waterway depths have not been impaired in accordance with number 20 of the USCG requirements. The
certification shall be stamped by a Professional Engineer licensed in Rhode Island. The written certification shall
include pre-construction and post-construction survey of the waterway depths.

METHOD OF MEASUREMENT

“Pre and Post Waterway Conditions Survey” will be paid on a Lump Sum basis and will not be measured.
Preparation and submittal of drawings, and all incidentals necessary to complete the work, including but not
limited to coordination with the Town of Kingstown Harbormaster and the USCG shall be considered as
incidental to this work and therefore will not be measured.

BASIS OF PAYMENT

The accepted quantity of "Pre and Post Waterway Conditions Survey" will be paid for at the contract Lump Sum
price as listed in the Proposal. The price so-stated constitutes full and complete compensation for all submittals,
labor, materials, equipment, barge, work floats, or other equipment including mobilization/demobilization,
warning signs, warning lights, coordination with the Town of Kingstown Harbormaster and the USCG and all
other incidentals required to finish the work, complete and accepted by the Engineer.

ADDENDUM NO. 2 JS-17A
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Job Specific

RI Contract No. 2015-CB-030
October 2015

Page 2 of 2

Payment for this work will be fifty percent (50%) when the pre-construction survey has been completed as
described above. The remaining fifty percent (50%) will be paid upon completing the post-construction survey
and submitting all required documentation as described above.
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Table of Contents - Distribution of Quantities

Project Name - Clarence L. Hussey Memorial Bridge No. 11

Estimate Name - Addendum 2 to Advertising
R.I. Contract No. - 2015-CB-030
FAP Nos: BHO-0011(004)

Description

Page

REMOVE AND DISPOSE GRANITE CURB

REMOVE AND DISPOSE CONCRETE CURB

REMOVE AND DISPOSE SIDEWALKS

REMOVE AND DISPOSE FLEXIBLE PAVEMENT

REMOVE AND DISPOSE BITUMINOUS CURB

REMOVE AND DISPOSE FRAME AND GRATE OR FRAME AND COVER
EARTH EXCAVATION

GRAVEL BORROW

TRIMMING AND FINE GRADING

COMPOST FILTER SOCK

TURBIDITY CONTROL CURTAIN

CLEANING AND MAINTENANCE OF EROSION CONTROLS

CLASS 12.5 HMA

ASPHALT EMULSION TACK COAT

TEMPORARY PATCHING MATERIAL/TRENCHES

HEAVY-DUTY SQUARE FRAME AND ROUND COVER STANDARD 6.1.1
GRANITE INLET STONE 5 FOOT STANDARD 7.3.5

ADJUST FRAME & COVER TO GRADE

REMOVE AND RESET UTILITY FRAME AND COVER

CLEANING AND FLUSHING PIPE ALL SIZES

CLEANING CATCH BASINS ALL TYPES AND SIZES

ADJUST CURB STOP BOX TO GRADE

ADJUST WATER GATE BOXES TO GRADE

ADJUST GAS GATE BOXES TO GRADE

PARTIAL REMOVAL AND DISPOSAL OF EXISTING CONCRETE MASONRY
TEMPORARY DECK UNDERSIDE PROTECTIVE SHIELDING
TEMPORARY PROTECTIVE SHIELDING

POINTING & GROUTING MASONRY

RESET STONE MASONRY

CONCRETE SUBSTRUCTURE CLASS HP 3/4'' WALL CAP
CONCRETE SUBSTRUCTURE CLASS HP 3/4'' BRIDGE SIDEWALK
GALVANIZED BAR REINFORCEMENT GRADE 60

REPAIRS TO CONCRETE MASONRY PATCHING MORTAR

REPAIRS TO CONCRETE MASONRY FORM AND CAST IN PLACE
PORTLAND CEMENT CONCRETE DECK REPAIRS (FULL DEPTH REMOVAL)
PORTLAND CEMENT CONCRETE DECK REPAIRS (PARTIAL DEPTH
REMOVAL)

DRILL AND GROUT REINFORCING DOWELS

CONCRETE SURFACE TREATMENT (SILICATE PAINT)

BRIDGE JOINT - FIXED

PREFORMED NEOPRENE JOINT SEALER

STRUCTURAL STEEL REPAIRS

REMOVAL AND REPLACEMENT OF RIVETS

COAL TAR PAINTING OF EXISTING STRUCTURAL STEEL
PAINTING OF EXISTING AND NEW STEEL

MANAGEMENT OF BIRD GUANO AND MIXED DEBRIS

SIDEWALK DRAINS

REHABRILITATE SIDEWALK RAILINGS

CERAMIC IDENTIFICATION TABLET

STRUCTURAL CONCRETE CRACK REPAIR BY EPOXY-RESIN BASE
ADHESIVE INJECTION

PORTLAND CEMENT SIDEWALK MONOLITHIC STANDARD 43.1.0
BITUMINOUS SIDEWALK STANDARD 43.2.0

GRANITE CURB, QUARRY SPLIT STRAIGHT, STANDARD 7.3.0
GRANITE CURB, QUARRY SPLIT 2 FOOT CORNERS, STANDARD 7.3.4
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Table of Contents - Distribution of Quantities

Project Name - Clarence L. Hussey Memorial Bridge No. 11
Estimate Name - Addendum 2 to Advertising

R.I. Contract No. - 2015-CB-030
FAP Nos: BHO-0011(004)

ItemCode Description Page
906.0118 6' GRANITE TRANSITION CURB, QUARRY SPLIT SPECIAL 11

TRANSITION STANDARD 7.3.2
907.0100 WATER FOR DUST CONTROL 1.2
914.5010 FLAGPERSONS 12
914.5020 FLAGPERSONS - OVERTIME 12
915.0200 HIGHWAY BOUNDS REINFORCED CONCRETE STANDARD 14.1.0 1.2
915.0240 REMOVE AND RESET HIGHWAY BOUNDS (ALL TYPES) 12
916.9901 NARROW CONDITION IMPACT ATTENUATOR 12
919.0101 TEST PITS 13
922.0100 TEMPORARY CONSTRUCTION SIGNS STANDARD 29.1.0 AND 27.1.1 13
923.0105 DRUM BARRICADE STANDARD 26.2.0 14
923.0120 PLASTIC PIPE BARRICADE STANDARD 26.3.0 14
925.0112 PORTABLE CHANGEABLE MESSAGE SIGN 14
926.0121 UNANCHORED PRECAST CONCRETE BARRIER FOR TEMPORARY TRAFFIC 15

CONTROL STANDARD 40.5.0
926.0140 REFLECTIVE DELINEATORS FOR TEMPORARY CONCRETE BARRIERS 15
929 .0110 FIELD OFFICE 15
932.0100 CUTTING AND MATCHING ASPHALT 15
932.0200 FULL-DEPTH SAWCUT OF BITUMINOUS PAVEMENT 16
932.0220 FULL DEPTH SAWCUT OF BITUMINOUS SIDEWALK/DRIVEWAY 16
932.0230 FULL DEPTH SAWCUT OF PORTLAND CEMENT CONCRETE 16

SIDEWALK/DRIVEWAY
935.0400 REMOVING BITUMINOUS PAVEMENT BY MICRO MILLING 16
936.0100 MOBILIZATION AND DEMOBILIZATION 17
937.0200 MAINTENANCE AND MOVEMENT TRAFFIC PROTECTION 17
937 .9901 MAINTENANCE OF PEDESTRIAN TRAFFIC 17
943.0200 TRAINEE MAN-HOURS 17
1.,01.0104 PLANTABLE SOIL 4 INCHES DEEP 17
L02.0101 GENERAL HIGHWAY SEEDING (TYPE 1) 17
1L11.0103 SHRUB PLANT PROTECTION DEVICE STANDARD 51.2.0 18
T02.9901 REMOVE AND DISPOSE EXISTING LIGHTING SYSTEM 18
T04.9901 10 AWG SINGLE CONDUCTOR CABLE 600V INSULATION 18
T05.0100 PRECAST TYPE A HANDHOLE STANDARD 18.2.0 19
T05.9901 JUNCTION BOX ON STRUCTURE - 6"X6"X6" 19
T05.9902 GFCI RECEPTACLE WITH IN USE COVER 19
T06.1020 2 IN. RIGID STEEL CONDUIT - UNDERGROUND 20
T06.2020 2 IN. RIGID STEEL CONDUIT-OVERHEAD 20
T06.5220 2 INCH SCHEDULE 80 POLYVINYL CHLORIDE PLASTIC CONDUIT - 20

UNDERGROUND
T06.9901 3/4 INCH RIGID STEEL CONDUIT OVERHEAD 20
T06.9902 2 INCH POLYVINYL CHLORIDE PLASTIC CONDUIT 21
T07.9901 FURNISH AND INSTALL LED LIGHT FIXTURE 21
T09.1000 SERVICE PEDESTAL STANDARD 18.4.0 21
T15.9901 INSTALL INTERPRETIVE SIGN PANEL AND FRAME 21
T20.0006 6 INCH WHITE FAST - DRYING WATERBORNE PAVEMENT MARKING 21

PAINT
T20.1000 REMOVE EXISTING PAVEMENT MARKINGS 21
T20.2006 6 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 22
T20.2014 4 INCH EPOXY RESIN PAVEMENT MARKINGS YELLOW 22
T20.2046 EPOXY RESIN PAVEMENT MARKING - PEDESTRIAN SYMBOL 22
T20.2048 EPOXY RESIN PAVEMENT MARKING WORD "XING" 22
206.9903 PRE AND POST WATERWAY CONDITIONS SURVEY 22
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Distribution of Quantities

Project Name - Clarence L. Hussey Memorial Bridge No. 11
Estimate Name - Addendum 2 to Advertising
R.I. Contract No. - 2015-CB-030
FAP Nos: BHO-0011(004)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
001 201.0401 REMOVE AND DISPOSE GRANITE CURB LF
ROUTE 1A
2+83.43 - 3+454.18 RT 71.00 0014 01
CONTINGENCY 15.00 0014 01
Item 201.0401 Total: 86.00
002 201.0402 REMOVE AND DISPOSE CONCRETE CURB LF
ROUTE 1A
STA 3+70.00 - 4+407.00 LT 40.00 0014 01
Item 201.0402 Total: 40.00
003 201.0403 REMOVE AND DISPOSE SIDEWALKS SY
ROUTE 1A
0+54.54 - 0+65.11 RT 8.00 0014 01
1421.00 - 1+33.43 LT 8.00 0014 01
2+83.43 - 3+447.96 RT 39.00 0014 01
3+70.34 - 3+88.47 LT 13.00 0014 01
3+79.51 - 3+487.39 RT 5.00 0014 01
3+88.47 - 4+406.44 LT 13.00 0014 01
Item 201.0403 Total: 86.00
004 201.0409 REMOVE AND DISPOSE FLEXIBLE SY
PAVEMENT
ROUTE 1A
3+47.96 - 3+479.54 RT 15.00 0014 Ol
Item 201.0409 Total: 15.00
005 201.0421 REMOVE AND DISPOSE BITUMINOUS CURB LF
ROUTE 1A
3+70.34 - 4+01.36 RT 31.00 0014 01
Item 201.0421 Total: 31.00

006 201.0428 REMOVE AND DISPOSE FRAME AND GRATE EACH
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Project Name - Clarence L. Hussey Memorial Bridge No. 11
Estimate Name - Addendum 2 to Advertising
R.I. Contract No. - 2015-CB-030
FAP Nos: BHO-0011(004)

Item TItem Code Description UM Qty. Pay Seq.
No. Code No.

006 201.0428 Cont. OR FRAME AND COVER

ROUTE 1A
0+53 RT 1.00 0014 01
Item 201.0428 Total: 1.00
007 202.0100 EARTH EXCAVATION cYy
ROUTE 1A
0+54.54 - 0+65.11 RT 2.00 0014 01
1+421.00 - 1+33.43 LT 2.00 0014 01
2+83.43 - 3+447.96 RT 9.00 0014 01
3+47.96 - 3+79.54 RT 4.00 0014 01
3+70.34 - 3+88.47 LT 3.00 0014 01
3+79.51 - 3+487.39 RT 1.00 0014 01
3+87.39 - 4+05.35 RT 3.00 0014 01
3+88.47 - 4+06.74 LT 3.00 0014 01
Item 202.0100 Total: 27.00
oos8 202.0800 GRAVEL BORROW (63’4
ROUTE 1A
0+54.54 - 0+65.11 RT 3.00 0014 01
1+21.00 - 1+33.43 LT 3.00 0014 01
2+83.43 - 3+447.96 RT 11.00 0014 01
3+47.96 - 3+479.51 RT 7.00 0014 01
3+70.34 - 3+88.47 LT 4.00 0014 01
3+79.51 - 3+487.39 RT 1.00 0014 01
3+87.39 - 4+05.35 RT 4.00 0014 01
3+88.47 - 4+06.44 LT 4.00 0014 01
Item 202.0800 Total: 37.00
009 204.0100 TRIMMING AND FINE GRADING SY
ROUTE 1A
0+54.54 - 0+65.11 RT 10.00 0014 01

1+21.00 - 1433.43 LT 8.00 0014 01
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Project Name - Clarence L. Hussey Memorial Bridge No. 11
Estimate Name - Addendum 2 to Advertising

R.I. Contract No. = 2015=CB-030
FAP Nos: BHO-0011(004)
Item TItem Code Description UM Qty. Pay Seq.
No. Code No.
009 204.0100 Cont. 2+83.41 - 4+05.38 RT 90.00 0014 01
3+69.44 - 4+06.37 LT 32.00 0014 01
Item 204.0100 Total: 140.00
010 206.0301 COMPOST FILTER SOCK LF
ROUTE 1A
1+06 - 1450 RT 49.00 0014 01
1+08 - 1+52 LT 52.00 0014 01
2+75 - 3472 LT 100.00 0014 01
Item 206.0301 Total: 201.00
S011 206.9902 TURBIDITY CONTROL CURTAIN LF
ROUTE 1A
AS REQUIRED AROUND ON-WATER 300.00 0014 01
WORK
Item 206.9902 Total: 300.00
012 212.2000 CLEANING AND MAINTENANCE OF LS

EROSION CONTROLS

ROUTE 1A
0+08.31 - 4+05.86 1.00 0014 01
Item 212.2000 Total: 1.00
013 401.2000 CLASS 12.5 HMA TON
ROUTE 1A
0+08.31 - 1+61.24 65.00 0014 01
2+45.24 - 4+05.86 66.00 0014 01
3+47.96 - 3+79.51 RT 4.00 0014 01
Item 401.2000 Total: 135.00
014 403.0300 ASPHALT EMULSION TACK COAT SY
ROUTE 1A

0+08.31 - 1+61.24 498.00 0014 01
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Project Name - Clarence L. Hussey Memorial Bridge No. 11
Estimate Name - Addendum 2 to Advertising

R.I. Contract No. - 2015-CB-030
FAP Nos: BHO-0011(004)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
014 403.0300 Cont. 2+45.24 - 4+05.86 512.00 0014 01
Item 403.0300 Total: 1,010.00
015 410.1000 TEMPORARY PATCHING TON
MATERIAL/TRENCHES
ROUTE 1A
0+8.31 - 4+05.86 15.00 0014 01
Item 410.1000 Total: 15.00
016 702.0510 HEAVY-DUTY SQUARE FRAME AND ROUND EACH

COVER STANDARD 6.1.1

ROUTE 1A
0+49 RT 1.00 0014 01
Item 702.0510 Total: 1.00
017 702.0540 GRANITE INLET STONE 5 FOOT EACH
STANDARD 7.3.5
ROUTE 1A
3+73 LT 1.00 0014 01
3+81 RT 1.00 0014 01
Item 702.0540 Total: 2.00
018 707.1900 ADJUST FRAME & COVER TO GRADE EACH
ROUTE 1A
3+73 LT 1.00 0014 01
3+81 RT 1.00 0014 01
Item 707.1900 Total: 2.00
019 707.9901 REMOVE AND RESET UTILITY FRAME AND EACH
COVER

SIDEWALK UTILITY VAULTS
1+45.5 LT 1.00 0014 01

1+445.5 RT 1.00 0014 o01
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Distribution of Quantities

Project Name - Clarence L. Hussey Memorial Bridge No. 11
Estimate Name - Addendum 2 to Advertising

R.I. Contract No. - 2015-CB-030
FAP Nos: BHO-0011(004)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
019 707.9901 Cont. 2+61.1 LT 1.00 0014 01
2+61.1 RT 1.00 0014 01
Item 707.9901 Total: 4.00
020 708.9040 CLEANING AND FLUSHING PIPE ALL LF
SIZES
ROUTE 1A
0+49 - 0453 RT 6.00 0014 01
0+53 - 0+72 RT/LT 44 .00 0014 01
0+54 - 1+50 RT 93.00 0014 01
3+68 - 3+73 LT 15.00 0014 01
3+73 - 3+81 RT/LT 38.00 0014 01
Item 708.9040 Total: 200.00
021 708.9041 CLEANING CATCH BASINS ALL TYPES EACH
AND SIZES
ROUTE 1A
0+53 RT 1.00 0014 01
0+72 LT 1.00 0014 01
3+73 LT 1.00 0014 01
3+81 RT 1.00 0014 01
Item 708.9041 Total: 4.00
022 713.8268 ADJUST CURB STOP BOX TO GRADE EACH
ROUTE 1A
3+32.50 RT 1.00 0014 01
Item 713.8268 Total: 1.00
023 713.8269 ADJUST WATER GATE BOXES TO GRADE EACH
ROUTE 1A
0+62.89 RT 1.00 0014 01
2+78.07 RT 1.00 0014 01

ITtem 713.8269 Total: 2.00
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Project Name - Clarence L. Hussey Memorial Bridge No. 11
Estimate Name - Addendum 2 to Advertising
R.I. Contract No. - 2015-CB-030
FAP Nos: BHO-0011(004)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
024 713.8300 ADJUST GAS GATE BOXES TO GRADE EACH
ROUTE 1A
0+85.88 LT 1.00 0014 01
0+87.35 LT 1.00 0014 01
Item 713.8300 Total: 2.00
025 803.0300 PARTIAL REMOVAL AND DISPOSAL OF CY

EXISTING CONCRETE MASONRY

BRIDGE NO. 11

EXIST. SIDEWALK & CURB 29.00 0014 01
EXIST. WW. COPING 9.00 0014 01
Item 803.0300 Total: 38.00
026 803.9901 TEMPORARY DECK UNDERSIDE LS

PROTECTIVE SHIELDING

BRIDGE 011
ALL 1.00 0014 01
Item 803.9901 Total: 1.00
027 803.9902 TEMPORARY PROTECTIVE SHIELDING LS
BRIDGE 011
ALL 1.00 0014 01
Item 803.9902 Total: 1.00
028 807.0350 POINTING & GROUTING MASONRY LF

BRIDGE NO. 11

ABUTMENTS 550.00 0014 01
WINGWALLS 700.00 0014 01
Item 807.0350 Total: 1,250.00
029 807.9901 RESET STONE MASONRY SF

SOUTH ABUTMENT & SE WINGWALL

Addendum - 2 R -1
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Project Name - Clarence L. Hussey Memorial Bridge No. 11
Estimate Name - Addendum 2 to Advertising

R.I. Contract No. - 2015-CB-030
FAP Nos: BHO-0011(004)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
029 807.9901 Cont. SOUTH ABUT & SEWW 12.00 0014 01
Item 807.9901 Total: 12.00
030 808.0321 CONCRETE SUBSTRUCTURE CLASS HP CY

3/4'' WALL CAP

BRIDGE 011
WALL COPINGS 9.00 0014 01
Item 808.0321 Total: 9.00
031 808.0324 CONCRETE SUBSTRUCTURE CLASS HP CcY

3/4'' BRIDGE SIDEWALK

BRIDGE 011
CURB AT WINGWALLS 6.40 0014 01
SIDEWALKS AT WINGWALLS 22.60 0014 O1
Item 808.0324 Total: 29.00
032 810.0210 GALVANIZED BAR REINFORCEMENT GRADE LBS
60
BRIDGE NO. 11
SIDEWALK RECONSTRUCTION 5,900.00 0014 01
THROUGHOUT BRIDGE 8,700.00 0014 01
Item 810.0210 Total: 14,600.00
033 817.9901 REPAIRS TO CONCRETE MASONRY SF

PATCHING MORTAR

BRIDGE NO. 11

REPAIRS SHOWN ON PLANS 745.00 0014 01
CONTINGENCY 375.00 0014 01
Item 817.9901 Total: 1,120.00
034 817.9906 REPAIRS TO CONCRETE MASONRY FORM SF

AND CAST IN PLACE

BRIDGE NO. 11

Addendum - 2 R -1



Page 7a of 23
Distribution of Quantities

Project Name - Clarence L. Hussey Memorial Bridge No. 11
Estimate Name - Addendum 2 to Advertising

R.I. Contract No. - 2015-CB-030
FAP Nos: BHO-0011(004)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
034 817.9906 Cont. REPATRS SHOWN ON PLANS 315.00 0014 01

Addendum - 2
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Project Name - Clarence L. Hussey Memorial Bridge No. 11
Estimate Name - Addendum 2 to Advertising

R.I. Contract No. - 2015-CB-030
FAP Nos: BHO-0011(004)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
034 817.9906 Cont. CONTINGENCY 160.00 0014 01
Item 817.9906 Total: 475.00
035 818.2010 PORTLAND CEMENT CONCRETE DECK SF

REPAIRS (FULL DEPTH REMOVAL)

BRIDGE NO. 11

DECK & SIDEWALK 65.00 0014 01
Item 818.2010 Total: 65.00
036 818.2020 PORTLAND CEMENT CONCRETE DECK SF

REPAIRS (PARTIAL DEPTH REMOVAL)

BRIDGE NO. 11

DECK & SIDEWALK 260.00 0014 01
Item 818.2020 Total: 260.00
037 819.0800 DRILL AND GROUT REINFORCING DOWELS EACH

BRIDGE NO. 11

WINGWALL COPING 420.00 0014 01
Item 819.0800 Total: 420.00
S038 820.9901 CONCRETE SURFACE TREATMENT SF

(SILICATE PAINT)

EXPOSED CONCRETE SURFACE

ABUTMENTS & WINGWALLS 3,650.00 0014 01
ARCH RIBS 3,000.00 0014 01
BARRIERS 1,110.00 0014 01
LIGHTING POLE 140.00 0014 01
SWAY BRACING 400.00 0014 01
Item 820.9901 Total: 8,300.00
039 823.9901 BRIDGE JOINT - FIXED LF

BRIDGE NO. 11

DECK 52.00 0014 01
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Project Name - Clarence L. Hussey Memorial Bridge No. 11
Estimate Name - Addendum 2 to Advertising

R.I. Contract No. - 2015-CB-030
FAP Nos: BHO-0011(004)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
039 823.9901 Cont. Item 823.9901 Total: 52.00
040 823.9902 PREFORMED NEOPRENE JOINT SEALER LF
BRIDGE 011
EAST ARCH 85.00 0014 01
WEST ARCH 85.00 0014 01
Item 823.9902 Total: 170.00
041 824.9901 STRUCTURAL STEEL REPAIRS LBS

BRIDGE NO. 11

FLOOR BEAM BENT PLATE 150.00 0014 01
FLOOR BEAM REPAIR SANDWICH 550.00 0014 01
PLATES
Item 824.9901 Total: 700.00
042 824.9902 REMOVAL AND REPLACEMENT OF RIVETS EACH

BRIDGE 011 FLOOR BEAMS

CONTINGENCY 10.00 0014 01
FLOOR BEAMS PER PLANS 41.00 0014 01
Item 824.9902 Total: 51.00
S043 825.9901 COAL TAR PAINTING OF EXISTING SF

STRUCTURAL STEEL

BRIDGE NO. 11

EXISTING FLOOR BEAMS 1,650.00 0014 01
HANGER ROD CASINGS 50.00 0014 01
Item 825.9901 Total: 1,700.00
S044 825.9903 PAINTING OF EXISTING AND NEW STEEL LS
BRIDGE 011
ALL STEEL EXCEPT FB 1.00 0014 O0O1

Item 825.9903 Total: 1.00
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Project Name - Clarence L. Hussey Memorial Bridge No. 11
Estimate Name - Addendum 2 to Advertising
R.I. Contract No. - 2015-CB-030
FAP Nos: BHO-0011(004)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
045 826.9907 MANAGEMENT OF BIRD GUANO AND MIXED CF
DEBRIS
BRIDGE 011
FLOOR BEAMS 15.00 0014 01
TOP OF ARCH 5.00 0014 01
Item 826.9907 Total: 20.00
046 829.9901 SIDEWALK DRAINS EACH
BRIDGE NO. 11
SIDEWALK 8.00 0014 01
Item 829.9901 Total: 8.00
047 830.9901 REHABILITATE SIDEWALK RAILINGS LBS
BRIDGE NO. 11
BALL FITTINGS 250.00 0014 01
CONNECTION PIPES 450.00 0014 01
RAIL LATTICE 3,500.00 0014 01
Item 830.9901 Total: 4,200.00
048 833.9901 CERAMIC IDENTIFICATION TABLET EACH
WEST ARCH
NORTH END 1.00 0014 01
Item 833.9901 Total: 1.00
049 836.0100 STRUCTURAL CONCRETE CRACK REPAIR LF
BY EPOXY-RESIN BASE ADHESIVE
INJECTION
BRIDGE NO. 11
VARIES 60.00 0014 01
Item 836.0100 Total: 60.00
050 905.0110 PORTLAND CEMENT SIDEWALK cY

MONOLITHIC STANDARD 43.1.0
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Project Name - Clarence L. Hussey Memorial Bridge No. 11
Estimate Name - Addendum 2 to Advertising

R.I. Contract No. - 2015-CB-030
FAP Nos: BHO-0011(004)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
050 905.0110 Cont. ROUTE 1A
0+54.54 - 0+65.11 LT 2.50 0014 01
1+21.00 - 1+33.43 LT 2.50 0014 01
2+83.43 - 3+47.96 RT 5.00 0014 01
Item 905.0110 Total: 10.00
051 905.0140 BITUMINOUS SIDEWALK STANDARD 43.2.0 TON
ROUTE 1A
3+70.34 - 4+05.86 LT 2.95 0014 01
3+79.51 - 4+05.86 RT 5.05 0014 01
Item 905.0140 Total: 8.00
052 906.0110 GRANITE CURB, QUARRY SPLIT LF

STRAIGHT, STANDARD 7.3.0

ROUTE 1A
2+83.43 - 3+48.18 RT 65.00 0014 01
3+70.45 - 4+05.86 LT 36.00 0014 01
3+79.55 - 4+05.86 RT 27.00 0014 01
Item 906.0110 Total: 128.00
053 906.0116 GRANITE CURB, QUARRY SPLIT 2 FOOT EACH

CORNERS, STANDARD 7.3.4

ROUTE 1A
CONTINGENCY 1.00 0014 0.
Item 906.0116 Total: 1.00
054 906.0118 6' GRANITE TRANSITION CURB, QUARRY EACH

SPLIT SPECIAL TRANSITION STANDARD

7.3.2
ROUTE 1A
3+48.18 - 3+54.18 RT 1.00 0014 01
3+73.34 - 3+79.55 RT 1.00 0014 01

Item 906.0118 Total: 2.00
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Project Name - Clarence L. Hussey Memorial Bridge No. 11
Estimate Name - Addendum 2 to Advertising
R.I. Contract No. - 2015-CB-030
FAP Nos: BHO-0011(004)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
055 907.0100 WATER FOR DUST CONTROL MGAL
ROUTE 1A
0+08.31 - 4+05.86 2.00 0014 01
Item 907.0100 Total: 2.00
056 914.5010 FLAGPERSONS MHRS
ROUTE 1A
0+00 - 4+10 260.00 0014 01
Item 914.5010 Total: 260.00
057 914.5020 FLAGPERSONS - OVERTIME MHRS
ROUTE 1A
0+00 - 4+10 40.00 0014 01
Item 914.5020 Total: 40.00
058 915.0200 HIGHWAY BOUNDS REINFORCED CONCRETE EACH
STANDARD 14.1.0
ROUTE 1A
STA 2+82.19 RT 1.00 0014 01
STA 3+00.48 RT 1.00 0014 01
Item 915.0200 Total: 2.00
059 915.0240 REMOVE AND RESET HIGHWAY BOUNDS EACH
(ALL TYPES)
ROUTE 1A
1+03.59 RT 1.00 0014 01
Item 915.0240 Total: 1.00
S060 916.9901 NARROW CONDITION IMPACT ATTENUATOR EACH
ROUTE 1A
1+27.00 LT 1.00 0014 01
1+27.00 RT 1.00 0014 01
2+74.00 LT 1.00 0014 01
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Project Name - Clarence L. Hussey Memorial Bridge No. 11
Estimate Name - Addendum 2 to Advertising

R.I. Contract No. - 2015-CB-030
FAP Nos: BHO-0011(004)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
S060 916.9901 Cont. 2+74.00 RT 1.00 0014 01
Item 916.9901 Total: 4.00
061 919.0101 TEST PITS EACH
ROUTE 1A
0+08.31 - 4+05.86 4.00 0014 01
Item 919.0101 Total: 4.00
S062 922.0100 TEMPORARY CONSTRUCTION SIGNS SF

STANDARD 29.1.0 AND 27.1.1

ROUTE 1A
G20-2A 13.50 0014 01
M3-1 NORTH DETOUR 8.00 0014 01
M3-1 TRUCK DETOUR 6.00 0014 01
M3-3 SOUTH DETOUR 14.00 0014 01
M3-3 TRUCK DETOUR 10.00 0014 01
M4-4 TRUCK DETOUR 16.00 0014 01
M4-8 NORTH DETOUR 8.00 0014 01
M4 -8 SOUTH DETOUR 14.00 0014 01
M4-8 TRUCK DETOUR 16.00 0014 01
M4 -8A NORTH DETOUR 3.00 0014 01
M4 -8A SOUTH DETOUR 3.00 0014 01
M4-8A TRUCK DETOUR 6.00 0014 01
M4-X NORTH DETOUR 36.00 0014 01
M4 -X SOUTH DETOUR 63.00 0014 01
M4 -X TRUCK DETOUR 72.00 0014 01
M6-1L NORTH DETOUR 2.19 0014 01
M6-1L SOUTH DETOUR 6.56 0014 01
Mé6-1L TRUCK DETOUR 2.19 0014 01
M6-1R NORTH DETOUR 6.56 0014 01

M6-1R SOUTH DETOUR .38 0014 01

M6-1R TRUCK DETOUR .38 0014 o1

N D

M6-2R TRUCK DETOUR .19 0014 01
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Project Name - Clarence L. Hussey Memorial Bridge No. 11
Estimate Name - Addendum 2 to Advertising
R.I. Contract No. - 2015-CB-030
FAP Nos: BHO-0011(004)
Item TItem Code Description UM Qty. Pay Seq.
No. Code No.
S062 922.0100 Cont. M6-3 SOUTH DETOUR 4.38 0014 01
M6-3 TRUCK DETOUR 8.75 0014 01
MISC 22.92 0014 01
R11-2A 20.00 0014 01
RS-11A 12.00 0014 01
RI STD 27:1.1 18.00 0014 01
W20-1A 27.00 0014 01
W20-1B 45.00 0014 01
W20-4 18.00 0014 01
W20-7A 18.00 0014 01
W21-5 9.00 0014 01
Item 922.0100 Total: 520.00
063 923.0105 DRUM BARRICADE STANDARD 26.2.0 BDAY
ROUTE 1A
0+08.31 - 4+05.86 500.00 0014 01
Item 923.0105 Total: 500.00
064 923.0120 PLASTIC PIPE BARRICADE STANDARD EACH
26.3.0
ROUTE 1A
PHASE 1 & 2 4.00 0014 01
Item 923.0120 Total: 4.00
065 925.0112 PORTABLE CHANGEABLE MESSAGE SIGN PDAY
ROUTE 1A
ANNAQUATUCKET ROAD @ FAIRWAY 320.00 0014 01
DRIVE
BOSTON NECK ROAD (R.I. ROUTE 320.00 0014 01
1A) @ FAIRWAY DRIVE
POST ROAD (U.S. ROUTE 1) @ 320.00 0014 01
WEST MAIN STREET (R.I. ROUTE

1a)
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Project Name - Clarence L. Hussey Memorial Bridge No. 11
Estimate Name - Addendum 2 to Advertising

R.I. Contract No. - 2015-CB-030
FAP Nos: BHO-0011(004)
Item TItem Code Description UM Qty. Pay Seq.
No. Code No.
065 925.0112 Cont. TOWER HIL ROAD (U.S. ROUTE 320.00 0014 01

1) @ TEN ROD ROAD/PHILLIPS
STREET (R.I. ROUTE 102)
TOWER HILL ROAD (U.S. ROUTE 320.00 0014 01

1) @ ANNAQUATUCKET ROAD

Item 925.0112 Total: 1,600.00

066 926.0121 UNANCHORED PRECAST CONCRETE LF
BARRIER FOR TEMPORARY TRAFFIC

CONTROL STANDARD 40.5.0

ROUTE 1A
0+50 - 0+65 30.00 0014 01
1+24 - 2474 RT 150.00 0014 01
1+25 - 3475 LT 250.00 0014 01
3+50 - 3+84 50.00 0014 01
Item 926.0121 Total: 480.00
067 926.0140 REFLECTIVE DELINEATORS FOR EACH

TEMPORARY CONCRETE BARRIERS

ROUTE 1A
0+50.00 - 3+84.00 15.00 0014 01
Item 926.0140 Total: 15.00
068 929.0110 FIELD OFFICE PMO
ROUTE 1A
ON SITE 23.00 0014 01
Item 929.0110 Total: 23.00
069 932.0100 CUTTING AND MATCHING ASPHALT LF
ROUTE 1A
0+08.31 43.00 0014 o1
0+26.29 - 0+48.04 RT 21.00 0014 01

1+61.24 27.00 0014 01
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Project Name - Clarence L. Hussey Memorial Bridge No. 11
Estimate Name - Addendum 2 to Advertising
R.I. Contract No. - 2015-CB-030
FAP Nos: BHO-0011(004)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
069 932.0100 Cont. 2+45.24 27.00 0014 01
4+05.86 32.00 0014 01
Item 932.0100 Total: 150.00
070 932.0200 FULL-DEPTH SAWCUT OF BITUMINOUS LF
PAVEMENT
ROUTE 1A
0+54.54 - 0+65.11 RT 11.00 0014 01
2+83.43 - 4+05.38 RT 122.00 0014 01
3+70.36 - 4+06.37 LT 38.00 0014 01
Item 932.0200 Total: 171.00
071 932.0220 FULL DEPTH SAWCUT OF BITUMINOUS LF
SIDEWALK/DRIVEWAY
ROUTE 1A
3+54.10 - 3+73.63 RT 22.00 0014 01
4+05.83 LT 8.00 0014 01
Item 932.0220 Total: 30.00
072 932.0230 FULL DEPTH SAWCUT OF PORTLAND LF
CEMENT CONCRETE SIDEWALK/DRIVEWAY
ROUTE 1A
0+46.00 RT 5.00 0014 01
0+54.54 RT 7.00 0014 01
0+65.11 RT 8.00 0014 01
1+21.00 LT 5.00 0014 01
Item 932.0230 Total: 25.00
073 935.0400 REMOVING BITUMINOUS PAVEMENT BY SY
MICRO MILLING
ROUTE 1A
0+08.31 - 1+61.24 497.00 0014 01
2+45.24 - 4+05.86 513.00 0014 01
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Estimate Name - Addendum 2 to Advertising

R.I. Contract No. - 2015-CB-030
FAP Nos: BHO-0011(004)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
073 935.0400 Cont. Item 935.0400 Total: 1,010.00
074 936.0100 MOBILIZATION AND DEMOBILIZATION LS
ROUTE 1A
0+8.31 - 4+05.86 1.00 0014 01
Item 936.0100 Total: 1.00
075 937.0200 MAINTENANCE AND MOVEMENT TRAFFIC LS
PROTECTION
ROUTE 1A
0+08.31 - 4+05.86 1.00 0014 01
Item 937.0200 Total: 1.00
076 937.9901 MAINTENANCE OF PEDESTRIAN TRAFFIC LS
ROUTE 1A
1+00 - 4+20 1.00 0014 01
Item 937.9901 Total: 1.00
077 943.0200 TRAINEE MAN-HOURS MHRS
ROUTE 1A
ROUTE 1A 1,500.00 0014 01
Item 943.0200 Total: 1,500.00
078 L01.0104 PLANTABLE SOIL 4 INCHES DEEP SY
ROUTE 1A
0+47 - 1+33 RT 13.00 0014 01
2+83 - 3454 RT 11.00 0014 01
3+74 - 4+05 RT 6.00 0014 01
Item L01.0104 Total: 30.00
S079 ©L02.0101 GENERAL HIGHWAY SEEDING (TYPE 1) SY
ROUTE 1A

0+47 - 1433 RT 13.00 0014 01
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R.I. Contract No. - 2015-CB-030
FAP Nos: BHO-0011(004)

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
S079 ©L02.0101 Cont. 2+83 - 3+54 RT 11.00 0014 01

3+74 - 4+05 RT 6.00 0014 01

Item L02.0101 Total: 30.00

080 L11.0103 SHRUB PLANT PROTECTION DEVICE LF

STANDARD 51.2.0

ROUTE 1A

STA 3+70 - 4+05 LT 40.00 0014 01
Item L11.0103 Total: 40.00
S081 T02.9901 REMOVE AND DISPOSE EXISTING Ls
LIGHTING SYSTEM

BRIDGE 011

ALL 1.00 0014 01
Item T02.9901 Total: 1.00
S082 TO04.9901 10 AWG SINGLE CONDUCTOR CABLE 600V LF
INSULATION

ROUTE 1A
1+30 - 1445 LT 60.00 0014 01
1+44 .56 LT 50.00 0014 01
1+44.56 LT - 1+44.56 L T 16.00 0014 o1
1+44.56 LT - 1+44.56 RT 136.00 0014 01
1+44.56 RT 50.00 0014 01
1+45.81 LT - 1+456.77 LT 26.00 0014 01
1+45.81 RT - 1+56.77 RT 26.00 0014 01
1+45.81 RT - 1+81.44 RT 148.00 0014 01
1+57.35 LT 30.00 0014 01
1+57.35 RT 30.00 0014 01
1+81.44 LT 30.00 0014 01
1+81.44 RT 30.00 0014 01
1+81.44 RT - 1+81.44 LT 66.00 0014 01

1+81.44 RT - 2+423.30 RT 160.00 0014 01
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R.I. Contract No. - 2015-CB-030
FAP Nos: BHO-0011(004)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
S082 T04.9901 Cont. 2+23.30 LT 30.00 0014 01
2+23.30 RT 30.00 0014 01
2+23.30 RT - 2+23.30 LT 66.00 0014 01
2+24 .30 RT - 2+60.16 RT 72.00 0014 01
2+47.30 LT 30.00 0014 01
2+47.30 RT 30.00 0014 01
2+47.94 LT - 2+60.16 LT 26.00 0014 01
2+47.94 RT - 2+60.16 RT 26.00 0014 01
2+60.16 LT 20.00 0014 01
2+60.16 RT 30.00 0014 01
2+60.16 RT - 2+60.16 LT 66.00 0014 01
Item T04.9901 Total: 1,284.00
S083 T05.0100 PRECAST TYPE A HANDHOLE STANDARD EACH
18.2.0
ROUTE 1A
1+44 .56 LT 1.00 0014 01
Item T05.0100 Total: 1.00
S084 T05.9901 JUNCTION BOX ON STRUCTURE - EACH
6"X6"X6"
ROUTE 1A
1+81.44 LT 1.00 0014 01
1+81.44 RT 1.00 0014 01
2+23.30 LT 1.00 0014 01
2+23.30 RT 1.00 0014 01
Item T05.9901 Total: 4.00
S085 T05.9902 GFCI RECEPTACLE WITH IN USE COVER EACH
ROUTE 1A
1+81.44 LT 1.00 0014 01
1+81.44 RT 1.00 0014 01

2+23.30 LT 1.00 0014 01
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R.I. Contract No. - 2015-CB-030
FAP Nos: BHO-0011(004)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
S085 T05.9902 Cont. 2+23.30 RT 1.00 0014 01
Item T05.9902 Total: 4.00
S086 T06.1020 2 IN. RIGID STEEL CONDUIT - LF
UNDERGROUND
ROUTE 1A
1+18.64 25.00 0014 01
Item T06.1020 Total: 25.00
S087 T06.2020 2 IN. RIGID STEEL CONDUIT-OVERHEAD LF
ROUTE 1A
1+18.64 LT 25.00 0014 01
Item T06.2020 Total: 25.00
S088 T06.5220 2 INCH SCHEDULE 80 POLYVINYL LF

CHLORIDE PLASTIC CONDUIT -

UNDERGROUND
ROUTE 1A
1+429.21 LT - 1+444.56 LT 14.00 0014 01
1+44.56 LT - 1+44.56 LT 4.00 0014 01
Item T06.5220 Total: 18.00
S089 T06.9901 3/4 INCH RIGID STEEL CONDUIT LF
OVERHEAD
ROUTE 1A
1+81.44 LT - GFI 14.00 0014 01
1+81.44 RT 29.00 0014 01
1+81.44 RT - GFI 14.00 0014 01
2+23.30 LT - GFI 14.00 0014 01
2+23.30 RT 29.00 0014 01
2+23.30 RT - GFI 14.00 0014 01

Item T06.9901 Total: 114.00
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FAP Nos: BHO-0011(004)
Item TItem Code Description UM Qty. Pay Seq.
No. Code No.
S090 TO06.9902 2 INCH POLYVINYL CHLORIDE PLASTIC LF
CONDUIT
ROUTE 1A
01+18.64 LT 25.00 0014 01
Item T06.9902 Total: 25.00
S091 TO07.9901 FURNISH AND INSTALL LED LIGHT EACH
FIXTURE
BRIDGE 011
FIXTURE AT ENDS OF ARCH 4.00 0014 01
Item T07.9901 Total: 4.00
S092 TO09.1000 SERVICE PEDESTAL STANDARD 18.4.0 EACH
ROUTE 1A
STA 1+29.21 LT 1.00 0014 01
Item T09.1000 Total: 1.00
S093 T15.9901 INSTALL INTERPRETIVE SIGN PANEL LS
AND FRAME
BRIDGE NO. 11
WINGWALL 1.00 0014 01
Item T15.9901 Total: 1.00
S094 T20.0006 6 INCH WHITE FAST - DRYING LF
WATERBORNE PAVEMENT MARKING PAINT
ROUTE 1A
1+17.00 - 2+487.00 LT 170.00 0014 01
1+17.00 - 2+87.00 RT 170.00 0014 01
Item T20.0006 Total: 340.00
S095 T20.1000 REMOVE EXISTING PAVEMENT MARKINGS LF
ROUTE 1A
1+17.00 - 2+87.00 LT 170.00 0014 01
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Distribution of Quantities

Project Name - Clarence L. Hussey Memorial Bridge No. 11
Estimate Name - Addendum 2 to Advertising

R.I. Contract No. - 2015-CB-030
FAP Nos: BHO-0011(004)
Item TItem Code Description UM Qty. Pay Seq.
No. Code No.
S095 T20.1000 Cont. 1+17.00 - 2+87.00 RT 170.00 0014 01
Item T20.1000 Total: 340.00
S096 T20.2006 6 INCH EPOXY RESIN PAVEMENT LF

MARKINGS WHITE

ROUTE 1A
0+13.20 - 4+05.86 RT 395.00 0014 01
0+66.48 - 4+05.86 LT 340.00 0014 01
Item T20.2006 Total: 735.00
S097 T20.2014 4 INCH EPOXY RESIN PAVEMENT LF
MARKINGS YELLOW
ROUTE 1A
0+08.23 - 4+05.86 LT 398.00 0014 01
0+08.23 - 4+05.86 RT 398.00 0014 01
Item T20.2014 Total: 796.00
S098 T20.2046 EPOXY RESIN PAVEMENT MARKING - EACH

PEDESTRIAN SYMBOL

ROUTE 1A
0+60 LT 1.00 0014 01
Item T20.2046 Total: 1.00
S099 T20.2048 EPOXY RESIN PAVEMENT MARKING WORD EACH
"XING"
ROUTE 1A
0+15 LT 1.00 0014 01
Item T20.2048 Total: 1.00
100 206.9903 PRE AND POST WATERWAY CONDITIONS LS
SURVEY
BRIDGE 011
ALL 1.00

Addendum - 2 R -1
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Distribution of Quantities

Project Name - Clarence L. Hussey Memorial Bridge No. 11
Estimate Name - Addendum 2 to Advertising

R.I. Contract No. - 2015-CB-030
FAP Nos: BHO-0011(004)
Item TItem Code Description UM Qty. Pay Seq.
No. Code No.
100 206.9903 Cont. Item 206.9903 Total: 1.00

Addendum - 2
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