January 28, 2016

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION
DEPARTMENT OF ADMINISTRATION

DIVISION OF PURCHASES BID NO. 7550186

RHODE ISLAND DEPARTMENT OF TRANSPORTATION

RHODE ISLAND CONTRACT NO.2015-CH-001
FEDERAL-AID PROJECT NO. FAP Nos: 3RD-PRTY(234), NHP-0114(023), STPG-HSIP(020)

Reconstruction of Two Mile Corner (Routes 138/114)

East Main Road from West Main Road to Bailey Brook
West Main Road from Smythe Street to Maplewood Road
Coddington Highway from West Main Road to Lake Erie Street

CITY/TOWN OF Middletown
COUNTY OF NEWPORT

NOTICE TO PROSPECTIVE BIDDERS

ADDENDUMNO. 2 Prospective bidders and all concerned are hereby notified of the following changes in the Plans,
Specifications, Proposal and Distribution of Quantities for this contract. These changes shall be
incorporated in the Plans, Specifications, Proposal and Distribution of Quantities, and shall
become an integral part of the Contract Documents.

A. Clarification
1. Item Code 937.0200 Maintenance and Movement of Traffic Protection
The minimum acceptable bid price has been revised to $200,000. The Special Notice Proposal has
been revised.
2. Item Code T12.9909 Maintenance of Temporary Traffic Signal System

This item has been revised to an Only Acceptable Bid Price. The value of this Only Acceptable Bid
Price is $10,000. The Special Notice Proposal has been revised.

B. Distribution of Quantities

01. Table of Contents - Distribution of Quantities

Delete Pages Index 1 (R-1) through Index 7 (R-1) in their entirety and replace them with revised
Pages Index 1 (R-2) through Index 7 (R-2) attached to this Addendum No. 2. The Table of Contents
has been revised.

02. Item Code 302.0100 Gravel Borrow Subbase Course

Delete Pages 27 and 28 in their entirety and replace them with revised Pages 27 (R-1) and 28 (R-1)
and add Page 27a attached to this Addendum No. 2. Gravel Borrow Subbase Course has been
revised.
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03. Item Code 401.4002 Class 4.75 HMA for Leveling
Delete Page31 in its entirety and replace it with revised Page 31 (R-1) and add Page 31a attached to
this Addendum No. 2. Class 4.75 HMA for Leveling has been revised.

04. Item Codes 701.0412, 701.0418, 701.0424, and 701.0512
Delete Pages 32 through 34 in their entirety and replace them with revised Pages 32 (R-1) through 34
(R-1) and add Pages 32a and 33a attached to this Addendum No. 2. The Stations for Item Codes
701.0412 and 701.0512 have been revised. The Stations and quantities for Item Codes 701.0418 and
701.0424 have been revised.

05. Item Codes 701.0612, 701.0618, and 701.0624
Delete Pages 35 through 36 in their entirety and replace them with revised Pages 35 (R-1) through 36
(R-1) and add Page 35a attached to this Addendum No. 2. Item Codes 701.0612, 701.0618, and
701.0624 have been revised.

06. Item Codes 701.6018 and 701.6024
Delete Pages 37 and 38 in their entirety and replace them with revised Pages 37 (R-1) and 38 (R-1)
attached to this Addendum No. 2. The Stations for Item Code 701.6018 have been revised. The
Stations and quantities for Item Code 701.6024 have been revised.

07. Item Code 702.0510 Heavy-Duty Square Frame and Round Cover Standard 6.1.1
Delete Page 41 in its entirety and replace it with revised Page 41 (R-1) attached to this Addendum
No. 2. Ttem Code 702.0510 has been revised.

08. Item Codes 702.0512, 702.0517, 702.0521, and 702.0522
Delete Pages 42 through 45 in their entirety and replace them with revised Pages 42 (R-1) through 45
(R-1) and add Page 42a attached to this Addendum No. 2. Item Codes 702.0512, 702.0517, and
702.0522 have been revised. The Stations in Item Code 702.0521 have been revised.

09. Item Code 702.0533 Precast Concrete Apron Stone 38" Standard 7.1.8
Delete Pages 46 through 47 in their entirety and replace them with revised Pages 46 (R-1) through 47
(R-1) attached to this Addendum No. 2. Item Code 702.0533 has been revised.

10. Item Codes 702.0605, 702.0610, 702.0615, and 702.0620
Delete Pages 48 and 49 in their entirety and replace them with revised Pages 48 (R-1) and 49 (R-1)
and add Pages 48a and 49a attached to this Addendum No. 2. Item Codes 702.0605, 702.0610, and
702.0615 have been revised. The Station in Item Code 702.0620 has been revised.

11. Ttem Codes 702.0640 and 702.0645
Delete Pages 50 and 51 in their entirety and replace them with revised Pages 50 (R-1) and 51 R-1)
attached to this Addendum No. 2. Item Code 702.0640 has been revised. Item Code 702.0645 has
been deleted.

12. Ttem Codes 702.0830 and 702.0840
Delete Pages 52 and 53 in their entirety and replace them with revised Pages 52 (R-1) and 53 (R-1)
attached to this Addendum No. 2. Item Code 702.0830 has been deleted. Item Code 702.0840 has
been revised.

13. Item Code 704.0100 Reconstruct Catch Basin/Corbel Cones
Delete Page 54 in its entirety and replace it with revised Page 54(R-1) attached to this Addendum No.
2. Reconstruct Catch Basin/Corbel Cones has been revised.
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14. Item Code 903.9902 Fence Repair - GWVTS

Delete Page 144 in its entirety and replace it with revised Page 144 (R-1) attached to this Addendum
No. 2. Item Code 903.9902 Fence Repair - GWVTS has been added.

C. Drawings/Plans - Change/Addition

1

2

4.

Drainage & Utility Plan No. 1A

Delete Sheet 17 in its entirety and replace it with revised Sheet 17 (R-1) attached to this Addendum
No. 2. The sheet has been revised.

Drainage & Utility Plan No. 1

Delete Sheet 18 in its entirety and replace it with revised Sheet 18 (R-1) attached to this Addendum
No. 2. The sheet has been revised.

Drainage & Utility Plan No. 2

Delete Sheet 19 in its entirety and replace it with revised Sheet 19 (R-1) attached to this Addendum
No. 2. The sheet has been revised.

Drainage & Utility Plan No. 5

Delete Sheet 22 in its entirety and replace it with revised Sheet 22 (R-1) attached to this Addendum
No. 2. The sheet has been revised.

Miscellaneous Details

Delete Sheet 25 in its entirety and replace it with revised Sheet 25 (R-1) attached to this Addendum
No. 2. The sheet has been revised to remove the trench detail.

D. Specification Change/Addition

L

Special Provision Index

Delete Page JS-ii in its entirety and replace it with revised Page JS-ii (R-1) attached to this
Addendum No. 2. The index has been revised.

Code 908.9901 Removing and Resetting Granite Pavers

Delete Page JS-74 in its entirety and replace it with revised Page JS-74 (R-1) attached to this
Addendum No. 2. The Basis of Payment has been revised.

Code 938.1000 Price Adjustments

Delete Page JS-77 in its entirety and replace it with revised Page JS-77 (R-1) attached to this
Addendum No. 2. The specification has been revised.

Code L12.9902 Planter Edging

Delete Page JS-86 in its entirety and replace it with revised Page JS-86 (R-1) attached to this
Addendum No. 2. The Basis of Payment has been revised.

Code 903.9902 Fence Repair - GWVTS

Add Page JS-162 attached to this Addendum No. 2. Code 903.9902 has been added.
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6. Section 929.9901 Field Offices and Materials Laboratory
Add Page JS-163 attached to this Addendum No. 2. Code 929.9901 has been added.

7. Utility and Municpal Notification and Coordination

Delete Page CS-4 in its entirety and replace it with revised Page CS-4 attached to this Addendum No.
2. Add new Page CS-4a attached to this Addendum No. 2. Additional utility information has been

added.
“' N =
' v - [Zo
RI Department of Transportation
Chief Engineer
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Project Name - Reconstruction of Two Mile Corner

Table of Contents - Distribution of Quantities
(Routes 138/114)

Estimate Name - TMC Addendum No. 2
R.I. Contract No. - 2015-CH-001

FAP Nos: 3RD-PRTY(234), NHP-0114(023), STPG-HSIP(020)

ItemCode Description Page
201.0301 CUTTING AND DISPOSING ISOLATED TREES AND STUMPS (4"- 1
201.0310 REMOVE AND DISPOSE SHRUBS 1
201.0321 CLEARING AND GRUBBING 2
201.0402 REMOVE AND DISPOSE CONCRETE CURB 3
201.0403 REMOVE AND DISPOSE SIDEWALKS 5
201.0407 REMOVE AND DISPOSE PAVEMENT AND RIGID BASE 6
201.0409 REMOVE AND DISPOSE FLEXIBLE PAVEMENT 6
201.0410 REMOVE AND DISPOSE CATCH BASINS 8
201.0411 REMOVE AND DISPOSE CATCH BASIN AND GUTTER INLETS 9
201.0412 REMOVE AND DISPOSE MANHOLE 9
201.0414 REMOVE AND DISPOSE PIPE - ALL SIZES S
201.0418 REMOVE AND DISPOSE HYDRANT deds
201.0419 REMOVE AND DISPOSE FENCE 11
201.0421 REMOVE AND DISPOSE BITUMINOUS CURB 11
201.0422 REMOVE AND DISPOSE DROP INLET 1.2
201.0426 REMOVE AND DISPOSE PRIVATE SIGN 1.2
201.0427 REMOVE AND DISPOSE CONCRETE CAR STOPS 13
201.0428 REMOVE AND DISPOSE FRAME AND GRATE OR FRAME AND COVER 13
201.0433 REMOVE AND DISPOSE BOLLARD 14
201.0450 REMOVE AND STOCKPILE ON SITE GRANITE CURB 14
201.0604 REMOVE AND DISPOSE GROUND MOUNTED SIGN POSTS 15
201.0610 REMOVE AND DISPOSE DIRECTIONAL, WARNING, REGULATORY, 15
SERVICE, AND STREET SIGNS
201.0616 REMOVE AND DISPOSE LIGHT STANDARD FOUNDATIONS i
201.9901 REMOVE AND SALVAGE TRAFFIC SIGNAL SYSTEM 17
201.9902 REMOVE AND DISPOSE WATER GATE 17
201.9903 REMOVE, STOCKPILE, AND REINSTALL HISTORIC MONUMENT 17
201.9904 REMOVE AND RESET BUS SHELTER 17
201.9905 REMOVE AND RESET CAR STOP 17
201.9906 REMOVE AND DISPOSE LIGHT POLE 18
2019907 REMOVE AND DISPOSE CONTAMINATED ABANDONED GAS PIPE 18
202.0100 EARTH EXCAVATION 18
202.0700 COMMON BORROW 19
202.9901 HANDLING, HAULING, STOCKPILING, AND MANAGEMENT OF 19
CONTAMINATED SOILS

202.9902 LOAD AND HAUL CONTAMINATED SOIL 19
202.9903 DISPOSAL OF CONTAMINATED SOIL 19
202.9907 LOAD, HAUL, AND DISPOSAL OF HAZARDOUS OR OTHER WASTE 20
203.0100 STRUCTURAL EXCAVATION EARTH 20
203.9901 DEWATERING 20
204.0100 TRIMMING AND FINE GRADING 20
206.0301 COMPOST FILTER SOCK 23
209.9901 INLET PROTECTION 24
212 .2000 CLEANING AND MAINTENANCE OF EROSION CONTROLS 26
302.0100 GRAVEL BORROW SUBBASE COURSE 27
401.1010 CLASS 19.0 HMA WITH PAY ADJUSTMENTS 28
401.2003 CLASS 12.5 HMA FOR PATCHING 29
401.2110 MODIFIED CLASS 12.5 HMA WITH PAY ADJUSTMENTS 29
401.3005 CLASS 9.5 HMA FOR MISCELLANEOUS WORK 30
401.4002 CLASS 4.75 HMA FOR LEVELLING 31
403.0300 ASPHALT EMULSION TACK COAT 31
410.1000 TEMPORARY PATCHING MATERIAL/TRENCHES 31
601.0300 CLASS A PORTLAND CEMENT CONCRETE 32
701.0412 REINFORCED CONCRETE PIPE M 170 CLASS III 12 INCH 32
701.0418 REINFORCED CONCRETE PIPE M 170 CLASS III 18 INCH 33
701.0424 REINFORCED CONCRETE PIPE M 170 CLASS III 24 INCH 34
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ItemCode Description Page
701.0512 REINFORCED CONCRETE PIPE M 170 CLASS IV 12 INCH 34
701.0518 REINFORCED CONCRETE PIPE M 170 CLASS IV 18 INCH 35
701.0524 REINFORCED CONCRETE PIPE M 170 CLASS IV 24 INCH 35
701.0612 REINFORCED CONCRETE PIPE M 170 CLASS V 12 INCH 35
701.0618 REINFORCED CONCRETE PIPE M 170 CLASS V 18 INCH 35
701.0624 REINFORCED CONCRETE PIPE M 170 CLASS V 24 INCH 35
701.5406 6 INCH DUCTILE IRON WATER PIPE CLASS 52, MECHANICAL JOINT 36
701.5408 8 INCH DUCTILE IRON WATER PIPE CLASS 52, MECHANICAL JOINT 36
701.5412 12 INCH DUCTILE IRON WATER PIPE CLASS 52, MECHANICAIL JOINT 36
701.6006 6 INCH DUCTILE IRON SEWER SAFE PIPE CLASS 52 36
701.6008 8 INCH DUCTILE IRON SEWER SAFE PIPE CLASS 52 37
701.6012 12 INCH DUCTILE IRON SEWER SAFE PIPE CLASS 52 37
701.6014 14 INCH DUCTILE IRON SEWER SAFE PIPE CLASS 52 37
701.6018 18 INCH DUCTILE IRON SEWER SAFE PIPE CLASS 52 37
701.6024 24 INCH DUCTILE IRON SEWER SAFE PIPE CLASS 52 38
701.8003 PIPE BEDDING CLASS C 38
701.8100 FURNISH AND INSTALL DUCTILE IRON FITTINGS 39
701.8106 6 INCH GATE VALVE AND BOX 39
701.8108 8 INCH GATE VALVE AND BOX 39
701.8150 TYPE K COPPER SERVICE PIPE 40
701.8160 BLOW OFF ASSEMBLY 40
701.8170 8X6 TAPPING SLEEVE & TAPPING VALVE WITH GATE BOX 40
701.9001 CONDUCT LEAKAGE TEST 40
701.9002 STERILIZATION OF WATER MAINS 40
701.9901 REPLACE IRRIGATION SYSTEM VALVE 41
701.9902 24X12 TAPPING SLEEVE & TAPPING VALVE WITH GATE BOX 471
701.9904 12X8 TAPPING SLEEVE & TAPPING VALVE WITH GATE BOX 41
702.0510 HEAVY-DUTY SQUARE FRAME AND ROUND COVER STANDARD 6.1.1 41
702.0512 FRAME AND GRATE STANDARD 6.3.0 41
702.0517 FRAME AND GRATE, STANDARD 6.3.2 42
702.0521 FRAME AND COVER STANDARD 6.2.0 44
702.0522 FRAME AND COVER STANDARD 6.2.1 44
702.0531 PRECAST CONCRETE INLET STONE 38'' STANDARD 7.1.6 45
702.0532 PRECAST CONCRETE APRON STONE 5' STANDARD 7.1.7 45
702.0533 PRECAST CONCRETE APRON STONE 38'' STANDARD 7.1.8 45
702.0605 PRECAST CATCH BASIN 4' DIAMETER STANDARD 4.4.0 47
702.0610 PRECAST CATCH BASIN 5' DIAMETER STANDARD 4.4.0 49
702.0615 PRECAST CATCH BASIN 6' DIAMETER STANDARD 4.4.0 49
702.0620 PRECAST CATCH BASIN 4' SQUARE STANDARD 4.3.0 49
702.0630 PRECAST MANHOLE 4' DIAMETER STANDARD 4.2.0 49
702.0635 PRECAST MANHOLE 5' DIAMETER STANDARD 4.2.1 50
702.0640 PRECAST MANHOLE 6' DIAMETER STANDARD 4.2.2 50
702.0645 *% TTEM DELETED ** 50
702.0705 CATCH BASIN W/GUTTER INLET STANDARD 3.4.1 51
702.0712 PRECAST CONCRETE DROP INLET STANDARD 4.5.0 51
702.0714 PRECAST CONCRETE DROP INLET WITH APRON STONE STANDARD 51

4.5.2
702.0716 DOUBLE GRATE CATCH BASIN STANDARD 3.3.4 51
702.0725 SOLID BLOCK SHALLOW DOUBLE GRATE CATCH BASIN STANDARD 5.

Bis By 2
702.0830 *% TTEM DELETED *%* 52
702.0840 ALTERNATE TOP COVER ROUND PRECAST MANHOLES AND CATCH 52

BASINS STANDARD 4.7.2
704.0100 RECONSTRUCT CATCH BASIN/CORBEL CONES 53
706.9000 PLUG AND CAP PIPE ALL SIZES 54
707.0900 ADJUST MANHOLES TO GRADE 54
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ItemCode Description Page
707.0950 ADJUST TELEPHONE MANHOLE TO GRADE 55
707.0955 ADJUST ELECTRICAL MANHOLE TO GRADE 55
707.1000 ADJUST SANITARY MANHOLE 55
707.1100 ADJUST CATCH BASINS 56
707.2000 ADJUST FRAME AND GRATE TO GRADE 56
707 .9901 ADJUST WATER METER 56
708.9040 CLEANING AND FLUSHING PIPE ALL SIZES 56
708.9041 CLEANING CATCH BASINS ALL TYPES AND SIZES 57
708.9042 CLEANING MANHOLES ALL TYPES AND SIZES 57
711.0110 3'!" PAVED WATERWAY CLASS I-1 STANDARD 8.4.0 58
713.8268 ADJUST CURB STOP BOX TO GRADE 58
713.8269 ADJUST WATER GATE BOXES TO GRADE 58
713.8300 ADJUST GAS GATE BOXES TO GRADE 59
714.8163 POST TYPE HYDRANT 60
903.0205 CHAIN LINK FENCE 5' STD 31.2.0 60
903.9901 ORNAMENTAL STEEL FENCE - 42" HIGH 60
904.0101 REMOVE AND RESET FENCE AND/OR RAILING CHAIN LINK 60
905.0110 PORTLAND CEMENT SIDEWALK MONOLITHIC STANDARD 43.1.0 61
905.0115 PORTLAND CEMENT CONCRETE DRIVEWAY STANDARD 43.5.0 63
905.9901 6-INCH PORTLAND CEMENT CONCRETE PAD 64
906.0210 CEMENT CONCRETE CURB PRECAST STRAIGHT STANDARD 7.1.0 64
906.0211 CEMENT CONCRETE CURB PRECAST CIRCULAR STANDARD 7.1.0 66
906.0221 6' PRECAST CONCRETE TRANSITION CURB STANDARD 7.1.2 68
906.0250 PRECAST CONCRETE WHEELCHAIR RAMP CURB STANDARDS 7.1.3, 69

43.3.0 AND 43.3.1
906.0262 PRECAST CONCRETE RAMP STONE 18-INCH STRAIGHT STANDARD 70

7.1.9
906.0263 PRECAST CONCRETE RAMP STONE 18-INCH CIRCULAR STANDARD 71

7.1.9
906.0280 3'" PRECAST CONCRETE TRANSITION CURB STANDARD 7.1.1 72
906.0561 CEMENT CONCRETE EDGING 18 INCH LOT CURB STANDARD 7.2.3 73
906.0562 CEMENT CONCRETE EDGING 24 INCH LOT CURB STANDARD 7.2.3 73
907.0100 WATER FOR DUST CONTROL 73
908.9901 REMOVING AND RESETTING GRANITE PAVERS 73
911.0100 WET STONE MASONRY RETAINING WALL STANDARD 10.1.0 73
911.0101 STONE MASONRY STEPS STANDARD 10.4.0 74
914.5010 FLAGPERSONS 74
914.5020 FLAGPERSONS - OVERTIME 74
915.0200 HIGHWAY BOUNDS REINFORCED CONCRETE STANDARD 14.1.0 74
916.9901 NARROW CONDITION IMPACT ATTENUATOR 76
919.0101 TEST PITS 76
920.0055 PLACED STONE RIPRAP R-3, R-4, R-5 STANDARD 8.3.0 76
920.0135 BEDDING FOR RIPRAP FS-2 STANDARD 8.3.0 76
920.0200 FILTER FABRIC FOR RIP-RAP 76
922.0100 TEMPORARY CONSTRUCTION SIGNS STANDARD 29.1.0 AND 27.1.1 7
923.0105 DRUM BARRICADE STANDARD 26.2.0 78
923.0120 PLASTIC PIPE BARRICADE STANDARD 26.3.0 78
923.0200 FLUORESCENT TRAFFIC CONES STANDARD 26.1.0 78
924.0113 ADVANCE WARNING ARROW PANEL 78
925:0112 PORTABLE CHANGEABLE MESSAGE SIGN 79
926.0121 UNANCHORED PRECAST CONCRETE BARRIER FOR TEMPORARY TRAFFIC 79

CONTROL STANDARD 40.5.0
929.0110 FIELD OFFICE 79
932.0110 TRANSVERSE PAVEMENT CUT AND MATCH STANDARD 47.1.1 79
932.0200 FULL-DEPTH SAWCUT OF BITUMINOUS PAVEMENT 80
932.0210 FULL DEPTH SAWCUT OF BITUMINOUS PAVEMENT AND RIGID BASE 81
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ItemCode Description Page
932.0220 FULL DEPTH SAWCUT OF BITUMINOUS SIDEWALK/DRIVEWAY 81
936.0100 MOBILIZATION AND DEMOBILIZATION 82
937.0200 MAINTENANCE AND MOVEMENT TRAFFIC PROTECTION 82
942.0200 DETECTABLE WARNING PANEL STANDARD 48.1.0 82
943.0200 TRAINEE MAN-HOURS 84
LL01.0102 LOAM BORROW 4 INCHES DEEP 84
L02.0101 GENERAL HIGHWAY SEEDING (TYPE 1) 85
L.,02.0102 RESIDENTIAL SEEDING (TYPE 2) 85
L.05.0502 ADHESIVE MULCH STABILIZER 86
L06.9901 PINE BARK MULCH 86
L06.9905 JUNIPERUS PROCUMBENS 'NANA', JAPANESE GARDEN JUNIPER, 18- 87
24" CONT.
1.06.9906 HEMEROCALLIS X 'STELLA DE ORO', STELLA DE ORO DAYLILY, 1 87
GA. CONT.
L.06.9907 ARONIA MELANOCARPA, BLACK CHOKEBERRY, 18-24" CONT. 87
L.06.9908 CLETHRA ALNIFOLIA 'HUMMINGBIRD', HUMMINGBIRD SUMMERSWEET, 87
18-24", CONT.
L06.9909 ILEX GLABRA 'COMPACTA', COMPACT INKBERRY, 18-24" CONT. 87
L06.9910 IRIS VERSICOLOR, BLUE FLAG IRIS, 1 GAL. CONT. 88
I11.0102 TREE PLANT PROTECTION DEVICE STANDARD 51.1.0 88
L12.9901 REMOVE AND RESET PAVERS 88
L12.9902 PLANTER EDGING 89
T03.9901 MODIFY SECONDARY ELECTRIC SERVICE - STARBUCKS 89
T03.9902 MODIFY SECONDARY ELECTRIC SERVICE - CITIZENS BANK 89
T03.9903 MODIFY SECONDARY ELECTRIC SERVICE - AQUIDNECK PACKAGE 89
T04.5001 6 AWG SINGLE CONDUCTOR CABLE 600V INSULATION 89
T04.5302 14 AWG 2 CONDUCTOR TWISTED SHIELDED CABLE 90
T04.5303 14 AWG 3 CONDUCTOR CABLE S0
T04 .5305 14 AWG 5 CONDUCTOR CABLE S0
T04.5307 14 AWG 7 CONDUCTOR CABLE 91
T04.9901 OPTICAL DETECTOR CABLE 91
T04.9902 12 STRAND SINGLE MODE FIBER OPTIC CABLE 91
T04.9903 72 STRAND SINGLE MODE FIBER OPTIC CABLE 92
T05.0100 PRECAST TYPE A HANDHOLE STANDARD 18.2.0 93
T05.0500 FIBER OPTIC HANDHOLE 93
T05.0510 FIBER OPTIC MANHOLE 94
T05.1030 ADJUST HANDHOLE TO GRADE 94
T05.9901 BREAK INTO EXISTING HANDHOLE OR MANHOLE 94
T06.1020 2 IN. RIGID STEEL CONDUIT - UNDERGROUND 94
T06.1030 3 IN. RIGID STEEL CONDUIT-UNDERGROUND 94
T06.2020 2 IN. RIGID STEEL CONDUIT-OVERHEAD 95
T06.3020 2 IN. RIGID STEEL CONDUIT-UNDER EXISTING PAVEMENT 95
T06.3030 3 IN. RIGID STEEL CONDUIT-UNDER EXISTING PAVEMENT 96
T06.3040 4 IN. RIGID STEEL CONDUIT-UNDER EXISTING PAVEMENT 96
T06 . 5130 3 INCH SCHEDULE 40 POLYVINYL CHLORIDE PLASTIC CONDUIT - 96
UNDERGROUND
T06.5230 3 INCH SCHEDULE 80 POLYVINYL CHLORIDE PLASTIC CONDUIT - 96
UNDERGROUND
T06.5330 3 INCH SCHEDULE 40 POLYVINYL CHLORIDE PLASTIC CONDUIT - 97
UNDER EXISTING PAVEMENT
T06.5430 3 INCH SCHEDULE 80 POLYVINYL CHLORIDE PLASTIC CONDUIT - 97
UNDER EXISTING PAVEMENT
T06.5440 4 INCH SCHEDULE 80 POLYVINYL CHLORIDE PLASTIC CONDUIT - 97
UNDER EXISTING PAVEMENT
T06.6020 2 INCH POLYVINYL CHLORIDE PLASTIC CONDUIT-OVERHEAD 98
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T06.9901 DUAL 1-1/4 INCH HIGH DENSITY POLYETHYLENE DUCT - UNDER 98
EXISTING PAVEMENT

T06.9902 DUAL 1-1/4 INCH HIGH DENSITY POLYETHYLENE DUCT - 98
UNDERGROUND

T06.9903 SINGLE 1-1/4 INCH HIGH DENSITY POLYETHYLENE DUCT - UNDER 99
EXISTING PAVEMENT

T06.9904 SINGLE 1-1/4 INCH HIGH DENSITY POLYETHYLENE DUCT - 99
UNDERGROUND

T08.1700 REMOVE AND RELOCATE LIGHT STANDARD 99

T08.1701 REMOVE AND RELOCATE LIGHT STANDARD BASES 100

T11.2008 TRAFFIC SIGNAL STANDARD,8 FOOT,STD 19.4.0 ALUMINUM 100
PEDESTAL POLE AND FOUNDATION

T11.2010 TRAFFIC SIGNAL STANDARD,10 FT, STD 19.4.0 ALUMINUM 100
PEDESTAL POLE AND FOUNDATION

Tl 9901 25 FOOT GALVANIZED STEEL MAST ARM TRAFFIC SIGNAL POST AND 101
FOUNDATION STD. 19.2.0

T11.9902 30 FOOT GALVANIZED STEEL MAST ARM TRAFFIC SIGNAL POST AND 101
FOUNDATION STD. 19.2.0

T11.92903 45 FOOT GALVANIZED STEEL MAST ARM TRAFFIC SIGNAL POST AND 101
FOUNDATION STD. 19.2.0

T11.9904 5 FOOT GALVANIZED STEEL PEDESTAL POLE AND FOUNDATION 101

T11.9905 40 FOOT GALVANIZED STEEL MAST ARM TRAFFIC SIGNAL POST AND 102
FOUNDATION STD. 19.2.0 (MODIFIED)

T11.9906 50 FOOT GALVANIZED STEEL MAST ARM TRAFFIC SIGNAL POST AND 102
FOUNDATION STD. 19.2.0 (MODIFIED I)

T11.9907 50 FOOT GALVANIZED STEEL MAST ARM TRAFFIC SIGNAL POST AND 102
FOUNDATION STD. 19.2.0 (MODIFIED II)

T11..9908 DUAL MAST ARM (25X35) GALVANIZED STEEL MAST ARM TRAFFIC 102
SIGNAL POST AND FOUNDATION STD. 19.2.0

T11.9909 40 FOOT GALVANIZED STEEL CAMERA POLE WITH LOWERING DEVICE 103
AND FOUNDATION

T12.9150 METER SOCKET W/MANUAL BY-PASS 103

T12.9901 ACTUATED CONTROLLER, TS-2, TYPE 1 WITH 8 PHASE ASSEMBLY, 103
GROUND MOUNTED INCLUDING FOUNDATION AND CABINET
STANDARD 19.1.0

T12.9902 ACTUATED CONTROLLER, TS-2 TYPE 1 IN EXISTING CABINET 104

T12.9903 FIBER OPTIC SPLICE ENCLOSURE - 96 POSITION 104

T12.9904 FIBER OPTIC PATCH PANEL - 12 POSITION 104

T12.9905 ETHERNET SWITCH 105

T12.9906 MODIFY EXISTING TRAFFIC SIGNAL CONTROLLER CABINET 105

T12.9907 MODIFY EXISTING CENTRAL COMPUTER SYSTEM 106

T12.9908 TEMPORARY TRAFFIC SIGNAL SYSTEM 106

T12.9909 MAINTENANCE OF TEMPORARY TRAFFIC SIGNAL SYSTEM 106

T13.1000 TRAFFIC DETECTORS-LOOP, STANDARD 19.6.0 106

T13.1004 TRAFFIC DETECTOR RELAY-LOOP 4 CHANNEL 107

T13.8210 ACCESSIBLE PEDESTRIAN DETECTOR - PUSHBUTTON WITH SIGN 107

T13.9901 OPTICAL DETECTOR - SINGLE CHANNEL, ONE-WAY 107

T13. 9902 OPTICAL DETECTOR PHASE SELECTOR AND CHASSIS 108

T13.9903 OPTICAL DETECTOR CONFIRMATION BEACON 108

T14.3513 1 WAY 3 SECTION MAST ARM MOUNTED SIGNAL HEAD 12 INCH 1.0:89

T14.3516 1 WAY 4 SECTION MAST ARM MOUNTED SIGNAL HEAD 12 INCH (W/ 109
DUAL IND DUAL ROW L.E.D. ARROW)

T14.3713 1 WAY 3 SECTION PEDESTAL MOUNTED SIGNAL HEAD 12 INCH 109

T14.9901 1 WAY PEDESTAL MOUNTED LED PEDESTRIAN SIGNAL HEAD WITH 110

Addendum -
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Index: 6

Project Name - Reconstruction of Two Mile Corner

Table of Contents - Distribution of Quantities
(Routes 138/114)

Estimate Name - TMC Addendum No. 2

R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY(234), NHP-0114(023), STPG-HSIP(020)

ItemCode Description Page

T14.9902 2 WAY PEDESTAL MOUNTED LED PEDESTRIAN SIGNAL HEAD WITH 110
COUNTDOWN TIMER 12 INCH

T14.9903 1 WAY BRACKET MOUNTED LED PEDESTRIAN SIGNAL HEAD WITH 110
COUNTDOWN TIMER 12 INCH

T15.0100 DIRECTIONAL REGULATORY AND WARNING SIGNS 111

T15.0200 REMOVE AND RELOCATE DIRECTIONAL REGULATORY AND WARNING 113
SIGN

T15.1000 STREET SIGN ASSEMBLY STD. 24.6.1 114

T15.1100 STREET SIGN - OVERHEAD MOUNTED 114

T15.9901 REMOVE AND RESET PRIVATE SIGN 115

T15 9902 RIPTA BUS STOP SIGN 115

T20.0006 6 INCH WHITE FAST - DRYING WATERBORNE PAVEMENT MARKING 116
PAINT

T20.0012 12 INCH WHITE FAST - DRYING WATERBORNE PAVEMENT MARKING 118
PAINT

T20.0104 4 INCH YELLOW FAST - DRYING WATERBORNE PAVEMENT MARKING Ed9
PAINT

T20.0112 12 INCH YELLOW FAST - DRYING WATERBORNE PAVEMENT MARKING 120
PAINT

T20.0820 FAST DRYING WATERBONE PAVEMENT ARROW - STRAIGHT, LEFT, 120
RIGHT, OR COMBINED STANDARD 20.1.0

T20.0822 FAST DRYING WATERBONE PAVEMENT MARKING WORD "ONLY" 122
STANDARD 20.1.0

T20.0828 FAST-DRYING WATERBORNE PAINT PAVEMENT MARKING - YIELD LINE 122
SYMBOL

T20.0830 FAST-DRYING WATERBORNE PAINT PAVEMENT MARKING - HELMETED 122
BICYCLIST SYMBOL WITH ARROW

T20.1000 REMOVE EXISTING PAVEMENT MARKINGS 122

T20.1106 6 INCH TEMPORARY WATERBORNE PAINT PAVEMENT MARKINGS WHITE 123

T20: 2312 12 INCH TEMPORARY WATERBORNE PAINT PAVEMENT MARKINGS WHITE 125

T20.1204 4 INCH TEMPORARY WATERBORNE PAINT PAVEMENT MARKINGS YELLOW 126

T20.1212 12 INCH TEMPORARY WATERBORNE PAINT PAVEMENT MARKINGS 127
YELLOW

T20.1310 TEMPORARY WATERBORNE PAINT PAVEMENT ARROW - STRAIGHT, 127
LEFT, RIGHT OR COMBINED STANDARD 20.1.0

T20.1312 TEMPORARY WATERBORNE PAINT PAVEMENT MARKING WORD "ONLY" 129
STANDARD 20.1.0

T20.1314 TEMPORARY WATERBORNE PAINT PAVEMENT MARKING - YIELD LINE 129
SYMBOL

T20.2006 6 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 129

T20.2012 12 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 131

T20.2014 4 INCH EPOXY RESIN PAVEMENT MARKINGS YELLOW 133

T20.2019 12 INCH EPOXY RESIN PAVEMENT MARKINGS YELLOW 183

T20.2020 EPOXY RESIN PAVEMENT ARROW - STRAIGHT, LEFT, RIGHT, OR 134
COMBINED STANDARD 20.1.0

T2 02022 EPOXY RESIN PAVEMENT MARKING WORD "ONLY" STANDARD 20.1.0 135

T20.2042 EPOXY RESIN PAVEMENT MARKING - YIELD LINE SYMBOL 135

T20.2044 EPOXY RESIN PAVEMENT MARKING - HELMETED BICYCLIST SYMBOL 136
WITH ARROW

T20.2206 6 INCH TEMPORARY EPOXY RESIN PAVEMENT MARKINGS WHITE 136

T20.2212 12 INCH TEMPORARY EPOXY RESIN PAVEMENT MARKINGS WHITE 138

T20.,2230 TEMPORARY EPOXY RESIN PAVEMENT ARROW - STRAIGHT, LEFT, 139
RIGHT OR COMBINED STANDARD 20.1.0

T20.2232 TEMPORARY EPOXY RESIN PAVEMENT MARKING WORD "ONLY" 141
STANDARD 20.1.0

T20.2234 TEMPORARY EPOXY RESIN PAVEMENT MARKING - YIELD LINE SYMBOL 141

Addendum -
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Project Name - Reconstruction of Two Mile Corner (Routes 138/114)
Estimate Name - TMC Addendum No. 2
R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY (234), NHP-0114(023), STPG-HSIP(020)
ItemCode Description Page
T20.2304 4 INCH TEMPORARY EPOXY RESIN PAVEMENT MARKINGS YELLOW 141
T200.. 2312 12 INCH TEMPORARY EPOXY RESIN PAVEMENT MARKINGS YELLOW 142
T20.9901 EPOXY RESIN PAVEMENT MARKING - SHARE THE ROAD SYMBOL 142
T20.2902 FAST-DRYING WATERBORNE PAINT PAVEMENT MARKING - SHARE THE 142
ROAD SYMBOL
T20.9903 TEMPORARY WATERBORNE PAINT PAVEMENT MARKING - SHARE THE 143
ROAD SYMBOL
T20.9904 TEMPORARY WATERBORNE PAINT PAVEMENT MARKING - HELMETED 143
BICYCLIST SYMBOL WITH ARROW
T20.9905 TEMPORARY EPOXY RESIN PAVEMENT MARKING - SHARE THE ROAD 143
SYMBOL
T20.9906 TEMPORARY EPOXY RESIN PAVEMENT MARKING - HELMETED 144
BICYCLIST SYMBOL WITH ARROW
903.9902 FENCE REPAIR - GWVTS 144

Addendum -
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Distribution of Quantities

Project Name - Reconstruction of Two Mile Corner (Routes 138/114)
Estimate Name - TMC Addendum No. 2
R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY (234), NHP-0114(023), STPG-HSIP(020)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
043 302.0100 GRAVEL BORROW SUBBASE COURSE CY

CODDINGTON HIGHWAY

FROM ITEM CODE 905.0110 89.00 0003 01
(SIDEWALK)

FROMITEM CODE 401.0300 18.00 0003 01
(DRIVEWAY)

STA. 302+34 TO STA. 306+14 L 19.00 0003 01
STA. 302+42 TO STA. 306+21 RT 30.00 0003 01
STA. 303+50 TO STA. 305+50 RT 39.00 0003 01
STA. 305+67 TO STA. 306+21 18.00 0003 01

EAST MAIN ROAD

FROM CODE 905.0110 (SIDEWALK) 216.00 0003 01
FROM ITEM CODE 401.0300 33.00 0003 01
(DRIVEWAY)

FROM ITEM CODE 905.0115 50.00 0003 01
(DRIVEWAY)

STA. 200+30 TO STA. 200+84 LT 25.00 0003 01
STA. 200+31 TO STA. 200+97 RT 5.00 0003 01
STA. 200434 TO STA. 201+15 19.00 0003 01
STA. 201+03 TO STA. 202+00 49.00 0003 01
STA. 201+90 TO STA. 212+55 51.00 0003 01

(FOR TEMPORARY DRIVEWAY

ACCESS)

STA. 202+00 TO STA. 207+43 RT 341.00 0003 01
STA. 202+00 TO STA. 213+03 LT 173.00 0003 01
STA. 202400 TO STA. 213+12 817.00 0003 01

(FOR TEMPORARY PAVEMENT)

STA. 202+00 TO STA. 213+12 287.00 0003 01
(GRADING)
STA. 202+00 TO STA. 213+12 1,074.00 0003 01

(REPLACE EXT. CONC BASE)
STA. 207+30 TO STA. 207+28 RT 128.00 0003 01

STA. 208+15 TO STA. 213+12 LT 253.00 0003 01
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Distribution of Quantities

Project Name - Reconstruction of Two Mile Corner (Routes 138/114)
Estimate Name - TMC Addendum No. 2
R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY (234), NHP-0114(023), STPG-HSIP(020)

Ttem Item Code Description UM Qty. Pay Seq.
No. Code No.
043 302.0100 Cont. RAMP TO EAST MAIN ROAD
FROM ITEM CODE 401.0300 17.00 0003 01
(DRIVEWAY)
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Distribution of Quantities

Project Name - Reconstruction of Two Mile Corner (Routes 138/114)
Estimate Name - TMC Addendum No. 2

R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY (234), NHP-0114(023), STPG-HSIP(020)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
043 302.0100 Cont. FROM ITEM CODE 905.0110 35.00 0003 01
(SIDEWALK)
STA. 799+05 TO STA. 800+86 279.00 0003 01
STA. 799405 TO STA. 800+86 LT 7.00 0003 01
STA. 799408 TO STA. 800+86 RT 7.00 0003 01

WEST MAIN ROAD

FROM ITEM CODE 401.0300 257.00 0003 01
(DRIVEWAY)
FROM ITEM CODE 905.0110 264.00 0003 01
(SIDEWALK)
FROM ITEM CODE 905.0115 39.00 0003 01
(DRIVEWAY)
STA. 105459 TO STA. 119+56 LT 244 .00 0003 O1
STA. 105459 TO STA. 119+56 RT 131.00 0003 01
STA. 107+61 TO STA. 119+56 641.00 0003 01
STA. 108+71 TO STA. 108+83 26.00 0003 01
STA. 110+47 TO STA. 111+29 19.00 0003 01
Item 302.0100 Total: 5,700.00
044 401.1010 CLASS 19.0 HMA WITH PAY ADJUSTMENTS TON

CODDINGTON HIGHWAY

STA. 302+42 TO STA. 306+18 912.00 0003 01
COMMERCIAL STREET

STA. 400+37 TO STA. 404+42 237.00 0003 01
EAST MAIN ROAD

STA. 200+30 TO STA. 213+02 3,226.00 0003 01
RAMP TO EAST MAIN ROAD

STA. 800+00 TO STA. 801+79 121.00 0003 01

WEST MAIN ROAD

STA. 105+59 TO STA. 107+60 427.00 0003 01
STA. 107+60 TO STA. 119+56 3,114.00 0003 01
STA. 114+38 TO STA. 114+56 5.00 0003 01

RT (ROCKWOOD ROAD)
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Distribution of Quantities

Project Name - Reconstruction of Two Mile Corner (Routes 138/114)
Estimate Name - TMC Addendum No. 2

R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY (234), NHP-0114(023), STPG-HSIP(020)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
047 401.3005 Cont. STA. 112+16 TO STA. 112451 LT 4.00 0003 01
STA. 112+96 TO STA. 113+20 RT 15.00 0003 01
STA. 113457 TO STA. 114+52 LT 21.00 0003 01
STA. 115+88 TO STA. 116+24 RT 9.00 0003 01
STA. 116+79 TO STA. 117+05 RT 1.00 0003 01
STA. 117+32 TO STA. 117+56 RT 1.00 0003 01
STA. 119+18 TO STA. 119+42 RT 1.00 0003 01
Item 401.3005 Total: 438.00
048 401.4002 CLASS 4.75 HMA FOR LEVELLING TON

EAST MAIN ROAD
STA. 202+00 TO STA. 213+12 528.00 0003 01
(FOR WINTER SHUTDOWN)

WEST MAIN ROAD

STA. 105459 TO STA. 107+60 115.00 0003 (o148
Ttem 401.4002 Total: 643.00
049 403.0300 ASPHALT EMULSION TACK COAT SY

CODDINGTON HIGHWAY

FROM ITEM 401.2000 3,791.00 0003 01
COMMERCIAL STREET

FROM ITEM 401.2000 1,832.00 0003 01
EAST MAIN ROAD

FROM ITEM 401.2000 8,635.00 0003 01
RAMP TO EAST MAIN ROAD

FROM ITEM 401.2000 322.00 0003 01

WEST MAIN ROAD

FROM ITEM CODE 401.2000 10,059.00 0003 01
Item 403.0300 Total: 24,639.00
050 410.1000 TEMPORARY PATCHING TON
MATERIAL/TRENCHES

CODDINGTON HIGHWAY
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Distribution of Quantities

Project Name - Reconstruction of Two Mile Corner (Routes 138/114)
Estimate Name - TMC Addendum No. 2

R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY (234), NHP-0114(023), STPG-HSIP(020)
Item TItem Code Description UM Qty. Pay Seq.
No. Code No.
050 410.1000 Cont. STA. 302+42 TO STA. 306+12 111.00 0003 01
EAST MAIN ROAD
STA. 200+30 TO STA. 213+02 345.00 0003 01
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Project Name - Reconstruction of Two Mile Corner (Routes 138/114)

Estimate Name - TMC Addendum No. 2

32 of 144

R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY(234), NHP-0114(023), STPG-HSIP(020)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
050 410.1000 Cont. WEST MAIN ROAD
STA. 105+59 TO STA. 119+56 190.00 0003 01
Item 410.1000 Total: 646.00
051 601.0300 CLASS A PORTLAND CEMENT CONCRETE cY
CODDINGTON HIGHWAY
CURB LOCATIONS IN MILL & 3.00 0003 01
OVERLAY
EAST MAIN ROAD
LOT CURB 15.00 0003 01
WEST MAIN ROAD
CURB LOCATIONS IN MILL & 2.00 0003 01
OVERLAY
LOT CURB 3.00 0003 01
Item 601.0300 Total: 23.00
052 701.0412 REINFORCED CONCRETE PIPE M 170 LF
CLASS III 12 INCH
CODDINGTON HIGHWAY
STA. 302+45 LT TO STA. 57.00 0003 01
302+58 RT
STA. 302+58 TO STA. 302+92 RT 31.00 0003 01
STA. 302+92 TO STA. 304+17 RT 124.00 0003 01
EAST MAIN ROAD
STA. 110+86 RT TO STA. 72.00 0003 01
201+24 LT
STA. 201+24 TO STA. 201+76 LT 46.00 0003 01
STA. 201+39 TO STA. 202+28 RT 90.00 0003 01
STA. 201+76 TO STA. 203+26 LT 144 .00 0003 01
STA. 202+28 TO STA. 202+97 RT 70.00 0003 01
STA. 203+26 TO STA. 203+26 LT 5.00 0003 01
STA. 203+26 TO STA. 203+50 LT 22.00 0003 01
STA. 210+51 TO STA. 210+57 LT 11.00 0003 01
Addendum - 2 R -1



Page 32a of 144
Distribution of Quantities

Project Name - Reconstruction of Two Mile Corner (Routes 138/114)
Estimate Name - TMC Addendum No. 2
R.I. Contract Neo. — 2015-CH-001
FAP Nos: 3RD-PRTY(234), NHP-0114(023), STPG-HSIP(020)

ITtem Item Code Description UM Qty. Pay Seq.
No. Code No.
052 701.0412 Cont. RAMP TO EAST MAIN ROAD

STA. 800+23 TO STA. 800+56 LT 30.00 0003 01
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Estimate Name - TMC Addendum No. 2

(Routes 138/114)

33 of 144

R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY(234), NHP-0114(023), STPG-HSIP(020)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
052 701.0412 Cont. STA. 800+56 LT TO STA. 70.00 0003 01
201+39 RT
WEST MAIN ROAD
STA. 104+65 TO STA. 106+86 RT 218.00 0003 01
STA. 106+86 RT TO STA. 26.00 0003 01
400+88 LT
STA. 109+68 TO STA. 110+10 LT 40.00 0003 01
STA. 109+92 TO STA. 110+86 RT 90.00 0003 01
STA. 110+06 TO STA. 110+10 LT 25.00 0003 01
STA. 110+86 TO STA. 111+98 RT 108.00 0003 01
STA. 113427 TO STA. 113+50 LT 19.00 0003 01
STA. 113+35 TO STA. 114+35 RT 96.00 0003 01
STA. 113+50 TO STA. 113+50 LT 16.00 0003 01
STA. 114+31 TO STA. 114+35 LT 5.00 0003 01
STA. 114+35 LT TO STA. 52.00 0003 01
305+75 RT
STA. 114+35 TO STA. 114+97 RT 58.00 0003 01
STA. 114+97 TO STA. 115+86 RT 85.00 0003 01
STA. 115+86 TO STA. 116+44 RT 53.00 0003 01
Item 701.0412 Total: 1,663.00
053 701.0418 REINFORCED CONCRETE PIPE M 170 LF
CLASS III 18 INCH
EAST MAIN ROAD
STA. 202497 TO STA. 204+40 RT 139.00 0003 01
STA. 203+26 TO STA. 203+97 LT 67.00 0003 01
STA. 203+97 TO STA. 204+63 LT 62.00 0003 01
STA. 204+40 TO STA. 204+86 RT 43.00 0003 01
STA. 204+63 TO STA. 205+15 LT 48.00 0003 01
STA. 204+86 TO STA. 205+90 RT 100.00 0003 01
STA. 205+15 TO STA. 205+96 LT 78.00 0003 01
STA. 205+96 TO STA. 206+65 LT 65.00 0003 01
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Project Name - Reconstruction of Two Mile Corner (Routes 138/114)
Estimate Name - TMC Addendum No. 2

R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY (234), NHP-0114(023), STPG-HSIP(020)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
053 701.0418 Cont. STA. 208+29 TO STA. 208+32 RT 13.00 0003 01
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Project Name - Reconstruction of Two Mile Corner (Routes 138/114)
Estimate Name - TMC Addendum No. 2
R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY (234), NHP-0114(023), STPG-HSIP(020)

Item TItem Code Description UM Qty. Pay Seq.
No. Code No.
053 701.0418 Cont. STA. 207+26 TO STA. 207+95 LT 66.00 0003 01

STA. 208+23 TO STA. 208+29 RT 8.00 0003 01

WEST MAIN ROAD

STA. 107+30 TO STA. 108+25 RT 91.00 0003 01
STA. 110+10 TO STA. 110+73 LT 59.00 0003 01
STA. 110+73 TO STA. 111+84 LT 109.00 0003 01
STA. 111+84 TO STA. 112+54 LT 65.00 0003 01
STA. 112+54 TO STA. 113+07 LT 50.00 0003 01
STA. 113+50 TO STA. 113+93 LT 40.00 0003 01
Item 701.0418 Total: 1,103.00
054 701.0424 REINFORCED CONCRETE PIPE M 170 LF

CLASS IITI 24 INCH

COMMERCIAL STREET

STA. 107+30 RT TO STA. 40.00 0003 01
400+88 LT
STA. 400+88 LT TO STA. 48.00 0003 01
401+00 RT

EAST MAIN ROAD

STA. 205+90 TO STA. 207+26 RT 132.00 0003 01
STA. 207426 TO STA. 208+32 RT 102.00 0003 01
STA. 207+95 TO STA. 208+49 LT 51.00 0003 01

WEST MAIN ROAD

STA. 118+40 TO STA. 119+15 RT 71.00 0003 01
STA. 119+15 TO STA. 119456 RT 38.00 0003 01
Item 701.0424 Total: 482.00
055 701.0512 REINFORCED CONCRETE PIPE M 170 LF

CLASS IV 12 INCH
WEST MAIN ROAD

STA. 114+91 TO STA. 114+97 RT 60.00 0003 01

Item 701.0512 Total: 60.00
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Distribution of Quantities

Project Name - Reconstruction of Two Mile Corner (Routes 138/114)
Estimate Name - TMC Addendum No. 2
R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY (234), NHP-0114(023), STPG-HSIP(020)

Item TItem Code Description UM Qty. Pay Seq.
No. Code No.
056 701.0518 REINFORCED CONCRETE PIPE M 170 LF

CLASS IV 18 INCH

EAST MAIN ROAD

STA. 206+65 TO STA. 207+26 LT 58.00 0003 01
Item 701.0518 Total: 58.00
057 701.0524 REINFORCED CONCRETE PIPE M 170 LF

CLASS IV 24 INCH

EAST MAIN ROAD

STA. 211+45 TO STA. 211+90 RT 40.00 0003 01
STA. 211+65 TO STA. 212+22 LT 54.00 0003 01
STA. 211+90 TO STA. 212485 RT 92.00 0003 01
STA. 212422 TO STA. 212+85 LT 59.00 0003 01
Item 701.0524 Total: 245.00
058 701.0612 REINFORCED CONCRETE PIPE M 170 LF

CLASS V 12 INCH
WEST MAIN ROAD
STA. 108+00 TO STA. 108+10 26.00 0003 01
LT (MAPLE AVENUE)
STA. 108+10 LT (MAPLE 30.00 0003 01

AVENUE) TO STA. 108+34 LT

STA. 116+19 TO STA. 117+03 LT 81.00 0003 01
STA. 117+03 TO STA. 118+04 LT 97.00 0003 01
Item 701.0612 Total: 234.00
059 701.0618 REINFORCED CONCRETE PIPE M 170 LF

CLASS V 18 INCH

WEST MAIN ROAD

STA. 116+44 TO STA. 117+12 RT 64.00 0003 01
STA. 117+12 TO STA. 118+40 RT 124.00 0003 01
Item 701.0618 Total: 188.00
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Distribution of Quantities

Project Name - Reconstruction of Two Mile Corner (Routes 138/114)
Estimate Name - TMC Addendum No. 2
R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY (234), NHP-0114(023), STPG-HSIP(020)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
060 701.0624 REINFORCED CONCRETE PIPE M 170 LF

CLASS V 24 INCH
COMMERCIAL STREET

STA. 401+00 TO STA. 403+39 RT 234.00 0003 01
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Project Name - Reconstruction of Two Mile Corner (Routes 138/114)
Estimate Name - TMC Addendum No. 2
R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY (234), NHP-0114(023), STPG-HSIP(020)

Item TItem Code Description UM Qty. Pay Seq.

No. Code No.
Item 701.0624 Total: 234.00

061 701.5406 6 INCH DUCTILE IRON WATER PIPE LF

CLASS 52, MECHANICAL JOINT
EAST MAIN ROAD
STA. 200+65 TO STA. 200+67 LT 19.00 0003 01
STA. 209+70 LT 15.00 0003 01

WEST MAIN ROAD

STA. 114+80 TO STA. 115+02 RT 22.00 0003 01
Item 701.5406 Total: 56.00
062 701.5408 8 INCH DUCTILE IRON WATER PIPE LF

CLASS 52, MECHANICAL JOINT

EAST MAIN ROAD

STA. 209+25 TO STA. 209+26 LT 30.00 0003 01
STA. 211+81 LT 23.00 0003 01
Item 701.5408 Total: 53.00
063 701.5412 12 INCH DUCTILE IRON WATER PIPE LF

CLASS 52, MECHANICAL JOINT

EAST MAIN ROAD

STA. 200+00 RT TO STA. 666.00 0003 01
206+60 LT
STA. 206+60 RT TO STA. 521.00 0043 04
211+81 LT

WEST MAIN ROAD

STA. 110+14 LT 14.00 0003 01
Item 701.5412 Total: 1,201.00
064 701.6006 6 INCH DUCTILE IRON SEWER SAFE LF

PIPE CLASS 52
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Project Name - Reconstruction of Two Mile Corner (Routes 138/114)
Estimate Name - TMC Addendum No. 2
R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY (234), NHP-0114(023), STPG-HSIP(020)

Item TItem Code Description UM Qty. Pay Seq.
No. Code No.
064 701.6006 Cont. EAST MAIN ROAD
STA. 212+13 LT TO STA. 50.00 0003 01
212+25 RT
Item 701.6006 Total: 50.00
065 701.6008 8 INCH DUCTILE IRON SEWER SAFE LF

PIPE CLASS 52

WEST MAIN ROAD

STA. 107+58 TO STA. 108+34 LT 74.00 0003 01
Item 701.6008 Total: 74.00
066 701.6012 12 INCH DUCTILE IRON SEWER SAFE LF

PIPE CLASS 52

WEST MAIN ROAD

STA. 305491 TO STA. 115+37 LT 36.00 0003 01
Item 701.6012 Total: 36.00
067 701.6014 14 INCH DUCTILE IRON SEWER SAFE LF

PIPE CLASS 52

WEST MAIN ROAD

STA. 117+02 TO STA. 117+03 LT 9.00 0003 01
STA. 117402 TO STA. 118+39 LT 133.00 0003 01
STA. 118439 LT TO STA. 47.00 0003 01
118+40 RT
Ttem 701.6014 Total: 189.00
068 701.6018 18 INCH DUCTILE IRON SEWER SAFE LF

PIPE CLASS 52

WEST MAIN ROAD

STA. 113+07 TO STA. 113450 LT 39.00 0003 oO1
STA. 113+93 TO STA. 114+35 LT 37.00 0003 01
STA. 114+35 TO STA. 115+37 LT 96.00 0003 01
STA. 115437 TO STA. 115+89 LT 48.00 0003 01
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Project Name - Reconstruction of Two Mile Corner (Routes 138/114)
Estimate Name - TMC Addendum No. 2
R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY (234), NHP-0114(023), STPG-HSIP(020)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
068 701.6018 Cont. STA. 115+89 LT TO STA. 71.00 0003 01
116+44 RT
Item 701.6018 Total: 291.00
069 701.6024 24 INCH DUCTILE IRON SEWER SAFE LF

PIPE CLASS 52
COMMERCIAL STREET
STA. 403+39 TO STA. 404+07 RT 64.00 0003 01
STA. 404+06 TO STA. 404+07 RT 4.00 0003 01

EAST MAIN ROAD

STA. 208+32 TO STA. 209+05 RT 67.00 0003 01
STA. 208+49 TO STA. 209+04 LT 52.00 0003 01
STA. 209+04 TO STA. 209+37 LT 29.00 0003 01
STA. 209+05 TO STA. 209+70 RT 60.00 0003 01
STA. 209+37 TO STA. 210+57 LT 117.00 0003 01
STA. 209+70 TO STA. 210+40 RT 65.00 0003 01
STA. 210+40 TO STA. 210+90 RT 45.00 0003 01
STA. 210+57 TO STA. 211+48 LT 86.00 0003 01
STA. 210+90 TO STA. 211+45 RT 50.00 0003 01
STA. 211+48 TO STA. 211+65 LT 14.00 0003 01
STA. 212+85 RT TO LT 55.00 0003 01
Item 701.6024 Total: 708.00
070 701.8003 PIPE BEDDING CLASS C cY

PROJECT WIDE

FOR ITEM CODE 701.0412 228.00 0003 01
FOR ITEM CODE 701.0418 209.00 0003 01
FOR ITEM CODE 701.0424 89.00 0003 01
FOR ITEM CODE 701.0512 9.00 0003 01
FOR ITEM CODE 701.0518 11.00 0003 01
FOR ITEM CODE 701.0524 53.00 0003 01
FOR ITEM CODE 701.0612 28.00 0003 01
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Distribution of Quantities

Project Name - Reconstruction of Two Mile Corner (Routes 138/114)
Estimate Name - TMC Addendum No. 2
R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY(234), NHP-0114(023), STPG-HSIP(020)
ITtem Item Code Description UM Qty. Pay Seq.
No. Code No.
078 701.9002 Cont. STA. 200+00 TO STA. 211+81 1.00 0003 01
LT
Item 701.9002 Total: 1.00
079 701.9901 REPLACE IRRIGATION SYSTEM VALVE LS

WEST MAIN ROAD

STA. 109+76 LT (SD1-10) 1.00 0003 01
Item 701.9901 Total: 1.00
080 701.9902 24X12 TAPPING SLEEVE & TAPPING EACH

VALVE WITH GATE BOX

EAST MAIN ROAD

STA. 110+14 LT 1.00 0003 01
Item 701.9902 Total: 1.00
081 701.9904 12X8 TAPPING SLEEVE & TAPPING EACH

VALVE WITH GATE BOX

EAST MAIN ROAD

STA. 211+81 LT 1.00 0003 01
Item 701.9904 Total: 1.00
082 702.0510 HEAVY-DUTY SQUARE FRAME AND ROUND EACH

COVER STANDARD 6.1.1
COMMERCIAL STREET
STA. 403+39 RT 1.00 0003 01
STA. 404+07 RT 1.00 0003 01

WEST MAIN ROAD

STA. 108+34 LT 1.00 0003 01
STA. 111+98 RT 1.00 0003 01
Item 702.0510 Total: 4.00
083 702.0512 FRAME AND GRATE STANDARD 6.3.0 EACH
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Distribution of Quantities

Project Name - Reconstruction of Two Mile Corner (Routes 138/114)
Estimate Name - TMC Addendum No. 2

R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY (234), NHP-0114(023), STPG-HSIP(020)

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
083 702.0512 Cont. EAST MAIN ROAD

STA. 208+23 RT 1.00 0003 01

STA. 208+29 RT 1.00 0003 01

Item 702.0512 Total: 2.00

084 702.0517 FRAME AND GRATE, STANDARD 6.3.2 EACH

CODDINGTON HIGHWAY

STA. 302+46 LT 1.00 0003 01
STA. 302+92 RT 1.00 0003 01
STA. 304+17 RT 1.00 0003 01
STA. 305+75 RT 1.00 0003 01
STA. 305+91 LT 1.00 0003 01
COMMERCIAL STREET
STA. 404+06 RT 1.00 0003 01
EAST MAIN ROAD
STA. 201+39 RT 1.00 0003 01
STA. 201+76 LT 1.00 0003 01
STA. 202+28 RT 1.00 0003 01
STA. 202+97 RT 1.00 0003 01
STA. 203+26 LT 2.00 0003 01
STA. 203+50 LT 1.00 0003 01
STA. 203+97 LT 2.00 0003 o1
STA. 204+40 RT 1.00 0003 01
STA. 204+63 LT 1.00 0003 01
STA. 204+86 RT 1.00 0003 01
STA. 205+15 LT 1.00 0003 01
STA. 205+90 RT 1.00 0003 01
STA. 205+96 LT 1.00 0003 01
STA. 206+65 LT 1.00 0003 01
STA. 207+26 LT 1.00 0003 01
STA. 207+26 RT 1.00 0003 01
STA. 207495 LT 1.00 0003 01
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Distribution of Quantities

Project Name - Reconstruction of Two Mile Corner (Routes 138/114)
Estimate Name - TMC Addendum No. 2
R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY (234), NHP-0114(023), STPG-HSIP(020)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
084 702.0517 Cont. STA. 208+32 RT 1.00 0003 01

Addendum - 2



Page 43 of 144
Distribution of Quantities

Project Name - Reconstruction of Two Mile Corner (Routes 138/114)
Estimate Name - TMC Addendum No. 2

R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY(234), NHP-0114(023), STPG-HSIP(020)

Item Item Code Description UM Qty. Pay Seq.

No. Code No.

084 702.0517 Cont. STA. 208+49 LT 1.00 0003 01
STA. 209+04 LT 1.00 0003 01
STA. 209+05 RT 1.00 0003 01
STA. 209+37 LT 1.00 0003 01
STA. 209+70 RT 1.00 0003 01
STA. 210+40 RT 1.00 0003 01
STA. 210+51 LT 1.00 0003 01
STA. 210+57 LT 1.00 0003 01
STA. 210+90 RT 2.00 0003 01
STA. 211+45 RT 1.00 0003 01
STA. 211+48 LT 1.00 0003 01
STA. 211490 RT 1.00 0003 01
STA. 212+22 LT 1.00 0003 01

RAMP TO EAST MAIN ROAD
STA. 800+23 RT 1.00 0003 01
STA. 800+56 LT 1.00 0003 01

WEST MAIN ROAD

STA. 106+86 RT 1.00 0003 01
STA. 107+58 LT 1.00 0003 01
STA. 108+00 LT (MAPLE AVE) 1.00 0003 01
STA. 108+10 LT (MAPLE AVE) 1.00 0003 01
STA. 109+68 LT 1.00 0003 01
STA. 109+92 RT 1.00 0003 01
STA. 110+73 LT 2.00 0003 01
STA. 111+84 LT 2.00 0003 01
STA. 111+98 RT 1.00 0003 01
STA. 112+54 LT 1.00 0003 01
STA. 113+07 LT 1.00 0003 01
STA. 113+27 LT 1.00 0003 01
STA. 113+35 RT 1.00 0003 01
STA. 113+50 LT 1.00 0003 01
STA. 113+93 LT 1.00 0003 01
STA. 114+31 LT 1.00 0003 01
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Distribution of Quantities

Project Name - Reconstruction of Two Mile Corner (Routes 138/114)
Estimate Name - TMC Addendum No. 2
R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY (234), NHP-0114(023), STPG-HSIP(020)

Item TItem Code Description UM Qty. Pay Seq.

No. Code No.

084 702.0517 Cont. STA. 114435 RT 1.00 0003 01
STA. 114+91 RT 1.00 0003 01
STA. 115+86 RT 1.00 0003 01
STA. 116+19 LT 1.00 0003 01
STA. 117403 LT 1.00 0003 01
STA. 117+12 RT 1.00 0003 01
STA. 118+04 LT 1.00 0003 01
STA. 118+40 RT 1.00 0003 01
STA. 119+15 RT 1.00 0003 01

Item 702.0517 Total: 69.00
085 702.0521 FRAME AND COVER STANDARD 6.2.0 EACH

EAST MAIN ROAD
STA. 201+24 LT 1.00 0003 01

WEST MAIN ROAD

STA. 110+86 RT 1.00 0003 01
Item 702.0521 Total: 2.00
086 702.0522 FRAME AND COVER STANDARD 6.2.1 EACH

COMMERCIAL STREET
STA. 400+88 LT 1.00 0003 01
STA. 401+00 RT 1.00 0003 01
EAST MAIN ROAD

STA. 203+26 LT 1.00 0003 01

WEST MAIN ROAD

STA. 107+30 RT 1.00 0003 01
STA. 110+10 LT 1.00 0003 01
STA. 113+50 LT 1.00 0003 01
STA. 114+35 LT 1.00 0003 O01
STA. 114+97 RT 1.00 0003 01
STA. 115+37 LT 1.00 0003 01
STA. 115+89 LT 1.00 0003 01
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Distribution of Quantities

Project Name - Reconstruction of Two Mile Corner (Routes 138/114)
Estimate Name - TMC Addendum No. 2
R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY(234), NHP-0114(023), STPG-HSIP(020)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
086 702.0522 Cont. STA. 116444 RT 1.00 0003 0l
Item 702.0522 Total: 11.00
087 702.0531 PRECAST CONCRETE INLET STONE 38°''! EACH

STANDARD 7.1.6
CODDINGTON HIGHWAY
STA. 302+45 LT 1.00 0003 01

WEST MAIN ROAD

STA. 111498 RT 1.00 0003 01
Ttem 702.0531 Total: 2.00
088 702.0532 PRECAST CONCRETE APRON STONE 5! EACH

STANDARD 7.1.7

WEST MAIN ROAD

STA. 106+86 RT 1.00 0003 01
Item 702.0532 Total: 1.00
089 702.0533 PRECAST CONCRETE APRON STONE 38'! EACH

STANDARD 7.1.8

CODDINGTON HIGHWAY

STA. 302+92 RT 1.00 0003 01
STA. 304+17 RT 1.00 0003 01
STA. 305+75 RT 1.00 0003 01
STA. 305+91 LT 1.00 0003 01

EAST MAIN ROAD

STA. 201+39 RT 1.00 0003 01
STA. 201+76 LT 1.00 0003 01
STA. 202+28 RT 1.00 0003 01
STA. 202+97 RT 1.00 0003 01
STA. 203+26 LT 1.00 0003 01
STA. 203+97 LT 1.00 0003 01
STA. 204+40 RT 1.00 0003 01
STA. 204+63 LT 1.00 0003 01
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Project Name - Reconstruction of Two Mile Corner (Routes 138/114)
Estimate Name - TMC Addendum No. 2

R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY (234), NHP-0114(023), STPG-HSIP(020)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
089 702.0533 Cont. STA. 204+86 RT 1.00 0003 01
STA. 205+15 LT 1.00 0003 01
STA. 205+90 RT 1.00 0003 01
STA. 205+96 LT 1.00 0003 01
STA. 206+65 LT 1.00 0003 01
STA. 207+26 LT 1.00 0003 01
STA. 207+26 RT 1.00 0003 01
STA. 207+95 LT 1.00 0003 01
STA. 208+32 RT 1.00 0003 01
STA. 208+49 LT 1.00 0003 01
STA. 209+04 LT 1.00 0003 01
STA. 209+05 RT 1.00 0003 01
STA. 209+37 LT 1.00 0003 01
STA. 209+70 RT 1.00 0003 01
STA. 210+40 RT 1.00 0003 01
STA. 210+90 RT 1.00 0003 01
STA. 211+45 RT 1.00 0003 01
STA. 211+90 RT 1.00 0003 01
STA. 212+22 LT 1.00 0003 01
STA. 212+86 RT 1.00 0003 01
RAMP TO EAST MAIN ROAD
STA. 800+56 LT 1.00 0003 01
WEST MAIN ROAD
STA. 107+58 LT 1.00 0003 01
STA. 108+00 LT (MAPLE AVE) 1.00 0003 01
STA. 109+68 LT 1.00 0003 01
STA. 110+73 LT 1.00 0003 01
STA. 111+84 LT 1.00 0003 01
STA. 112+54 LT 1.00 0003 01
STA. 113+07 LT 1.00 0003 01
STA. 113+27 LT 1.00 0003 01
STA. 113+35 RT 1.00 0003 01
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Distribution of Quantities

Project Name - Reconstruction of Two Mile Corner (Routes 138/114)
Estimate Name - TMC Addendum No. 2
R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY (234), NHP-0114(023), STPG-HSIP(020)

Item Item Code Description UM Qty. Pay Seq.

No. Code No.

089 702.0533 Cont. STA. 108+10 LT (MAPLE AVENUE) 1.00 0003 01
STA. 113+50 LT 1.00 0003 01
STA. 113+93 LT 1.00 0003 01
STA. 114+31 LT 1.00 0003 01
STA. 114+35 RT 1.00 0003 01
STA. 114+91 RT 1.00 0003 01
STA. 116+19 LT 1.00 0003 01
STA. 117+03 LT 1.00 0003 01
STA. 118+04 LT 1.00 0003 01
STA. 118+40 RT 1.00 0003 01

Item 702.0533 Total: 52.00
090 702.0605 PRECAST CATCH BASIN 4' DIAMETER EACH
STANDARD 4.4.0
CODDINGTON HIGHWAY
STA. 302+92 RT 1.00 0003 01
STA. 304+17 RT 1.00 0003 01
STA. 305+75 RT 1.00 0003 01
STA. 305491 LT 1.00 0003 01
EAST MAIN ROAD

STA. 201+39 RT 1.00 0003 01
STA. 201+76 LT 1.00 0003 01
STA. 202+28 RT 1.00 0003 01
STA. 202+97 RT 1.00 0003 01
STA. 203+50 LT 1.00 0003 01
STA. 204+40 RT 1.00 0003 01
STA. 204+63 LT 1.00 0003 01
STA. 204+86 RT 1.00 0003 01
STA. 205+15 LT 1.00 0003 01
STA. 205+90 RT 1.00 0003 01
STA. 205+96 LT 1.00 0003 01
STA. 206+65 LT 1.00 0003 01
STA. 207+26 LT 1.00 0003 01
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Distribution of Quantities

Project Name - Reconstruction of Two Mile Corner (Routes 138/114)
Estimate Name - TMC Addendum No. 2
R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY(234), NHP-0114(023), STPG-HSIP(020)

Item TItem Code Description UM Qty. Pay Seq.
No. Code No.
090 702.0605 Cont. STA. 207+26 RT 1.00 0003 01
STA. 207+95 LT 1.00 0003 01
STA. 208+29 RT 1.00 0003 01
STA. 208+49 LT 1.00 0003 01
STA. 209+04 LT 1.00 0003 01
STA. 209+05 RT 1.00 0003 01
STA. 209+70 RT 1.00 0003 01
STA. 210+40 RT 1.00 0003 01

STA. 210+51 LT 1.00 0003 01
STA. 211+45 RT 1.00 0003 01
STA. 211+48 LT 1.00 0003 01
STA. 211+90 RT 1.00 0003 01
STA. 212+22 LT 1.00 0003 01
RAMP TO EAST MAIN ROAD
STA. 800+23 RT 1.00 0003 01
STA. 800+56 LT 1.00 0003 01
WEST MAIN ROAD
STA. 108+10 LT (MAPLE AVE) 1.00 0003 01
STA. 109+68 LT 1.00 0003 01
STA. 109+92 RT 1.00 0003 01
STA. 112+54 LT 1.00 0003 01
STA. 113+07 LT 1.00 0003 01
STA. 113+27 LT 1.00 0003 01
STA. 113+35 RT 1.00 0003 01
STA. 113+50 LT 1.00 0003 01
STA. 113+93 LT 1.00 0003 01
STA. 114+31 LT 1.00 0003 01
STA. 114+35 RT 1.00 0003 01
STA. 114+91 RT 1.00 0003 01
STA. 115+86 RT 1.00 0003 01
STA. 117+03 LT 1.00 0003 01
STA. 117+12 RT 1.00 0003 01
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Distribution of Quantities

Project Name - Reconstruction of Two Mile Corner (Routes 138/114)
Estimate Name - TMC Addendum No. 2
R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY (234), NHP-0114(023), STPG-HSIP(020)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
090 702.0605 Cont. STA. 119+15 RT 1.00 0003 01
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Distribution of Quantities

Project Name - Reconstruction of Two Mile Corner (Routes 138/114)
Estimate Name - TMC Addendum No. 2
R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY (234), NHP-0114(023), STPG-HSIP(020)

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
090 702.0605 Cont. Item 702.0605 Total: 48.00

091 702.0610 PRECAST CATCH BASIN 5' DIAMETER EACH

STANDARD 4.4.0
COMMERCIAL STREET
STA. 404+06 RT 1.00 0003 01

EAST MAIN ROAD

STA. 208+32 RT 1.00 0003 01
Item 702.0610 Total: 2.00
092 702.0615 PRECAST CATCH BASIN 6' DIAMETER EACH

STANDARD 4.4.0
COMMERCIAL STREET
STA. 403+39 RT 1.00 0003 01
EAST MAIN ROAD
STA. 209+37 LT 1.00 0003 01
STA. 210+57 LT 1.00 0003 01

WEST MAIN ROAD

STA. 118+40 RT 1.00 0003 01
Item 702.0615 Total: 4.00
093 702.0620 PRECAST CATCH BASIN 4' SQUARE EACH

STANDARD 4.3.0

WEST MAIN ROAD

STA. 106+86 RT 1.00 0003 01
Item 702.0620 Total: 1.00
094 702.0630 PRECAST MANHOLE 4' DIAMETER EACH

STANDARD 4.2.0
COMMERCIAL STREET

STA. 400+88 LT 1.00 0003 01
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Distribution of Quantities

Project Name - Reconstruction of Two Mile Corner (Routes 138/114)
Estimate Name - TMC Addendum No. 2

R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY (234), NHP-0114(023), STPG-HSIP(020)
Ttem Item Code Description UM Qty. Pay Seq.
No. Code No.
094 702.0630 Cont. EAST MAIN ROAD
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Distribution of Quantities

Project Name - Reconstruction of Two Mile Corner (Routes 138/114)
Estimate Name - TMC Addendum No. 2
R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY(234), NHP-0114(023), STPG-HSIP(020)

Item TItem Code Description UM Qty. Pay Seq.
No. Code No.
094 702.0630 Cont. STA. 201+24 LT 1.00 0003 01

STA. 203+26 LT 1.00 0003 01

WEST MAIN ROAD

STA. 110410 LT 1.00 0003 01
STA. 110486 RT 1.00 0003 01
STA. 113+50 LT 1.00 0003 01
STA. 114+97 RT 1.00 0003 01
Item 702.0630 Total: 7.00
095 702.0635 PRECAST MANHOLE 5' DIAMETER EACH
STANDARD 4.2.1
COMMERCIAL STREET
STA. 401+00 RT 1.00 0003 01
STA. 404+07 RT 1.00 0003 01
WEST MAIN ROAD
STA. 107+30 RT 1.00 0003 01
STA. 115+37 LT 1.00 0003 01
STA. 115+89 LT 1.00 0003 01
Item 702.0635 Total: 5.00
096 702.0640 PRECAST MANHOLE 6' DIAMETER EACH
STANDARD 4.2.2
WEST MAIN ROAD
STA. 108+34 LT 1.00 0003 01
STA. 114435 LT 1.00 0003 01
STA. 116+44 RT 1.00 0003 01
ITtem 702.0640 Total: 3.00
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Distribution of Quantities

Project Name - Reconstruction of Two Mile Corner (Routes 138/114)
Estimate Name - TMC Addendum No. 2

R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY (234), NHP-0114(023), STPG-HSIP(020)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
098 702.0705 CATCH BASIN W/GUTTER INLET EACH

STANDARD 3.4.1

WEST MAIN ROAD

STA. 111+98 RT 1.00 0003 01
Item 702.0705 Total: 1.00
099 702.0712 PRECAST CONCRETE DROP INLET EACH

STANDARD 4.5.0

EAST MAIN ROAD

STA. 208+23 RT 1.00 0003 01
Item 702.0712 Total: 1.00
100 702.0714 PRECAST CONCRETE DROP INLET WITH EACH

APRON STONE STANDARD 4.5.2

WEST MAIN ROAD

STA. 107+58 LT 1.00 0003 01

STA. 116+19 LT 1.00 0003 01

STA. 118+04 LT 1.00 0003 01
Item 702.0714 Total: 3.00

101 702.0716 DOUBLE GRATE CATCH BASIN STANDARD EACH
3.3.4
EAST MAIN ROAD

STA. 203+26 LT 1.00 0003 01

STA. 203+97 LT 1.00 0003 01

STA. 210+90 RT 1,00 0003 01
Item 702.0716 Total: 3.00

102 702.0725 SOLID BLOCK SHALLOW DOUBLE GRATE EACH

CATCH BASIN STANDARD 3.5.2
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Distribution of Quantities

Project Name - Reconstruction of Two Mile Corner (Routes 138/114)
Estimate Name - TMC Addendum No. 2

R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY(234), NHP-0114(023), STPG-HSIP(020)

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
102 702.0725 Cont. WEST MAIN ROAD

STA. 110+73 LT 1.00 0003 01

Item 702.0725 Total: 1.00

104 702.0840 ALTERNATE TOP COVER ROUND PRECAST EACH

MANHOLES AND CATCH BASINS STANDARD
4.7.2

COMMERCIAL STREET

STA. 403+39 RT 1.00 0003 01
STA. 404+06 RT 1.00 0003 01
STA. 404+07 RT 1.00 0003 O1

EAST MAIN ROAD
STA. 201+24 LT .00 0003 01
STA. 201+39 RT .00 0003 01
STA. 202+97 RT .00 0003 01
STA. 204+40 RT .00 0003 01
STA. 204+63 LT .00 0003 01
STA. 205+15 LT .00 0003 01
STA. 205+96 LT .00 0003 01
STA. 206+65 LT .00 0003 01
STA. 207+95 LT .00 0003 01
STA. 208+32 RT .00 0003 01
STA. 208+49 LT .00 0003 01
STA. 209+04 LT .00 0003 01

STA. 209+05 RT .00 0003 01

e = T R R e T = = = = R S S S R

STA. 209+37 LT .00 0003 01
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Distribution of Quantities

Project Name - Reconstruction of Two Mile Corner (Routes 138/114)
Estimate Name - TMC Addendum No. 2
R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY (234), NHP-0114(023), STPG-HSIP(020)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
104 702.0840 Cont. STA. 209+70 RT 1.00 0003 01
STA. 210+40 RT 1.00 0003 01
STA. 210+57 LT 1.00 0003 01
STA. 211+45 RT 1.00 0003 01
STA. 211+48 LT 1.00 0003 01
STA. 211+90 RT 1.00 0003 01
STA. 212+22 LT 1.00 0003 01

RAMP TO EAST MAIN ROAD
STA. 800+56 LT 1.00 0003 01

WEST MAIN ROAD

STA. 108+10 LT (MAPLE AVE) 1.00 0003 01
STA. 108+34 LT 1.00 0003 01
STA. 109+68 LT 1.00 0003 01
STA. 109492 RT 1.00 0003 01
STA. 110+10 LT 1.00 0003 01
STA. 110+86 RT 1.00 0003 01
STA. 112+54 LT 1.00 0003 01
STA. 113+07 LT 1.00 0003 01
STA. 113+27 LT 1.00 0003 01
STA. 113+50 LT 2.00 0003 01
STA. 114435 LT 1.00 0003 01
STA. 114+91 RT 1.00 0003 01
STA. 115+37 LT 1.00 0003 01
STA. 115+89 LT 1.00 0003 01
STA. 116+44 RT 1.00 0003 01
STA. 117+12 RT 1.00 0003 01
STA. 118+40 RT 1.00 0003 01
STA. 119+15 RT 1.00 0003 01
Item 702.0840 Total: 44.00

105 704.0100 RECONSTRUCT CATCH BASIN/CORBEL EACH
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Project Name - Reconstruction of Two Mile Corner (Routes 138/114)
Estimate Name - TMC Addendum No. 2

R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY(234), NHP-0114(023), STPG-HSIP(020)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.

105 704.0100 Cont. CONES
CODDINGTON HIGHWAY

STA. 302+45 LT 1.00 0003 01
Item 704.0100 Total: 1.00
106 706.9000 PLUG AND CAP PIPE ALL SIZES EACH

CODDINGTON HIGHWAY
STA. 305+71 RT 1.00 0003 01
STA. 305+91 RT 1.00 0003 01
EAST MAIN ROAD
STA. 201+46 RT 1.00 0003 01

WEST MAIN ROAD

STA. 107+35 RT 1.00 0003 01
STA. 108+20 RT 1.00 0003 01
STA. 108+26 RT 1.00 0003 01
Item 706.9000 Total: 6.00
107 707.0900 ADJUST MANHOLES TO GRADE EACH

CODDINGTON HIGHWAY

STA. 300+41 LT 1.00 0003 01
STA. 302+45 LT 1.00 0003 01
STA. 302+57 RT 1.00 0003 01

EAST MAIN ROAD
STA. 211+65 LT 1.00 0003 01

WEST MAIN ROAD

STA. 108+25 RT 1.00 0003 01

STA. 117+02 LT 1.00 0003 01

STA. 118+39 LT 1.00 0003 01

STA. 119+56 RT 1.00 0003 01
Item 707.0900 Total: 8.00
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Distribution of Quantities

Project Name - Reconstruction of Two Mile Corner (Routes 138/114)
Estimate Name - TMC Addendum No. 2

R.I. Contract No. - 2015-CH-001
FAP Nos: 3RD-PRTY (234), NHP-0114(023), STPG-HSIP(020)
Item TItem Code Description UM Qty. Pay Seq.
No. Code No.
S288 T20.9906 TEMPORARY EPOXY RESIN PAVEMENT EACH

MARKING - HELMETED BICYCLIST
SYMBOL WITH ARROW

CODDINGTON HIGHWAY

STA. 300+53 LT 1.00 0021 02
STA. 301+85 LT 1.00 0021 02
Item T20.9906 Total: 2.00
289 903.9902 FENCE REPAIR - GWVTS LS

HIGH STREET/O'NEIL BOULEVARD

NORTHEAST CORNER OF GWVTS 1.00 0003 01

Item 903.9902 Total: 1.00

Addendum - 2 R -1



ene NGAS REGULATOR STATI

NOTIFICATION BOUNDS. SEE

K/

/// =

y e i
YT

! = — N\

GAS REGULATOR STATION:

90.8 |
£ 90, |
NO WORK ALLOWED WITHIN A 200° OF THE I
STATION WITHOUT AN I&R INSPECTOR PRESE|
CONTACT GEORGEMAERKLE-0-40T=595=827,

FED. ROAD| grare FEDERAL AID FISCAL S:gET TOTAL

R—1 DN. NO. PROJECT NO. YEAR SHEETS
RI 2015) 17 80
\ p
S ”
= -

1

|
AL |
6 I
;

\\ }.i.,__,,L.___

)

\
\1\ 05+00

; by 7
I \wesT AN ROAD CONSTRUCTION B/

&°PE

%
(STA. 104465, 227 R1)
AN

718'—12" R.C.P

7 INV(OUT)=8B9:95"

S

BUS SHELTER TO Bl
REMOVED AND RESET

(BY OTHERS)
SEE NOTE 2
1

|

/
{

%835

MATCHLINE TO DRAINAGE & UTILITY PLAN NO. 1

MATCHLINE TO DRAINAGE & UTILITY

NOTE:

1. A NATIONAL GRID GAS REGULATING STATION IS LOCATED ON TEH NORTHEAST CORNER OF MAPLE AVENUE
AND YARNELL AVENUE. NO WORK IS ALLOWED WITHIN 200 FEET OF THE STATION WITHOUT THE PRESENCE
OF A NATIONAL GRID I&R INSPECTOR. CALL GEORGE MAERKLE AT (401) 535—8276 TO COORDINATE THE

REQUIRED WORK.

2. CONTRACTOR IS TO NOTIFY DOUGLAS BAER — LAMAR (401) 639—6056, AT LEAST ONE MONTH PRIOR TO
THE DATE OF WHEN THE BUS SHELTER NEEDS TO BE REMOVED.

NO.

1

RHODE ISLAND
DEPARTMENT OF TRANSPORTATION

RECONSTRUCTION OF
TWO MILE CORNER
(ROUTES 138/114)

MIDDLETOWN, RHODE [SLAND
DRAINAGE & UTILITY
2, “,:" PLAN NO 1A
ADDENDUM NO. =X hb PROVIDENCE, RHODE ISLAND
CHECKED BY DATE SCALE

0007F_V1_017_DRAINUTLOO1A_ADDO2



e R [ oe [0
MATCHLINE TO DRAINAGE & UTILITY PLAN NO. 1A Ly k=] . oot | o
== - —— . =i YO
—— - > 7 A o, g
\'\\ A\ BE R.I\.CONTRACT NO. 2015—CH-001 < Y ; P
\ = b N / ) [ | CBSCYRED L |
212 o ‘l\R-‘C-"-” 3 = e 128X F2E2D I
T G L S=00T0/FFI—__| ¢ - 835 py I S il e ] LSS5 A7 1E) T
: / 255 / : , 28. » E3 !
| STA. 107458, 25 LT | %W\\/%M \GC-%*@@’ AL :::gg_ Qzéﬁ ~Qw Ejf RMEE0T7 STA..110+73.30.5"LT. | i
< / | RIM=85.63 | STA. 108+10, 50 LT. N\ L s M : /NV (IN-W)=75.95 RIM=78,95
| /I INV. (0UT)=83.63 “RIM=84.98 2 ‘-\ e Ve (P15 INV. (IN-S)=75.95 INV. (IN)=74.74
T \ NV, (IN)=81.60 @ N\ / \“\“g\ 1E /" INV. (OUT)=75.4520.5 NV (OUT)=7464
g ' A WA b LN Y. =01, & ] = EB. A fhani-cia - 5
o GAS REGUUATOR STATION ACIRN AN T ey INV,_(OUT)=81.50 ¢ ' B 0 = e FrrPrsv ¥ 2
z NOTIFICATION| BOUNDS. SEE . e\ AL B ¥ =7¢%
z s
- - = fpm
o 1 7777 T I T I T T T AT LT o
1 na o 7 E.S.H.L. PLAT NONS52 X
ﬁ 7w — bk vg@_‘—\_ —— = g - 2 1 o =
- B — 2 T L 1 W5 e 2 § i S P Ay s " s g 337> A - —— - - — e oo .
5 = OIS G -:-_‘(};; s T T . S e DTER : ¢ =y \ \ \ s B %
g o R Omggsy .x}E\_: : _CRUPD |, STA_IDB+ 38, 261 LT, DD EDED \ 40-12" Rep. | S=0.01Z/FT X -
< 247 e . A & & i RiM=84-4 Y 2 S TA109F 68, 285" LT =" A——S=0020TFTN, .~ - o
1 e s \ q INV. (IN-S)=81.94 ) EPr——— sy F\_FROP\ 2471
| 8 PLASHC.GAS TO BE INV. {IN-W)=81.20" INV_(OiJT)—7G 75 Qu—:svs lw]
L . 107400 ~“ABANDONED (BY OTHERS)=<3 INV. (OUT)=81.10109100 2T e = R e ]
BE : > — B : N o i NP A L I g)‘?g P kel >
= N\AEST MAIN-ROAD CONSTRUCTION B A % GEOGE7DE3D $* z
=z —— e L o FY 2 9 é >
< B2 RTP. T B e STA. 109492, 30.5' RT. ¢ S
X S=0.039/FT ;.2 oI I Rre (LU ) RIM=BOA7 — —\— |/ -
o #3237 I‘cc 7 qui_Mé_J‘@/:{* . L INV.__{QUT)=72.26.. i m
(] B i a ;* N - - =T } 1 s ~ r - = CDCBC X g’
o F S — = T—é'iv g = - = ."4- L= = = g %;; T d
= = T e e — = > 7 c
- g " E—— =
Ly s ‘\:M@ARGEDE A5
Z s (BY OTHERS) _~ — =ik =
T ’,; g 3 __<'
E:)I { i / 7
! i 777 ARt S, N T
e .f . ]~~~ L7, A L
g . J \ 4 '—24% R.CP. » il \ e~ [INV. (IN)=80.80 z %
AREA | @&30GE3D 3 i T\ IR H 4024 RCP. \ (F2iXE2D \ [T oV (oun=s0.70 | % ®)
/ : f S=0.006/FT < \ / % 2 | >
= \ ;E' 81552286’ 23 RE.A . p \ E / . \STA. 167+30.5, 47" RT. | i / m\\ % /\\\ %
\ =87. 28 X i \ A\ \ Ww:i‘ﬁ"f’ HHHHH e / 5 ?g ] S
" m ggﬁ?)ig;ass ANV (N W=B015 | | — / m"\\/ ARV (IN-S)=71.81 NeF|
o ¥ LNV, (NEOg0.15 Y | / / 4 2z INV. (OUT)=71.76
\ INV. (OUT)=80N2 : \ < gi\
E ..@@ ‘;x. 800+23, 20.9 RT.\\,\ ‘%E\ |
™ ) =79.79 T L
\ STA. 400+88, 47 I\\L {oUm=75.50 \ Gy S22
0" ‘ RIM=74.90 "
\\ geo ng f.‘TC'P' INV. (IN)=69.60
o o INV. (0UT)=69.50
??x (S 3 /" 41
STA. 401400, 3’ RT. AABFIRTIDET.D N
- STA. 800+56.\1" IT. ) PN -
RIM 87.50 \ o2 5 ) STA. 201476, 23' LT.
INV. (IN)=79.49 ~ " RIM=78.36 \ RAMP_TO EAST MAIN ROAD A
INV. (OUT)=79.30 \ INV. (IN)=74.0 \ LCONSTRUCTION & : RIN=73.07
%925 N INV. (OUT) 73.9 \ P < / INV. (IN)=68.10
e\ {7 / INV. (OUT)=68.00
R\, L : <&
< STA.|201+39, 38 RT.
L N0 N RM748 !
. /e V3= INV/(IN)=70.40 |
TN \’C;\Z INV. (0UT) 70.30
i ¥
3 Y { H
\ SR
\ 5 i i i
) \ > / o el
/ S / 90'12" R.CP.
’ \ \ | S=0.041/FT
\ | i |
i /
- [
/ .'} i /’ ;
P
P
-
;"5;
- REVISIONS
/,/’ r TR oy RHODE ISLAND
. ’ // 17287181 wia | DEPARTMENT OF TRANSPORTATION
1. THE CONTRACTOR SHALL REMOVE AND DISPOSE OF GUTTER INLET ’ / RECONSTRUCTION OF
AND FRAME AND GRATES. THIS WORK SHALL BE PAID FOR UNDER /
ITEMS 201.0411 REMOVE AND DISPOSE OF CATCH BASI AND GUTTER 50 g - P A / TWO MILE CORNER
INLET AND 201.0428 R ISPOSE FRAME AND GRA
FRAVE AND_GOVER. < MOVE AND DISPO D GRATE OR e — e P A (ROUTES 138/114)
SCALE IN FEET ’ J MIDDLETOWN, RHODE ISLAND
2. A NATIONAL GRID GAS REGULATING STATION IS LOCATED ON THE
NORTHEAST CORNER OF MAPLE AVENUE AND YARNELL AVENUE. NO
WORK IS ALLOWED WITHIN 200 FEET OF THE STATION WITHOUT THE
PRESENCE OF A NATIONAL GRID I&R INSPECTOR. CALL GEORGE DRAINAGE & UTILITY
MAERKLE AT (401) 595-8276 TO COORDINATE THE REQUIRED WORK. p PLAN NO. 1
ADDENDUM NO. 2 ' hb PROVIDENCE, RHODE ISLAND
CHECKED BY DATE SCALE

0007F_V1_0O18_DRAINUTLOO1_ADDO2



FED. ROAD|{ grare FEDERAL AID FISCAL | SHEET | TOTAL
6 e — ] R—1 DIV. NO. PROJECT NO. YERR | No. |sHEETS
& UT\LHY PLAN NO. 6 _____.7\—?’/ RI 2015| 19 | 80
MATCHLINE TO 0 DRAINAGE TE 139 — U
S N
oA L PROP. 6" S \
4 STEEL{GAS TO BE |} PLASTIG GAS IN]
& ABANDONED (BY;}OTH (BY OTHERS) DI
\ #40X63.2 x
¥
\ \ TA. 305475, 35 RT,
1o g i \
‘\ INV. (OUT) 68.64 S
=)
%8 I
/ \ \ | STA.114+35, 27.5' LT. e u 2 STA. 305491, 38 LT. I
|t o i -
= o o 4 e
j % ) Y\ <76INV. (N-S)=68.38 °z —
J STA 113880, st it | / N INV. {IN-SW)=68.382 <
S l £ T ' malﬁ:‘ll o W (oun=cazs - —
(sTA. 113407} 305 LT~ / INV. (IN)=72.63 | ' — &
Rive75.30 | L / INV. (0UT)=72.00___ \ &_ \Q@ _:IM“W‘" ] 2 \
INV. (IN)=71.4 ~ [ sTA 114—1-31 36" = 35 ‘mM 3345 y
/INV . (0UT)£7135 , !\‘ ; | Zﬁ"‘g 9/ v (0UT)=66.53 /
’ N cu‘rf:ggza‘”’“ / ) /
/ \ > V'( % e /
®@® 3 < YOUR \KITCHES i« o
70 &) BrRT = A 2
. S}'A \112+54, 305 LT. STA. 113427, 50' L T STA113£80, 30.5' LT. COMEENN 5\ STAxV 115+\37 27 1. |
I/ RM=76.23 7 {_7 RIM=75.58 - | N 7T RIM=74.80 ~ \ ¢ |
‘/INV {IN=S)=72.0 ,Ny/(o%n/;z a1 = \ INV. (IN-W)=70.96 '\. «N\r ({N‘ s)\-\ss 86
INV./(0UT)=71.95 INV. (IN-S)=70.96 INV, .
d INV. {OUT)=69.25 3
s & ;
- Y S~y \
T ‘ iy
S STA, 1{5+89, 27 LT. N
sTA. T13¢03, 31" LT. RIM=" 70‘13 Vo 3
| RiM= 74.04
INV. (IN)=68.85
OUT)=68.75

35—12 D:‘P
> ) S=0. 0Z /T

> J
= 96'~18" D.l.P,/

i

: / S=0.015 /6T

%i ;7 " T=68.1%
\

{ f’i PROP. TELEPHONE

5
\ | AT \(BY OTHERS)
5 QLU L CAD LT
5/8" PLASTIC GAS TO BE g : J N

hy I h/ N8
ABANDONED (BY OTHERS) 1f¢+oo “, ~WEST MAIN ROAD c\p,sﬁ\ 8/ 115+oo “PC +19.67

T | SR T T e -wmuw’——m—«-w——-wm e
! W = W PROP.
»)ﬁ

109'~18" RCP. -
S=0.015/FT

-

haywa

o
Vi
5

—S=0:810-/FF }
113+°0 PROP. 5/8" PLAST]C
GAS (B‘( OTHERS).

FT
71=18"-D. P

116+00\ / 5= 00"7”

>

@ gEE_L Lo ey ,’as —12" RCP.
R P CBea j“ (Ao | & 5 A ) // / S=0.010 7FT
: <& — = ~i? 5 i >
e |

s_o 005 /FT [ BP

MATCHLINE TO DRAINAGE & UTILITY PLAN NO. 1

MATCHLINE TO DRAINAGE & UTILITY PLAN NO. 3

: o5 M avyehabll
h i STA. 113+35, 26.5' RT)
. N = |Kagraragss sgarasgson 1
3 S o ae O & CONDUIT\FROMWL_—‘ : RIN=Je 0t ; STA114+97, 26’ RT. i 7 :
\0 - RIM=75.82 T0 NEW POLE LOCATION II° V. (uT)=s8.80 | 6" HYDRANT | — . SIA. 115386, 265" RT.
INV. (00T)=72.35 RIM=72.13 RIM=63.80
/&r/ % (BY OTHERS) "™~ I VACANT gEEVIV%E W/ TAPP'NG |NV—([N.-E)=55 20 INV. (IN) 65.22
Z ( oL/ 4 ) T ¢ 3 sl [ ; INV. (IN-S)=66.20 INV, (0UT)=65.12
L WEST MAIN ROAD (ROUTE 77 Il aeay | g e whce W (22 -
i 2 L A STA. 114+35, 26.5' REI/ | %‘J § R=0.000 f;? O /
N e - K=l RIM=73.18 | PANRY 4 > w5 !
N [;’:» \\\\ ‘ e INV. (IN)=66.88 g ;’Q ls ) q - -
- & | R\ . INV. (0UT)=66.78 ; A & £ / L N_STA.114+31, 89’ RT. G22G20XE7D
< I N\ \\ ] i 3 EQ ] < 7 RM=7061 STA.116+44, 26.5' RT. |
N / / \ L u B ’ - INV. (0UT)=66.50 IRM=68.76  opaiive arEA | | ]
amy £Q ' JINV. (INZS)=64.63
\ \ k :§ l . INV. (IN—W)=65.23
\ \ AN BN Fié “HINV. (0UT)=63.61
| S~ E X s |NOTE: BASIN SHALL BE
\ ‘ — ES N A g ;;;; ‘OFFSET TO ACCOMMODATE REVISIONS RHODE ISLAND
o | | 125 - MIN. 1'~6" BETWEEN NO. | DATE | BY
\\A‘ ;R < ] *[i7z7is] we | DEPARTMENT OF TRANSPORTATION
/ A 3 /
i i / /
[ WALGREENS } P SR o ,’/ § & ( / RECONSTRUCTION OF
. B P /i 7 A A / TWO MILE CORNER
MO o | PR T / (ROUTES 138/114)
s / .
= Z MIDDLETOWN, RHODE ISLAND
1. NATIONAL GRID WILL PURGE THE OLD GAS MAIN OF GAS, WIPE TEST SAMPLE THE INSIDE OF THE PIPE, CAP
THE ENDS, AND ABANDON IN PLACE. IF THE WiPE TESC':I;_OFT_“ESULTS SHOW PC3 CONTAMNATION AND A SECTTON - : i 0
OR S NTRACTOR, THEN IT WILL BE THE RESPONSIBILITY OF AND
COST TO THE CONTRACTOR TO HIRE CLEAN HARBORS TO PROVIDE AN OPEN TOP CONTAINER TO ACCEPT DRAINAGE & UTILITY
THE REMOVED SECTIONS OF PIPE, ARRANGE TO HAVE THE PIPE CLEANED TO MEET ENVIRONMENTAL SCALE IN FEET
REQUIREMENTS AND TO DISPOSE OF THE PIPE SECTIONS AS SCRAP METAL. NATIONAL GRID ALSO REQUIRES St PLAN NO. 2
ADDENDUM NO. 2 THAT THE OPEN PIPE ENDS OF THE ABANDONED PIPE REMAINING IN THE GROUND BE SEALED OR CAPPED. =y hb ROVIDENCE, RCBETSIAND
CHECKED BY DATE SCALE

0007F_V1_019_DRAINUTLO02_ADDOZ



FED. ROAD| crarp FEDERAL AD FISCAL | SHEET | TOTAL
R 1 DIV. NO. PROJECT NO. YEAR NO. | SHEETS

RI 2015| 22 | 80

LIMIT..OF WORK-,
STA. 213+05:44]

I STA. 209+04 2317,

% RIM—4N;-S/,(,\E Fan /
/ INV. =44.92 )' X 49.4
/ INV,(0UT)=44.70 |
0.0 & | BARKING AREA
% 80.5 @
/ %50.4 @ @
’rv\ELE,S;C\L X508 STA. 211+48, 23' LT.
0 518 DENTAL
g j . - RIM=47.81 ‘\
J = E@\“TL:\ /—’ ] INV. (IN-N)=43.33
/ NS / INV. (OUT)=43.23
Ein / PRACTICE / - (ouT)
s 10, 94 / A,
s No. o4 / % MAIN. ROAD (/?0072 138)
g @ @ad) ’sz" e . ) @ieaa—
#0X4.7.2X(6.3.2 70857 ; PRopfa - A L“’STﬂW?‘ST‘?S‘I’f’j,
STA /207485, 35 LT, RIM=50, ,45‘ RIM=48.55 RiM 48,26 7 NV (N)=d3.16 N
RIMS51.81541 NW)=42 INV. (OUT)=}3.92 w =43.16_/
e - (Seis o/ B v A :zu‘ Bﬁ*fas e (%
INV. (0\UT)’ 4. 1 e CLOR CoNC. WAl 15 @o? 5 TEP EB. INV. {0UT) =41.77

T ST T T

= —
> X B Py W e 3 4 by 23
S—— S T P> T = PRcrs 8" GA e 1
I CPRN iy iz /] ) A 1 ey : ,fiv, (8 OAS] o T : CONSTRUGT
Gl ST = = I CrOTERS) | AR | T SR o sact
p— = 2 = 2 - t2-W == T .
51'-247 R.C.P. B2 3 '=12" RCP. | M_/ D08 s ! 3 ‘
oo S 208400 - %0 S=0.005'/F ™% s+ S=0.005/FT52211+00 DFG e 212400 e Gt S“ODQE / L
= " : ; i Tt -t < . - t s
: 5 , 12°x6" TEE ; V7 PROP. 12" DIP |ERPETER— REPLACE EXIST
sTRucnoN 8 CONG. J W/ MRJ u 117'-24" D.I.P. W/ MRJ Qe
e B SRS AT J e Wie e, SEEE T it
7 STA—208+32,°35RT; @ \ ' A8 0'—6" SEWER
e/ RMES062” "‘\ . q o “MATCH EXIST
L g OS2I S S2E L RGP
/ T ERTBD S x|
= o
STOP ON | | =

s cowe oo oSG e wiooe| v e »-A\—m»w...

4 N o

@@@@ 5
\

N
I
/

(LoD [sTA. 210+40, 35' Rr.
RiM= 48.48 RIM=48.11 x
STA. 209+05, 35’ RT° INV. (IN —W)=44:2 NV-(IN)=43.58 \
RIN=45.21 INV. (IN~ s)—441o INV. (0UT)>43.48 . / B
INV. (IN-W)=24.65 ’/40U =44.10 N\ 01
INV. (OUT)=44.50. T @@Aw . %502

Yes? 2oz STA-Z70750, 35 RT.
_ARIM=47.86 B

DP 1

Ll
40'~24% CL. IV R.CP.

Rk 247.56 1 f
INV. (IN-W)=42.47 /

MATCHLINE TO DRAINAGE & UT|LITY< PLAN; NO. “4-

R = = INV. (IN)=43.07 /
M=51.75.7 INV, (OUT)=42.97 INV.(IN-N)=41. 20
\ INV. (IN)=47.85 o INV.(IN—W)=41. 20
INv (OUT) 45.75 & 7 ~ INV. OUT=EX.
3 o

RIM=50.75
INV. (0UT)=48.25

%828

o e & | | i
NOTE:
1. THE CONTRACTOR SHALL DIG A TEST PIT TO FIND EXISTING SEWER i RE;[:TIENS = RHODE ISLAND
MANHOLE. .
1 zze/1e] wis | DEPARTMENT OF TRANSPORTATION
RECONSTRUCTION OF
TWO MILE CORNER
——— (ROUTES 138/114)
SCALE IN FEET MIDDLETOWN, RHODE ISLAND

DRAINAGE & UTILITY
PLAN NO. 5

CHECKED BY DATE SCALE

ADDENDUM_NO.

hb PROVIDENCE, RHODE ISLAND

0007F_V1_022_DRAINUTLO05_ADDO2



Granite Pier Top View

TOP OF GRANITE PIER:
/_ 2° CHAMFER ALL CORNERS

TOP OF GRANITE PIER;
2" CHAMFER ALL CORNERS
RAKED MORTAR

TOP OF GRANITE EDGE
7 /—

127

3/8" MORTARED JOINT (TYP.)

. FINISH GRADE
N
X | S
e RELOGATED WoNENT s ovm s e
EXSTING L v HG:3; DOREL (TR
REVEAL TOP OF GRANITE EDGE i Z
Y|
.y ;
- Qay —— GRAVEL BORROW
B : SUBBAASE
—— GRAVEL BORROW AU S SSACACAN:
SUBBAASE R R R e ii—— COMPACTED SUBGRADE
. Section B-B
Section A-A E—
. 6 ;
R=6'—0" /—12 SQ. GRANITE PIER
4 e GRANITE EDGE
RELOCATED MONUMENT =
12° SQ. GRANITE PIER FINISH GRADE
C
(n
|
6" GRANITE EDGE
/x FOOTING
GRAVEL
ST <
NOTE: ALL GRANITE T0 R R i CONPACTED SUBGRADE
Plan View SANDBLAST FINISH. Section C-C
Planter Edge Detail 10/15
NTS.

"%
‘ I—— 6’ OR 8' 0.C. NOM. 4’
/Al
f
VARIES
WITH
HEIGHT
42" MIN.
| ITTTTTTITTTTaTT
2" NOM. -J

FOOTING DEPTH

t=— 3'%s"TYPICAL

POST SIZE VARIES WITH HEIGHT
AND SHALL BE BASED
MANUFACTURER'S
RECOMMENDATIONS

/‘%"'IZ X 17GA. PICKET

]\ BRACKET OPTIONS

Ornamental Steel Fence Detail

NT.S.

ADDENDUM NO. 2

STA. 114435, 27.5" RT.

EL 73.13 1D (71.9)SET FLUSH
TRANSITION CURE}\ @ ,-51_575.05
7 7 m

5

o '.\
g /XK
1:12 MAX. EL. 73.22

1:50 MAX.

0 MAX,
EL 72.61
A\

EL. 73.25 z
5 2
1
EL. 7358
y
=

I STRUCTURAL EXCAVATION
‘/ PAY LIMIT

I

|

I

L

FED. ROAD STATE FEDERAL AID FISCAL | SHEET | TOTAL
R 1 DNV. NO. PROJECT NO. YEAR NO. SHEETS
RI 2015| 25 80
\ .cl
N CEM. CONC. WALK

T

—WET STONE
MASONRY WALL
£

N
|

10.1.0M WET STONE MASONRY RETAINING WALL

1/15

Notes:

‘Wheelchair Ramp 3 Detail

WET STONE MASONRY RETAINING WALL SHALL
DARD

ER RIDOT STAN

E_CONSTRUCTED Pl
DETAIL 10.1.0 MODIFIED TO THE DIMENSIONS
AS SHOWN.

@

RHODE ISLAND
DEPARTMENT OF TRANSPORTATION

RECONSTRUCTION OF
TWO MILE CORNER
(ROUTES 138/114)

MIDDLETOWN, RHODE ISLAND

g
=3
=%

Vhb PROVIDENCE, RHODE ISLAND

MISCELLANEOUS DETAILS

CHECKED BY DATE SCALE

0007F_V1_025_DETAIL_ADDO2



R-1

Item SPECIAL PROVISION INDEX Page
Description

T06.9901 Dual 1-1/4 Inch High Density Polyethylene Duct — Under Existing Pavement JS-109
T06.9902 Dual 1-1/4 Inch High Density Polyethylene Duct — Underground
T06.9903 Single 1-1/4 Inch High Density Polyethylene Duct — Under Existing Pavement
T06.9904 Single 1-1/4 Inch High Density Polyethylene Duct — Underground
T11.9901 25 Foot Galvanized Steel Mast Arm Traffic Signal Post and Foundation, Std. 19.2.0 JS-112
T11.9902 30 Foot Galvanized Steel Mast Arm Traffic Signal Post and Foundation, Std. 19.2.0
T11.9903 45 Foot Galvanized Steel Mast Arm Traffic Signal Post and Foundation, Std. 19.2.0
T11.9905 40 Foot Galvanized Steel Mast Arm Traffic Signal Post and Foundation, Std. 19.2.0

(Modified)
T11.9906 50 Foot Galvanized Steel Mast Arm Traffic Signal Post and Foundation, Std. 19.2.0

(Modified I)
T11.9907 50 Foot Galvanized Steel Mast Arm Traffic Signal Post and Foundation, Std. 19.2.0

(Modified II)
T11.9908 Dual Mast Arm (25x35) Galvanized Steel Mast Arm Traffic Signal Post and

Foundation, Std. 19.2.0
T11.9904 5 Foot Galvanized Steel Pedestal Pole and Foundation JS-122
T11.9909 40 Foot Galvanized Steel Camera Pole with Lowering Device and Foundation JS-123
T12.9901 Actuated Controller, TS-2, Type 1 and MMU with 8 Phase Assembly, Ground JS-131

Mounted including Foundation and Cabinet Standard 19.1.0
T12.9902 Actuated Controller, TS-2, Type 1 and MMU?2 in Existing Cabinet
T12.9903 Fiber Optic Splice Enclosure — 96 Position JS-134
T12.9904 Fiber Optic Patch Panel - 12 Position JS-136
T12.9905 Ethernet Switch JS-138
T12.9906 Modify Existing Traffic Signal Controller Cabinet JS-142
T12.9907 Modify Existing Central Computer System JS-144
T12.9908 Temporary Traffic Signal System JS-146
T12.9909 Maintenance of Temporary Traffic Signal System JS-149
T.13.1000 | Traffic Detectors and Relays JS-151
T14.9901 1 Way Pedestal Mounted LED Pedestrian Signal Head with Countdown Timer 12 Inch | JS-152
T14.9902 2 Way Pedestal Mounted LED Pedestrian Signal Head with Countdown Timer 12 Inch
T14.9903 1 Way Bracket Mounted LED Pedestrian Signal Head with Countdown Timer 12

Inch
T15.9902 RIPTA Bus Stop Sign JS-155
T20.2019 12 Inch Epoxy Resin Pavement Markings Yellow JS-156
T20.2042 Epoxy Resin Yield Line Symbol Pavement Markings - White JS-157
T20.9901 Epoxy Resin Pavement Marking — Share the Road Symbol JS-158
T20.9902 Fast-Drying Waterborne Paint Pavement Marking — Share the Road Symbol JS-159
T20.9903 Temporary Waterborne Paint Pavement Marking — Share the Road Symbol JS-160
120.9904 Temporary Waterborne Pavement Marking — Helmeted Bicyclist Symbol with Arrow
T20.9905 Temporary Epoxy Resin Pavement Marking — Share the Road Symbol JS-161
T120.9906 Temporary Epoxy Resin Pavement Marking — Helmeted Bicyclist Symbol with Arrow
903.9902 Fence Repair - GWVTS JS-162
929.9901 Field Offices and Materials Laboratory JS-163

ADDENDUM NO. 2
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CODE 908.9901
REMOVING AND RESETTING GRANITE PAVERS

DESCRIPTION. This item of work shall consist of Removing and Resetting Granite Pavers as
indicated on the Plans or as directed by the Engineer, all in accordance with these
Specifications.

MATERIALS. Sand for the sand base shall conform to the requirements of Section M.02.02.1;
Fine Aggregate for Mortar, of the RI Standard Specifications for Road and Bridge Construction,
latest edition, including all additions and amendments.

CONSTRUCTION METHODS.
Existing granite pavers shall be removed and stockpiled during construction to avoid damage.
Damaged steps shall be replaced by the Contractor at no cost to the State.

When reset, granite pavers shall be laid on a sand base to a minimum depth of one inch or as
directed by the Engineer. Steps shall be reinstalled in a manner similar to existing, level with
the proposed grade, to the satisfaction of the Engineer.

METHOD OF MEASUREMENT. “Removing and Resetting Granite Pavers” will be measured
per each step actually removed and reset in accordance with the Plans and/or as directed by the
Engineer.

BASIS OF PAYMENT. “Removing and Resetting Granite Pavers” will be paid for at the
contract unit price per “each” step as listed in the Proposal. The price so-stated constitutes full
and complete compensation for all labor, materials, and equipment, including excavation,
removal, resetting, sand base and all other incidentals required to finish the work, complete in
place and accepted by the Engineer

ADDENDUM NO. 2
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938.1000
PRICE ADJUSTMENTS

DESCRIPTION:

a. Liquid Asphalt Cement. The Base Price of Liquid Asphalt Cement as required to implement
Subsection 938.03.1 of the Standard Specifications is $395.00 per ton as of January 15, 2016.

b. Diesel Fuel. The Base Price of Diesel Fuel as required to implement Subsection 938.03.2 of the
Standard Specifications is $1.1172 per gallon as of January 15, 2016.

ADDENDUM NO. 2
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CODE L12.9902
PLANTER EDGING

DESCRIPTION: This item of work shall consist of furnishing and installing planter edge
including granite edging and granite piers for the relocated monument as noted on the plans,
in accordance with these Specifications or as directed by the Engineer.

MATERIALS: Granite Edging and Piers shall conform to Materials Section M.0.01 and
M.09.02 of the Standard Specifications, Gravel Borrow shall conform to Materials Section
M.01.02 of the Standard Specifications and Joint Mortar shall conform to Section M.02 of the
Standard Specifications.

CONSTRUCTION METHODS: All construction methods shall be in accordance with
Sections L.12.03 and 906.03.1 of the Standard Specifications and the contract details.

METHOD OF MEASURMENT. “Planter Edging” shall not be measured for payment.

BASIS OF PAYMENT. The accepted quantity of “Planter Edging” will be paid for at the
contract unit price per “Lump Sum” as listed in the Proposal. The price so-stated constitutes
full and complete compensation for all labor, materials and equipment including granite
edging, granite piers, gravel borrow, mortar, drilling and dowelling, excavation, subgrade
preparation and all other incidentals required to finish the work, complete and accepted by
the Engineer.

Separate payment will be made to Remove, Stockpile, and Relocate Historic Monument.

ADDENDUM NO. 2
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903.9902
FENCE REPAIR - GWVTS

DESCRIPTION: This work consists of removing and disposing a portion of damaged split rail fence,
providing and installing split rail fence, including rails, posts and post foundations, hardware and
appurtenances, as directed by the Engineer, all in accordance with the Standard Specifications, at the location
of the Gravel Wet Vegetated Treatment System located on O’Neil Boulevard, on Town Property.

MATERIALS: Materials for wood fences, posts and post foundations, hardware and appurtenances shall
conform to the applicable requirements of Section M.08; Fence and Guardrail, of the Standard Specifications.
These materials shall match the existing materials.

Split Rail Fence: The post shall be red pine, treated in accordance with the requirements of AASHTO M133.
The post shall have a diameter between five and six inches, a length of eight feet and have three openings, to
receive the treated rails. The rails shall be southern yellow pine or poplar, treated in accordance with the
requirements of AASHTO M133. The dimensions of the rails shall be eleven feet long with paddle board end
detail. The shape of the rails shall vary, with an average girth of fourteen inches.

Estimated needed materials: 4 posts, 66 feet of rail, and new hardware for the gate to operate.

CONSTRUCTION METHODS: Construction methods shall conform to the Subsections 201.03 and 903.03
Construction Methods of the Standard Specifications.

The contractor shall install “Split Rail Fence” as directed by the Engineer. The “Split Rail Fence-Ground
Mounted” shall be installed conforming to the contour of the ground surface. Posts shall be installed plumb.
Backfill around posts shall be thoroughly tamped and compacted. Rails shall be secured in place by toe nailing
through the paddle board section of the rail into the post with a galvanized nail at each end.

The existing wire mesh shall be salvaged and attached to the split rail fence. The gate hardware shall be
replaced as directed by the Engineer.

METHOD OF MEASUREMENT: “Split Rail Fence” will not be measured for payment.

BASIS OF PAYMENT: The accepted quantities of the “Fence Repair - GWVTS” will be paid for at the
contract unit price per lump sum as listed in the Proposal. The prices so-stated constitute full and complete
compensation for all labor, materials, and equipment, including fence, posts, foundations, hardware,
appurtenances, clearing, removing of damaged spilt rail fence and hardware, and all other incidentals required
to finish the work, complete and accepted by the Engineer.

ADDENDUM NO. 2
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Section 929.9901
Field Offices and Materials Laboratory

The following shall be added to 929.03.5 Special Requirements for Field Office
Materials shall be provided with the following:

b. Equipment.

5) Three (3) Fresh Concrete Test Sets Lite-Forney Model LAG-0060-01 (4x8) or
approved equal, including Air Content Equipment in accordance with AASHTO T 152,
Slump Equipment in accordance with AASHTO T 119, Unit Weight Scales, and all other
related equipment.

6) Three (3) Infrared Thermometers Raytek MiniTemp with Laser sights and case, or
approved equal.

The above equipment including all warranties, will become property of the Rhode Island
Department of Transportation.

ADDENDUM NO. 2
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e Area 2 — West Main Road (1 Week to remove pole butts)
e Area3—Coddington Highway at Navy property (5 Weeks to install poles, new wires, remove old wires)
e Area 3 — Coddington Highway at Navy property (1 Week to remove pole butts)

See Page CS-4a for additional information
B. Verizon

Verizon will rebuild necessary manholes, relocate various lateral cables and conduit to new pole locations,
place new copper and fiber cables, guying, and terminals, transfer attachments, splice new terminals and cables,
replace and reconnect service wired, trim out and remove old cables, and adjust manhole frames and covers as
necessary. It is estimated that a maximum of approximately one-hundred seventeen (117) working days are
needed to complete the required plant adjustments. This estimate is based on full, eight hour work days,
Monday through Friday, and does not include allowances for extended work days, nighttime, holiday, or
weekend operations. Continuous work operations cannot be guaranteed and can be interrupted by maintenance
and emergency demands, or other customer service work.

See Page CS-4a for additional information

C. Cox Communications

Cox will relocate and/or run new communication overhead lines to the new poles set by National Grid — Electric.
Cox shall be notified six (6) weeks in advance so that they may contact commercial customers to coordinate
scheduled outages. Once that is complete, from the time of State authorization for the start of construction, and
provided that all parties above Cox are complete, it will take four (4) weeks to complete the proposed utility
adjustments.

D. National Grid — Gas

The proposed gas system modifications shall be completed by National Grid Gas or a National Grid Gas
approved contractor. The contractor shall assume eight (8) weeks for National Grid Gas to relay/replace existing
gas facilities as noted. National Grid shall be notified a minimum of four (4) weeks in advance for scheduling
a crew or contractor. Material will take approximately 8 weeks to deliver and will be ordered following receipt
of RIDOT purchase order. In additional National Grid Gas will require 4 weeks advance notification of any
changes to predetermined schedules of construction.

Due to system reliability and safety concerns, it is National Grid’s practice to restrict all construction on or near
gas facilities between November 15th and April 15™. All scheduled work should be completed between April
15th and November 15th. As gas usage peaks during the months of December to March driven by heating needs,
National Grid’s priority is to provide our customers with safe and reliable service. Any work on or near the gas
facility will expose our customers to unnecessary risk. Exceptions will be considered on a case by case basis.
Approvals from Gas Control, Operational Engineering and Project Engineering will be required for these cases.

National Grid Gas or an approved contractor will relay, replace, or relocate the following gas facilities within
the project limits (assumed durations noted):

e Relay existing 8” plastic gas main in West Main Rd at Maple Ave with 20” of 8” plastic. (2 WEEKS)

e Relay existing 6 steel gas main in West Main Rd from Rockwood Rd to Maplewood Rd with 485” of
6” plastic and tie-over service to #593 West Main Rd (25’ of I” plastic). (2 WEEKS)

e Relay existing 4” steel gas main in Coddington Highway from West main Rd to Lake Erie St with 335’
of 6” plastic. (2 WEEKS)

ADDENDUM NO. 2
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A. National Grid - Electric

As an early action item for the contract, the Contractor shall coordinate with National Grid
on the removal of the existing signal handhole (which is in conflict with the new utility pole)
located on the northwesterly corner of the West Main Road at Commercial Street/Smythe
Street intersection and reconnection of all signal equipment prior to the installation of the new
utility pole. This work shall be completed by the Contractor and is shown on Traffic Signal
Plan No. 4.

B. Verizon
The work breakdown for Verizon is as follows:

e Utility line placement and transfer (17 days)

e Splicing aerial/riser and underground cables (61 days)

o Cut off aerial cables to be removed, remove all cables and strand (34 days)
e Adjust MH frames and covers (5 days)

ADDENDUM NO. 2
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