
 

State of Rhode Island 

Department of Administration / Division of Purchases 

One Capitol Hill, Providence, Rhode Island 02908-5855 

Tel: (401) 574-8100   Fax: (401) 574-8387 

                                                     

 

ADDENDUM # 2 
2/18/2016 

 

Solicitation #7550187 

 

Title:  Rooftop Unit Replacement for Concert Hall – Fine Arts Building, 

Module B.  

 

Submission Deadline:  Note Change: 

   

From:  February 19, 2016 @ 10:00 am 

 

To:  February 26, 2016 @ 1:30 pm 

 

Per the issuance of ADDENDUM #2 the following are noted: 

 

 

See Attached. 

 

   

 
 

 

 

 

Interested Parties should monitor this website on a regular basis, for any additional information 

that may be posted.  

 
Gary P. Mosca 

Senior Buyer 



 

 

 

ADDENDUM #2 

DATE:  February 18, 2016 

PROJECT:  UNIVERSITY OF RHODE ISLAND   FINE ARTS BUILDING, MODULE B CONCERT HALL 

ROOFTOP UNIT REPLACEMENT 

URI PROJECT #: KC.G.FINE.2015.001  

RI STATE BID #: 7550187 

FROM:  CREATIVE ENVIRONMENT CORP. (CEC#2015005)  

TO: ALL BIDDERS  

This Addendum and revised Bid Form forms a part of the Contract Documents and modifies the original 
bidding documents dated August 21, 2015 and Addendum #1 dated February 10, 2016, as noted below.  

Failure to acknowledge receipt of this Addendum in the space provided on the Bid Form may subject the 
Bidder to disqualification.  

CLARIFICATION OF ITEMS INCLUDED:  

1. Specification Revision:  (Sections Attached) 

Bid Form has been REVISED:  ALLOWANCE #2: Ductwork Insulation Allowance $10,000.00 

[This Allowance was previously included in the Original bid documents as Add Alternate #1] 

Bid Form has been REVISED:  TOTAL ALLOWANCES:  $50,000.00 

[This Total Allowance supersedes the Revision in Addendum #1] 

Bid Form has been REVISED:  ADD ALTERNATE #1:  Include pricing to provide and install an automatic 

temperature control system for the new rooftop equipment connected to the existing Andover BMS in 

the Fine Arts Building.   

[This Add Alternate #1 was previously included in Addendum #1 as an Allowance] 

[Deduct Alternate #2 added in Addendum #1 remains] 

Bid Form has been REVISED:  within #4. CONTRACT TIME:  The existing cooling equipment must remain 

operational through July 31, 2016 and the new equipment must be available to provide cooling for the 

start of the school year on September 7, 2016.   

[Text added in Addendum #1 is revised to include clarification text in bold.] 
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Revise Section 001010 Summary Attachment A  item G.1,  Section 007100 Supplemental General 

Conditions Article 2 Time of Completion,  and 017010 Execution Requirements Attachment A item B.1 to 

read:   The existing cooling equipment must remain operational through July 31, 2016 and the new 

equipment must be available to provide cooling for the start of the school year on September 7, 2016.   

[Text added in Addendum #1 is revised to include clarification text in bold.] 

[Specification Section 00-1010 revisions included in Addendum #1 remain.] 

Section 01-2010 Price and Payment Procedures - Attachment A.  A. Allowances REVISE:  1. Roof 

Modifications – ($40,000.00)  

[Typical of the Drawing M 1.0 Keyed Note #5 in Addendum #1.] 

Section 01-2010 Price and Payment Procedures - Attachment A.  A. Allowances ADD:  Ductwork 

Insulation – ($10,000.00)  Provide and install R-8 foil faced batt duct wrap insulation on the supply and 

return ductwork in the mezzanine based on Unit Pricing. 

[This Allowance was previously included in the Original bid documents as Add Alternate #1] 

Section 01-2010 Price and Payment Procedures - Attachment A.  D. Alternates REVISE:  1. Add Alternate 

#1 - Include pricing to provide and install an automatic temperature control system for the new rooftop 

equipment connected to the existing Andover BMS in the Fine Arts Building as described in the 

sequence 3.01A TEMPERATURE CONTROLS (ADD ALTERNATE #1) included in Addendum #2. 

[This Add Alternate #1 was previously included in Addendum #1 as an Allowance] 

Section 01-2010 Price and Payment Procedures - Attachment A.  D. Alternates ADD:  2. Deduct Alternate 

#2 - Deduct the base bid Trane Accessory thermostats and control wiring along with installation, and 

thermostat programming.  The Trane Communication Card is to be included in the Base Bid and is NOT 

part of Deduct Alternate#2. 

[Deduct Alternate #2 added in Addendum #1, is revised to include clarification text in bold] 

 

2. Drawing Revisions:   

Mechanical Drawing M-1.0 Roof Keyed Note #6 should be revised to add:  

UNDER THE BASE BID (NOT PART OF ADD ALT #1 CONTROLS OR DEDUCT ALT #2 TRANE T’STATS):  
PROVIDE EACH UNIT WITH A COMMUNICATION CARD, GATEWAY, OR ANY NECESSARY INTERFACE 
REQUIRED IN ORDER TO PERMIT FUTURE COMMUNICATION OF ALL POINTS AND ALARMS, CONTROL 
INPUT FOR ADJUSTMENT OF OPERATING MODES AND SETPOINTS, AND OUTPUT FOR TRENDING OF ALL 
COMPONENT START/STOP (SUPPLY AIR FAN, COMPRESSORS, CONDENSER FANS, GAS FURNACE) GAS 
VALVE POSITION, AND OUTDOOR AIR DAMPER POSITION. 

[Added in Addendum #1, is revised to include clarification text in bold] 
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Mechanical Drawing M-1.0 Indoor Keyed Note E should be revised to add:   

THE TRANE ACCESSORY THERMOSTATS AND WIRING ARE INCLUDED IN THE BASE BID AND ARE DEDUCT 
ALTERNATE #2.      UNDER ADD ALTERNATE #1 AN ANDOVER WALL-MOUNTED TEMPERATURE SENSOR 
WITH DISPLAY AND WIRING SHALL BE SUPPLIED AND INSTALLED BY THE ATC CONTRACTOR. 

BASE BID – TRANE THERMOSTAT CONTROL WITH COMMUNICATION CARD FOR FUTURE 

INTEGRATION TO THE ANDOVER BMS 

ADD ALTERNATE #1 - PROVIDE AND INSTALL ANDOVER CONTROLS TO CONNECT THE 2 NEW 

RTUS INTO THE BMS 

DEDUCT ALTERNATE #2 – DELETE THE TRANE THERMOSTATS, WIRING, AND INSTALLATION;  

THE COMMUNICATION CARD PROVIDED UNDER THE BASE BID REMAINS AND IS NOT PART OF 

DEDUCT ALT #2 

[Add Alternate #1 Andover Controls was previously included in Addendum #1 as an Allowance; Deduct Alt #2 for 

Trane thermostats was added in Addendum #1; the Note is revised to include clarification text in bold] 

Mechanical Drawing M-1.0 Indoor Keyed Note D should be revised to read:   

DUCTWORK IS EXISTING TO REMAIN. DISCONNECT THE SUPPLY AND RETURN DUCTWORK FROM THE 
EXISTING UNITS WITHIN THE EXISTING ROOF CURB. SEAL WATER TIGHT AROUND PENETRATIONS 
THROUGH THE ROOF DECK.  PROVIDE UNIT PRICING TO RE-INSULATE THE SUPPLY AND RETURN MAINS 
IN THE MEZZANINE WITH A MINIMUM R-8 FOIL-FACED BATT INSULATION UNDER THE DUCT 
INSULATION ALLOWANCE. 

[This Allowance was previously included in the Original bid documents as Add Alternate #1] 

Mechanical Drawing M-2.0 Specification Section 2.02: 

Revise “2.02 DUCT INSULATION (ADD ALTERNATE)” to read “2.02 DUCT INSULATION (ALLOWANCE)” 

[This Allowance was previously included in the Original bid documents as Add Alternate #1] 

Mechanical Drawing M-2.0 Specification Section 3.01: 

Revise “3.01 TEMPERATURE CONTROLS” to read “3.01 TEMPERATURE CONTROLS (BASE BID & DEDUCT 
ALTERNATE #2) 

[Revision included in Addendum #1 remains.] 

Mechanical Drawing M-2.0 Specification - After Section 3.01 paragraph E, add the following section 
3.01A Temperature Control – ADD ALTERNATE #1: 

[Add Alternate #1 Andover Controls was previously included in Addendum #1 as an Allowance; the section below is 

revised to include clarification text in bold] 

3.01A ANDOVER TEMPERATURE CONTROLS (ADD ALTERNATE #1) 

A. FURNISH AND INSTALL, AS HEREINAFTER SPECIFIED, AN EXTENSION TO THE EXISTING ANDOVER 
TEMPERATURE CONTROL SYSTEM IN THE FINE ARTS BUILDING.  THE SYSTEM EXTENSION SHALL 
BE COMPRISED OF A NETWORK OF VARIOUS INDEPENDENT STAND-ALONE DIGITAL 
CONTROLLERS (SDC’S), PROGRAMMABLE UNIT CONTROLLERS (PUC’S), ELECTRIC/ELECTRONIC 
CONTROL EQUIPMENT, THERMOSTATS, SENSORS, CONTROLLERS, PANELS, AND RELATED 
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HARDWARE AND OTHER ACCESSORY EQUIPMENT, ALONG WITH A COMPLETE SYSTEM OF 
ELECTRICAL CONTROL WIRING TO FULFILL THE INTENT OF THE SPECIFICATIONS AND PROVIDE 
FOR A COMPLETE AND OPERABLE SYSTEM. CONTROLS SYSTEM SHALL INTERFACE SEAMLESSLY 
WITH THE UNIVERSITY’S EXISTING BUILDING MANAGEMENT SYSTEM LOCATED IN THE 
SHERMAN BUILDING. 

B. PROVIDE A GRAPHIC DISPLAY FOR EACH NEW ROOFTOP UNIT COMPONENT.  EQUIPMENT SHALL 
BE REPRESENTED BY A TWO OR THREE-DIMENSIONAL DRAWING. WHERE MULTIPLE PIECES OF 
EQUIPMENT COMBINE TO FORM A SYSTEM, SUCH AS AIR HANDLING UNITS AND RETURN AIR 
FAN PROVIDE ONE GRAPHIC TO DEPICT THE ENTIRE SYSTEM.  INDICATE THE EQUIPMENT, 
PIPING, DUCTWORK, DAMPERS, AND VALVES IN THE INSTALLED LOCATION.  INCLUDE LABELS 
FOR EQUIPMENT, PIPING, DUCTWORK, DAMPERS, AND CONTROL VALVES.  SHOW THE 
DIRECTION OF AIR FLOW.  INCLUDE DYNAMIC DISPLAY OF APPLICABLE OBJECT DATA WITH 
CLEAR NAMES IN APPROPRIATE LOCATIONS.  SHOW THE POSITION OF THE RETURN AND 
OUTDOOR AIR DAMPERS, SPACE/SUPPLY AIR/RETURN AIR/OUTDOOR AIR TEMPERATURE.  
SHOW ALL RELATED ALARM POINTS.  PROVIDE COMMUNICATION JACK AT THE MAIN PANEL IN 
THE BUILDING FOR FIELD CONNECTION OF A PORTABLE TROUBLE SHOOTING AND 
PROGRAMMING DEVICE. 

C. ALARMS, FROM THE TRANE ONBOARD CONTROLS AND ALL INTERLOCKING WIRING REQUIRED 
SHALL BE PROVIDED BY THE ATC SUBCONTRACTOR. 

1. DUCT SMOKE DETECTION AND FIRE ALARM SHUTDOWN SHALL INDICATE AN ALARM 
AT THE FRONT END. 

2. LOW SUPPLY AIR TEMPERATURE (BELOW 40°) SHALL INDICATE AN ALARM AT THE 
FRONT END BUT BE CAPABLE OF REMOTE RESET.  THE TRANE INTEGRAL LOW LIMIT 
SHALL BE SET AT 35°. 

D. UPON COMPLETION OF THE PROJECT, THE ATC SUBCONTRACTOR SHALL TEST AND 
TROUBLESHOOT THE SYSTEM INCLUDING THE FOLLOWING:  

1. FINE-TUNE AND “DE-BUG” ALL SOFTWARE CONTROL LOOPS, ROUTINES, PROGRAMS 
AND SEQUENCES OF CONTROL ASSOCIATES WITH THE CONTROL SYSTEM SUPPLIED.  

2. SET UP TRENDS FOR ALL NEW CONTROLLED AND MONITORED POINTS.  UTILIZE THE 
TRENDS TO CONFIRM THAT SYSTEMS ARE CONTROLLING PROPERLY. 

a. INCLUDING: SPACE SETPT, SPACE TEMP, SA TEMP, OSA TEMP, RA CO2, OSA 
DAMPER POSITION SIGNAL, STATUS AND ALARMS FOR SA FAN, COMPRESSORS, 
CONDENSER FANS, AND GAS HEAT. 

E. THE NEW ROOFTOP UNITS SHALL BE CONTROLLED THROUGH A COMBINATION OF THE UNIT'S 
ON-BOARD CONTROLS AND THE BMS VIA AN OPTIONAL COMMUNICATION CARD (PROVIDED 
UNDER THE BASE BID) IN EACH RTU.  OCCUPIED/UNOCCUPIED AND OVER-RIDE SETTINGS SHALL 
BE SCHEDULED.  WHERE NO DESCRIPTION OF OPERATION IS INDICATED FOR A PARTICULAR 
SYSTEM OR DEVICE, THE CONTRACTOR SHALL SELECT APPROPRIATE CONTROL SCENARIOS AND 
REVIEW THEM WITH THE ENGINEER PRIOR TO PROCEEDING.  ALL CONTROLS SHALL BE 
ARRANGED AND DESIGNED FOR MAXIMUM ENERGY CONSERVATION.  ALL SETTINGS SHALL BE 
USER ADJUSTABLE. 
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1. SPECIFIC DAY/TIME SCHEDULES SHALL BE SET BY THIS CONTRACTOR AS DIRECTED BY 
MARK RAVENEL AND LEO FROM FACILITIES & MAINTENANCE AND THE BUILDING 
SENIOR MAINTENANCE TECH.  

2. GENERAL UNOCCUPIED SETTINGS: TEMPERATURES SHALL BE SET FOR 80° IN COOLING & 
60° IN HEATING, THE FAN SHALL BE SET TO AUTO, THE OSA DAMPER WILL BE CLOSED. 
ECONOMIZER SHALL BE AVAILABLE FOR UNOCCUPIED COOLING. 

3. GENERAL OCCUPIED SETTINGS: TEMPERATURES SHALL BE SET FOR 75° IN COOLING & 
68° IN HEATING, THE FAN SHALL BE SET TO RUN CONTINUOUSLY, THE OSA DAMPER 
WILL MODULATE TO MAINTAIN RETURN AIR CO2 LEVELS AT 500 PPM (TRANE 
ACCESSORY CO2 IN BASE BID) AND LIMITED BY A SA TEMP LOW LIMIT OF 45°.  
ECONOMIZER SHALL BE AVAILABLE. 

4. SET UP FOR ALL OPTIONS (BOTH THERMOSTATS THE SAME) INCLUDING 7-DEGREE 
DEADBAND, MECHANICAL COOLING AND/OR ECONOMIZER IS AVAILABLE FOR COOLING 
IN UNOCC, OVER-RIDE TIMER TO SWITCH FROM UNOCC INTO OCC SET FOR 4 HOURS, 
EXTENDED FAN-ON TIME FOR COOLING ONLY, COMPRESSOR TIME DELAY OF +3 
MINUTES (IN ADDITION TO THE FACTORY TIMER OF 5-MIN). OUTDOOR AIR DAMPER IS 
ONLY OPEN DURING OCCUPIED TIME PERIODS SO SCHEDULE SHOULD MAXIMIZE 

UNOCCUPIED MODE FOR ENERGY EFFICIENCY.: 7-DAY PROGRAM WITH 

F. THERMOSTATS:   

1. PROVIDE SPACE TEMPERATURE SENSORS WITH DISPLAY AND ADJUSTMENT 
(TEMPERATURE RANGE LIMITS VIA BMS) WITH A TIMED OVERRIDE FOR UNSCHEDULED 
OCCUPIED MODE OPERATION. 

2. PROVIDE CLEAR LOCKING LEXAN THERMOSTAT COVERS. ALL COVERS SHALL BE KEYED 
THE SAME; PROVIDE 4-SETS OF KEYS. 

3. PROGRAM BOTH THERMOSTAT/SENSORS WITH THE SAME TEMPERATURES, 
SCHEDULES, DEADBANDS, ETC.  THIS CONTRACTOR SHALL HAVE A TECHNICIAN PRESENT 
FOR STARTUP OF THE ROOFTOP UNITS, TO PROGRAM THE THERMOSTATS, AND TO TEST 
THE INSTALLATION AND FUNCTIONALITY OF THE SYSTEMS. 

4. TRAINING ON USE OF THE THERMOSTAT SHALL BE PROVIDED BY THIS CONTRACTOR TO 
THE MUSIC DEPARTMENT STAFF AND MAINTENANCE & FACILITIES PERSONNEL; 
TRAINING SHALL BE SCHEDULED AT THE CONVENIENCE OF THE UNIVERSITY FOR A 
TOTAL OF ONE 2-HOUR SESSION. 

 

END OF ADDENDUM 



Creative Environment Corp.  Standard Contract Documents-State Bid 
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Rev. 1/2/14         PRICE AND PAYMENT PROCEDURES – Attachment A 

August 21, 2015                                                                                 01 2010-1 

01 2010 PRICE AND PAYMENT PROCEDURES - Attachment A 

 

A.  Allowances 
 

1. Roof Modifications –  ($40,000.00) 

If required, the contractor acting as General on this project shall secure the 

services of a licensed Environmental Contractor to test and remediate roofing 

materials if necessary, and the services of a commercial roofing contractor to 

repair and seal the roof surrounding the RTUs. Refer to Specification Section 

01 1030 Attachment C.  
 

2. Ductwork Insulation –  ($10,000.00) 

Provide and install R-8 foil faced batt duct wrap insulation on the supply 

and return ductwork in the mezzanine based on Unit Pricing. 

 

B.  Testing Allowance 
 

 1.  None. 

 

C.  Unit Prices 
 

1. Provide and install R-8 duct insulation per square foot pricing 

 

D.  Alternates 
 

1. Add Alternate #1 - Include pricing to provide and install an automatic 

temperature control system for the new rooftop equipment connected to 

the existing Andover BMS in the Fine Arts Building as described in the 

sequence 3.01A TEMPERATURE CONTROLS (ADD ALTERNATE #1) 

included in Addendum #2. 
 

2. Deduct Alternate #2 - Deduct the base bid Trane Accessory thermostats 

and control wiring along with programming and installation. 

 

E.  Payroll Reporting 
 

1. Forms for the submission of Certified Payroll Records may be found from the 

Rhode Island Prevailing Wage Website in either PDF or Excel formats.  These 

forms must be used on monthly submittals. 

2. A Minority Utilization Report (MBE) for minority subcontractors must be 

included.  Use the form provided as 01 2020 Attachment B. 

 

E.  Warranty Inspection Retainage  
 

1. One-half of one percent of the cost of the Work will be retained from Final 

Payment for this purpose. . 

 

END OF ATTACHMENT 

http://www.dlt.ri.gov/pw/
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BID FORM 
 
To:   The Department of Administration, Division of Purchases 
   One Capitol Hill, Providence, RI  02908 
 
Project:   Fine Arts Building, Module B Concert Hall – RTU Replacement 

   University of Rhode Island, Kingston Campus 

  
 
Bidder:   

Legal name of entity 

Address 

Contact name Contact email 

Contact telephone Contact fax 

 

 

1.  BASE BID PRICE 

 

The Bidder submits this bid proposal to perform all of the work (including labor and materials) as 
described in the solicitation for this Base Bid Price, (including the costs for all Allowances, Bonds, 
and Addenda): 
 
 

 
(Base Bid Price in figures printed electronically, typed, or handwritten legibly in ink)  

 
 
 

__________________________________________________________________________ 
(Base Bid Price in words electronically, typed, or handwritten legibly in ink) 

 

 

 

$ 
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 ALLOWANCES 
 

The Base Bid Price includes the costs for the following Allowances (see specification 
section 01 2000 and its attachment for allowance provisions):   

 

1. Roof Work Allowance       $40,000.00 

2. Ductwork Insulation Allowance     $10,000.00 

 

 Total Allowances:       $50,000.00   

 
 BONDS 

 

The Base Bid Price includes the costs for all Bid and Payment and Performance Bonds 
required by the solicitation. 

 

 ADDENDA 
 

The Bidder has examined the entire solicitation (including the following Addenda), and the 

Base Bid Price includes the costs of any modifications required by the Addenda. 
 
All Addenda must be acknowledged. 

 
Addendum No. 1, dated ______________ 

Addendum No. 2, dated ______________ 

Addendum No. 3, dated ______________ 

 

 

2. ALTERNATES (Additions to Base Bid Price) 

 
The Bidder offers to: (i) perform the work described in these Alternates as selected by the State in 
the order of priority specified below, based on the availability of funds and the best interest of the 
State; and (ii) increase the Base Bid Price by the amount set forth below for each Alternate 
selected. 
 

ADD  ALTERNATE- #1 

 
Include pricing to provide and install an automatic temperature control system for the new rooftop 
equipment connected to the existing Andover BMS in the Fine Arts Building. 

 
 
 

(Amount in figures printed electronically, typed, or handwritten legibly in ink)  
 
 

__________________________________________________________________________ 
(Amount in words electronically, typed, or handwritten legibly in ink) 

 

$           
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DEDUCT  ALTERNATE- #2 

 
Deduct the base bid Trane Accessory thermostats and control wiring along with installation. 

 
 
 

(Amount in figures printed electronically, typed, or handwritten legibly in ink)  
 
 

__________________________________________________________________________ 
(Amount in words electronically, typed, or handwritten legibly in ink) 

 

 

3.  UNIT PRICES  
 
The Bidder submits these predetermined Unit Prices as the Basis for any change orders approved 

in advance by the State.  These Unit Prices include all costs, including labor, materials, services, 
regulatory compliance, overhead, and profit. 

 

 DESCRIPTION OF SERVICES  CONTRACTORS UNIT 
COST  

 
Unit Price 

No. 1 

Provide and Install Duct Insulation per Section 

01-2010, C.1  

 Unit of Measurement: per Section 01-2200, C.1  $   , 
   . 

  

  
 

4.  CONTRACT TIME 
 
The Bidder offers to perform the work in accordance with the timeline specified below: 

 Start of Construction ................................................. Upon Issue of State Purchase Order 

 The existing cooling equipment must remain operational through July 31, 2016 and 
the new equipment must be available to provide cooling for the start of the school year 
on September 7, 2016. 

 Base Bid Substantial Completion .............. 120-Days after Issue of State Purchase Order 

(Substantial Completion is considered to be the level of completion that allows the owner 
to move forward with the next phase of Testing and Balancing) 

 Base Bid Final Completion 

Final Completion shall be achieved when the weather permits the equipment to be 

operated and tested to confirm performance in both heating and cooling modes under 

typical outdoor conditions for each mode. This Final Completion testing shall take place 

as soon after Substantial Completion as possible, but in no case longer than 180 days 

$           
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after Substantial Completion.   We have included all premium time or additional staffing 

required to accommodate this schedule. 

 Alternates and Close-out Documentation Final Completion            

180-Days after Issue of State Purchase Order 

The Final Completion date for Work shall be within 180 calendar days of the Purchase 

Order from the Division of Purchases.   

 

 

5. LIQUIDATED DAMAGES  
 
The successful bidder awarded a contract pursuant to this solicitation shall be liable for and pay 

the State, as liquidated damages and not as a penalty, the following amount for each calendar 
day of delay beyond the date for substantial completion, as determined in the sole discretion of 

the State:     Five Hundred Dollars ($500.00) per day.  

 

 

BID FORM SIGNATURE(S)  
 

This bid proposal is irrevocable for 60 days from the bid proposal submission deadline.  

 

If the Bidder is determined to be the successful bidder pursuant to this solicitation, the 

bidder will promptly: (i) comply with each of the requirements of the Tentative Letter of 

Award; and (ii) commence and diligently pursue the work upon issuance and receipt of the 

purchase order from the State and authorization from the user agency. 

 

The person signing below certifies that he or she has been duly authorized to execute and 

submit this bid proposal on behalf of the Bidder. 
 
          
 BIDDER 

Date:  ______________________ 
 

 Name of Bidder 

Signature in ink 

Printed name and title of person signing on behalf of Bidder 

# 
Bidder’s Contractor Registration Number 
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