



State of Rhode Island
Department of Administration / Division of Purchases
One Capitol Hill, Providence, Rhode Island 02908-5855
Tel: (401) 574-8100 Fax: (401) 574-8387

ADDENDUM #4

RFP#7550288

**TITLE: ROUTE 6/10 MULTIMODAL CORRIDOR IMPROVEMENT
PROJECT – NEPA DOCUMENTATION AND CONCEPTUAL
DESIGN**

SUBMISSION DEADLINE: 3/18/16 – 11:30 A.M.

See attached addendum.

Lisa Hill

Lisa Hill
Chief Buyer

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATIONS
RIDOT Addendum Notification

**RFP 7550288 – Route 6/10 Multimodal Corridor Improvement Project –
NEPA Documentation and Conceptual Design**

Per the issuance of Department of Transportation ADDENDUM # 7550288A4 the following changes are noted:

- **CORRECTION**

It has been determined that the successful 6/10 NEPA Documentation and Conceptual Design TEAM - Prime and Sub-Consultant(s) - **WILL BE PRECLUDED** from participating on the future 6/10 Design-Build Project. Please disregard previous RIDOT response cited in Addendum 7550288A1.

- **CLARIFICATION**

Clarification is provided with regard to the following level of design services to be performed by the 6/10 NEPA Consultant:

The successful NEPA Consultant will be required to utilize the engineering services as performed by the 6/10 PE Consultant (solicited separately) to advance alternatives from evaluation to a preferred alternative.

- **ADDITION**

On Page 11 of Project Scope of Work, under **TASK 3 – OUTREACH**, the following **SUB-TASK 3.6** and the associated Deliverable is hereby **ADDED** to the “Work Elements” and “TASK 3 Deliverables” listings:

“3.6 – Sketch Level Alternative Layouts- During the public process, it may be necessary for the NEPA Consultant to document discussed layouts with informal sketching. Formal engineering and advancement of these layouts will be completed by the 6/10 PE Consultant.

On Page 11 under **TASK 3 Deliverables** – **ADD** the following deliverable to listing cited:

- ***Sketch- Level Alternative Layouts***

- On Page 13 under **TASK 6- NEPA DOCUMENTATION**, the following **SUB-TASK 6.15** is hereby **ADDED** to the "Work Elements" listing:

"6.15 - Coordination with PE Consultant - The NEPA Consultant will be expected to coordinate with the PE Consultant to obtain engineering necessary to evaluate the environmental impacts. The NEPA Consultant will identify the engineering needed and the Task will be performed by the PE Consultant."

DELETION

- On Pages 15-16 pf Project Scope of Work, please **DELETE** in its entirety all work elements/deliverables as cited under **TASK 7 – CONCEPTUAL DESIGN**. Conceptual Design Services will be performed by the 6/10 PE Consultant.

APPROVED:

David W. Fish

David W. Fish, P.E.
Acting Chief Engineer

3-8-16

DATE