
 1

 

 
                         Solicitation Information 

                     December 19, 2005 
 
LOI#   B05916 
 
TITLE: Construction Management/General Contracting Services 
Mathias Building Renovations, Cranston, RI 
 
Submission Deadline:  28 Dec 05 @ 10:00 AM (EST) 
 
PRE-BID/ PROPOSAL CONFERENCE:  Yes Date: 23 Dec 05    Time: 10:00 AM  
Mandatory: Yes 
Location: Mathias Bldg, Pastore Government Complex, Cranston RI  
 
For directions to the Pre-proposal meeting, contact Arn Lisnoff @ 401 222-8216 
 
 SURETY REQUIRED:   No 
 
BOND REQUIRED:        Yes 
 
 
Vendors must register on-line at the State Purchasing Website at 
www.purchasing.state.ri.us. 
 
NOTE TO VENDORS: 
 

Offers received without the entire completed three-page RIVIP 
Generated Bidder Certification Form attached may result in 

disqualification. 
 

THIS PAGE IS NOT A BIDDER CERTIFICATION FORM 
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      I. INSTRUCTIONS AND NOTIFICATIONS TO OFFERERS 
 
The Rhode Island Department of Administration/Division of Purchases, on behalf of the 
Rhode Island Department of Children, Youth and Families, is soliciting proposals for 
construction management/ general contracting services (CM/GC) from qualified 
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OFFERERS, and in accordance with the terms of this Letter of Interest (LOI) / Request 
for Proposal (RFP) and the State’s General Conditions of Purchase. This solicitation, and 
subsequent award, is governed by the State’s General Conditions of Purchase, which is 
available at www.purchasing.ri.gov 
 
The scope of work is described herein.   
 
Potential Offerers are advised to review all sections of this solicitation carefully and to 
follow instructions completely, as failure to make a complete submission as described 
elsewhere herein may result in rejection of the proposal. 
 
 Alternative approaches and/or methodologies to accomplish the desired or intended 
results of this procurement are solicited.  However, proposals which depart from or 
materially alter the terms, requirements, or scope of work defined by this Request will be 
rejected as being non-responsive. 
 
The State reserves the right to award to one or more offerer. 
 
All costs associated with developing or submitting a proposal in response to this Request, 
or to provide oral or written clarification of its content shall be borne by the offerer.  The 
State assumes no responsibility for these costs. 
 
Proposals are considered to be irrevocable for a period of not less than sixty (60) days 
following the opening date, and may not be withdrawn, except with the express written 
permission of the State Purchasing Agent. 
 
All pricing submitted will be considered to be OFFERER and fixed unless otherwise 
indicated herein. 
  
Proposals misdirected to other State locations or which are otherwise not present in the 
Office of Purchases at the time of opening for any cause will be determined to be late and 
will not be considered. 
 
It is intended that an award pursuant to this request will be made to a prime contractor, 
who will assume responsibility for all aspects of the work.  Joint venture and cooperative 
proposals will not be considered, but subcontractors are permitted, provided that their use 
is clearly indicated in the OFFERERS proposal, and that the subcontractor(s) proposed to 
be used are identified in the proposal. 
 
In accordance with Title 7, Chapter 1.1 of the General Laws of Rhode Island, no foreign 
corporation, a corporation without a Rhode Island business address, shall have the right 
to transact business in the state until it shall have procured a Certificate of Authority to do 
so from the Rhode Island Secretary of State (401-222-3040). This is a requirement only 
of the selected vendor(s). 
 
Bidders are advised that all materials submitted to the State of Rhode Island for 
consideration in response to this Request For Proposals will be considered to be public 
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records, as defined in Title 38 Chapter 2 of the Rhode Island General Laws, without 
exception, and will be released for inspection immediately upon request, once an award 
has been made. 
 
Interested parties are instructed to peruse the Division of Purchases web site on a regular 
basis, as additional information relating to this solicitation may be released in the form of 
an addendum to this LOI / RFP.   
 
The offerer should be aware of the State’s Minority Business Enterprise (MBE) 
requirements, which addresses the State's goal of ten per cent (10%) participation by 
MBE's in all State procurements. For further information, contact the MBE 
Administrator, at (401) 222-6253 or visit the website   http://www.rimbe.org 
 
LOI / RFP responses to provide the services covered by this Request must be received by 
the Division of Purchases on or before DATE AND TIME expressed on p[age one of 
this solicitation.  Responses (an original plus three (3) copies) should be mailed or hand-
delivered in a sealed envelope marked “LOI#: Construction Management/General 
Contracting Services (MATHIAS BUILDING, UNIT 3) to: 
 

RI Dept. of Administration 
Division of Purchases, 2nd floor 

One Capitol Hill 
Providence, RI  02908-5855 

 
NOTE:  Proposals received after the above-referenced due date and time will not be considered.  
Proposals misdirected to other State locations or which are otherwise not presented in the 
Division of Purchases by the scheduled due date and time will be determined to be late and may 
not be considered.  Proposals faxed, or emailed, to the Division of Purchases will not be 
considered. The “official” time clock is located in the reception area for the Division of 
Purchases. 
 
RESPONSE CONTENTS 
 
Responses must include the following: 
 

• A completed and signed three-page RIVIP generated bidder certification cover 
sheet (downloaded from the RI Division of Purchases Internet home page at 
http://www.purchasing.state.ri.us, 

 
• A statement of experience describing the Vendor’s background, qualification, and 

experience with and for similar projects, and all information described earlier in 
this solicitation. 

 
• A completed and signed W-9 downloaded from the RI Division of Purchases 

Internet home page. 
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II. SCOPE OF WORK 
 
A. Project Description  
 
The Mathias Building, located on the Pastore Government Center in Cranston, Rhode 
Island, was constructed in 1957.  The 65,000 square foot building, mostly single story 
structure, serves as a hospital unit for patients requiring long-term care.  A 12,000 square 
foot unit in the Mathias Building, currently unoccupied, has been selected as the 
temporary location for the Girls’ Unit of the State Training School.   It is anticipated that 
the DCYF will house the Girls’ Unit in this facility for between two and three years. 
 
The existing Building is classified as an I-2 use group, and housing the Girls in this 
facility will require a change of use to I-3.  Planning for this project is well underway, 
but the allowable time for construction is very short.  DCYF must begin to occupy 
this facility by January 27, 2006.   
 
The State of Rhode Island is seeking a construction manager who can begin immediately 
(January 3, 2006) and manage all code work and physical plant rehabilitation through the 
hire of qualified trade contractors or through the self-performance of part and/or all of the 
necessary work. 
 
 
B. Scope of Service  
 

• Prepare, as needed, in cooperation with The Department of Administration, 
Division of Capital Projects and the Project Architect(s), scope of work packages 
for specific design-build trades. 

 
• Obtain sub-contractor price competition through bids or other pre-approved 

mechanisms. 
 

• Coordinate sub-contractors in their capacity as design-builders. 
 

• Hire, as necessary, sub-contractors, trade contractors and other licensed 
professionals for specific code and outfitting work. 

 
Anticipated sub contractors include, but are not limited to, plumbers, electrical trades, 
fire/life/safety trades, sprinkler trades, HVAC trades, security equipment, detention 
screens and glazing, interior fit-out and finish carpentry trades.  
 
Specific Work that must be accomplished includes, but is not limited to: 
 
Fire Life Safety:  Improve the fire alarm system to meet current code.  Replace all 
existing sprinkler heads with detention grade heads.  A scope of work will be made 
available for this purpose. 
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Plumbing:   Minor fixture installation and repair.  A limited scope of work will be made 
available for this purpose.  
 
Electrical:  Provide new panel board with secure enclosure.  Install new detention grade 
interior lighting.  Install new wiring as required.  A partial scope of work will be made 
available. 
 
HVAC:  Install detention grade HVAC supply and returns as indicated.  Install and/or 
improve, as needed, existing ductwork, air-handlers, and controls.  A scope of work will 
be made available. 
 
Glazing:  Install polycarbonate sheet over existing operable sash in public areas and 
detention screens in sleeping rooms.  A scope of work for will be made available. 
 
Interior fit out:  Miscellaneous interior partitions and GWB ceilings, new doors and 
hardware.    A partial scope of work is available. 
 
Telecommunications:  Install adequate telephone lines and data terminals.  A partial 
scope of work will be made available. 
 
Site:  Provide a temporary wood walkway until weather permits new sidewalks and 
paving. 
 
Security:  Install a security system of a type and design pre-approved by the state.  A 
partial scope of work will be made available. 
 
Due to time constraints some sub-contractors may be already working on select projects 
above.  The job of the GM/GC will be to organize existing work with scheduled work in 
order to bring the job in on time.  
 
Since the occupancy of this building is essential to construction of the new Youth 
Development Facility, we anticipate cooperation and prompt review from the State 
Building Commissioner and the State Fire Marshall.  Notwithstanding time constraints, 
our primary concern is for the safety and security of the individuals in State custody. 
 
C. Pre-Submittal Meeting  
 
A mandatory Pre-Submittal Meeting will be held on DATE, TIME AND PLACE. Listed 
on page one of this solicitation. 
 
 
D. Schedule 
 

The overall schedule is as follows:  
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RFP Release       December 19,2005  
Pre-submittal Meeting     December 23,2005  
Proposals Due       December 28,2005 
Selection Announced     December 29,2005 
Contract Executed at Departmental Level   December 30,2005 
Construction Start      January 3, 2006 
Construction Finish      January 27, 2006 

 
III. GUIDELINES FOR SUBMITTALS  
 
A. Provide a project team plan that includes a description of the following:  
 

• An organizational chart identifying individuals assigned to this project with 
working titles for each proposed individual.  

• Current assignments of all named staff and schedules for completion of their 
current assignments.  

 
B. Provide a communications plan that includes a description of the 

following: 
 

• Describe how you will obtain and evaluate the quality of trade sub 
contractors. Describe any alternative methods you may use to guarantee 
price competition among sub-contractors.  

 
• Describe how the information and conditions provided in both your and 

the subcontractors submissions will be monitored to ensure the continued 
validity of the facts and conditions provided by you and construction 
subcontractors.  

 
C. Provide a Staffing Plan, which includes a description of the following:  
 

• Describe the sources to be used by CM/GC and construction 
subcontractors for obtaining personnel.   

 
• Describe your craft labor capabilities and project staffing plan  

 
 

D. Provide a strategic project approach summary and timetable that comports 
with the overall project schedule included herein.  

 
• Discuss your firm’s approach in providing successful Construction 

Management/General Contracting services based on prior experience 
including cost, schedule and quality effectiveness.  Include specific 
examples of actual products (estimates, progress reports, schedules, 
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constructability reviews, value engineering studies, forms, general 
conditions budgets, organizational structures, etc.).  

 
• Describe construction work CM/GC has capability to competitively bid 

and self-perform, including qualifications to do such.   
 

• Describe CM/GC’s quality certification and control programs. Describe 
how you will ensure that the project will be delivered successfully as a 
quality project on time and within the budget.  

 
• Describe CM/GC’s environmental program (such as use of recycled 

materials, indoor air quality capabilities, hazardous waste reduction, etc.  
 

 
E. Project Background and Success 
 

• Provide a list of previous experience relevant to this project with owner 
and architect references for each. The State may, at its discretion, contact 
references and/or conduct independent performance analysis on projects 
on which the firm has worked.  

 
• Select your three (3) most relevant projects/programs, completed within 

the last 5 years, and provide, at a minimum, the following:  
 

• the project/contract name  
• description of services provided  
• overall construction cost of project, as applicable, including initial 

contract value and change orders including reasons for change 
orders  

• key assigned in-house staff (name and title)  
• subcontractors used in the performance of the contract  
• reference(s) for Owner and Architect   
• project safety record/ Conformance with OSHA Standards  

 
• All references submitted shall be current for projects listed.  

Provide Owner and Architect references. References will be 
considered current if the party’s name, current position/title, and 
position/title held at the time for which the recommendation is 
being sought are provided; telephone numbers must be current as 
of December 15, 2005.  

 
F. Timeliness  
 
Please describe for each of the above projects how timely delivery occurred.  
In general, Construction Management/General Contracting work is seen as 
successful if it is on time, on budget, and of acceptable quality. Timeliness is 
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generally based on completion by the originally published date and is indicated by 
a Certificate of Occupancy.  

 
G. Budget Considerations  
 
Please describe, for the above projects, examples of how you accomplished any or 
all the above cost control services.  Similar to timeliness, being on budget 
historically means the work was completed within the originally identified 
available budget. For purposes of this RFP, the State is interested not only in 
being within budget but also in the respondent’s ability to address and implement 
the following issues as well:  
 

• conceptual estimating  
• value analysis  
• alternate solutions  
• scope reduction that maintains project function  
• cost/benefit analysis  
• staff savings  

 
H. Quality and Acceptability 
 
Please discuss how your Construction Management/General Contracting services 
helped achieve owner satisfaction with regard to project quality and acceptability 
on your project examples.  Construction quality has the obvious traditional 
connotations (workmanlike, in compliance with the specifications, normal 
standard of care, etc.). Demonstrate for the above project examples how an 
acceptable level of quality was achieved.  
 
I. Claims 

 
Based on your experience and above project examples, please address how you 
intend to reduce claims and facilitate claim resolution at all levels and among all 
parties.  

 
J. Current Workload  
 
Clearly indicate the current workload of the Rhode Island office. Include the 
project(s) name(s), the services(s) being provided, the percent complete, and the 
estimated amount of time to complete those projects. Set this information in the 
context of total available resources of the Rhode Island office.  
 
K. Additional Information  
 
This category is included for other items presented by the offerer. Inclusions may 
include standard firm promotional literature, testimonials, awards, corporate 
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memberships in professional organizations or sponsorships, additional 
project/contract histories, etc.  
 

IV.  EVALUATION CRITERIA 
 
An LOI technical review committee will rank respondents on a numeric scale using 
the evaluation criteria contained below. Qualifications shall equal 80 percent of the 
firm’s final ranking. Once a qualification scoring is complete, cost proposals will be 
considered and factored at 20 percent into the final ranking .  The committee will 
evaluate RFP responses and make recommendations to the Division of Purchases and 
the Director of Administration.  Decisions of the Department of Administration shall 
be final.  Evaluation Criteria Include:   
 

A. Overall Qualification of Firm and Key Staff (20 Points) 
B. Experience with Similar Projects (20 Points)   
C. Management Plan (20 Points) 
D. Timeliness (20 Points) 
E. Cost (20 points) 

 
 

V.  FINALISTS 
 

• Offerers, to be considered as finalists, must score a minimum of sixty 
points on the technical proposal.  Offerers failing to meet this minimum 
qualification or who do not have the requisite experience as described 
above, or who cannot bring the project in on time, will not receive further 
consideration.  

 
 

A. Cost Proposals  
 

• A Cost Proposal shall be accompanied with sufficient detail to clearly 
identify the fee for service and include a detailed schedule of estimated 
reimbursable and non-reimbursable costs.  For the purposes of this 
proposal a base fee should be calculated based on the performance or 
management of approximately $400,000. (Four Hundred Thousand 
Dollars) of estimated total project value. A straight percentage of the cost 
of work is not an acceptable value; however, a reimbursement based on a 
percentage allowance on the cost of subcontracted work in excess of the 
base figure is allowable. The Cost Proposal should be prepared 
independently in accordance with the following:  

 
• Any specific services requested in the RFP and its appendices that are 

not included should be clearly identified. Exclusion of any required 
service may result in the Proposal being found non-responsive.  
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• Provide a CM/GC staff schedule, indicating proposed staff by name, 
position, hours per week and terms of service estimated on the project 
upon which the fee is based. Reasonable overtime cost are allowable to 
bring the project in on schedule.   

 
• Detailed estimate of reimbursable costs including breakdown of direct 

salaries and payroll fringes for on-site CM/GC personnel associated 
with the services. Reimbursables shall be provided at direct cost plus 
five percent.  

 
• Detailed estimate of non-reimbursable expenses (included in fee).  
 

Due to the time frame and complexity of this solicitation, the Chief Purchasing Office has 
made a written determination that competitive sealed bidding is not practicable and that 
competitive negotiation will be employed. In addition, the Chief Purchasing Officer has 
made a written determination that there is adequate justification to enter into a cost 
reimbursement contract and that a construction management contract should be used.    
 
 

VI.  TERMS AND CONDITIONS 
 
 A.  Right of Rejection 
 

The State reserves the right to reject any Cost Proposal not prepared in the above 
manner. Proposals that exceed the available funds may be rejected outright but the 
State reserves the right to negotiate a reasonable fee for service within the 
available funds.  

 
 B.  Binding Proposal 
 

The fee proposal is a binding offer to perform the services associated with the 
Statement of Work described in this RFP. Estimated reimbursables will be used 
for qualifications reference purposes only, and not considered as a cost 
consideration in proposal evaluation. The State, at its sole option, reserves the 
right to negotiate a cost adjustment based on scope clarification subsequent to 
selection and prior to contract execution.  

 
The final fee amount and scope of work may be negotiated at the State’s sole 
discretion.  

 
 

C. Construction Monitoring Team 
 

• A construction project monitoring team, meeting twice weekly, will be 
established comprised of representatives of the Firm including, at 
minimum, the project manager(s).   
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• Any and all products, systems, methods, and procedures developed, as 
a result of the final agreement reached by the State and the successful 
vendor shall remain the exclusive property of the State.  

 
D. Contract Awards 

 
• This RFP document, the CM/GC contract document, and any written 

addenda issued prior to the submittal of proposals, and written 
clarifications prior to the interview, shall serve as the only basis for 
proposals.  

 
• Offerers, by submitting this proposal, accept that minor changes by the 

State to the exhibited contract and its exhibits, which do not adversely 
affect the respondent, shall not be cause for withdrawal or 
modification of the amounts submitted herein. Exceptions to the RFP 
documents and/or modification of the proposal may render the 
proposal non-responsive.  

 
• Upon due consideration and review of this document along with its 

appendices, written addenda, and written clarifications, the respondent 
does hereby submit the proposal for Construction 
Management/General Contracting fees, consistent with the schedules 
provided in the Statement of Work. Respondents are hereby advised 
that it is the State’s desire to accelerate design and construction 
schedules where reasonably possible, without adverse cost impact.  

 
 
 

END 


