



STATE OF RHODE ISLAND AND PROVIDENCE PLANTATIONS

Department of Administration
DIVISION OF PURCHASES
One Capitol Hill
Providence, RI 02908-5855

Tel: (401) 574-8100
Fax: (401) 574-8387
Website: www.purchasing.ri.gov

May 24, 2018
ADDENDUM NUMBER THREE
RFQ # 7592720

TITLE: STATE HOUSE INTERIOR ACCESSIBILITY UPGRADES

Closing Date and Time: 6/1/18 AT 2:30PM

Per the issuance of this ADDENDUM #3 (1 page) the following is noted:

This addendum posts answers to questions submitted on line.

1. Project completion is 60 calendar days, this appears unreasonable considering only weekend work and long lead time for specialty materials. Can the completion date be adjusted?
 - A. Revised. See bid form in addendum #2.
2. Contract documents state that the elevator can not be used. Please clarify that the only access to the work area is from the narrow stairs on each end of the facility.
 - A. See addendum #2.
3. Where is the staging area for materials and dumpster? Where is our access to the facility?
 - A. The dumpster can be located in the parking lot of the Boiler house on State House grounds. No materials can be placed outside of the dumpster, or by State House building or in the State House parking lots. A room in the Sub-basement can be used for a staging area for materials, but no flammable items can be stored in that room. Access to the site will be through the Sub-basement entrance by the security guard station.