



State of Rhode Island
Department of Administration / Division of Purchases
One Capitol Hill, Providence, Rhode Island 02908-5855
Tel: (401) 574-8100 Fax: (401) 574-8387

ADDENDUM #6

RFP # 7551623

**TITLE: DESIGN/BUILD SERVICES FOR THE
ACCELERATED BRIDGE CONSTRUCTION OF
OXFORD STREET BRIDGE #653**

SUBMISSION DEADLINE: AUGUST 7, 2017 – 11:30 A.M. (NOTE CHANGE)

- The submission deadline has been revised as follows:

FROM: 7/28/17 – 11:30 a.m.
TO: 8/07/17 – 11:30 a.m.

- Attached revisions.
- Proposers are reminded that the required Rhode Island Bidder Certification Cover Form must be submitted by only one entity. Unless submitting as a joint-venture, in accordance with the RFP, only the entity assuming full responsibility for the design/build project is required submit a Rhode Island Bidder Certification Cover Form.
- Proposers are instructed to provide a bid bond payable to the State of Rhode Island, in the amount of 5% (five percent) of the total or gross sum of the bid, and must be submitted with technical proposal. The State reserves the right to retain the surety of all proposers until issuance of a purchase order or until cancellation of the solicitation, at which time the sureties of the unsuccessful proposers shall be returned by the State. A performance bond of one hundred (100%) percent of the full contract price with a satisfactory surety company will be required of the successful proposer. All surety companies must be listed with the Department of Treasury, Fiscal Services, Circular 570 (latest version).

Failure to furnish surety with proposals as required shall be grounds for disqualification.

A handwritten signature in cursive script, appearing to read "Lisa Hill".

Lisa Hill
Chief Buyer

July 27, 2017

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION
DEPARTMENT OF TRANSPORTATION
DIVISION OF PURCHASES BID NO. 7551623
RHODE ISLAND CONTRACT NO. 2017-DB-022
FEDERAL AID PROJECT NO. FAP No: BRO-0653(001)

Improvements to I-95
Accelerated Bridge Construction (ABC) of
Bridge No. 653 Superstructure Replacement
I-95 NB/SB over Oxford Street

CITY OF PROVIDENCE

COUNTY OF PROVIDENCE

NOTICE TO PROSPECTIVE BIDDERS

ADDENDUM NO. 6:

Prospective Bidders and all concerned are hereby notified of the following changes in the Plans, Specifications, Proposal, and Distribution of Quantities for this contract. These changes shall be incorporated in the Plans, Specifications, Proposal and Distribution of Quantities, and shall become an integral part of the Contract Documents.


A. Notice to Vendors: Bond Requirements for RFP 7551623

Bid Bond - In accordance with the State's Amended Procurement Rules & General Conditions of Purchase, effective December 2011, cited under Section 12.102.06 "Proposal Guaranty" the separately submitted **Technical Proposal** will not be accepted or considered unless accompanied by a guaranty in the form of an original **FIVE PERCENT (5%) BID BOND** made payable to the State of Rhode Island. Bid bonds must be provided by surety companies licensed and authorized to conduct business in the State of Rhode Island. All surety companies must be listed with the Department of Treasury, Fiscal Services, Circular 570 (Latest revision published by the Federal Register).

B. Clarification

1. Proposal Submission Date
Proposal Submission Date updated to "August 7, 2017 (11:30 AM)"
2. Evaluate Technical Proposals (Score and Rank)
Evaluate Technical Proposals (Score and Rank) Date updated to "August 15, 2017"
3. Open Price Proposals
Open Price Proposals Date updated to "September 12, 2017 (Estimated)"

4. Notice of Tentative Award
Notice of Tentative Award Date updated to "October 10, 2017 (Estimated)"
5. Design-Build Contract Execution
Design-Build Contract Execution Date updated to "October 24, 2017 (Estimated)"
6. Notice to Proceed
Notice to Proceed Date updated to "November 10, 2017 (Estimated)"
7. Bridge Open Date
Bridge Open Date updated to "November 19, 2018"



RI Department of Transportation
Administrator, Division of Project Management

and no modifications to the Contract Price or Contract Time will be granted or considered. Traffic Control Plans and the Transportation Management Plans shall take into consideration access to all nearby businesses, properties, City Streets and Hospital.

2.3 Project Milestone Schedule

RIDOT currently anticipates conducting this procurement in accordance with the following list of milestones. This schedule is subject to revision and RIDOT reserves the right to modify this schedule as it finds necessary, in its sole discretion.

Advertise RFP	April 28, 2017
Deadline for Questions & Comments	July 21, 2017 @ Midnight
Proposal Submission Date	August 7, 2017(11:30 AM)
Evaluate Technical Proposals (Score and Rank)	August 15, 2017
Open Price Proposals	September 12, 2017(Estimated)
Notice of Tentative Award	October 10, 2017 (Estimated)
Design-Build Contract Execution	October 24, 2017 (Estimated)
Notice to Proceed	November 10, 2017 (Estimated)
Bridge Open Date	November 19, 2018
Substantial Completion	June 14, 2019

Respondents are on notice that any earlier completion date(s) identified by Respondent in response to this RFP will be deemed by RIDOT as the contractual completion date(s) for this Project.

2.4 Online Proposal Questions

There will be NO point of contact at RIDOT who will directly answer questions either in person, through e-mail, or by telephone.

Any pertinent questions subsequent to this solicitation must be posted at RIDOT'S "Bidding Opportunities" web page accessible at: <http://www.dot.state.ri.us/contracting/bids> and follow the

Addendum No. 6