November 22, 2017

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION
DEPARTMENT OF ADMINISTRATION

DIVISION OF PURCHASES BID NO. 7565516
RHODE ISLAND DEPARTMENT OF TRANSPORTATION
RHODE ISLAND CONTRACT NO.2017-CB-070
FEDERAL-AID PROJECT NO. FAP Nos: BRO-472(001), STP-RESF(360)

Horton Farm Bridge No. 472

Horton Farm Road Bridge No. 472
CITY/TOWN OF East Providence
COUNTY OF PROVIDENCE

NOTICE TO PROSPECTIVE BIDDERS

ADDENDUM NO. 3 Prospective bidders and all concerned are hereby notified of the following changes in the

Plans, Specifications, Proposal and Distribution of Quantities for this contract. These changes
shall be incorporated in the Plans, Specifications, Proposal and Distribution of Quantities, and
shall become an integral part of the Contract Documents.

A. Clarification

1.

Bid Opening Date
Bid Opening Date updated to "12/20/2017" at 2:00pm.

B. Proposal Pages

1.

Proposal Page Numbers P-27(Revision-2) and P-28(Revision-3)

Remove and replace Proposal Pages P-27(Revision-2) and P-28(Revision-2) in their entirety with
Proposal Pages P-27(Revision-3) and P-28(Revision-3). The Bid Opening Date has been updated to
"12/20/2017" at 2:00pm.

C. General Provisions - Contract Specific

1. Pages CS-11(R-1) and CS-12(R-1)
Remove pages CS-11(R-1) and CS-12(R-1) in their entirety and replace with revised pages CS-11(R-

2) and CS-12(R-2) attached to this Addendum No. 3. Stage D has been modified in the "Sequence of

Accelerated Bridge Construction and Schedule”.

2. Page CS-41(R-1)

Remove page CS-41(R-1) in its entirety and replace with revised page CS-41(R-2) attached to this
Addendum No. 3. The TMP has been updated.
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D. Specifications - Job Specific

L.

Page JS-47

Remove page JS-47 in its entirety and replace with revised page JS-47(R-1). Item Codes 704.9901
and 704.9903 have been revised to include precast concrete cover panels.

E. Distribution of Quantities

1.

10.

ATTACHMENTS

Index Pages 1(R-2) thru 4(R-2)

Remove index pages 1(R-2) thru 4(R-2) in their entirety and replace with revised index pages 1(R-3)
thru 4(R-3) attached to this Addendum No. 3. The index has been revised and updated items are
indicated in bold.

Page 15

Remove page 15 in its entirety and replace with revised page 15(R-1) attached to this Addendum No.
3. Item Code 203.0700 has been deleted.

Page 22

Remove page 22 in its entirety and replace with revised page 22(R-1) attached to this Addendum No.
3. Item Code 401.9901 and Item Code 401.9902 have been updated.

Page 23

Remove page 23 in its entirety and replace with page 23(R-1) attached to this Addendum No. 3. Item
Code 401.9902 has been updated.

Page 26

Remove page 26 in its entirety and replace with revised page 26(R-1) attached to this Addendum No.
3. Item Code 702.0517 has been updated.

Page 26a

Insert page 26a attached to this Addendum No. 3. Item Code 702.0630 extends onto this page due to
updates of previous items.

Page 27

Remove page 27 in its entirety and replace with revised page 27(R-1) attached to this Addendum No.
3. Item Code 704.9901 has been updated.

Page 27a

Insert page 27a attached to this Addendum No. 3. Item Code 704.9901 has been updated.

Page 28

Remove page 28 in its entirety and replace with revised page 28(R-1) attached to this Addendum No.
3. Item Code 704.9901 has been updated.

Page 28a
Insert page 28a attached to this Addendum No. 3. Item Code 704.9901 has been updated.

Page 2 of 11



11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21

22.

23.

ATTACHMENTS

Page 29

Remove page 29 in its entirety and replace with revised page 29(R-1) attached to this Addendum No.
3. Item Code 704.9903 has been updated.

Page 29a

Insert page 29a attached to this Addendum No. 3. Item Code 704.9903 has been updated.

Page 30

Remove page 30 in its entirety and replace with revised page 30(R-1) attached to this Addendum No.
3. Item Code 704.9903 has been updated.

Page 32

Remove page 32 in its entirety and replace with revised page 32R-1) attached to this Addendum No.
3. Item Code 707.2000 has been updated.

Page 32a
Insert page 32a attached to this Addendum No. 3. Item Code 707.2000 has been updated.

Page 33

Remove page 33 in its entirety and replace with revised page 33(R-1) attached to this Addendum No.
3. Item Code 707.2000 has been updated.

Page 33a

Insert page 33a attached to this Addendum No. 3. Item Code 708.9040 extends onto this page due to
updates of previous items.

Page 58

Remove page 58 in its entirety and replace with revised page 58(R-1) attached to this Addendum No.
3. Jtem Code 922.0100 and Item Code 923.0105 have been updated.

Page 59

Remove page 59 in its entirety and replace with revised page 59(R-1) attached to this Addendum No.
3. Item Code 923.0105 has been updated.

Page 59a

Insert page 59a attached to this Addendum No. 3. Item Code 924.0113 has been updated.

Page 60

Remove page 60 in its entirety and replace with revised page 60(R-1) attached to this Addendum No.
3. Item Code 924.0113 and Item Code 925.0112 have been updated.

Page 61

Remove page 61 in its entirety and replace with revised page 61(R-1) attached to this Addendum No,
3. Item Code 925.0112 and Item Code 926.0121 have been updated.

Page 62

Remove page 62 in its entirety and replace with revised page 62(R-1) attached to this Addendum No.
3. Item Code 926.9901 and Item Code 926.9902 have been updated.
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24.

25.

26.

27.

28.

29.

30.

3L

ATTACHMENTS

Pages 63 and 64(R-1)

Remove pages 63 and 64(R-1) in their entirety and replace with revised pages 63(R-1) and 64(R-2)
attached to this Addendum No. 3. Item Code 926.9903 has been updated.

Page 73

Remove page 73 in its entirety and replace with revised page 73(R-1) attached to this Addendum No.
3. Item Code T05.0100 and Item Code T05.0300 have been updated.

Page 73a
Insert page 73a attached to this Addendum No. 3. Item Code T05.0300 has been updated.

Page 87

Remove page 87 in its entirety and replace with revised page 87(R-1) attached to this Addendum No.
3. Item Code T20.0006 has been updated.

Page 88

Remove page 88 in its entirety and replace with revised page 88(R-1) attached to this Addendum No.
3. Item Code T20.0012 and Item Code T20.0167 have been updated.

Page 89

Remove page 89 in its entirety and replace with revised page 89(R-1) attached to this Addendum No.
3. Item Code T20.1000 has been updated.

Page 92(R-1)

Remove page 92(R-1) in its entirety and replace with revised page 92(R-2) attached to this
Addendum No. 3. Item Code 402.9901 has been added.

Page 93
Insert page 93 attached to this Addendum No. 3. Ttem Code 402.9902 has been added.

VOLUME 1 SHEET 1 - COVER SHEET

Remove and replace Sheet 1 in its entirety with Sheet 1(R-1) attached to this Addendum No. 3. This
sheet has been revised.

VOLUME 1 SHEET 5 - JOB SPECIFIC PLAN SYMBOLS, LEGEND & NOTES

Remove and replace Sheet 5 in its entirety with Sheet 5(R-1) attached to this Addendum No. 3. This
sheet has been revised.

VOLUME 1 SHEET 7 - TYPICAL SECTIONS SHEET 1 OF 5

Remove and replace Sheet 7 in its entirety with Sheet 7(R-1) attached to this Addendum No. 3. This
sheet has been revised.

VOLUME 1 SHEET 8 - TYPICAL SECTIONS SHEET 2 OF 5

Remove and replace Sheet 8 in its entirety with Sheet 8(R-1) attached to this Addendum No. 3. This
sheet has been revised.
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10.

11.

12.

13.

14.

15.

16.

ATTACHMENTS

VOLUME 1 SHEET 9 - TYPICAL SECTIONS SHEET 3 OF 5

Remove and replace Sheet 9 in its entirety with Sheet 9(R-1) attached to this Addendum No. 3.
sheet has been revised.

VOLUME 1 SHEET 10 - TYPICAL SECTIONS SHEET 4 OF 5

Remove and replace Sheet 10 in its entirety with Sheet 10(R-1) attached to this Addendum No.
This sheet has been revised.

VOLUME 1 SHEET 11 - TYPICAL SECTIONS SHEET 5 OF 5

Remove and replace Sheet 11 in its entirety with Sheet 11(R-1) attached to this Addendum No.
This sheet has been revised.

VOLUME 1 SHEET 12 - GENERAL PLAN SHEET 1 OF 11

Remove and replace Sheet 12 in its entirety with Sheet 12(R-1) attached to this Addendum No.
This sheet has been revised.

VOLUME 1 SHEET 13 - GENERAL PLAN SHEET 2 OF 11

Remove and replace Sheet 13 in its entirety with Sheet 13(R-1) attached to this Addendum No.
This sheet has been revised.

VOLUME 1 SHEET 14 - GENERAL PLAN SHEET 3 OF 11

Remove and replace Sheet 14 in its entirety with Sheet 14(R-1) attached to this Addendum No. 3.

This sheet has been revised.

VOLUME 1 SHEET 15 - GENERAL PLAN SHEET 4 OF 11

Remove and replace Sheet 15 in its entirety with Sheet 15(R-1) attached to this Addendum No.
This sheet has been revised.

VOLUME 1 SHEET 16 - GENERAL PLAN SHEET 5 OF 11

Remove and replace Sheet 16 in its entirety with Sheet 16(R-1) attached to this Addendum No.
This sheet has been revised.

VOLUME 1 SHEET 17 - GENERAL PLAN SHEET 6 OF 11

Remove and replace Sheet 17 in its entirety with Sheet 17(R-1) attached to this Addendum No.
This sheet has been revised.

VOLUME 1 SHEET 20 - GENERAL PLAN SHEET 9 OF 11

Remove and replace Sheet 20 in its entirety with Sheet 20(R-1) attached to this Addendum No.
This sheet has been revised.

VOLUME 1 SHEET 21 - GENERAL PLAN SHEET 10 OF 11

Remove and replace Sheet 21 in its entirety with Sheet 21(R-1) attached to this Addendum No.
This sheet has been revised.

VOLUME 1 SHEET 22 - GENERAL PLAN SHEET 11 OF 11

Remove and replace Sheet 22 in its entirety with Sheet 22(R-1) attached to this Addendum No.
This sheet has been revised.
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17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

27.

28.

ATTACHMENTS

VOLUME 1 SHEET 24 - GENERAL DETAILS SHEET 2 OF 2

Remove and replace Sheet 24 in its entirety with Sheet 24(R-1) attached to this Addendum No. 3.

This sheet has been revised.

VOLUME 1 SHEET 26 - DRAINAGE & UTILITY PLAN SHEET 2 OF 11

Remove and replace Sheet 26 in its entirety with Sheet 26(R-1) attached to this Addendum No. 3.

This sheet has been revised.

VOLUME 1 SHEET 27 - DRAINAGE & UTILITY PLAN SHEET 3 OF 11

Remove and replace Sheet 27 in its entirety with Sheet 27(R-1) attached to this Addendum No.
This sheet has been revised.

VOLUME 1 SHEET 28 - DRAINAGE & UTILITY PLAN SHEET 4 OF 11

Remove and replace Sheet 28 in its entirety with Sheet 28(R-1) attached to this Addendum No. 3.

This sheet has been revised.

VOLUME 1 SHEET 29 - DRAINAGE & UTILITY PLAN SHEET 5 OF 11

Remove and replace Sheet 29 in its entirety with Sheet 29(R-1) attached to this Addendum No. 3.

This sheet has been revised.

VOLUME 1 SHEET 30 - DRAINAGE & UTILITY PLAN SHEET 6 OF 11

Remove and replace Sheet 30 in its entirety with Sheet 30(R-1) attached to this Addendum No. 3.

This sheet has been revised.

VOLUME 1 SHEET 32 - DRAINAGE & UTILITY PLAN SHEET 8 OF 11

Remove and replace Sheet 32 in its entirety with Sheet 32(R-1) attached to this Addendum No. 3.

This sheet has been revised.

VOLUME 1 SHEET 33 - DRAINAGE & UTILITY PLAN SHEET 9 OF 11

Remove and replace Sheet 33 in its entirety with Sheet 33(R-1) attached to this Addendum No.
This sheet has been revised.

VOLUME 1 SHEET 36 - DRAINAGE DETAILS

Remove and replace Sheet 36 in its entirety with Sheet 36(R-1) attached to this Addendum No. 3.

This sheet has been revised.

VOLUME 1 SHEET 55 - LIGHTING PLAN SHEET 1 OF 11

Remove and replace Sheet 55 in its entirety with Sheet 55(R-1) attached to this Addendum No. 3.

This sheet has been revised.

VOLUME 1 SHEET 56 - LIGHTING PLAN SHEET 2 OF 11

Remove and replace Sheet 56 in its entirety with Sheet 56(R-1) attached to this Addendum No. 3.

This sheet has been revised.

VOLUME 1 SHEET 57 - LIGHTING PLAN SHEET 3 OF 11

Remove and replace Sheet 57 in its entirety with Sheet 57(R-1) attached to this Addendum No.
This sheet has been revised.
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29. VOLUME 1 SHEET 58 - LIGHTING PLAN SHEET 4 OF 11

Remove and replace Sheet 58 in its entirety with Sheet 58(R-1) attached to this Addendum No. 3.
This sheet has been revised.

30. VOLUME 1 SHEET 59 - LIGHTING PLAN SHEET 5 OF 11

Remove and replace Sheet 59 in its entirety with Sheet 59(R-1) attached to this Addendum No. 3.
This sheet has been revised.

31. VOLUME 1 SHEET 62 - LIGHTING PLAN SHEET 8 OF 11

Remove and replace Sheet 62 in its entirety with Sheet 62(R-1) attached to this Addendum No. 3.
This sheet has been revised.

32. VOLUME 1 SHEET 70 - LIGHTING DETAILS SHEET 5 OF 6

Remove and replace Sheet 70 in its entirety with Sheet 70(R-1) attached to this Addendum No. 3.
This sheet has been revised.

33. VOLUME 1 SHEET 71 - LIGHTING DETAILS SHEET 6 OF 6

Remove and replace Sheet 71 in its entirety with Sheet 71(R-1) attached to this Addendum No. 3.
This sheet has been revised.

34. VOLUME 1 SHEET 98 - DETOUR PLAN SHEET 1 OF 3

Remove and replace Sheet 98 in its entirety with Sheet 98(R-1) attached to this Addendum No. 3.
This sheet has been removed.

35. VOLUME 1 SHEET 99 - DETOUR PLAN SHEET 2 OF 3

Remove and replace Sheet 99 in its entirety with Sheet 99(R-1) attached to this Addendum No. 3.
This sheet has been revised.

36. VOLUME 1 SHEET 100 - DETOUR PLAN SHEET 3 OF 3

Remove and replace Sheet 100 in its entirety with Sheet 100(R-1) attached to this Addendum No. 3.
This sheet has been revised.

37. VOLUME 1 SHEET 101 - I-195 STAGE 1A SHEET 1 OF 4

Remove and replace Sheet 101 in its entirety with Sheet 101(R-1) attached to this Addendum No. 3.
This sheet has been revised.

38. VOLUME 1 SHEET 102 - 1-195 STAGE 1A SHEET 2 OF 4

Remove and replace Sheet 102 in its entirety with Sheet 102(R-1) attached to this Addendum No. 3.
This sheet has been revised.

39. VOLUME 1 SHEET 103 - 1-195 STAGE 1A SHEET 3 OF 4

Remove and replace Sheet 103 in its entirety with Sheet 103(R-1) attached to this Addendum No. 3.
This sheet has been revised.

40. VOLUME 1 SHEET 104 - I-195 STAGE 1A SHEET 4 OF 4

Remove and replace Sheet 104 in its entirety with Sheet 104(R-1) attached to this Addendum No. 3.
This sheet has been revised.
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41.

42.

43.

44,

45.

46.

47.

48.

49.

50.

51

52.

ATTACHMENTS

VOLUME 1 SHEET 105 - 1-195 STAGE 1B SHEET 1 OF 4

Remove and replace Sheet 105 in its entirety with Sheet 105(R-1) attached to this Addendum No. 3.

This sheet has been revised.

VOLUME 1 SHEET 106 - I-195 STAGE 1B SHEET 2 OF 4

Remove and replace Sheet 106 in its entirety with Sheet 106(R-1) attached to this Addendum No. 3.

This sheet has been revised.

VOLUME 1 SHEET 107 - 1-195 STAGE 1B SHEET 3 OF 4

Remove and replace Sheet 107 in its entirety with Sheet 107(R-1) attached to this Addendum No.
This sheet has been revised.

VOLUME 1 SHEET 108 - 1-195 STAGE 1B SHEET 4 OF 4

Remove and replace Sheet 108 in its entirety with Sheet 108(R-1) attached to this Addendum No. 3.

This sheet has been revised.

VOLUME 1 SHEET 109 - 1-195 STAGE 1C SHEET 1 OF 4

Remove and replace Sheet 109 in its entirety with Sheet 109(R-1) attached to this Addendum No.
This sheet has been revised.

VOLUME 1 SHEET 110 -1-195 STAGE 1C SHEET 2 OF 4

Remove and replace Sheet 110 in its entirety with Sheet 110(R-1) attached to this Addendum No.
This sheet has been revised.

VOLUME 1 SHEET 111 -1-195 STAGE 1C SHEET 3 OF 4

Remove and replace Sheet 111 in its entirety with Sheet 111(R-1) attached to this Addendum No. 3.

This sheet has been revised.

VOLUME 1 SHEET 112 -1-195 STAGE 1C SHEET 4 OF 4

Remove and replace Sheet 112 in its entirety with Sheet 112(R-1) attached to this Addendum No.
This sheet has been revised.

VOLUME 1 SHEET 113 -1-195 STAGE 1D SHEET 1 OF 4

Remove and replace Sheet 113 in its entirety with Sheet 113(R-1) attached to this Addendum No. 3.

This sheet has been revised.

VOLUME 1 SHEET 114 -1-195 STAGE 1D SHEET 2 OF 4

Remove and replace Sheet 114 in its entirety with Sheet 114(R-1) attached to this Addendum No.
This sheet has been revised.

VOLUME 1 SHEET 115 -1-195 STAGE 1D SHEET 3 OF 4

Remove and replace Sheet 115 in its entirety with Sheet 115(R-1) attached to this Addendum No. 3.

This sheet has been revised.

VOLUME 1 SHEET 116 - 1-195 STAGE 1D SHEET 4 OF 4

Remove and replace Sheet 116 in its entirety with Sheet 116(R-1) attached to this Addendum No.
This sheet has been revised.
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53.

54.

55.

56.

57.

58.

59.

60.

61.

62.

63.

64.

ATTACHMENTS

VOLUME 1 SHEET 1117 -1-195 STAGE 2A SHEET 1 OF 4

Remove and replace Sheet 117 in its entirety with Sheet 117(R-1) attached to this Addendum No.
This sheet has been revised.

VOLUME 1 SHEET 118 -1-195 STAGE 2A SHEET 2 OF 4

Remove and replace Sheet 118 in its entirety with Sheet 118(R-1) attached to this Addendum No. 3.

This sheet has been revised.

VOLUME 1 SHEET 119 - I-195 STAGE 2A SHEET 3 OF 4

Remove and replace Sheet 119 in its entirety with Sheet 119(R-1) attached to this Addendum No. 3.

This sheet has been revised.

VOLUME 1 SHEET 120 - I-195 STAGE 2A SHEET 4 OF 4

Remove and replace Sheet 120 in its entirety with Sheet 120(R-1) attached to this Addendum No. 3.

This sheet has been revised.

VOLUME 1 SHEET 121 - I-195 STAGE 2B SHEET 1 OF 4

Remove and replace Sheet 121 in its entirety with Sheet 121(R-1) attached to this Addendum No.
This sheet has been revised. '

VOLUME 1 SHEET 122 -1-195 STAGE 2B SHEET 2 OF 4

Remove and replace Sheet 122 in its entirety with Sheet 122(R-1) attached to this Addendum No. 3.

This sheet has been revised.

VOLUME 1 SHEET 123 - 1-195 STAGE 2B SHEET 3 OF 4

Remove and replace Sheet 123 in its entirety with Sheet 123(R-1) attached to this Addendum No. 3.

This sheet has been revised.

VOLUME 1 SHEET 124 -1-195 STAGE 2B SHEET 4 OF 4

Remove and replace Sheet 124 in its entirety with Sheet 124(R-1) attached to this Addendum No. 3.

This sheet has been revised.

VOLUME 1 SHEET 125 - I-195 STAGE 2C SHEET 1 OF 4

Remove and replace Sheet 125 in its entirety with Sheet 125(R-1) attached to this Addendum No. 3.

This sheet has been revised.

VOLUME 1 SHEET 126 - 1-195 STAGE 2C SHEET 2 OF 4

Remove and replace Sheet 126 in its entirety with Sheet 126(R-1) attached to this Addendum No. 3.

This sheet has been revised.

VOLUME 1 SHEET 127 - I-195 STAGE 2C SHEET 3 OF 4

Remove and replace Sheet 127 in its entirety with Sheet 127(R-1) attached to this Addendum No. 3.

This sheet has been revised.

VOLUME 1 SHEET 128 - I-195 STAGE 2C SHEET 4 OF 4

Remove and replace Sheet 128 in its entirety with Sheet 128(R-1) attached to this Addendum No.
This sheet has been revised.
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65.

66.

67.

68.

69.

70.

71.

72.

73.

74.

75.

76.

ATTACHMENTS

VOLUME 1 SHEET 129 -1-195 STAGE 2D SHEET 1 OF 4

Remove and replace Sheet 129 in its entirety with Sheet 129(R-1) attached to this Addendum No. 3.
This sheet has been revised.

VOLUME 1 SHEET 130 - 1-195 STAGE 2D SHEET 2 OF 4

Remove and replace Sheet 130 in its entirety with Sheet 130(R-1) attached to this Addendum No. 3.
This sheet has been revised.

VOLUME 1 SHEET 131 -1-195 STAGE 2D SHEET 3 OF 4

Remove and replace Sheet 131 in its entirety with Sheet 131(R-1) attached to this Addendum No. 3.
This sheet has been revised.

VOLUME 1 SHEET 132 -1-195 STAGE 2D SHEET 4 OF 4

Remove and replace Sheet 132 in its entirety with Sheet 132(R-1) attached to this Addendum No. 3.
This sheet has been revised.

VOLUME 1 SHEET 138 - CONSTRUCTION SIGN SUMMARY

Remove and replace Sheet 138 in its entirety with Sheet 138(R-1) attached to this Addendum No. 3.
This sheet has been revised.

VOLUME 2 SHEET 5 - GENERAL BRIDGE NOTES SHEET 2 OF 3

Remove and replace Sheet 5 in its entirety with Sheet 5(R-1) attached to this Addendum No. 3. This
sheet has been revised.

VOLUME 2 SHEET 7 - GENERAL PLAN AND ELEVATION

Remove and replace Sheet 7 in its entirety with Sheet 7(R-1) attached to this Addendum No. 3. This
sheet has been revised.

VOLUME 1 SHEET 8(R-1) - TYPICAL BRIDGE & APPROACH SECTIONS

Remove and replace Sheet 8(R-1) in its entirety with Sheet 8(R-2) attached to this Addendum No. 3.

This sheet has been revised.

VOLUME 2 SHEET 10(R-1) - CONSTRUCTION STAGING & DEMOLITION DETAILS SHEET
20F3

Remove and replace Sheet 10(R-1) in its entirety with Sheet 10(R-2) attached to this Addendum No.
3. This sheet has been revised.

VOLUME 2 SHEET 11(R-1) - CONSTRUCTION STAGING AND DEMOLITION DETAILS
SHEET 3 OF 3

Remove and replace Sheet 11(R-1) in its entirety with Sheet 11(R-2) attached to this Addendum No.
3. This sheet has been revised.

VOLUME 2 SHEET 22 - NORTH ABUTMENT PLAN AND ELEVATION

Remove and replace Sheet 22 in its entirety with Sheet 22(R-1) attached to this Addendum No. 3.
This sheet has been revised.

VOLUME 2 SHEET 23 - SOUTH ABUTMENT PLAN AND ELEVATION

Remove and replace Sheet 23 in its entirety with Sheet 23(R-1) attached to this Addendum No. 3.
This sheet has been revised.
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77.

78.

79.

80.

ATTACHMENTS

VOLUME 2 SHEET 24(R-1) -ABUTMENT DETAILS

Remove and replace Sheet 24(R-1) in its entirety with Sheet 24(R-2) attached to this Addendum No.
3. This sheet has been revised.

VOLUME 2 SHEET 30 - PIER SECTIONS AND DETAILS SHEET 1 OF 2

Remove and replace Sheet 30 in its entirety with Sheet 30(R-1) attached to this Addendum No. 3.
This sheet has been revised.

VOLUME 2 SHEET 34 - GIRDER ELEVATION AND DETAILS

Remove and replace Sheet 34 in its entirety with Sheet 34(R-1) attached to this Addendum No. 3.
This sheet has been revised.

VOLUME 2 SHEET 35 - STEEL DETAILS

Remove and replace Sheet 35 in its entirety with Sheet 35(R-1) attached to this Addendum No. 3.
This sheet has been revised.

Fon [ Lo

Department of Transportation

Administrator, Division of Project Management
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Revised: 2/19/2002

Total or gross sum of bid for Rhode Island Contract Number: 2017-CB-070
Federal-Aid Project Number(s): BRO-472(001), STP-RESF(360)
WRITTEN IN WORDS:

The undersigned bidder declares that this Proposal is made without connection with any other person or persons
making proposals for the same work, and is in all respects fair and without collusion or fraud. The undersigned
bidder submits herewith, a proposal guarantee in the form of a bid bond in favor of the State of Rhode Island in the
amount of 5% of the total or gross sum of the bid and agrees and consents that the proposal guarantee shall be
forfeited to the State as liquidated damages if the required contract agreement and contract bond are not executed
within ten(10) days of the notice of award. All surety companies must be listed with The Department of the
Treasury, Fiscal Services, Circular 570, (Latest Revision published by The Federal Register). The State reserves
the right to retain the surety of all bidders until the successful bidder enters into the Contract or until such time as
the award or cancellation of the Contract is announced at which point Sureties will be returned to all bidders by the
State of Rhode Island, Office of Purchases. The undersigned bidder further agrees, if awarded the contract on this
proposal, to begin work within ten (10) calendar days after the date of execution of the contract unless otherwise
specified under special provisions or permitted by the Engineer, and further agrees to complete the work on or
before the dates outlined in the Contract Documents.

COMPLETION DATE(S)
DESCRIPTION DATE
Advertise Date September 29, 2017
Bid-Opening Date December 20, 2017
Substantial Completion Date June 29, 2019

THE BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING:

ADDENDA DATE POSTED DOCUMENT(S) PAGE
NO.1 October 13, 2017 Status Certification for: Debarment, Eligibility,
NO2 October 26, 2017 Indl.ctments, Convictions or Civil Judgements
Anti-Collusion Certificate
NO.3

DBE Affirmative Action Certification

Disclosure of Lobbying Activities

Addendum - 3 P-27 Revision - 3



Total or gross sum of bid for Rhode Island Contract Number: 2017-CB-070
Federal-Aid Project Number(s): BRO-472(001), STP-RESF(360)

Whoever, being an officer, agent, or employee of the United States, or of any State, or Territory, or whoever,
whether a person, association, firm, or corporation, knowingly makes any false statement, false representation, or
false report as to the character, quality, quantity, or cost of the material used or to be used, or the quantity or quality
of the work performed or to be performed, or the costs thereof in connection with the submission of plans, maps,
specifications, contracts, or costs of construction of any highway or related project submitted for approval to the
Secretary of Transportation; or Whoever, knowingly makes any false statement, false representation, false report,
or false claim with respect to the character, quality, quantity, or cost of any work performed or to be performed, or
materials furnished or to be furnished, in connection with the construction of any highway or related project
approved by the Secretary of Transportation; or Whoever, knowingly makes any false statement or false
representation as to a material fact in any statement, certificate, or report submitted pursuant to the provisions of
the Federal-aid Road Act approved July 11, 1916 (39 Stat. 355), as amended and supplemented, Shall be fined not
more than $10,000 or imprisoned not more than five years, or both. By signing here the signee agrees that the disk
submitted is the same as the paper submitted and that any discrepancies may result in disqualification of the bid.

(INDIVIDUAL, PARTNERSHIP,)
BEING EITHER A (OR CORPORATION INCORPORATED)

(UNDER THE LAWS OF ANY STATE)

(IN THE UNITED STATES OF AMERICA)

Contractor

COMPOSED OF OFFICERS, PARTNERS

OR OWNER, AS FOLLOWS.

President

Vice-President

Secretary

Treasurer

Address

CERTIFICATION SUMMARY: I hereby certify that I have read all of the above requirements and
understand that it affects the acceptablility of my bid(s).

Name of Signatore - Title Date

Addendum -3 P-28 Revision - 3



6. SEQUENCE OF ACCELERATED BRIDGE CONSTRUCTION AND SCHEDULE

The following is the suggested sequence of work of major items and is not inclusive of all work
items or other sequence of work:

Stage 1

¢ Horton Farm Road Traffic Control and Mobilization, Implement Horton Farm Road
Traffic Control Plan (TCP) Stage 1.

¢ Install Support of Excavation at the North and South Approach of the Bridge prior to
switching traffic on to the West Side.

e 1-195 Pre-Demolition Activities -Set up Traffic Control on 1-195.

e Switch Traffic to West Side of Bridge.

* Horton Farm Road Pre-Demolition Activities — Saw cut existing East Side Pavement and
Concrete Deck

¢ Stage 1A. Demolition of Southeast Quadrant of the Superstructure during weekend
Crossovers.
e Stage 1B. Demolition of Northeast Quadrant of the Superstructure during weekend

Crossovers.

e Stage 1C. Demolition of existing East Pier Cap, Columns, and Footings; Demolition of
existing Top of Backwalls, and Wingwall Barriers on the North and South Abutment
Side; and Excavation for North and South Approach Slabs.

¢ Construct the New East Pier; Install New Approach Slab Supports at the Backwalls, and
Wingwall Barriers on the North and South Abutment Side; and Install Crushed Stone Fill
Wrapped in Geogrid for the Approach Areas.

¢ Stage 1D with Rolling Roadblocks. Erect Prefabricated SE Girders (Modular Unit with
Side Shielding attached for Installation of Safety Barrier, Individual Girder and
Diaphragms) during weekend rolling roadblocks.

o Stage 1D with Rolling Roadblocks. Erect Prefabricated NE Girders (Modular Unit with
Side Shielding attached for Installation of Safety Barrier, Individual Girder and
Diaphragms) during weekend rolling roadblocks.

e Stage 1C. Form Deck, Install Shear Studs, Place Deck Rebar, and Concrete, Place
Approach Slab Rebar and Concrete.

e Place Safety Barrier, Snow Fence, Place Waterproofing Membrane, and Pave Bridge
Deck and Approaches.

e Install Waterproofing, Wearing Surface, Temporary Striping and New Light Standards.

¢ Completion of Stage 1.
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Stage 2

* Horton Farm Road Traffic Control and Mobilization, Implement Horton Farm Road
Traffic Control Plan (TCP) Stage 2.

e Switch Traffic to East Side of Bridge.

» Stage 2A. Demolition of Southwest Quadrant of Superstructure during weekend
crossovers.

e Stage 2B. Demolition of Northwest Quadrant of Superstructure during weekend
Crossovers.

¢ Stage 2C. Demolition of existing West Pier Cap, Columns, and Footings; Demolition of
existing Top of Backwalls, and Wingwall Barriers on the North and South Abutment
Side; Excavation for North and South Approach Slabs.

¢ Construct the New West Pier; Install New Approach Slab Supports at the Backwalls and
Wingwall Barriers on the North and South abutment Side; Install Crushed Stone Fill
Wrapped in Geogrid for the Approach Areas.

e Stage 2D with Rolling Roadblocks. Erect Prefabricated SW Girders (Modular Unit with
Side Shielding attached for Installation of Safety Barrier, Individual Girder, and
Diaphragms) during weekend rolling roadblocks.

¢ Stage 2D with Rolling Roadblocks. Erect Prefabricated NW Girders (Modular Unit with
Side Shielding attached for Safety Barrier Construction, Individual Girder and
Diaphragms) during weekend rolling roadblocks.

e Stage 2C. Form Deck, Install Shear Studs, Place Deck Rebar, and Concrete, Place
Approach Slab Rebar and Concrete.

* Place Safety Barrier, Snow Fence, Place Waterproofing Membrane, and Pave Bridge

Deck and Approaches. .

Install Waterproofing, Wearing Surface, and Temporary Striping.

Completion of Stage 2.

Interim Completion #1: Open Full Bridge to Traffic

Complete Concrete Surface Repair at Abutments and Wingwalls.

Complete I-195 Roadway Mill and Pave Work at the Bridge.

Substantial Completion.
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ATTACHMENT A: GENERAL RESTRICTIONS
1-195 MAINLINE AND BRIDGE 472
EAST PROVIDENCE

MIMUMUM NUMBER OF LANES & SHOULDERS TO REMAIN OPEN TO TRAFFIC

TIME OF DAY DAY OF WEEK
Location From To Sunday { Monday | Tuesday [Wednesday] Thursday| Friday | Saturday
0:00:00 | 6:00:00 | 21 * o2 | ‘

6:00:00 | 9:00:00
9:00:00 { 15:00:00
15:00:00 | 20:00:00
20:00:00 | 24:00:00

0:00:00 | 6:00:00
6:00:00 | 9:00:00
9:00:00 | 15:00:00
15:00:00 | 20:00:00
20:00:00 | 24:00:00

0:00:00 | 6:00:00
1-185 WESTBOUND 6:00:00 | 9:00:00
(West of Horton Farm 9:00:00 | 15:00:00
Ramp) 15:00:00 § 20:00:00
20:00:00 | 24:00:00

0:00:00 | 6:00:00
1-195 WESTBOUND 6:00:00 | 9:00:00
(East of Horton Farm 9:00:00 | 15:00:00

Ramp) 15:00:00 | 20:00:00
20:00:00 | 24:00:00
0:00:00 { 6:00:00
6:00:00 | 9:00:00
9:00:00 | 15:00:00
15:00:00 | 20:00:00
20:00:00 ] 24:00:00 |

6:00:00 | 22:00:00
22:00:00| 6:00:00 |

1195 EASTBOUND
(West of Exit 7 Off Ramp)

[-195 EASTBOUND
(East of Exit 7 Off Ramp)

1-195 WESTBOUND ON-
RAMP (Horton Farm)

Ramp FR-1

SPECIAL EXCEPTION: MIMUMUM NUMBER OF LANES & SHOULDERS TO REMAIN OPEN TO
TRAFFIC DURING THE CROSSOVER

TIME OF DAY DAY OF WEEK

Location From To Monday | Frida

Saturday

0:00:00 | 6:00:00 L
6:00:00 | 9:00:00
1-195 EASTBOUND 9:00:00 | 15:00:00 |
15:00:00 | 20:00:00
20:00:00 | 24:00:00 |

0:00:00 | 6:00:00 {
6:00:00 | 9:00:00 |
1-195 WESTBOUND 9:00:00 | 15:00:00 |
15:00:00 | 20:00:00
20:00:00] 24:00:00)

LEGEND:

Al travel lanes (minimum 11-foot wide) shall remain open o traffic

- .1 Aminimum of one 11-foot wide travel lane shall remain open to traffic in each direction
A minimum of two 11-foot wide travel lane shall remain open to traffic
A minimum of three 11-foot wide trave! lane shall remain open to traffic

NOTES:

1 The set-up and break-down of temporary traffic contraol devices within a fraveled way or shoulder shall be construed as a closure of that traveled way of shoulder.
2 The provisions noted herein shall not free the Contractor from his responsibility to conduct all work in such a manner that assures the lease possible obstruction to traffic.
3 Access must be maintained to all ramps, side streest and commercial driveways at all times with the exception of Ramp FR-1 which may be detoured

4 Rolling road closures will be permitted between the hours of midnight and 5 AM for durations of no more th an 20 minutes. Traffic queues shall be given significant time to clear between
each dosure.
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Job Specific
RIC No. 2017-CB-070
Page 1 of 1

CODE 704.9901
REPAIR CATCH BASIN - RPC

CODE 704.9903
REPAIR DOUBLE GRATE CATCH BASIN - RDC

DESCRIPTION: Work under these items shall consist of repairing the top portion of existing
drainage structures in conformity with lines, grades, dimensions and details shown on the plans or
as directed by the Engineer.

MATERIALS: Clay/concrete brick or concrete block, mortar collars, concrete collars and precast
concrete cover panels shall conform to the plans and to Section M. 04. “Materials” of the Standard
Specifications.

CONSTRUCTION METHODS: The walls of the existing structures are deteriorated. For catch
basins located in the median, a new precast concrete cover panel should be placed to support the
median barrier. For double grate catch basins located in the median, a new precast concrete cover
panel should be placed to support the median barrier. The precast concrete cover panels must be
on site before demolition of the catch basins can proceed. The concrete shall be checked for
spalling and soundness. All spalled concrete shall be removed and replaced to a depth of 26”
minimum. Loose blocks or bricks shall be removed and re-laid in new mortar. The top course of
bricks will be removed from every catch basin and discarded. New bricks will be reset as required
to adjust the catch basin. The walls of the existing structure shall be repaired as shown on the plans
or as directed by the Engineer. The Contractor will point all existing mortar joint exhibiting
deterioration or as directed by the Engineer. Any excavation required around the structure shall be
done in a manner to cause the lease disturbance to the surrounding areas. Brickwork shall be in
accordance with the applicable provision of Section 702 of the Standard Specifications. When the
mortar has set, the backfill shall be compacted to 95% density as defined in AASHTO T-180,
Method A or D. Concrete collars shall be installed as shown on the plans or as directed by the
Engineer.

METHOD OF MEASUREMENT: “REPAIR CATCH BASIN - RPC”, and "REPAIR DOUBLE
GRATE CATCH BASIN - RDC" shall be measured for payment by EACH as indicated in the
contract documents.

BASIS OF PAYMENT: Payment for the quantity determined under the “METHOD OF
MEASUREMENT?” section will be included in the unit bid item, as designated in the proposal.
This payment shall constitute full compensation for all materials, bricks or concrete blocks, precast
concrete cover panels, removing, stockpiling and/or disposing excess materials, repairing existing
walls, constructing new walls, pointing existing mortar joints, all excavations and backfill,
installing concrete collars, equipment, tools, labor and incidentals necessary to complete the work
of this item to the satisfaction of the Engineer.
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Index: 1
Table of Contents - Distribution of Quantities

Project Name - Horton Farm Bridge No. 472
Estimate Name - Addendum No. 3
R.I. Contract No. - 2017-CB-070
FAP Nos: BR0O-472(001), STP-RESF(360)

ItemCode Description Page
201.0301 CUTTING AND DISPOSING ISOLATED TREES AND STUMPS (4"- 24") 1
201.0302 CUTTING AND DISPOSING ISOLATED TREES AND STUMPS (24'' OR 1
PLUS)
201.0401 REMOVE AND DISPOSE GRANITE CURB 1
201.0408 REMOVE AND DISPOSE RIGID PAVEMENT 2
201.0409 REMOVE AND DISPOSE FLEXIBLE PAVEMENT 2
201.0414 REMOVE AND DISPOSE PIPE - ALL SIZES 3
201.0415 REMOVE AND DISPOSE GUARDRAIIL AND POST ALL TYPES 3
201.0419 REMOVE AND DISPOSE FENCE 4
201.0420 REMOVE AND DISPOSE CONCRETE SLAB 4
201.0421 REMOVE AND DISPOSE BITUMINOUS CURB 4
201.0425 REMOVE AND DISPOSE FLARED END SECTION 6
201.0430 REMOVE AND DISPOSE CONCRETE MEDIAN BARRIER 6
201.0432 REMOVE AND DISPOSE HEADWALL 6
201.0601 REMOVE AND DISPOSE GROUND MOUNTED SIGNS 6
201.0604 REMOVE AND DISPOSE GROUND MOUNTED SIGN POSTS 7
201.0605 REMOVE AND DISPOSE GROUND MOUNTED SIGN BASES 7
201.0610 REMOVE AND DISPOSE DIRECTIONAL, WARNING, REGULATORY, 7
SERVICE, AND STREET SIGNS
201.0613 REMOVE AND STOCKPILE LIGHT STANDARDS 7
201.0616 REMOVE AND DISPOSE LIGHT STANDARD FOUNDATIONS 10
201.0622 REMOVE AND DISPOSE OVERHEAD SIGN PANEL 12
201.0623 REMOVE AND DISPOSE OVERHEAD SIGN STRUCTURE 12
201.9901 REMOVE AND DISPOSE HANDHOLE AND RETURN FRAME AND COVER TO 12
RIDOT
202.0100 EARTH EXCAVATION 14
202.0600 LOAM EXCAVATION 14
202.0800 GRAVEL BORROW 14
203.0100 STRUCTURAL EXCAVATION EARTH 15
203.0700 *% TTEM DELETED #*%* 15
203.9901 CRUSHED STONE FILL ADJACENT TO STRUCTURES 15
203.9902 REINFORCED CRUSHED STONE ADJACENT TO STRUCTURES 15
204.0100 TRIMMING AND FINE GRADING 16
205.0240 TRENCH ROCK EXCAVATION (0-7') 17
206.0201 BALED HAY EROSION CHECK STANDARD 9.1.0 17
206.0208 REMOVAL OF BALED HAY EROSION CHECKS 18
206.0230 BALED HAY EROSION CHECK AND SILT FENCE COMBINED STANDARD 19
9.3.0
206.9901 CATCH BASIN INLET PROTECTION 19
207.0202 BALED HAY DITCH EROSION CHECK STANDARD 9.4.0 19
212.2000 CLEANING AND MAINTENANCE OF EROSION CONTROLS 19
213.0100 PLACEMENT OF MILLINGS BENEATH GUARDRAIL 20
302.0100 GRAVEL BORROW SUBBASE COURSE 20
401.9901 CLASS 19 22
401.9902 MODIFIED CLASS 12.5 22
403.0300 ASPHALT EMULSION TACK COAT 24
410.1000 TEMPORARY PATCHING MATERIAL/TRENCHES 25
601.0200 CLASS XX PORTLAND CEMENT CONCRETE 25
701.7712 12 INCH REINFORCED CONCRETE PIPE END SECTION STANDARD 26
2.3.0
702.0517 FRAME AND GRATE, STANDARD 6.3.2 26
702.0522 FRAME AND COVER STANDARD 6.2.1 26
702.0630 PRECAST MANHOLE 4' DIAMETER STANDARD 4.2.0 26
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Index: 2

Table of Contents - Distribution of Quantities

Project Name -~ Horton Farm Bridge No. 472
Estimate Name - Addendum No. 3
R.I. Contract No. - 2017-CB-070
FAP Nos: BRO-472{(001), STP-RESF(360)

ItemCode Description Page
703.0008 8'' PERFORATED CONCRETE PIPE M175 WITH FILTER MATERIAL 27
STANDARD 1.1.0
704.9901 REPAIR CATCH BASIN - RPC 27
704.9902 REPAIR CATCH BASIN W/ GUTTER INLET - RCI 29
704.9503 REPAIR DOUBLE GRATE CATCH BASIN - RDC 29
704.9904 RECONSTRUCT DROP INLET - RPD 30
704.9905 RECONSTRUCT MANHOLE - RMH 30
707.0900 ADJUST MANHOLES TO GRADE 31
707.1900 ADJUST FRAME & COVER TO GRADE 31
707.2000 ADJUST FRAME AND GRATE TO GRADE 32
708.9040 CLEANING AND FLUSHING PIPE ALL SIZES 33
708.9041 CLEANING CATCH BASINS ALL TYPES AND SIZES 37
708.9042 CLEANING MANHOLES ALL TYPES AND SIZES 41
708.9901 CLEAN AND REGRADE JUTE MESH DITCH 42
708.9902 CLEAN AND REGRADE DITCH 42
708.9805 CLEAN AND REGRADE RIP RAP DITCH 42
709.0100 CONCRETE CONNECTING COLLAR STANDARD 1.3.0 42
709.0200 CONCRETE HEADWALLS FOR PIPE CULVERTS STANDARD 2.1.0 43
711.0110 3''" PAVED WATERWAY CLASS I-1 STANDARD 8.4.0 43
800.9920 HORTON FARM ROAD BRIDGE NO. 472 SUPERSTRUCTURE 43
800.9940 HORTON FARM ROAD BRIDGE NO. 472 SUBSTRUCTURE 43
803.9902 REMOVE AND DISPOSE EXISTING BRIDGE SUPERSTRUCTURE HORTON 44
FARM ROAD BRIDGE NO. 472
803.9504 REMOVE AND DISPOSE EXISTING BRIDGE SUBSTRUCTURE HORTON 44
FARM ROAD BRIDGE NO. 472
805.9920 HORTON FARM ROAD BRIDGE NO. 472 TEMPORARY EARTH RETAINING 44
SYSTEMS
817.2110 REPAIRS TO STRUCTURAL CONCRETE MASONRY (PATCHING MORTAR) 44
819.0800 DRILL AND GROUT REINFORCING DOWELS 45
820.0110 CONCRETE SURFACE TREATMENT (PROTECTIVE COATING) 45
836.9901 HORTON FARM ROAD BRIDGE NO. 472 STRUCTURAL CONCRETE CRACK 45
REPAIR
901.0101 GUARDRAIL STEEL BEAM SINGLE FACE EARTH AND ASPHALT 45
901.0151 TERMINAL END SECTION SINGLE FACE STANDARD 34.3.2 46
901.0190 GUARDRAIL STEEL BEAM ANCHORAGE APPROACH SECTION STANDARDS 46
34.3.1 AND 34.3.3
901.0191 GUARDRAIL STEEL BEAM ANCHORAGE TRAILING END SECTION 47
STANDARD 34.3.4
901.0194 GUARDRAIL CONNECTION TO BARRIER - APPROACH END SECTION - 47
STD. 34.3.7
901.0195 GUARDRAIL CONNECTION TO BARRIER - TRAILING END SECTION - 47
STD. 34.3.8
901.9901 GUARDRAIL INSTALLATION AT STRUCTURES STANDARD 34.1.1 48
903.0206 CHAIN LINK FENCE 6' STD 31.2.0 48
905.0110 PORTLAND CEMENT SIDEWALK MONOLITHIC STANDARD 43.1.0 48
905.0140 BITUMINOUS SIDEWALK STANDARD 43.2.0 48
906.0110 GRANITE CURB, QUARRY SPLIT STRAIGHT, STANDARD 7.3.0 49
906.0111 GRANITE CURB, QUARRY SPLIT CIRCULAR, STANDARD 7.3.0 50
906.0116 GRANITE CURB, QUARRY SPLIT 2 FOOT CORNERS, STANDARD 7.3.4 51
906.0117 GRANITE CURB - QUARRY SPLIT 3 FOOT CORNERS 51
806.0120 GRANITE WHEELCHAIR RAMP CURB STANDARDS 7.3.3, 43.3.0 AND 51
43.3.1
906.0602 BITUMINOUS BERM STANDARD 7.5.1 52
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Project Name - Horton Farm Bridge No. 472
Estimate Name - Addendum No. 3
R.I. Contract No. - 2017-CB-070
FAP Nos: BRO-472(001), STP-RESF(360)

ItemCode Description Page
506.0700 REMOVE, HANDLE, HAUL TRIM RESET CURB EDGING, STRAIGHT, 53
CIRCULAR ALL TYPES
906.9901 GRANITE RAMP STONE - STANDARD 7.3.9 53
907.0100 WATER FOR DUST CONTROL 54
809.3010 PRECAST MEDIAN BARRIER DOUBLE-FACED STANDARD 40.1.0 55
909.3021 PRECAST MEDIAN BARRIER SINGLE-FACED STANDARD 40.2.1 55
909.3030 PRECAST MEDIAN BARRIER TRANSITION STANDARD 40.3.0 56
910.9901 RUMBLE STRIP 56
916.0700 GUARDRAIL ENERGY ABSORBING TERMINAL IMPACT ATTENUATOR 58
915.0101 TEST PITS 58
922.0100 TEMPORARY CONSTRUCTION SIGNS STANDARD 29.1.0 AND 27.1.1 58
923.0105 DRUM BARRICADE STANDARD 26.2.0 58
923.0125 PLASTIC PIPE TYPE III BARRICADE STANDARD 26.3.1 59
923.0200 FLUORESCENT TRAFFIC CONES STANDARD 26.1.0 59
924.0113 ADVANCE WARNING ARROW PANEL 59
925.0112 PORTABLE CHANGEABLE MESSAGE SIGN 60
926.0120 ANCHORED PRECAST CONCRETE BARRIER FOR TEMPORARY TRAFFIC 61
CONTROL
926.0121 UNANCHORED PRECAST CONCRETE BARRIER FOR TEMPORARY TRAFFIC 61
CONTROL STANDARD 40.5.0
926.0140 REFLECTIVE DELINEATORS FOR TEMPORARY CONCRETE BARRIERS 61
926.9901 TEMPORARY IMPACT ATTENUATOR 62
926.9902 REMOVE AND RESET TEMPORARY IMPACT ATTENUATOR 62
926.9903 RELOCATE PRECAST MEDIAN BARRIER FOR TEMPORARY TRAFFIC 62
CONTROL
$28.9901 TRUCK MOUNTED ATTENUATOR WITH TRUCK MOUNTED FLASHING ARROW 64
BOARD
929.0110 FIELD OFFICE 64
931.0110 CLEANING AND SWEEPING PAVEMENT 64
$32.0200 FULL-DEPTH SAWCUT OF BITUMINOUS PAVEMENT 66
932.0230 FULL DEPTH SAWCUT OF PORTLAND CEMENT CONCRETE 67
SIDEWALK/DRIVEWAY
935.0400 REMOVING BITUMINOUS PAVEMENT BY MICRO MILLING 68
936.0110 ** TTEM DELETED #%* 69
937.0200 MAINTENANCE AND MOVEMENT TRAFFIC PROTECTION 69
942.0200 DETECTABLE WARNING PANEL STANDARD 48.1.0 69
943.0200 TRAINEE MAN-HOURS 70
LL01.0104 PLANTABLE SOIL 4 INCHES DEEP 70
L02.0101 GENERAL HIGHWAY SEEDING (TYPE 1) 70
L02.9901 GRASS MOWING 70
L11.0102 TREE PLANT PROTECTION DEVICE STANDARD 51.1.0 71
L.11.0104 DRIP-LINE TREE PROTECTION DEVICE STANDARD 51.1.1 71
T04.7500 SPLICE KIT 71
T04.95901 2 AWG MULTIPLE LIGHTING CABLE 71
T04.9902 6 AWG MULTIPLE LIGHTING CABLE 72
T04.9903 6 AWG GROUND WIRE 72
T05.0100 PRECAST TYPE A HANDHOLE STANDARD 18.2.0 73
T05.0300 PRECAST TYPE B HEAVY DUTY HANDHOLE STANDARD 18.2.2 73
T05.0320 PULL BOX ON STRUCTURE TYPE V STANDARD 18.6.3 74
T06.1020 2 IN. RIGID STEEL CONDUIT - UNDERGROUND 74
T06.1030 3 IN. RIGID STEEL CONDUIT-UNDERGROUND 74
T06.4030 3 IN. RIGID STEEL CONDUIT IN STRUCTURE 74
T06.5130 3 INCH SCHEDULE 40 POLYVINYL CHLORIDE PLASTIC CONDUIT - 74
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Project Name - Horton Farm Bridge No. 472
Estimate Name - Addendum No. 3
R.I. Contract No. - 2017-CB-070
FAP Nos: BR0O-472(001), STP-RESF(360)

ItemCode Description Page

T06.5140 4 INCH SCHEDULE 40 POLYVINYL CHLORIDE PLASTIC CONDUIT - 75
UNDERGROUND

T06.5230 3 INCH SCHEDULE 80 POLYVINYL CHLORIDE PLASTIC CONDUIT - 75
UNDERGROUND

T06.5240 4 INCH SCHEDULE 80 POLYVINYL CHLORIDE PLASTIC CONDUIT - 75
UNDERGROUND

T07.1250 FURNISH AND INSTALL 250 WATT HIGH PRESSURE SODIUM 75
LUMINAIRE

TO07.1400 FURNISH AND INSTALL 400 WATT HIGH PRESSURE SODIUM 77
LUMINAIRE

T08.0100 LIGHT STANDARD FOUNDATION WITH ANCHOR BOLTS STANDARD 79
18.1.0

T08.2031 ALUMINUM LIGHTING STD. 30 FT. W/ SINGLE DAVIT ARM EXTN. 10 81
FT. STANDARD 18.3.0

T08.2041 ALUMINUM LIGHTING STD. 40 FT. W/ SINGLE DAVIT ARM EXTN. 10 83
FT. STANDARD 18.3.0

T09.1000 SERVICE PEDESTAL STANDARD 18.4.0 85

T12.9901 MOBILE CAMERA SURVEILLANCE SYSTEM 85

T15.0100 DIRECTIONAL REGULATORY AND WARNING SIGNS 85

T15.0200 REMOVE AND RELOCATE DIRECTIONAL REGULATORY AND WARNING 85
SIGN

T15.2000 PARKING SIGNS 86

T16.0100 GROUND MOUNTED PRIMARY DIRECTIONAL SIGN PANELS EXTRUDED 86
ALUMINUM

T16.0300 GROUND MOUNTED PRIMARY DIRECTIONAL SIGN POST-STEEL 86
BREAKAWAY

T17.0100 OVERHEAD SIGN PANELS 86

T17.0203 OVERHEAD SIGN STRUCTURE 26-30 FOOT CANTILEVER - STEEL 87

T20.0006 6 INCH WHITE FAST - DRYING WATERBORNE PAVEMENT MARKING 87
PAINT

T20.0008 8 INCH WHITE FAST - DRYING WATERBORNE PAVEMENT MARKING 87
PAINT

T20.0012 12 INCH WHITE FAST - DRYING WATERBORNE PAVEMENT MARKING 87
PAINT

T20.0106 6 INCH YELLOW FAST -~ DRYING WATERBORNE PAVEMENT MARKING 88
PAINT

T20.0820 FAST DRYING WATERBONE PAVEMENT ARROW - STRAIGHT, LEFT, 88
RIGHT, OR COMBINED STANDARD 20.1.0

T20.0822 FAST DRYING WATERBONE PAVEMENT MARKING WORD "ONLY" 89
STANDARD 20.1.0

T20.1000 REMOVE EXISTING PAVEMENT MARKINGS 89

T20.2006 6 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 89

T20.2008 8 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 90

T20.2012 12 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 90

T20.2016 6 INCH EPOXY RESIN PAVEMENT MARKINGS YELLOW 90

T20.2020 EPOXY RESIN PAVEMENT ARROW - STRAIGHT, LEFT, RIGHT, OR 90
COMBINED STANDARD 20.1.0

T20.2022 EPOXY RESIN PAVEMENT MARKING WORD "ONLY" STANDARD 20.1.0 g1

T20.2054 EPOXY RESIN PAVEMENT MARKING WORD "EXIT" 91

108.9901 ICT, HORTON FARM ROAD BRIDGE NO. 472 91

936.9901 MOBILIZATION 92

402.9901 FRICTION COURSE 92

402.9902 FRICTION COURSE FOR SHOULDERS 93
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Distribution of Quantities

Project Name - Horton Farm Bridge No. 472
Estimate Name - Addendum No. 3
R.I. Contract No. - 2017-CB-070
FAP Nos: BRO-472(001), STP-RESF(360)

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
025 202.0800 Cont. 98+70 TO 99+79, 70" RT 187.20 0005 01
ROUNDING
PROJECT WIDE 2.80 0005 01
Item 202.0800 Total: 190.00
026 203.0100 STRUCTURAL EXCAVATION EARTH cYy

BRIDGE NO. 472

NORTH SUBSTRUCTURE 1,571.97 0011 02
PIER 62.67 0011 02
SOUTH SUBSTRUCTURE 1,045.21 0011 02
ROUNDING
PROJECT WIDE 0.15 0011 02
Item 203.0100 Total: 2,680.00

028 203.9901 CRUSHED STONE FILL ADJACENT TO CY
STRUCTURES

BRIDGE NO. 472

NORTH&SOUTH BACKWALL 10.00 0011 02
PIER 62.67 0011 02
ROUNDING
PROJECT WIDE 0.33 0011 02
Item 203.9901 Total: 73.00
029 203.9902 REINFORCED CRUSHED STONE ADJACENT (004

TO STRUCTURES
BRIDGE NO. 472
NORTH APPROACH 1,571.97 0011 02

SOUTH APPROACH 1,045.21 0011 02
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Project Name - Horton Farm Bridge No. 472
Estimate Name - Addendum No. 3
R.I. Contract No. - 2017-CB-070
FAP Nos: BR0O-472(001), STP-RESF(360)

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
040 401.9901 CLASS 19 TON

DRAINAGE TRENCHES/CATCH BASIN

PATCH
PROJECT WIDE 1,089.00 0005 01
I-195
110+40 TO 134+10, LT/RT 565.00 0005 01
LANE F
19+85 TO 20+05, LT/RT 47.00 0005 01
20+05 TO 26+60, LT/RT 943.00 0005 01
26+58 TO 27+62, LT/RT 73.00 0005 01
26+60 TO 26+80, LT/RT 29.00 0005 01
LANE FR-1
125+89 TO 126+09, LT/RT 20.00 0005 o1
130+70 TO 130+90, LT/RT 23.00 0005 01
130+90 TO 131+95, LT/RT 122.00 0005 01
131+96 TO 132+16, LT/RT 24.00 0005 01

LIGHTING TRENCHES

PROJECT WIDE 57.00 0005 o01
ROUNDING
PROJECT WIDE 3.00 0005 01
Item 401.9901 Total: 2,995.00
041 401.9902 MODIFIED CLASS 12.5 TON

DRAINAGE TRENCHES/CATCH BASIN

PATCH
PROJECT WIDE 242.00 0005 01
I-195
110+40 TO 122+45, LT/RT 281.00 0005 01
Srnaan T
123+45 TO 134+10, LT/RT 284.00 0005 01

T3 BT T

Ty LT
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Distribution of Quantities

Project Name - Horton Farm Bridge No. 472

Estimate Name - Addendum No.

R.I. Contract No. - 2017-CB-070
FAP Nos: BRO-472(001), STP-RESF(360)

Item Item Code
No.

Description

Page 23 of 93

Qty. Pay Seq.
Code No.

041 401.9902 Cont. 70+87 TO 92+75, LT/RT
LANE E
109+25 TO 112+00, LT/RT

LANE F

20+05 TO 26+60, LT/RT
26+58 TO 27+62, LT/RT

LANE FR-1

130+90 TO 131+95, LT/RT

LIGHTING TRENCHES
PROJECT WIDE

RAMP DR-5

70+20 TO 74+00, LT/RT

ROUNDING
PROJECT WIDE

387.00 0005 01

14.00 0005 01

210.00 0005 01
16.00 0005 01

27.00 0005 01

13.00 0005 01

19.00 0005 01

2.00 0005 01

Item 401.9902 Total:

Addendum - 3

1,505.00
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Distribution of Quantities

Project Name - Horton Farm Bridge No. 472
Estimate Name - Addendum No. 3

R.I. Contract No. - 2017-CB-070
FAP Nos: BRO-472(001), STP-RESF(360)

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
044 601.0200 Cont. RAMP CR-6

116+93 TO 117+10, RT 0.49 0005 01

118+25 TO 118+42, RT 0.49 0005 01

118+77 TO 118+94, RT 0.49 0005 01

RAMP DR-5/I-195

71+51 TO 79+41, LT 24.00 0005 01
RAMP DR-6
98+48 TO 100+35, RT 6.00 0005 01
ROUNDING
PROJECT WIDE 68.53 0005 01
Item 601.0200 Total: 1,100.00
045 701.7712 12 INCH REINFORCED CONCRETE PIPE EACH

END SECTION STANDARD 2.3.0

I-195
114+46, LT 1.00 0005 01
Item 701.7712 Total: 1.00
046 702.0517 FRAME AND GRATE, STANDARD 6.3.2 EACH

20% OF 704.9901
PROJECT WIDE 13.00 0005 01
20% OF 707.2000

PROJECT WIDE 21.00 0005 01
ROUNDING
PROJECT WIDE 1.00 0005 01
Item 702.0517 Total: 35.00
047 702.0522 FRAME AND COVER STANDARD 6.2.1 EACH

20% OF 704.9905

PROJECT WIDE 3.00 0005 01
20% OF 707.1900

PROJECT WIDE 4.00 0005 01

Item 702.0522 Total: 7.00
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Distribution of Quantities

Project Name - Horton Farm Bridge No. 472
Estimate Name - Addendum No. 3

R.I. Contract No. - 2017-CB-070
FAP Nos: BRO-472(001), STP-RESF(360)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
048 702.0630 PRECAST MANHOLE 4' DIAMETER EACH
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Distribution of Quantities

Project Name - Horton Farm Bridge No. 472
Estimate Name - Addendum No. 3

R.I. Contract No. - 2017-CB-070
FAP Nos: BRO-472(001), STP-RESF(360)
Item Ttem Code Description UM Qty. Pay Seq.
No. Code No.
048 702.0630 Cont. STANDARD 4.2.0
RAMP CR-4
77+31, RT 1.00 0005 01
Item 702.0630 Total: 1.00

049 703.0008 8!'*' PERFORATED CONCRETE\PIPE M175 LF

WITH FILTER MATERIAL STANDARD 1.1.0

RAMP CR-5
90+00 TO 91+27, RT 127.00 0005 01

ROUNDING
PROJECT WIDE 3.00 0005 01

Item 703.0008 Total: 130.00
050 704.9901 REPAIR CATCH BASIN - RPC EACH

I-195
100+15, LT 1.00 0005 01
101+99, LT 1.00 0005 01
104+43, LT 1.00 0005 01
104+49, RT 1.00 0005 01
107+01, LT 1.00 0005 01
109451, RT 1.00 0005 01
110+39, LT 1.00 0005 01
11l4+46, LT 1.00 0005 01
114+46, RT 2.00 0005 01
114+47, LT 1.00 0005 01
116+99, LT 1.00 0005 01
116+99, RT 1.00 0005 01
117+00, LT 1.00 0005 01
119+50, LT 2.00 o005 01
119+50, RT 1.00 0005 01
119+52, RT 1.00 0005 01
121+93, LT 1.00 0005 01
121+93, RT 1.00 0005 01
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Distribution of Quantities

Project Name - Horton Farm Bridge No. 472
Estimate Name - Addendum No. 3
R.I. Contract No. - 2017-CB-070
FAP Nos: BRO-472(001), STP-RESF(360)

Item TItem Code Description UM Qty. Pay Seq.
No. Code No.
050 704.9901 Cont. 75+70, LT 1.00 0005 01
75+70, RT 1.00 0005 01
76+02, LT 1.00 0005 01
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Distribution of Quantities

Project Name - Horton Farm Bridge No. 472
Estimate Name - Addendum No. 3

R.I. Contract No. - 2017-CB-070
FAP Nos: BRO-472(001), STP-RESF(360)
Item Ttem Code Description UM Qty. Pay Sedq.
No. Code No.
050 704.9801 Cont. 78+10, LT 2.00 0005 01
78+10, RT 1.00 0005 01
78+18, RT 1.00 0005 01
80+49, RT 1.00 0005 01
80+50, LT 2.00 0005 01
82+90, LT 2.00 0005 01
82+90, RT 1.00 0005 01
85+29, LT 2.00 0005 01
85+29, RT 1.00 0005 01
87+70, LT 2.00 0005 01
87+70, RT 1.00 0005 01
90+10, LT 2.00 0005 01
S0+10, RT 2.00 0005 O1
92+49, LT 1.00 0005 01
92+49, RT 1.00 0005 01
99+51, LT 1.00 0005 01
LANE E
107+01, RT 1.00 0005 01
109+09, RT 1.00 0005 01
111+24, RT 1.00 0005 01
LANE F
12+74, LT 1.00 0005 01
17+99, RT 1.00 0005 01
20498, RT 1.00 0005 01
25+50, RT 1.00 0005 01
26+50, RT 1.00 0005 01
6+89, LT 1.00 0005 01
9+46, LT 1.00 0005 01
RAMP CR-5
83+59, LT 1.00 0005 01
90+09, LT 1.00 0005 01
RAMP CR-6
117+01, RT 1.00 0005 01
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Distribution of Quantities

Project Name - Horton Farm Bridge No. 472
Estimate Name - Addendum No. 3

R.I. Contract No. - 2017-CB-070
FAP Nos: BRO-472(001), STP~RESF(360)
ITtem TItem Code Description uM Qty. Pay Seq.
No. Code No.
050 704.9901 Cont. 118+34, RT 1.00 0005 01
118+86, RT 1.00 0005 01
119+84, RT 1.00 0005 01
121+04, RT 1.00 0005 01
122431, RT 1.00 0005 01
Item 704.9901 Total: 64.00
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Distribution of Quantities

Project Name - Horton Farm Bridge No. 472
Estimate Name - Addendum No. 3

R.I. Contract No. - 2017-CB-070
FAP Nos: BRO-472(001), STP-RESF(360)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
051 704.9902 REPAIR CATCH BASIN W/ GUTTER INLET EACH
- RCI
LANE E
106+01, RT 1.00 0005 01
RAMP CR-4
75+73, RT 1.00 0005 01
78+13, RT 1.00 0005 01
80+25, RT 1.00 0005 O1
82+36, RT 1.00 0005 O1
RAMP CR-5
86+48, RT 1.00 0005 01
RAMP DR-5
72+46, LT 1.00 0005 01
ITtem 704.9902 Total: 7.00
052 704.9903 REPAIR DOUBLE GRATE CATCH BASIN -~ EACH
RDC
I-195
100+14, RT 1.00 0005 01
100+35, RT 1.00 0005 01
101+97, RT 1.00 0005 01
124+53, LT 1.00 0005 01
124+53, RT 1.00 0005 01
127+00, LT 1.00 0005 01
127+00, RT 1.00 0005 01
129+50, LT 1.00 0005 01
129+50, RT 1.00 0005 01
132+00, LT 1.00 0005 01
132+00, RT 1.00 0005 01
134+15, LT 1.00 0005 01
134+15, RT 1.00 0005 O©1
71+306, LT 1.00 0005 01
73+29, LT 1.00 0005 01
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Distribution of Quantities

Project Name - Horton Farm Bridge No. 472
Estimate Name - Addendum No. 3

R.I. Contract No. - 2017-CB-070
FAP Nos: BR0O-472(001), STP-RESF(360)
Item Item Code Description UM Qty. Pay Sedq.
No. Code No.
052 704.9903 Cont. 80+50, RT 1.00 0005 01
82+90, RT 1.00 0005 01
85+30, RT 1.00 0005 01
87+70, RT 1.00 0005 01
92+50, LT 1.00 0005 01
94+89, LT 1.00 0005 01
97+27, RT 1.00 0005 01
99+50, RT 1.00 0005 01
99+85, RT 1.00 0005 01
LANE F
15+44, RT 1.00 0005 01
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Distribution of Quantities

Project Name - Horton Farm Bridge No. 472
Estimate Name - Addendum No. 3
R.I. Contract No. - 2017-CB-070
FAP Nos: BRO-472(001), STP-RESF(360)

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
052 704.9903 Cont. RAMP CR-5
84+81, RT 1.00 0005 01
91+29, RT 1.00 0005 01
92+48, RT 1.00 0005 01
94+89, RT 1.00 0005 01
RAMP DR-6
97+32, LT 1.00 0005 01
98+24, LT 1.00 0005 01
Item 704.9903 Total: 31.00
053 704.9904 RECONSTRUCT DROP INLET - RPD EACH
I-195
99+50, RT 1.00 0005 01
RAMP DR-6
99+52, LT 1.00 0005 01
Item 704.9904 Total: 2.00
054 704.9905 RECONSTRUCT MANHOLE - RMH EACH
I-195
100+13, LT 1.00 0005 01
101+99, LT 1.00 0005 01
104+48, RT 1.00 0005 01
104+50, LT 1.00 0005 01
109+49, LT 1.00 0005 01
115+24, LT 1.00 0005 0L
71+31, RT 1.00 0005 01
73+30, RT 1.00 0005 01
74+75, LT 1.00 0005 01
86+50, RT 1.00 0005 01
89+06, RT 1.00 0005 01
92+51, LT 1.00 0005 01
99+29, RT 1.00 0005 OIL
99+51, LT 1.00 0005 oO1
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Distribution of Quantities

Project Name - Horton Farm Bridge No. 472
Estimate Name - Addendum No. 3
R.I. Contract No. - 2017-CB-070
FAP Nos: BRO-472(001), STP-RESF(360)

Item Ttem Code Description UM Qty. Pay Seq.
No. Code No.
057 707.2000 ADJUST FRAME AND GRATE TO GRADE EACH

I-195

100+20, LT/RT 2.00 0005 01
102+00, LT/RT 2.00 0005 O01
104+50, LT/RT 2.00 0005 01
107+00, LT/RT 2.00 0005 01
109+50, LT/RT 2.00 0005 01
121+91, LT/RT 2.00 0005 01
124+35, LT 1.00 0005 01
124+50, LT 1.00 0005 01
124450, RT 1.00 0005 01

T T

126+99, LT 1.00 0005 01
126+99, RT 1.00 0005 01
129+49, LT 1.00 0005 01
129+50, RT 1.00 0005 01

131+99, LT 1.00 0005 01
131+99, RT 1.00 0005 01
iy noR
134+16, RT 1.00 0005 01
136+19, LT 2.00 o005 01
136+20, RT 1.00 0005 01
136+28, RT 2.00 0005 01
138+28, LT 2.00 0005 01
138+29, RT 1.00 0005 01
138436, RT 2.00 0005 01
140433, RT 1.00 0005 01
140+36, LT 2.00 0005 01
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Distribution of Quantities

Project Name - Horton Farm Bridge No. 472
Estimate Name - Addendum No. 3

R.I. Contract No. - 2017-CB-070
FAP Nos: BRO-472(001), STP-RESF(360)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
057 707.2000 Cont. 140+45, RT 2.00 0005 01
142+45, LT 2.00 0005 01
142+47, RT 1.00 0005 01
142+54, RT 2.00 0005 01
144454, LT 2.00 0005 01
144+54, RT 1.00 0005 01
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Distribution of Quantities

Project Name - Horton Farm Bridge No. 472
Estimate Name - Addendum No. 3

R.I. Contract No. - 2017-CB-070
FAP Nos: BRO-472(001), STP-RESF(360)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
057 707.2000 Cont. 144+63, RT 2.00 0005 01
146+68, RT 1.00 0005 01
146+69, LT 2.00 0005 01
146+78, RT 2.00 0005 01
148+80, RT 2.00 0005 01
148+83, LT 2.00 0005 01
148+90, RT 2.00 0005 01
153+99, LT 1.00 0005 01
153+99, RT 2.00 0005 01
154+00, LT 1.00 0005 01
156+48, RT 1.00 0005 01
156+49, LT 2.00 0005 01
156+49, RT 1.00 0005 01
158+85, LT 1.00 0005 01
158+99, LT 1.00 0005 01
159+00, RT 1.00 0005 01
159+04, RT 1.00 0005 01
94+90, LT/RT 2.00 o005 01
97+30, LT/RT 2.00 0005 01
99+50, LT/RT 2.00 0005 01
LANE FR-1
129404, RT 1.00 0005 01
131+18, RT 1.00 0005 01
RAMP DR-5
70+59, LT 1.00 0005 01
Item 707.2000 Total: 79.00
058 708.9040 CLEANING AND FLUSHING PIPE ALL LF
SIZES
I-195
100+08 TO 99+53, RT 76.00 0005 01
100+14 TO 100+15, LT 8.00 0005 01
100+16 TO 100+33, RT 17.00 0005 01
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Distribution of Quantities

Project Name - Horton Farm Bridge No. 472
Estimate Name - Addendum No. 3

R.I. Contract No. - 2017-CB-070
FAP Nos: BRO-472(001), STP-RESF(360)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
058 708.9040 Cont. 100+16 TO 99+52, LT 65.00 0005 01
100417 TO 101+96, LT 180.00 0005 01
100+18 TO 101+97, LT 179.00 0005 O1
100+83 TO 101+95, RT 112.00 0005 01
101+99 TO 101+99, LT 4.00 0005 01
102+01 TO 104+40, LT 240.00 0005 01
102+05 TO 104+45, RT 241.00 0005 01
104+45 TO 104+49, LT 5.00 0005 01
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Distribution of Quantities

Project Name - Horton Farm Bridge No. 472
Egstimate Name - Addendum No. 3

R.I. Contract No. - 2017-CB-070
FAP Nos: BRO0O-472(001), STP-RESF(360)
Ttem Item Code Description UM Qty. Pay Seq.
No. Code No.
099 916.0700 GUARDRATIL ENERGY ABSORBING EACH

TERMINAL IMPACT ATTENUATOR

I-195
73+79, LT 1.00 0005 01
80+14, RT 1.00 0005 o1
Item 916.0700 Total: 2.00
100 919.0101 TEST PITS EACH
PROJECT WIDE
PROJECT WIDE 10.00 0005 01
Item 919.0101 Total: 10.00
101 922.0100 TEMPORARY CONSTRUCTION SIGNS SF

STANDARD 29.1.0 AND 27.1.1
FROM CONSTRUCTION SIGN SUMMARY

FROM CONSTRUCTION SIGN 2,148.80 0005 01
SUMMARY
ROUNDING
PROJECT WIDE 1.20 0005 01
Item 922.0100 Total: 2,150.00
102 923.0105 DRUM BARRICADE STANDARD 26.2.0 BDAY

I-195 CROSSOVER

LANE F RAMP 1A-1D 2,520.00 0005 01
LANE F RAMP 2A-2D 4,260.00 0005 01
RESURFACING TYPICAL 6,000.00 0005 01
STAGE 1A 498.00 0005 01
STAGE 1B 520.00 0005 01
STAGE 1C 1,140.00 0005 01
STAGE 1D 570.00 0005 01
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Distribution of Quantities

Project Name - Horton Farm Bridge No. 472
Estimate Name - Addendum No. 3

Page 59 of 93

R.I. Contract No. - 2017-CB-070
FAP Nos: BR0O-472(001), STP-RESF(360)
Item TItem Code Description M Qty. Pay Seq.
No. Code No.
498.00 0005 01
STAGE 2B 518.00 0005 01
1,120.00 0005 01
570.00 01
ROUNDING
PROJECT WIDE 786.00 0005 01
Ttem 923.0105 Total: 19,000.00
103 923.0125 PLASTIC PIPE TYPE III BARRICADE EACH
STANDARD 26.3.1
DETOUR FR-1
DETOUR FOR CROSSOVER 1.00 0005 01
I-195 CROSSOVER
STAGE 1A, 1B, 1D 3.00 0005 01
ROUNDING
PROJECT WIDE 1.00 0005 01
Item 923.0125 Total: 5.00
104 923.0200 FLUORESCENT TRAFFIC CONES STANDARD EACH
26.1.0
ENGINEER'S ESTIMATE
PROJECT WIDE 350.00 0005 01
Item 923.0200 Total: 350.00
Addendum - 3 R -1
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Distribution of Quantities

Project Name - Horton Farm Bridge No. 472
Estimate Name - Addendum No. 3

R.I. Contract No. - 2017-CB-070
FAP Nos: BR0O-472(001), STP-RESF(360)
Item TItem Code Description oM Qty. Pay Seq.
No. Code No.
105 924.0113 ADVANCE WARNING ARROW PANEL PDAY

I-195 CROSSOVER
RESURFACING TYPICAL 60.00 0005 01
STAGE 1A 6.00 0005 01

Addendum - 3



Page 60 of 93
Distribution of Quantities

Project Name - Horton Farm Bridge No. 472
Estimate Name - Addendum No. 3

R.I. Contract No. - 2017-CB-070
FAP Nos: BRO-472(001), STP-RESF(360)
Item Item Code Description M Qty. Pay Seq.
No. Code No.
105 924.0113 Cont. STAGE 1B 6.00 0005 01
STAGE 1C 20.00 0005 01
STAGE 1D 6.00 01
07
STAGE 2A 6.00 0005 01
STAGE 2B 6.00 0005 01
STAGE 2C 20.00 0005 01
STAGE 2D 6.00 0005 01
ROUNDING
PROJECT WIDE 4.00 0005 01
Item 924.0113 Total: 140.00
106 925.0112 PORTABLE CHANGEABLE MESSAGE SIGN PDAY
I-195 CROSSOVER
STAGE 1A 4.00 0005 O1
STAGE 1B 4.00 0005 01
STAGE 1C 40.00 0005 01
STAGE 1D 8.00 0005 01

4.00 0005 01
4.00 0005 O1
40.00 0005 01

8.00 0005 01
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Distribution of Quantities

Project Name - Horton Farm Bridge No. 472
Estimate Name - Addendum No. 3

R.I. Contract No. - 2017-CB-070
FAP Nos: BR0O-472(001), STP-RESF(360)
Item TItem Code Description uM Qty.
No.
ROUNDING
PROJECT WIDE 8.00 0005 01
Item 925.0112 Total: 120.00
107 926.0120 ANCHORED PRECAST CONCRETE BARRIER LF
FOR TEMPORARY TRAFFIC CONTROL
BRIDGE NO. 472
PROJECT WIDE 1,854.00 0011 02
Item 926.0120 Total: 1,854.00
108 926.0121 UNANCHORED PRECAST CONCRETE LF
BARRIER FOR TEMPORARY TRAFFIC
CONTROL STANDARD 40.5.0
LANE F
STAGE 2A THROUGH 2D 385.00 0005 01
ROUNDING
PROJECT WIDE 30.00 0005 01
STAGE 1D/2D (MAX FOR STAGE 1/2)
I-195 110+40 TO 134+10, RT 2,370.00 0005 01
I-195 119450 TO 127+50, LT 815.00 0005 01
Item 926.0121 Total: 3,600.00
109 926.0140 REFLECTIVE DELINEATORS FOR EACH

TEMPORARY CONCRETE BARRIERS
CONTINGENCY
PROJECT WIDE 72.00 0005 01
FROM ITEM 926.0140
ASSUME EVERY 50 FT 144.00 0005 01

ROUNDING
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Distribution of Quantities

Project Name - Horton Farm Bridge No. 472
Estimate Name - Addendum No. 3

R.I. Contract No. - 2017-CB-070
FAP Nos: BRO-472(001), STP-RESF(360)
Item Item Code Degcription UM Qty. Pay Seq.
No. Code No.
109 926.0140 Cont. PROJECT WIDE 4.00 0005 01
Item 926.0140 Total: 220.00
110 926.9901 TEMPORARY IMPACT ATTENUATOR EACH

LANE F RAMP STAGE 1
STAGES 1A-1D 1.00 0005 01
LANE F RAMP STAGE 2

STAGES 2A-2D 1.00 0005 01
Item 926.9901 Total: 2.00
111 926.9802 REMOVE AND RESET TEMPORARY IMPACT EACH
ATTENUATOR
LANE F
RESET STAGE 1A-1D TO 2A-2D 1.00 0005 01
STAGE 1A TO 1B 1.00 0005 01
STAGE 1B TO 1C 1.00 0005 01
STAGE 1C TO 2C 1.00 0005 01

1.00 0005 01

Item 926.9902 Total: 6.00

112 926.9303 RELOCATE PRECAST MEDIAN BARRIER LF

FOR TEMPORARY TRAFFIC CONTROL
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Distribution of Quantities

Project Name - Horton Farm Bridge No. 472
Estimate Name - Addendum No. 3

R.I. Contract No. - 2017-CB-070
FAP Nos: BRO-472(001), STP-RESF(360)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
112 926.9903 Cont. 2% CONTINGENCY
PROJECT WIDE 576.00 0005 01
I-195
MEDIAN TO STAGE 1A 1,900.00 0005 01
MEDIAN TO STAGE 1B 2,008.00 0005 01
MEDIAN TO STAGE 1C 855.00 0005 01

SUOE G

MEDIAN TO STAGE 2A 1,900.00 0005 01
MEDIAN TO STAGE 2B 2,008.00 0005 01
MEDIAN TO STAGE 2C 855.00 0005 01

STAGE 1A TO MEDIAN&STORAGE 2,675.00 0005 01
STAGE 1B TO MEDIAN&STORAGE 2,823.00 0005 01
STAGE 1C TO 1D 2,020.00 0005 01
STAGE 1D TO 1C 2,020.00 0005 01

STAGE 2A TO MEDIAN&STORAGE 2,675.00 0005 01
STAGE 2B TO MEDIAN&STORAGE 2,823.00 0005 01
STAGE 2C TO 2D 2,020.00 0005 01
STAGE 2D TO 2C 2,020.00 0005 01
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Distribution of Quantities

Project Name - Horton Farm Bridge No. 472
Estimate Name - Addendum No. 3

R.I. Contract No. - 2017-CB-070
FAP Nos: BRO-472(001), STP-RESF(360)
Item Item Code Description M Qty. Pay Seq.

No. Code No.

e ~

RAMP F
STAGE 1A THRU 1D AND 2A THRU 195.00 0005 01
2D
ROUNDING
PROJECT WIDE 27.00 0005 01
Item 926.9903 Total: 29,400.00
113 928.9901 TRUCK MOUNTED ATTENUATOR WITH HRS

TRUCK MOUNTED FLASHING ARROW BOARD
CROSSOVER SET UP/TAKE DOWN
PROJECT WIDE 240.00 0005 01

NON-CROSSOVER STAGES

PROJECT WIDE 96.00 0005 01
PREP WORK
PROJECT WIDE 480.00 0005 01

RESURFACING DOUBLE LANE
PROJECT WIDE 700.00 0005 01

RESURFACING SINGLE LANE

PROJECT WIDE 350.00 0005 01
ROUNDING
PROJECT WIDE 34.00 0005 01
Item 928.9901 Total: 1,900.00
114 929.0110 FIELD OFFICE PMO

PROJECT WIDE

PROJECT WIDE 24.00 0005 01
Item 929.0110 Total: 24.00
115 931.0110 CLEANING AND SWEEPING PAVEMENT HSY

DRAINAGE TRENCHES/CATCH BASIN
PATCH
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Distribution of Quantities

Project Name - Horton Farm Bridge No. 472
Estimate Name - Addendum No. 3

R.I. Contract No. - 2017-CB-070
FAP Nos: BRO-472(001), STP-RESF(360)

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
131 T04.9903 Cont. 85+85 TO 95+85 2,240.00 0005 01

95+85 TO 108450 2,700.00 0005 01

LANE E
114+50 TO 125+00 310.00 0005 01

LANE F/RAMP FR-1

128+00 TO 133+00 956.00 0005 01
Item T04.9903 Total: 18,795.00
132 T05.0100 PRECAST TYPE A HANDHOLE STANDARD EACH
18.2.0

I-1985
108+50 TO 118+50 9.00 0005 01
118+50 TO 128+50 2.00 0005 01
71+00 TO 75+85 1.00 0005 01
75+85 TO 85+85 7.00 0005 01
85+85 TO 95+85 1.00 0005 01

LANE E
114+50 TO 125+00 3.00 0005 01

LANE F/RAMP FR-1

128+00 TO 133+00 6.00 0005 01
Item T05.0100 Total: 29.00
133 T05.0300 PRECAST TYPE B HEAVY DUTY HANDHOLE EACH

STANDARD 18.2.2

I-1%85
108+50 TO 118+50 15.00 0005 01
118+50 TO 128+50 1.00 0005 01
71+00 TO 75+85 11.00 0005 01
75+85 TO 85+85 12.00 0005 01
85+85 TO 95+85 14.00 0005 01
95+85 TO 108+50 16.00 0005 01

LANE F
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Distribution of Quantities

Project Name - Horton Farm Bridge No. 472
Estimate Name - Addendum No. 3

R.I. Contract No. - 2017-CB-070
FAP Nos: BRO-472(001), STP-RESF(360)
Item Item Code Description M Qty. Pay Seq.
No. Code No.
133 T05.0300 Cont. 128+00 TO 133+00 1.00 0005 01
Item T05.0300 Total: 70.00
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Distribution of Quantities

Project Name - Horton Farm Bridge No. 472
Estimate Name - Addendum No. 3

R.I. Contract No. - 2017-CB-070
FAP Nos: BR0-472(001), STP-RESF(360)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
154 T17.0100 Cont. PROJECT WIDE 2.20 0005 01
Item T17.0100 Total: 170.00
155 T17.0203 OVERHEAD SIGN STRUCTURE 26-30 FOOT EACH

CANTILEVER ~ STEEL

I-1985
104+88 1.00 0005 01
Item T17.0203 Total: 1.00
156 T20.0006 6 INCH WHITE FAST - DRYING LF

WATERBORNE PAVEMENT MARKING PAINT

10% CONTINGENCY

PROJECT WIDE 15,235.00 0005 O1
I-195

STAGE 1A, 1B, 2A, 2B 52,144.00 0005 01

STAGE 1C, 2C 28,328.00 0005 01
LANE F

STAGE 1 2,081.00 0005 01

STAGE 2 800.00 0005 01
RESURFACING

PROJECT WIDE 69,000.00 0005 01
ROUNDING

PROJECT WIDE 12.00 0005 01

Item T20.0006 Total: 167,600.00
157 T20.0008 8 INCH WHITE FAST - DRYING LF

WATERBORNE PAVEMENT MARKING PAINT

RESURFACING
PROJECT WIDE 250.00 0005 01
Ttem T20.0008 Total: 250.00
158 T20.0012 12 INCH WHITE FAST - DRYING LF

Addendum - 3 R -1



Distribution of Quantities

Project Name - Horton Farm Bridge No. 472

Estimate Name - Addendum No. 3

Page 88 of 93

R.I. Contract No. - 2017-CB-070
FAP Nos: BRO-472(001), STP-RESF(360)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
158 T20.0012 Cont. WATERBORNE PAVEMENT MARKING PAINT
LANE F
STAGE 1A-1D 20.00 0005 O
16.00 0005 01
RESURFACING
PROJECT WIDE 18,200.00 0005 01
ROUNDING
PROJECT WIDE 4.00 0005 01
Item T20.0012 Total: 18,240.00
159 T20.0106 6 INCH YELLOW FAST - DRYING LF
WATERBORNE PAVEMENT MARKING PAINT
CONTINGENCY
PROJECT WIDE 8,997.00 0005 01
I-185
STAGE 1A, 1B, 2A, 2B 36,008.00 0005 01
STAGE 1C, 2C 4,800.00 0005 01
LANE F
STAGE 1 1,259.00 0005 01
STAGE 2 1,700.00 0005 01
RESURFACING
PROJECT WIDE 46,200.00 0005 01
ROUNDING
PROJECT WIDE 6.00 0005 01
Item T20.0106 Total: 98,970.00
160 T20.0820 FAST DRYING WATERBONE PAVEMENT EACH
ARROW - STRAIGHT, LEFT, RIGHT, OR
COMBINED STANDARD 20.1.0
RESURFACING
Addendum - 3 R -1



Page 89 of 93
Distribution of Quantities

Project Name - Horton Farm Bridge No. 472
Estimate Name - Addendum No. 3

R.I. Contract No. - 2017-CB-070
FAP Nos: BRO-472(001), STP-RESF(360)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.
160 T20.0820 Cont. PROJECT WIDE 20.00 0005 01
Item T20.0820 Total: 20.00
l61 T20.0822 FAST DRYING WATERBONE PAVEMENT EACH

MARKING WORD "ONLY" STANDARD 20.1.0

RESURFACING
PROJECT WIDE 16.00 0005 01
ITtem T20.0822 Total: 16.00
162 T20.1000 REMOVE EXISTING PAVEMENT MARKINGS LF

10% CONTINGENCY
PROJECT WIDE 13,887.00 0005 O1
I-195 CROSSOVER

FROM ITEM T20.0006 1C... 14,164.00 0005 01
FROM ITEM T20.0006 STAGE 52,144.00 0005 01
1A. ..
FROM ITEM T20.0106 1C... 9,600.00 0005 01
FROM ITEM T20.0106 STAGE 36,008.00 0005 01
1A. ..
STAGE 1A, 1B, 2A, 2B 16,112.00 0005 01
STAGE 1C, 2C 7,080.00 0005 01
LANE F
FROM ITEM T20.0006 LANE F 2,081.00 0005 01
FROM ITEM T20.0106 LANE F 1,259.00 0005 01
STAGE 1A THROUGH 1D RAMP F 150.00 0005 01
STAGE 1A-1D GORE AT MERGE 275.00 0005 01
ROUNDING
PROJECT WIDE 40.00 0005 01
Ttem T20.1000 Total: 152,800.00
163 T20.2006 6 INCH EPOXY RESIN PAVEMENT LF

MARKINGS WHITE

Addendum - 3 R - 1
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Distribution of Quantities

Project Name - Horton Farm Bridge No. 472
Estimate Name - Addendum No. 3

R.I. Contract No. - 2017-CB-070
FAP Nos: BRO-472(001), STP-RESF(360)
Item Item Code Description UM Qty. Pay Seq.
No. Code No.

170 108.9901 Cont. 472
PROJECT WIDE
PROJECT WIDE 45.00 0005 01

Item 108.9901 Total: 45.00

171 936.9901 MOBILIZATION LS
HORTON FARM ROAD BRIDGE NO. 472

BRIDGE AND HIGHWAY 1.00 0005 01
MOBILIZATION
Item 936.9901 Total: 1.00
172 402.9901 FRICTION COURSE TON

DRAINAGE TRENCHES/CATCH BASIN

PATCH

PROJECT WIDE 181.00 0005 01
I-195 EB

70+87 TO 159420, RT 3,125.00 0005 01
I-195 WB

70487 TO 159+20, LT 3,4259.00 0005 01
LANE E

105+00 TO 112+00, LT/RT 233.00 0005 01
LANE F

10+60 TO 19+85, LT/RT 340.00 0005 01

20+05 TO 26+60, LT/RT 157.00 0005 01

26+58 TO 27+62, LT/RT 12.00 0005 01

7+18 TO 10+35, LT/RT 78.00 0005 01
LANE FR-1

126+09 TO 130+70, LT/RT 91.00 0005 01

130490 TO 131+95, LT/RT 20.00 0005 01

132+16 TO 132+31, LT/RT 3.00 0005 01

LIGHTING TRENCHES
PROJECT WIDE 10.00 0005 01
RAMP CR-4

Addendum - 3 R - 2
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Distribution of Quantities

Project Name - Horton Farm Bridge No. 472
Estimate Name - Addendum No. 3
R.I. Contract No. - 2017-CB-070
FAP Nos: BRO-472(001), STP-RESF(360)

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
172 402.9901 Cont. 73+13 TO 83+00, LT/RT 193.00 0005 01
RAMP CR-5
83+43 TO 92+41, LT/RT 236.00 0005 01
RAMP CR-6
115450 TO 123+50, LT/RT 319.00 0005 01
RAMP DR-5
70+23 TO 78+13, LT/RT 147.00 0005 01
RAMP DR-6
95+41 TO 100+80, LT/RT 68.00 0005 01
ROUNDING
PROJECT WIDE 3.00 0005 01
Item 402.9901 Total: 8,645.00
173 402.9902 FRICTION COURSE FOR SHOULDERS TON
I-195 EB
70487 TO 159+20, RT 1,343.00 0005 01
I-195 WB
70+87 TO 159+20, LT 1,281.00 0005 01
ROUNDING
PROJECT WIDE 1.00 0005 01
Item 402.9902 Total: 2,625.00

Addendum - 3 R -1



PROJECT NO. YEAR NO. | SHEETS

INDEX STATE OF RHODE ISLAND R-1 I Rl |STP-RESF(360){2017| 1 | 144
SHEET NO. DESCRIPTION Wm@% 7

@RN%AD STATE FEDERAL AID FISCAL | SHEET | JOTAL

YOLUME 1
1 COVER SHEET
2 STANDARD PLAN SYMBOLS & STANDARD LEGEND
3 STANDARD NOTES - 1
4 STANDARD NOTES - 2
5 JOB-SPECIFIC PLAN SYMBOLS, LEGEND & NOTES
6 KEY PLAN
ANSPORTATION
1222 GENERAL PLANS
23.24 GENERAL DETAILS
2535 DRAINAGE & UTILITY PLANS ~5e N
35 DRAINAGE DETAILS
37-47 LOCATION PLANS
48-51 TRAVERSE PLANS
ol RS R TON FARM RORD) PLAN, PROFILE AND SECTIONS OF PROPOSED
54 GRADE PLAN - LANE F (HORTON FARM ROAD)
55-65 LIGHTING PLANS
86-71 LIGHTING DETAILS
72-82 SIGNING & STRIPING PLANS
83-93 GUIDE SIGN PLACEMENT PLANS
94 TRAFFIC SIGN SUMMARY Zo
95 GUIDE SIGN CROSS SECTIONS 3%
96-97 SIGN PANEL DETAILS - oo
98-100 DETOUR PLANS 4 2 3
101-136 MAINTENANGE AND PROTECTION OF TRAFFIC PLANS PROVIDENCE EE
137 TEMPORARY TRAFFIC CONTROL MOBILE OPERATION . RIVER 5
138 CONSTRUCTION SIGN SUMMARY I N LS A ; :
139-144 CROSS SECTIONS - LANE "F " (HORTON FARM ROAD) N ’ WO st
VOLUME 2 BRIDGE NO. 472 - BRIDGE PLANS B I : l D G E 4 72 LOCATION MAP
FOR INDEX SEE "BRIDGE PLANS VOLUME 2" CITY OF EASTP ROVIDENCE SCALE: 12,000
COUNTY OF PROVIDENCE
Rl CONTRACT NO.2017-CB-070  F.A. PROJECT NO. STP-RESF(360) DESIGN DESIGNATION
1195 HORTON FARM ROAD PAWTUCKET AVENUE

PAVEMENT STRUCTURE (FDC)
1.5" FRICTION COURSE
2" MODIFIED CLASS 12.5

AADT (2013) 102,800 V.P.D.  AADT (2013) 22,100 V.P.D, AADT (2013) 28,000 V.P.D.
AADT (2033) 124750 V.P.D.  AADT (2033) 25,300 V.P.D. AADT (2033) 32,100 V.P.D.
D 50/50% D 100% D 55%

K 10% K 10% K 6%
" T 6% T 8% T 4%
12 (M SUBBASE DDHV 10,300 V.P.H. DDHV 2,530 V.P.H. DDHY 1,410 V.P.H.
PAVEMENT STRUCTURE (MMO DBV 12,500 V.P.H. DDV 2,530 V.P.H, DHV 2,570V.P.H.
R, STANDARD SPECIFICATIONS AND STANDARD DETALLS 2.3" MICRO-MILLING DESIGN SPEED 60 M.P.H, DESIGN SPEED 50 M.P.H. DESIGN SPEED 30 M.P.H.
SPECIFICATIONS TO GOVERN THIS PROJEGT ARE THE R.I. STANDARD SPEGIFICATIONS FOR ROAD 1.8" FRICTION COURSE
AND BRIDGE CONSTRUCTION, AMENDED AUGUST 2013, WITH ALL REVISIONS AND THE STATE
AND FEDERAL SPECIAL PROVISIONS INCLUDED IN THE CONTRACT DOCUMENTS. STANDARD
DETAILS FOR THIS PROJECT ARE R.l. STANDARD DETAILS, 1998 EDITION, WITH ALL REVISIONS. 1.67 MILES HURRICANE EVACUATION ROQUTE

This project includes work on a designated Hurricane
E tion and Diversi Route as follows:
'TO PA\NTUCKET ] - ;'xat:r‘saecotio:"d P;vmrzglt%v;\te : ?Narroev:ss/\venus
BEGIN R.l. CONTRACT NO. 2017-CB-070 Pailet vy 14471
BEG]N F.A. PROJECT NO. STP-RESF(3GO) BR|DGE NO. 472 - East Shore Expressway On Ramp to k195 over Bridge 472
. | 195 Q_ STA 70+90+ Refer to General Note 18 on Sheet 3
- - = HORTON
TO PROVIDENCE s
TO MASSACHUSETTS
FALL RIVER
R.I. DEPARTMENT OF TRANSPORTATION
e N - APPROVED
X N0
Sm— NTRACT NO. 2017-CBs :
) : NB-EAPROJECT NO, STP-RES?( Y \ DEPUTY CHIEF ENGINEER DATE
| 7 1-195 & STA. 159+20% AFPROVED
TO BARRINGTON CHIEF ENGINEER DATE
LAYOUT PLAN
SCALE: 1"= 500 APPROVED
SCALES OF DRAWINGS
Plun_s 1 jnch = 20 & 40 feet DIRECTOR DATE
Poies 1 e 2 20 teet vormonta DEPAKTHENT OF TRANSPORTATON
Gross Sections 1 inch = 4 fest Horizontal . Contract Number  2017-CB-070 FEDERAL HIGHWAY ADMINISTRATION
Cross Sections 1 inch = 4 feet Vertical Louis Berger N APPROVED
168 umber of Sheet 1
BASE OF LEVELS P$§V'°\§‘:‘,%§;2R?§§§%9 €
ADDENDUM NO. 3 NGVD 29 WWW.LOUISBERGER.COM Total Sheets 144 L DWVISION ADMINISTRATOR BATE

COVER.DWG




JOB SPECIFIC LEGEND

6" TEMPORARY PAVEMENT REMOVABLE TAPE - YELLOW
67 EPOXY RESIN PAVEMENT MARKING — WHITE
8" EPOXY RESIN PAVEMENT MARKING — WHITE

BRICK/SOLID BLOCK DOUBLE GRATE CATCH BASIN
GRATE' PERPENDICULAR TO EDGE OF PAVEMENT

GRANITE RAMP STONE

GRANITE RAMP STONE CURVED

PAVEMENT MARKINGS ARROWS AND ONLY

SIGN POST SELECTION AND INSTALLATION DETAILS SQUARE POST (SIGNS UP TO B'-0"W X 4'~0"H)
SIGN POST SELECTION AND INSTALLATION DETAILS U~CHANNEL POST (SIGNS UP TO 8'—0"W X 4'—0"H)
FLUORESCENT TRAFFIC CONE

GUARDRAIL. CONNECTION TO BARRIER — APPROACH END SECTION

GUARDRAIL CONNECTION TO BARRIER — TRAILING END SECTION

CEMENT CONCRETE SURFACE (ITEM CODE 904.0110)

CONTROL DENSITY FiLL

CLEAN DROP INLET

CLEAN GUTTER INLET

CLEAN AND REGRADE DITCH (ITEM CODE 708.9902)

CRUSHED STONE

CONCRETE SURFACE TREATMENT

REMOVE AND DISPOSE CONCRETE SURFACE

REMOVE AND DISPOSE CONDUIT — ALL SIZES

HOEEEBNEEEEE0EBEEE BREE

REMOVE AND DISPOSE GRANITE CURB

=

SIZE) CUTYING AND DISPOSING ISOLATED TREES AND STUMPS (ITEM CODE 201.0301 OR 201.0302)

EXISTING TO REMAIN

1.8" FRICTION COURSE
2" MODIFIED CLASS 12.5

9” CLASS 19

12" GRAVEL BORROW SUBBASE

1.6” FRICTION COURSE

2" MODIFIED CLASS 12.5

10" CEMENT CONCRETE

12" GRAVEL BORROW SUBBASE

CLEAN AND REGRADE JUTE MESH DITCH (ITEM CODE 708.9901) N
MICRO-MILLING 2.2” AND OVERLAY WITH 1.5" FRICTION COURSE )&~

MULCH

B Beq

FURNISH AND INSTALL NEW GAS GATE VALVE BOX
PERVIOUS FILL (ITEM CODE 203.0700)

PAVEMENT TRANSITION - FULL DEPTH TO EXISTING
PAVEMENT TRANSITION — MICRO~MILLING TO EXISTING
REPAIR CONCRETE AS NEEDED

REMOVE AND STOCKPILE CURB CORNER

REMOVE AND DISPOSE CONCRETE GORE

REPAIR CATCH BASIN WITH GUTTER INLET
REPAIR DOUBLE GRATE CATCH BASIN

RECONSTRUCT DROP INLET
RECONSTRUCT MANHOLE
REPAIR CATCH BASIN
REPAIR DROP INLET
REPAIR MANHOLE

HegpHEenH000e60e

CLEAN AND REGRADE RIP RAP DITCH

RUMBLE STRIP

FULL DEPTH SAWCUT OF BITUMINOUS PAVEMENT
FULL DEPTH SAWCUT OF CONCRETE SIDEWALK

Bee

SLOPE RESTORATION AREA

A TP-x

PROPOSED TEST PIT

&
MICRO-MILLING 2.2" AND OVERLAY WITH 1.5" FRICTION COURSE FOR SHOULDERS 2 S

J

JOB SPECIFIC LEGEND - LIGHTING

9e

GE

BOE0RRAE

06006

™

o]

»

o

250 WATT HPS CUTOFF LUMINAIRE ON 30’ ALUMINUM POLE &' ARM
(ITEM CODE 707.990 & T08.200)

400 WATT HPS CUTOFF LUMINAIRE ON 40’ ALUMINUM POLE 10' ARM
(ITEM CODE T07.9901 & T08.2041)

REMOVE AND DISPOSE HANDHOLE AND RETURN FRAME AND COVER TO RIDOT
R.S. RIGID STEEL

S/L SERVICE LINE

UNDERGROUND

REMOVE AND STOCKPILE POLE/LUMINAIRE AT RIDOT MAINTENANCE DEPT.
300 LINCOLN AVENUE, WARWICK

R&D REMOVE AND DISPOSE STANDARD FOUNDATION
CONCRETE LIGHT STANDARD BASE

BREAKAWAY SUPPORT COUPLINGS FOR LIGHT STANDARDS
PRECAST TYPE "B" HEAVY DUTY HANDHOLE

ALUMINUM POLE — GROUNDING DETAIL

TYPICAL LUMINAIRE — WIRING DETAIL

18.4.0 SERVICE PEDESTAL

SERVICE PEDESTAL — GROUNDING DETAIL

=
=)
<

SERVICE PEDESTAL ~ 240/480 VOLTS — 3w (SWITCHGEAR DETAIL)
MOD  SERVICE PEDESTAL — 240/480 VOLTS — 3W (POWER SCHEMATIC)
SERVICE PEDESTAL FOUNDATION

LIGHTING CONDUIT — ROAD / RAMP CROSSING

PULLBOXES — TYPE "V" AND TYPE "W"

RISER POLE DETAIL

COMMUNICATION CONDUIT

JOB SPECIFIC GENERAL NOTES:

ALL SUBCONTRACTORS EMPLOYED BY THE CONTRACTOR OR R..D.O.T, ON THIS
PROJECT SHALL WORK WITHIN THE SAME PROTECTED WORK AREAS AS THE
CONTRACTOR. NO SEPARATE LANE CLOSURES WILL BE PAID FOR.

THE CONTRACTOR SHALL FIELD VERIFY ALL EXISTING STORM DRAIN PIPE SIZES
WHERE NEEDED TO COMPLETE THE WORK.

IT IS THE INTENT OF THE PROPOSED DRAINAGE DESIGN TO AVOID EXISTING
UTILITES. AT LOCATIONS WHERE THERE IS AN UNANTICIPATED CONFLICT, THE
CONTRACTOR SHALL, WHERE POSSIBLE AND AS DIRECTED BY THE ENGINEER,
MODIFY THE DRAINAGE STRUCTURES SUCH THAT THE PROPOSED DRAINAGE AVOIDS
THE UTILITY.

SANITARY SEWER, GAS, WATER AND OTHER UTILITY SERVICES SHALL BE MAINTAINED
AT ALL TIMES DURING CONSTRUCTION.

IT IS THE CONTRACTOR'S RESPONSIBILITY TO ENSURE THAT ALL RELOCATED UTILITY
POLES ARE PROPERLY STABILIZED DURING FAGH PHASE OF CONSTRUCTION.

THE FINAL LOCATION OF ALL WHEELCHAIR RAMPS MUST BE COORDINATED, IN THE
FIELD, WITH THE PROPOSED LOCATIONS OF UTILITY POLES, LANDSCAPING, DRAINAGE
GRATES AND COVERS TO ENSURE A CLEAR PEDESTRIAN PATH,

THE CONTRACTOR SHALL NOT STORE EQUIPMENT OR MATERIALS WITHIN THE DRIP
LINE OF ANY TREES OR SHRUBS,

ALL TTEMS NOT REFERENCED FOR MODIFICATION WILL BE "EXISTING TO REMAIN®
UNLESS OTHERWISE DIRECTED BY THE ENGINEER.

10. THE CONTRACTOR SHALL PLACE ALL EQUIPMENT AND STOCKPILED MATERIAL A

MINIMUM DISTANCE OF 30 FEET FROM THE (—195 MAINLINE, AND 10 FEET FROM

- THE FREQUENCY AND APPLICATION RATES FOR WATER FOR DUST CONTROL SHALL
BE DETERMINED BY THE ENGINEER, PAID FOR UNDER ITEM CODE 906.0100. NO
CALCIUM CHLORIDE FOR DUST CONTROL SHALL BE USED ON THIS PROJECT.

12. THE CONTRACTOR SHALL EXERCISE CARE WHEN WORKING IN THE AREA OF EXISTING

HIGHWAY BOUNDS. ANY HIGHWAY BOUNDS DISTURBED OR DESTROYED AS A RESULT
OF THE CONTRACTOR'S ACTIONS SHALL BE RESET OR REPLACED BY THE
CONTRACTOR AS DIRECTED BY THE ENGINEER AND IN CONFORMANCE WITH SECTION
915. OF THE R.. STANDARD SPECIFICATIONS. SAID RESETTING OR REPLACING OF
BOUND REQUIRED SHALL BE AT THE CONTRACTOR’S EXPENSE.

13. NO LONGITUDINAL DROP—OFFS WILL BE ALLOWED TO REMAIN BETWEEN LANES

DURING NON—CONSTRUCTION HOURS, THE CONTRACTOR SHALL SCHEDULE THE
MICROMILLING OPERATIONS TO PROVIDE A CONSISTENT FULL~WIDTH PAVEMENT
SURFACE AT THE END OF THE WORK DAY.

JOB SPECIFIC GENERAL NOTES - DRAINAGE & UTILITY:

FED. ROAD STATE

R—— 1 OV, NO.

FEDERAL AID FISCAL | SHEET | TOTAL
PROJECT NO. YEAR NO. ] SHEETS

Rl |STP—RESF(360)[2017| 5 144

JOB SPECIFIC GENERAL NOTES - ELECTRICAL:

ALL EROSION CONTROL MEASURES SHALL BE PUT IN PLACE PRIOR TO
COMMENCING WORK.

ALL REINFORCED CONCRETE PIPE SHALL BE AASHTO. CLASS Hi WITH MORTAR
JOINTS UNLESS OTHERWISE NOTED.

ALL EXISTING DRAIN PIPES, CATCH BASINS, AND DRAIN MANHOLES TO REMAIN
WITHIN THE PROJECT LIMITS ARE TO BE CLEANED AS NEEDED IN ACCORDANCE
WITH THE SPECIFICATIONS OR AS DIREGTED BY THE ENGINEER.

EXISTING PIPE INVERT ELEVATIONS SHOWN ON THE DRAINAGE AND UTILITY PLANS
ARE APPROXIMATE.

ADJUSTMENTS TO BE MADE TO NARRAGANSETT BAY COMMISSION (NBC) MANHOLE
FRAMES AND COVERS WILL REQUIRE A NBC SEWER ALTERATION PERMIT. SEE CS
PAGES.

DRAINAGE_STRUCTURES NEEDING TO BE RECONSTRUCTED, AS INDICATED ON THE
PLANS, SHALL BE RECONSTRUCTED PRIOR TO PLACING ANY TEMPORARY TRAEIC
OVER THAT STRUCTURE.

JOB SPECIFIC GENERAL NOTES - SIGNS:

PRIOR TO INSTALLATION, ALL SIGNS, MOUNTINGS AND LOCATIONS SHALL BE
APPROVED BY THE ENGINEER.

ALL NEW AND RELOCATED SIGNS SHALL BE MOUNTED AT THE BACK OF CURB OR
LOCATED AS DIRECTED BY THE ENGINEER.

ALL SIGNS AND PAVEMENT MARKINGS SHALL CONFORM TO THE MANUAL,_ON
UNIFORM TRAFFIC CONTROL DEVICES 2009 EDITION WITH THE LATEST REVISIONS.

JOB SPECIFIC GENERAL NOTES - PAVEMENT MARKINGS:

TEMPORARY PAVEMENT MARKINGS:

1.

THE CONTRACTOR SHALL PROVIDE 15 MiL THICK WATERBORNE PAINT PAVEMENT
MARKINGS TO MATCH THE FINAL COLORS, WIDTHS AND LOCATIONS. ON THE
ROADWAY MICRO MILLING SURFACES AND THE BASE AND INTERMEDIATE BITUMINOUS
SURFACE COURSES OF NEWLY PAVED ROADWAYS WHICH WILL BE OPENED TO
TRAFFIC AT THE COMPLETION OF EACH DAY'S PAVING OPERATION. THESE
WATERBORNE PAVEMENT MARKINGS SHALL ALSO BE USED ON EXISTING ROADWAY
SURFACES, WHICH ARE IN NEED OF RE-STRIPING BUT ARE SCHEDULED TO BE
REPAVED WITHIN A YEAR,

THE CONTRACTOR SHALL PROVIDE 8 MIL THICK TEMPORARY WATERBORNE PAINT
PAVEMENT MARKINGS ON THE FINAL SURFACE COURSE OF NEWLY PAVED
ROADWAYS THAT WILL BE OPENED TO TRAFFIC AT THE COMPLETION OF EACH DAY'S
PAVING OPERATION.

ALL TEMPORARY PAVEMENT MARKINGS THAT ARE NO LONGER APPLICABLE SHALL BE
REMOVED, AND NEW PAVEMENT MARKINGS SHALL BE PLACED PRIOR TO ALLOWING
TRAFFIC TO TRAVEL ON THE AFFECTED ROAD.

EXISTING EPOXY PAVEMENT MARKINGS AND CONFLICTING WATERBORNE PAVEMENT
MARKINGS SHALL BE REMOVED BY GRINDING THE MARKINGS OFF THE PAVEMENT.
THIS SHALL BE PAID FOR UNDER ITEM CODE T20.1000.

PERMANENT PAVEMENT MARKINGS:

1.

THE INSTALLATION OF PERMANENT PAVEMENT MARKINGS WILL NOT BE ALLOWED
PRIOR TO THE COMPLETE PLACEMENT OF THE FINAL RIDING SURFACE WITHIN THE
PROJECT LIMIT.

g

o

*

ALL ELECTRICAL WORK SHALL CONFORM TO THE LATEST REVISION OF THE
NATIONAL ELECTRICAL CODE, STATE OF RHODE ISLAND, AND THE CITY OF EAST
PROVIDENCE ELECTRICAL STANDARDS AND CODES.

ALL WORK SHALL BE COORDINATED WITH LOCAL PUBLIC UTILTIES. NO
CONSTRUCTION SHALL COMMENCE UNTLL THE CONTRACTOR HAS NOTIFIED DIG—SAFE
AND ALL UTILITIES HAVE BEEN PROPERLY IDENTIFIED. COORDINATE ELECTRICAL
WORK WITH NARRAGANSETT ELECTRIC CO., A NATIONAL GRID CO., THROUGH
THOMAS CAPOBIANCO AT TEL. (401) 784~7248.

ALL LIGHTING CONDUITS ARE 1O BE 3" PVC SCH. 40, EXCEPT WHERE OTHERWISE
SHOWN, AND SHALL BE INSTALLED AT A DEPTH OF 24" BELOW GRADE FOR DIRECT
BURIED INSTALLATIONS. INSTALL NYLON PULLING ROPE IN ALL SPARE CONDUITS
FOR FUTURE USE. COMMUNICATIONS CONDUITS SHALL BE 4" PVC SCH. 40,
EXCEPT WHERE OTHERWISE SHOWN. MAINTAIN CONDUIT SEPARATION AS SHOWN IN
DETAILS.

PROVIDE ENOUGH SLACK (CABLE) AT ALL HANDHOLES AND PULLBOXES TO ALLOW
FOR SPLICING AND REPAIRS TO BE MADE.

IDENTIFY AND TAG ALL CIRCUITS AT EACH HANDHOLE AND PULLBOX. PROVIDE
NUMBERING TAGS ACCORDING TO CIRCUIT DESIGNATION AND AS SHOWN ON THE
PLANS,

JOB SPECIFIC GENERAL NOTES - LIGHTING DEMOLITION:

THE CONTRACTOR SHALL DISCONNECT, REMOVE AND DISPOSE OF ALL EXISTING
CONDUCTORS AND DOUBLE DAVIT LIGHTING STANDARDS AND LUMINAIRES FROM
STA. 70490 TO STA. 119+30.

JOB SPECIFIC GENERAL NOTES - SITE RESTORATION:

ALL PUBLIC AND PRIVATE PROPERTY WITHIN OR ADJACENT TG THE PROJECT

LIMITS DISTURBED BY THE CONTRACTOR'S OPERATIONS SHALL BE RESTORED

7O TS PRE~CONSTRUCTION CONDITION BY THE CONTRACTOR TO THE

SATISFACTION OF THE ENGINEER. ALL RESTORATION SHALL BE IN ACCORDANCE
WITH THE APPLICABLE PROVISIONS OF THE RHODE ISLAND STANDARD
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION 2004 EDITION WITH
AMENDMENTS. THE COST OF RESTORATION SHALL BE INCLUDED IN THE PRICES BID
FOR OTHER SCHEDULED ITEMS OF WORK AND NO SEPARATE. PAYMENT SHALL BE
MADE.

JOB SPECIFIC GENERAL NOTES - SURVEY:

PRIOR TO THE REMOVAL OF ANY EXISTING ROADWAY OR CURBING, THE
CONTRACTOR MUST COORDINATE WITH THE RESIDENT ENGINEER AND THE
RIDOT SURVEY SECTION. CONSTRUCTION LAYOUT SHALL BE PREFORMED BY THE
CONTRACTOR.

SURVEY TRAVERSE FOR THE LOCATION OF BRIDGES NOS. 471 &

472 WAS PERFORMED BY BRYANT ASSOCIATES IN JANUARY 2013. HUBS

WITH TACKS SET ARE FOR TEMPORARY CONTROL AND SHALL BE VERIFIED PRIOR
TO CONSTRUCTION LAYOUT USE.

TYPICAL SIGN DESIGNATION SYMBOL
PROPOSED SIGN

SIGN LOCATION NUMBER

MUTCD SIGN DESIGNATION NUMBER (SIZE)

SIGN MOUNTING, (R.. STD. DETAIL NO.)

REVISIONS
NO. | DPATE | BY

RHODE ISLAND
DEPARTMENT OF TRANSPORTATION

IMPROVEMENTS TO 1-195

ABC BRIDGE NO. 472 OVER 1-195

SUPERSTRUCTURE REPLACEMENT
EAST PROVIDENCE, RHODE ISLAND

JOB-SPECIFIC PLAN SYMBOLS,

Louis Berger

LEGEND & NOTES

ADDENDUM NO. 3 Gty

WWW.LOUISBERGER.COM

166 VALLEY STREET, BUILDING 5

CHECKED BY FPWS DATE 8/1/17 SCALE NO SCALE
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FED. RCAD STATE FEDERAL AID FISCAL | SHEET | TOTAL
R—- 1 DIV, NO. PROJECT NO. YEAR NO. SHEETS
Rl |STP—RESF(360)|2017] 7 | 144
B 1-195
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SHOULDER TRAVEL LANE | TRAVEL LANE | TRAVEL LANE TRAVEL LANE SHOULDER'J | |EFOVLORR ™ TRAVEL LANE TRAVEL LANE | TRAVEL LANE TRAVEL LANE SHOULDER
w g
Z J 20" B %
=
<,© 7 x|
zlo m ‘!ID ‘n < @
gl P | AN = <> Hk
g ¥ g
£z T e
B2 i o8 < i Els
75.14 1-195 WESTBOUND I~195 EASTBOUND D a
(34.1.0> SEE NOTE #3 LANE "D LANE "C G
Grzd (©) REQUIRED FROM 70490 To 92475 (54.2.0) SEE NOTE #3
5o RETAIN GRAVEL BORROW SUBASE D
INTERSTATE 1195
STA. 70490+ —~ 92475+
STA. 110440+ — 121450+
STA. 124440+ — 132410+
SCALE: NTS
B 1-195
VARIES . VARIES 0'-12'-0" 12'-0" 12'-0" 12'~Q" . 8-10" -0 12'~0" ) 12'-0" ) 12'—0" L 0-12'-0" vames VARIES
SHOULDER TRAVEL LANE TRAVEL LANE |~ TRAVEL LANE |~ TRAVEL LANE ~|~SFOULDER SHOULDER™ |~ TRAVEL [ANE = | TRAVEL LANE |~ TRAVEL LANE TRAVEL LANE |~ SHOULDER
2 J . W
E 2 o0 2o MMOS 5
% 1
£1g o> o o> ol 5 oW Xl
2l A i \ 1D
s 5 = - = HE
= . =
'é é S—1 E "5‘ PAVEMENT LEGEND
SEE NOTE #3 1—195 WESTBOUND A 1~195 EASTBOUND 215 2.2" MICRO-MILLING AND OVERLAY
B 1195 LANE D" LANE "C” WITH 1.5” FRICTION COURSE
[=195 CONSIRUCTION NOTES — | - RETAIN GRAVEL Go2D RETAIN GRAVEL MICRO-MILLING 2.2” AND OVERLAY WITH
1. REMOVE HIGHWAY LIGHTING AND DEMOLISH 1 BORROW SUBASE BORROW SUBASE 1.6” FRICTION COURSE FOR SHOULDERS
FOUNDATIONS & 2 e INIERSTATE 1195
STA. 121450+ — 122+45%
2. DEMOLISH MEDIAN BARRIER AND REMOVE FLEXIBLE @—A SR STA. 1234454 — 1344404
PAVEMENT () 27 MODIFEED cLaASS 12.5 STA. 132+10% — 134+10% () 1.5” FRICTION cOURSE
N SCALE: NTS .
3. CONSTRUCT DRAINAGE IMPROVEMENTS @ & cuass 19 (&) 2° MODIFIED OLASS 12.5
187(MIN.) GRAVEL BORROW "
4. INSTALL TEMPORARY PAVEMENT @ e (7 16" CEVENT CONGRETE
(©) 12"(MIN.) GRAVEL BORROW SUBBASE
5. PROVIDE TEMPORARY TRAFFIC CONTROLS DURING JEMPORARY PAVEMENT
BRIDGE CONSTRUCTION NOTE:
SCALE: NTS ¢ PIER 1. FOR PAVEMENT MARKING LAYOUT SEE
6. REMOVE TEMPORARY PAVEMENT € NORTH ABUT B LANE "F" STA. 23-+53.81 SIGNING AND STRIPING PLANS.
1 ABUT. 3 1195 € SOUTH ABUT. e
7. INSTALL PERMANENT MEDIAN BARRIERS WITH LANE °F" STA. 22+14.98 | LANE “F" STA. 24+72.88 2. FOR LIMITS OF "RC" SEE BRIDGE PLANS.
PERMANENT LIGHTING FOUNDATIONS , T 3. SEE GENERAL PLANS FOR LOCATION OF
P GUARDRAIL, BITUMINOUS BERM AND
8. PROVIDE PERMANENT PAVEMENT T ANE " BRIDGE No. 472 P BARRIER,
9. RESET HIGHWAY LIGHTING T T B 0 4. SEE DRAINAGE PLANS FOR LOCATION
e e » AND LIMITS OF UNDERDRAIN.
- . . o - - o . . o - . 5. PROPOSED BARRIERS TO BE SET IN
froes . 53 I*BSHLDR TR/:VZEL OLANE TRA:VZEL OLANE TR/:\;ZEL OLANE ' S-/HLSR s7 3 e e i i ACCORDANCE WITH RIDOT STANDARD
GRADE CENTER 2' TO MAINTAIN 0= i HLDR ™| ™ TRAVEL LANE ~ [~ TRAVEL LANE | TRAVEL [ANE T~ SHIDR 3 DETAILS AND HAVE 8" EMBEDMENT.
DRAINAGE TO MEDIAN DRAINAGE eak £ > A
STRUCTURES gy A ;/ 6. PLACE FRICTION COURSE FOR SHOULDERS
@—\ = 96" A3 9’6" INAREAS CALLED OUT AS SHOULDERS.
N s> \l g@l L ?f@l/ & Gl /®
0 e L J L ! J L
®/ = > S0 —— u i
@ I~195 WESTBOUND A L \\.% 1195 EASTBOUND ®
LANE "D F LANE ¢ SEE BRIDGE PLANS | ©
SEE BRIDGE PLANS \Z. OR LOCATIONS
- FOR LOCATIONS 02D

I |
RETAIN GRAVEL/ LLIMIT OF
BORROW SUBASE EXCAVATION

1-195 REMOVAL OF TEMPORARY

STA. 110+40% — 134+10%
SCALE: NTS

INTERSTATE 1195
STA. 122457+ — 123+41+
SCALE: NTS

PAVEMENT STRUCTURE_DETAIL

SCALE: NTS

REVISIONS

NO. | DATE

BY

RHODE ISLAND
DEPARTMENT OF TRANSPORTATION

IMPROVEMENTS TO 1-195
ABC BRIDGE NO. 472 OVER |-195

SUPERSTRUCTURE REPLACEMENT
EAST PROVIDENCE, RHODE ISLAND

ADDENDUM NO. 3

Louis Berger

166 VALLEY STREET, BUILDING 5
PROVIDENCE, R| 02909

TYPICAL SECTIONS

SHEET 10F 5

401 521 5980

TEL
WWW.LOUISBERGER.COM

CHECKED BY PWS __  paTE 8/1/17 SCALE __NTS

TYPICAL.DWG



STATE HIGHWAY LINE

STATE HIGHWAY LINE

STATE HIGHWAY LINE

FED, ROAD STATE FEDERAL AID FISCAL | SHEET | TOTAL
R 1 DIV. NO. PROJECT NO. YEAR NO. | SHEETS

R |STP~RESF(360)|2017] & | 144
1~195
VARIES . VARIES ) 12'-0" 12'-0" . 7'-0" 70" 120" \ 12’0 12'-0" . 12'~0" VARIES VARIES |
SHOULDER TRAVEL LANE TRAVEL LANE TRAVEL LANE ~|SHOULDER SHOULDER |~ TRAVEL LANE TRAVEL LANE TRAVEL LANE TRAVEL [ANE |~ SHOULDER
g g
! T i
1o o
g ) &W \\ o /‘.@ r.@ /’.-\m %l 3
3 i / Q| .
b w
=
3 HE
(=195 WESTBOUND INTERSTATE |-195 =195 EASTBOUND *
LANE "D STA. 134+10+ — 159420+ LANE "C
SCALE: NTS
B 1-195
VARIES . VARIES 12'~0” 12'-0" 7-0" 7-0" 120" 12-0" 120" | 12-0" . vaRiEs VARIES
SHOULDER TRAVEL LANE TRAVEL LANE TRAVEL [ANE ~ |SHOULDER SHOULDER| ™ TRAVEL LANE TRAVEL LANE TRAVEL LANE TRAVEL LANE |~ SHOULDER
% ? ) ¥
I /ﬂs@ =
lo i SEE NOTE #3 %o
s ) N o T | I | ) D HE
; . /1 N ; LI
154 = | L) / I|d
: I — |2
=
z K
SEE NOTE #3 1-195 WESTBOUND 1-195 EASTBOUND a
LANE "D" LANE "C”
STA. 100430+ — 102+90%
STA. 103+54% — 105+60%
SCALE: NTS
1~195
i o vaRes | varees
VARIES VARIES 0" 70 12'-0 12'~0" 8-10 | 8- 120" ) 12'-0" , 12-0" L0 TO 12'~0" VARIES , VARIES l
SHOULDER TRAVEL LANE TRAVEL LANE TRAVEL [ANE SHOULDE‘R’J | ,SHOULDER TRAVEL [ANE TRAVEL LANE TRAVEL LANE TRAVEL LANE SHOULDER
D> 3 g
B -t
lo %1
18 W > Mo > ! WD Ce > 218
‘ SR , ) T HE
¢ £ z|g
- S T =~ ol o
5 i s> Bla
G518 1195 WESTHOUND 1~195 EASTBOUND =
(34.2.0) SEE NOTE #3 LANE "D LANE "¢
20> INTERSTATE |~195 (3420> see NoTe #3
e > STA."92+75% — 1004304 o5 >
STA. 105460+ ~ 111+40%
SCALE: NTS
€ NORTH ABUT. & PIER
N B PAWTUCKET AVE STA. 39+19.72 € SOUTH ABUT.
l PAWTUCKET AVE STA. 38+48.45 B 195 | _PAWTUCKET AVE STA. 39+90.99
PAWTUCKET AVENUE ! BRIDGE No. 471 !
L
3% | o+
12'=0" 12'-0" 7-0" N.|/ 7-0 2.0 g 12'-0
TRAVEL LANE TRAVEL (ANE TRAVEL LANE ~ [SHOULDER |~ | |SHOULDER |~ TRAVEL LARE RAVEL LANE TRAVEL (ANE
SNl )8 |
o N o
YN
—r bt
SEE BRIDGE PLANS
1~185 WESTBOUND 1~195 EASTBOUND FOR LOGATIONS
SEE BRIDGE PLANS LANE "D LANE "C”
FOR LOCATIONS INTERSTATE 1195
STA. 102490+ — 103+54+
SCALE: NTS
RHODE ISLAND

DEPARTMENT OF TRANSPORTATION

IMPROVEMENTS TO 1-195
ABC BRIDGE NO. 472 OVER 1-195

SUPERSTRUCTURE REPLACEMENT
EAST PROVIDENCE, RHODE ISLAND

TYPICAL SECTIONS

Louis Berger SHEET 2 OF 5
166 VALLEY STREET, BUILDING 5
ADDENDUM NO. 3 PROVDENCE, 1 02909
WWW.LOUISBERGER.COM CHECKED BY PWS __  pate 8/1/17  scae __NIS
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*20'-0" ,
((%\ B RAMP DR-6
(P 150"
SEE NOTE #2 (CCST D [SHIDR ) TRAVEL, LANE
NN
e T e > o>
LA / CEAT>

SEE NOTE #2 (34.1.0

L e
* SEE NOTE 1
RAMP_DR-6
STA. 98450+ — 108480+

SCALE: NTS

38'-0"
I 40" 12'-0" RUNEE g 10'-0”

TRAVEL LANE I TRAVEL LANE SHOULDER

SHDLR @
~
~
~
~

&

~. D
T
RN B
RHH
7.8.0
SEE NOTE #2

..

STA. 109+25% — 112+00%+
SCALE: NTS

#23'~0"
B RAMP DR-5 f@
-0 *10'—0" *9'-0" m
JRAVEL LANE TRAVEL LANE SHLDR

RAMP_DR--5
STA. 70420+ — 74400+
SCALE: NTS * SEE NOTE 1

RHH
7.8.0

HE

SEE NOTE #2

EXISTING GROUND

*24"
B RAMP CR—4
SHLDR “*10'g" TRAVE)T LANE “£10'_0" SHLDR
TRAVEL LANE I TRAVEL LANE
e

e Y

CERD

STA. 75450 — 83400+
SCALE: NTS

230"

B RAMP CR-5

*19'—0” 20"

JRy—

L

* SEE NOTE 1

CERD RAMP CR-$
STA. 83+45% — 87+75+
NOTE: FOR LIMIT OF MMO ON SCALE: NTS >

COUNTY STREET AT RAMP CR-5,
SEE GENERAL PLANS

% 45

SEE NOTE 1
** 80+450& — 83+00%

SHLDR TRAVELl LANE SHLDR
L '\f// i o

FED. ROAD STATE FEDERAL AID FISCAL | SHEET | TOTAL
Div. NO. PROJECT NO. YEAR NO. | SHEETS

Rl ISTP-RESF(360)[2017] & 144

2.2" MICRO-MILLING AND OVERLAY
WITH 1.5" FRICTION COURSE

9" CLASS 19

(©) 12"(MIN.) GRAVEL BORROW SUBBASE

(D) 1.5” FRICTION COURSE
(&) 4" MODFIED CLASS 12.5

(©) 12"(MIN.) GRAVEL BORROW SUBBASE

1. FOR PAVEMENT MARKING LAYOUT SEE
SIGNING AND STRIPING PLANS.

2. SEE GENERAL PLANS FOR LOCATION OF

GUARDRAIL, BITUMINOUS BERM AND
BARRIER.

i

®
©

roe—. il
lf, P CR-6 _!
L 40" *12'-0" 20" *12'—0" | *8'—0" h
SHDLR TRAVEL LANE TRAVEL JANE TRAVEL LANE SHOULDER
6§-0"+ 6’0"+
G & |
RAMP_CR-6 * SEE NOTE 1
STA. 119430+ — 123448
SCALE: NTS
REVISIONS
e RHODE ISLAND

DEPARTMENT OF TRANSPORTATION

IMPROVEMENTS TO I-195
ABC BRIDGE NO. 472 OVER I-195

SUPERSTRUCTURE REPLACEMENT
EAST PROVIDENCE, RHODE ISLAND

Louis Berger

TYPICAL SECTIONS

SHEET30F 5
166 VALLEY STREET, BUILDING 5
ADDENDUM NO. 3 e
WWW.LOUISBERGER.COM CHECKED BY PWS DATE 8/1/17 SCALE NTS

TYPICAL.DWG



B LANE FR—1 B LANE F
SEE NOTE #2 (3410 I | Ga10> SEE
TEYS ) 127-0" VARIES 12'-0" 12'~0" 40" Cohzod
= TRAVEL LANE ll SHOULDER TRAVEL LANE I TRAVEL LANE SHDLR D
LOD 5 | | 8Y @t gj
b
_ LoD
\ A l 2.0% ’(—
P . L —— ———
Pt - s En T
7
c
O Tl
”
STA. 26460+ — 27475+
SCALE: NTS
- e—g" .
SEE NOTE #2 !2'«0" 0’0" — 12'~0" 12'-0" 51 UNE TF" g g fo
SHLDR TRAVEL LANE TRAVEL LANE TRAVEL LANE SHDLR
oW
JEp— |
P e P 6Y
- I\
e ! EXISTING GROUND
N T
e .
* SEE NOTE 1 ~
STA. 10+40+ ~ 194851 @

SCALE: NTS

NOTE #2

SEE NOTE #2 q’p

740 )
=Vl =

PAVEMENT AT
LANE "F
26+60 ~ 27+60

o *21'-0"

FED. ROAD

FEDERAL AID FISCAL | SHEET | TOTAL
DIv. NO. STATE NO.

PROJECT NO. YEAR SHEETS

Rl [STP—RESF(360)]2017| 10 | 144

MICRO-MILLING 2.2" AND OVERLAY WITH
1.5" FRICTION COURSE FOR SHOULDER!

(® 9" cuass 19
() 12"(MIN.) GRAVEL BORROW SUBBASE

@1 5" FRICTION COURSE
(&) 4" MODIFIED CLASS 125
(FJ 107 CEMENT CONGRETE

(©) 12"(MIN.) GRAVEL BORROW SUBBASE

NOTE;
1. FOR PAVEMENT MARKING LAYOUT SEE
SIGNING AND STRIPING PLANS.

2. SEE GENERAL PLANS FOR LOCATION OF
GUARDRAIL AND BARRIER.

[ B RAMP FR-1
2'-0" *14'-0" P
SHIDR TRAVEL LANEI SHLDR EXISTING GROUND
f
W &7
e | 3 l * SEE NOTE 1
// ’ ’ l kd
RAMP FR-1
STA. 1314954+ — 132415+
SCALE: NTS
SEE NOTE #2 $21m0"
‘
B RAMP FR—1 —I
0" *14'-0" L =0
SHLDR TRAVEL LANE| SHLDR EXISTING GROUND
i
LoD
EXISTING GROUND LOD 3 P.G.L. @ s
VARIES L ~ s -
A |
Ms SET SIS
CoeE X 7,60
"TR-1" * SEE NOTE 1
STA. 130490+ — 131495+
SCALE: NTS
REVISIONS

NO. | DATE | BY

RHODE ISLAND
DEPARTMENT OF TRANSPORTATION

IMPROVEMENTS TO I-195
ABC BRIDGE NO. 472 OVER [-195

SUPERSTRUCTURE REPLACEMENT
EAST PROVIDENCE, RHODE ISLAND

SHEET 4 0OF 5
166 VALLEY STREET, BUILDING 5
ADDENDUM NO. 3 ggLVlDErggeszR; 02808
WWW.LOUISBERGER.COM CHECKED BY PWS DATE 6/1/17__ SCALE

Louis Berger
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SEE NOTE #2 (40.2.1
CST
DbMB

SEE NOTE #2

ISTING GROUND

42'-0"
B LANE F
2'-0", 0'-0" - 12'-0" 12'-0" l 12'=0" 40" @ SEE NOTE #2
SHLDR TRAVEL. LANE TRAVEL LANE I TRAVEL LANE SHDLR @
o > o> W
P.G.L. @
] B8Y F EXISTING GROUND
4.0% Sl Lop
= 4.0% 0% o /
— 207
e
D A
S B _J
¢ STA. 20405+ — 21+07+ 7306 X(7.3.08
SCALE: NTS 7.6.0 DGC
42'-0"
B LANE F
2'—~O"I 0'—0" ~ 12'-0" 12'-0” I 12'-0" . 4’—Q" SEE NOTE #2
SHLDR TRAVEL LANE TRAVEL LANE | TRAVEL LANE SHDLR @
oW D oW D 6w
P.G.L. .@
] Cer > EXISTING GROUND
1 Loo
4.0% 4.0%
e 4.0%
407
¥ e
S )
GEERC .
¢ STA. 26+10+ — 26460 7306 X7.5.05
SCALE: NTS 7.6.0 DGC

SHEET50OF §
166 VALLEY STREET, BUKDING 5
ADDENDUM NO. 3 g
WWW.LOUISBERGER.COM CHECKED BY PWS DATE 8/1/17 SCALE __NTS

FED. ROAD STATE FEDERAL AID FISCAL | SHEET | TOTAL
PROJECT NO. YEAR NO. | SHEETS

Rl [STP—RESF(360){2017] 11 | 144

(©) 12"(MIN.) GRAVEL BORROW SUBBASE

NOTE:
1. FOR PAVEMENT MARKING LAYOUT SEE
SIGNING AND STRIPING PLANS.

2. SEE GENERAL PLANS FOR LOCATION OF
GUARDRAIL AND BARRIER.

REVISIONS

NO.

DATE

8y

RHODE ISLAND
DEPARTMENT OF TRANSPORTATION

IMPROVEMENTS TO 1-195
ABC BRIDGE NO. 472 OVER 1-195

SUPERSTRUCTURE REPLACEMENT
EAST PROVIDENCE, RHODE ISLAND

Louis Berger

TYPICAL SECTIONS

TYPICAL.DWG
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INSET: 1" =20

e
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AVMOVOME
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LIMIT OF COLD PLANING
AND_RESURFACING

LOCATE EXIST. DRAIN
WITH TEST PIT

FEDERAL AID
PROJECT NO.

STP—RESF(360)

FISCAL
YEAR

2017

TOTAL
SHEETS

144

FED. ROAD

SHEET
DIV. NO, STATE NO.

R

ENTIRE SHEET REPLACED BY

ADDENDUM NO. 3

BEXS e
==  — — I T
| - —e |
J i ___J
\\ o [ o |
\ e
2+00 3+00 - 4400 _ _5::00 e 6400 —
- WARREN "AVENUE - M—
NO. | DATE | BY

HORIZONTAL SCALE IN FEET
SCALE 1" = 40'-0"

ADDENDUM NO. 3

RHODE ISLAND
DEPARTMENT OF TRANSPORTATION

HUTE:\U:
MATCHLINE SHEET 2

MATC!

IMPROVEMENTS TO I-195
ABC BRIDGE NO. 472 OVER 1-195

SUPERSTRUCTURE REPLACEMENT
EAST PROVIDENCE, RHODE ISLAND

Louis Berger

166 VALLEY STREET, BUILDING 5
PROVIDENCE, Rl 02909

GENERAL PLAN

SHEET 1 OF 11

TEL 401 521 5980

WWW.LOUISBERGER.COM

CHECKED BY PWS DATE 8/1/17 SCALE __17=40

GENERAL.DWG



NORTH HULL STREET

" E e & e N

EXIST. S.H.L PLAT No- 996 T T

B —

—_—

P

= B

O3 £27 £ (28 1) €13 03 503 £ £3 ¥ £33 £R O

P - o Wy

NORTH COUNTY STREET
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1~-195 WB

MATCHLINE SHERT 1
MATCHLINE SHEET 2

—_ ——t———— —

LOCATE EXIST. DRAIN
WITH TEST PIT
5
Led
14
=
.
=4 o
s
=
T
£ |
=
D
Q
1]
9+00 10+00

40

40 80

HORIZONTAL SCALE IN FEET
SCALE 1" = 40’-0"

COLWELL

ADDENDUM NO.

FED. ROAD STATE FEDERAL AID FISCAL | SHEET | TOTAL
D¥V. NO, PROJECT NO. YEAR NO. [ SHEETS

R

STP~RESF(360){ 2017 13 | 144

ENTIRE SHEET REPLACED BY

ADDENDUM NO. 3

NO.

RHODE ISLAND
DEPARTMENT OF TRANSPORTATION

IMPROVEMENTS TO I-195
ABC BRIDGE NO. 472 OVER 1-195

SUPERSTRUCTURE REPLACEMENT
EAST PROVIDENCE, RHODE ISLAND

Louis Berger

168 VALLEY STREEY, BUILDING 5
PROVIDENCE, R! 02909

GENERAL PLAN

SHEET 2 OF 11

TEL 401 521 5980
WWW.LOUISBERGER.COM

CHECKED BY PWS DATE 6/1/17 SCALE __17=40"

GENERAL.DWG



FED, ROAD| gyare FEDERAL AD FISCAL | SHEET | ToTAL
oV, No. PROJECT NO. YEAR | No. |SHEETS

Rl [STP—RESF(360)|2017| 14 | 144
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FEC. ROAD| syap FEDERAL AID FISCAL | SHEET | TOTAL
DV, NO. PROJECT NO. YEAR NO. | SHEETS

Rl [STP~RESF(360)|2017| 15 | 144
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FED, ROAD{ grare FEDERAL AID FISCAL | SHEET | TOTAL
DIV, NO. PROJECT NO. YEAR NO. [ SHEETS

R

STP—RESF{360)} 2017 | 16 | 144
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FED. ROAD| gyarp FEDERAL AID FISCAL | SHEET | TOTAL
DIV. NO. PROVECT NO. YEAR NO. | SHEETS

R

STP-RESF(360){ 2017 | 24 | 144

) )
20" TRANSITION FULL DEPTH CONSTRUCTION CLF\ ‘ I ] [

2.2" MICRO-MILLING 10° , @
& 1.5” OVERLAY PROP. 2" | FRICTION /PROP. 1.5" FRICTION COURSE ¥AS 2 "1,'-\

COURSE PROP. MODIFIED CLASS 12.5
DITCH SECTION
SAW CUT TO A NEAT LINE

e |—195 STA 99450 TO 100+61 RT
PROP. 9" CLASS 19 — NOT TO SCALE

T 14

PROP. 12" GRAVEL BORROW SUBBASE 48’

PAVING TRANSITION AT FULL DEPTH CONSTRUCTION 30

RAMP FR-—1
LANE "F”
NOT TO SCALE EXIST. TOP OF EXIST. SLOPE

g

PROP. SLOPE AND
APPROX. ORIGINAL GRADE
(PRE SLOPE FAILURE)

EXIST. GRADE

2.2" MICRO-MILLING AND OVERLAY PROP. GRAVEL BORROW

1.5" FRICTION COURSE

KEYED IN
EMBANKMENT STEPS
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NOT TO SCALE EXIST. 12" DI PIPE

RETAIN
EXIST. BARRIER

EXCAVATE A MINIMUM 12" BELOW EXISTING GROUND OR AS
REQUIRED TO ENSURE ALL VEGETATION, TOPSOIL, AND
REMAINING UNSUITABLE SOILS ARE REMOVED PRIOR TO PLACING

—195

EMBANKMENT
RS THE EXPOSED SURFACE SHALL BE COMPACTED EXIST.
CATCH BASIN
CLOSURE POUR PLACE COMPACTED GRAVEL BORROW IN 8IN LIFTS
s am PROPQOSED
EXISTING BARRIER — 74 @ 1’0" TYP. 197x6" SLOT PRECAST BARRIER GRAVEL BORROW SHALL BE MATERIAL M.01.02
(6'=0"+ LONG) 145 Go” DEEP)
5 BRI AND \ 1-#5 b4 6 10 TP PLANTABLE SOIL 4" DEEP
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g x Vb 1" x -8 NOTE:
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“““““ - - —
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NOT TO SCALE
RESIONS RHODE ISLAND

NO. | DATE | BY
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1. SEE DRAINAGE DETAILS FOR DISPOSITION
OF STRUCTURE AND FRAME AND GRATE
OR FRAME AND COVER.

2. DISPOSITION OF ALL STRUCTURES TO BE
VERIFIED BY THE ENGINEER.
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—t —————— =
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i
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~~DONNELLY -STREET)

. EXISTING UTILITIES SHOWN ON THIS PLAN ARE

APPROXIMATE. THE GAS AND ELECTRIC WAS TAKEN
FROM PLANS PROVIDED BY NATIONAL GRID.

SEE LIGHTING PLANS FOR DISPOSITION OF
EXISTING LIGHTING SYSTEM.
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HORIZONTAL SCALE IN FEET
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ADDENDUM

COLWELL STREET

NO. 3

STA B3+45:+

FED. ROAD| qrre | FEDERAL AD | FiscaL | sHeeT | TomaL
R—1 DIV. NO. PROJECT NO. YEAR | NO. |SHEETS
Rl STP—RESF(360){2017| 26 | 144
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PROVIDENCE, R 02909

DRAINAGE & UTILITY PLAN
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1. SEE DRAINAGE DETAILS FOR DISPOSITION
OF STRUCTURE AND FRAME AND GRATE
OR FRAME AND COVER.

2. DISPOSITION OF ALL STRUCTURES TO BE
VERIFIED BY THE ENGINEER.

3. EXISTING UTILITIES SHOWN ON THIS PLAN ARE
APPROXIMATE. THE GAS AND ELECTRIC WAS TAKEN
FROM PLANS PROVIDED BY NATIONAL GRID.

4. SEE LIGHTING PLANS FOR DISPOSITION OF
EXISTING LIGHTING SYSTEM.

40 80
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SCALE 1" = 400"

ADDENDUM NO. 3
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SUPERSTRUCTURE REPLACEMENT
EAST PROVIDENCE, RHODE ISLAND
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B EAST PROVIDENCE, RHODE ISLAND

NOTE:
1. SEE DRAINAGE DETAILS FOR DISPOSITION 3. EXISTING UTILITIES SHOWN ON THIS PLAN ARE 40 0 40 80 160 DRAINAGE & UTILITY PLAN

OF STRUCTURE AND FRAME AND GRATE APPROXIMATE. THE GAS AND ELECTRIC WAS TAKEN M ouis B
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FED. ROAD STATE FEDERAL AID FISCAL | SHEET | TOTAL

R 1 DIV. NO. PROJECT NO. YEAR ND. {SHEETS
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ABC BRIDGE NO. 472 OVER |-195

SUPERSTRUCTURE REPLACEMENT
EAST PROVIDENCE, RHODE ISLAND

1. SEE DRAINAGE DETAILS FOR DISPOSITION . EXISTING UTILITIES SHOWN ON THIS PLAN ARE

OF STRUCTURE AND FRAME AND GRATE APPROXIMATE. THE GAS AND ELECTRIC WAS TAKEN DRAINAGE & UTILIT Y PLAN
OR FRAME AND COVER. FROM PLANS PROVIDED BY NATIONAL GRID. Louis Berger
9 SHEET 5 OF 11
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FED. ROAD| grare FEDERAL AID FISCAL | SHEET | TOTAL
R 1 DV. NO. PROJECT NO. YEAR | NO. |SHEETS
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DEPARTMENT OF TRANSPORTATION
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DRAINAGE & UTILITY PLAN

SHEET 6 OF 11
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NOTE:
1. SEE DRAINAGE DETAILS FOR DISPOSITION 3. EXISTING UTILITIES SHOWN ON THIS PLAN ARE

OF STRUCTURE AND FRAME AND GRATE APPROXIMATE. THE GAS AND ELECTRIC WAS TAKEN

OR FRAME AND COVER. FROM PLANS PROVIDED BY NATIONAL GRID.

66 VALLEY STREET, BUIDING 5
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FED. ROAD| grarr FEDERAL AID FISCAL | SHEET { YOTAL
R 1 DIV. NO. PROVECT NO. YEAR NO. | SHEETS

Rl |STP—RESF(360)] 2017 32 | 144
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(FFEL 82054
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NOTE:
1. SEE DRAINAGE DETAILS FOR DISPOSITION 3. EXISTING UTILTIES SHOWN ON THIS PLAN ARE 40 0 40 80 160
OF STRUCTURE AND FRAME AND GRATE APPROXIMATE. THE GAS AND ELECTRIC WAS TAKEN i ' DRAINAGE & UTILITY PLAN
OR FRAME AND COVER. FROM PLANS PROVIDED BY NATIONAL GRID. P Louis Berger SHEET 8 OF 11
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FED, ROAD| crate FEDERAL AID FISCAL | SHEET | TOTAL
R 1 DNV. NO, PROJECT NO. YEAR NO.

SHEETS
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STP-RESF(360)| 2017 33 | 144

PN T ——— 137+00—

Se——

MATCHLINE SHEET 6

NOTE:

1. SEE DRAINAGE DETAILS FOR DISPOSITION
OF STRUCTURE AND FRAME AND GRATE
OR FRAME AND COVER.

2. DISPOSITION OF ALL STRUCTURES TO BE
VERIFIED BY THE ENGINEER.

. EXISTING UTILITIES SHOWN ON THIS PLAN ARE

APPROXIMATE. THE GAS AND ELECTRIC WAS TAKEN
FROM PLANS PROVIDED BY NATIONAL GRID.

. SEE LIGHTING PLANS FOR DISPOSITION OF

EXISTING LIGHTING SYSTEM.
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SECTION Y

SCALE: NOT TO SCALE w

REPAIR CATCH_BASIN AT PROPQOSED
MEDIAN BARRIER

NOT TO SCALE

SOLID CONC. BLOCK

ADDENDUM NO. 3

A

ADJUST TO GRADE AS
REQUIRED USING
MORTARED RED CLAY
BRICK COLLAR COURSE(S)

PRECAST CONC. COVER
PANEL STANDARD 4.8.2
70 SUPPORT BARRIER

Lo

SECTION o0

SCALE: NOT TO SCALE kj
CONCRETE
COLLAR

[y —

e

—

x
Wl — 1
g%
Al
bl
[
%8 N A
= TN ITNEE
wie REPLACE USING
joi
ZE
©
Es
N

N

ADJUST TO GRADE AS
REQUIRED USING
MORTARED RED CLAY
BRICK COLLAR COURSE(S)

CONCRETE COLLAR

SAWCUT LINE
CB GRATE i /
[NDUNE N S //; —

REPLACE USING
SOLID CONC. BLOCK

SOLID CONC. BLOCK

FEDERAL AID FISCAL
PROJECT NO. YEAR NO.

STP—RESF(360)| 2017 | 36 | 144

SHEET | TOTAL

FED. ROAD
STATE SHEETS

DIV, NO.

R

- FLARED END SECTION

NOTES:

1. ADDITIONAL HAYBALES TO BE PROVIDED AS REQUIRED OR
AS DIRECTED BY THE ENGINEER.

2. SILT FENCE IN ADDITION TO STAKED HAYBALES TO BE
PROVIDED AS DIRECTED BY THE ENGINEER.

TYPICAL HEADW. AND FLARED EN
PROTECTION DETAI

NOT TO SCALE

ENTIRE SHEET REPLACED BY

ADDENDUM NO. 3

REVISIONS

RHODE ISLAND

SECTION I

NO.

DATE | BY

DEPARTMENT OF TRANSPORTATION

SCALE: NOT TO SCALE w

IMPROVEMENTS TO 1-195

ABC BRIDGE NO. 472 OVER I-195

REPAIR_DOUBLE GRATE CATCH BASIN

SUPERSTRUCTURE REPLACEMENT

AT PROP MEDIAN BARRIER

EAST PROVIDENCE, RHODE ISLAND

NOT TO SCALE

Louis Berger

DRAINAGE DETAILS

166 VALLEY STREET, BUILDING 5
PROVIDENCE, R| 02909

TEL 401 521 5880

SCALE __NTS

WWW.LOUISBERGER.COM

CHECKED BY PWS DATE 8/1/17

DRAINDETL.DWG



[RaMP DR-5
I 70+20%
/

—to e gy

'éFs

#écu
RD

R.l. CONTRACT NO. 2017~ CB—D7O
1—19% STA 70+90%

v
e, PROJEC NO STP—RESF(360, ‘

3" PVC SCH. 40 UG. SL

NOT TO SCALE \\

: (2)3” PVC SCH. 40 UG.SL
i W/(2) 3—§2CU+1#6CU GRD
: CIRCUIT 4C, 4D

2" R.S. GALVANIZED CONDUIT
W/1~#6CU+1-#6CU GRD (TYP.)
CIRCUIT 4D

REFER TO BROADWAY BRIDGE PROJECT

FOR EXISTING SYSTEM. TIE NEW
CONDUIT TO EXISTING HANDHOLES

(2) 3" pvC
SCH.40 UG.SL

3" PVC

(2) 3" PVC SCH.80 UG.SL
w/(2) 3-#zcu+1#scu GRD
CIRCUIT 4C, 4D

!
H H
/
!

b
g —

e e

R
i .

@2)3" 'PVC SCH.40 UG.SL
W/3—§2CU+1—§#6CU GRD
CIRCUIT 4D

LANE D" 1-195 WB

Q810181 IXI83.OUANE "¢

1~195 £B

NEW N.G. RISER PQLE
W/25KVA 192407480V

(2) 3" PVC SCH.40 UG.SL W/3—f2

'\&3 PYC SCH. 40 UG.SL
iE | EXISTING BROADWAY

s R

(3)3” PVC SCH. 40 UG.SL

(3) SETS OF 3-#2CU + 1-#6CU GRD
(CIRCUITS 4C,4D,4A & BROADWAY BRIDGE
UNDERPASS LIGHTING CIRCUIT)

NDERPASS LIGHTING

'
. TRANSFORMER — 3" BVC SCH.40 UG.SL +1~#6CU GRD
RS. GALVANIBED CONDUT—e-—2 17 \Y  \ B
W/2-§#6CU+T—#6CU GRDY “INTQ EXISTING LIGHTING CIRCUIT

EST 0}—' BROADWAY BRIDGE

REMOVE & DISPOSE EXISTING BUILDING VAULT AFTER
INEW SYSTEM IS INSTALLED AND OPERATIONAL.

IELECTRICAL EQUIPMENT TO BE STOCKPILED AT RIDOT
IMAINTENANCE DEPT. AT 300 LINCOLN AVE., WARWICK

3" Rs CONDUIT W/3-§#3/0 CU
}

L

CIRCUIT 48

—

WARREN AVENUE

40 0 40 80

P

HORIZONTAL SCALE IN FEET

o ADDENDUM NO. 3

SCALE 1" = 40

S/ R
—— N —
i ‘ | 1
1 |
‘ 1 1’.
160

|

MATCHLINE SHEET

MATCHLINE SHEET 2

FED. ROAD| sare FEDERAL AID FISCAL | SHEET | TOTAL
R 1 D, NO. PROVECT NO. YEAR | NO. |SHEETS
Rl [STP—-RESF(360)} 2017 | &5 | 144

REVISIONS

NO.

DATE

BY

RHODE ISLAND
DEPARTMENT OF TRANSPORTATION

IMPROVEMENTS TO 1-195
ABC BRIDGE NO. 472 OVER I-195

SUPERSTRUCTURE REPLACEMENT
EAST PROVIDENCE, RHODE ISLAND

Louis Berger

166 VALLEY STREET, BUILDING 5
PROVIDENCE, Rl 02909
TEL 401 521 5980
WWW.LOUISBERGER.COM

LIGHTING PLAN

SHEET 1 OF 11

CHECKED BY DATE SCALE __17=40"

LIGHTING.DWG



1
i
i

NORTH HULL STREET

:

(2)3" PVC SCH.40 pc Q@
W/3—f2cu+1-#6Ch GRO

(2)3" PVC SCH.40 UG.SL
W/3-#2CU+1+-#6CU GRD
CIRCUIT 4D ../

b

(2)3" PVC SCH.40
W/3-H2CU+1~$60
CIRCUIT 4D

" PVC SCH.40 UG.SL
~§2CU+1--#6CU GRD
UIT 4D

COMMURICATIONS “CONDUITS

(2)3"

(2

(2)4” PVC SCH.80 &

W/3—§#2CU+1 —#scu GRD
CIR

PVC SCH.BO
CUIT 4B

COMMUNICATIONS CONDUITS

)4" PVC SCH. 497

(2) 3" PVC SCH.40 UGSL
W/3-2"CU+1—#6CU GRD
CIRCUIT 4B

(2)5" PVC SCH.40 UG.SL
W/3-#2CU+1—$#6CU GRD
CiRCUIT 48

9+00
—

WARREN AVENUE 10+00 nEeeTT
e e b e e ST s

CAP FOR FUTURE
EXPANSION ¢

7 s 58
(2)3" PVC SCH.40 UG.SL
W/3—#2CU+1-$#6CU GRD

_CIR

IT 4B

[ j
- I
E H H
g | !
a2 |
. |
e
g <)

3" PVC SCH.40-
W/3—§2CU+1— #scu GRD

~—DONNELLY -STREET]

0 40 80 160

HORIZONTAL SCALE IN FEET
SCALE 1" = 40'-0"

ADDENDUM

COUNTRY STREEY

CIRCUIT 4B

COLWELL STREET

1-#6CU GRD

CIRCUIT 4B

ET 3
i

i
i
i

MATCHLINE SHE

MATCHLINE S

FED. ROAD| grare FEDERAL AID FISCAL | SHEET | TOTAL
DIV, NO. PROJECT NO. YEAR NO. | SHEETS

Rl |STP—RESF(360){ 2017} 56 | 144

REVISIONS

NO.

DATE

BY

RHODE ISLAND
DEPARTMENT OF TRANSPORTATION

IMPROVEMENTS TO 1-185
ABC BRIDGE NO. 472 OVER I-195

SUPERSTRUCTURE REPLACEMENT
EAST PROVIDENCE, RHODE ISLAND

NO. 3

Louis Berger

166 VALLEY STREET, BUILDING 5
PROVIDENCE, Rl 02909

TEL 401 521 5980
WWW.LOUISBERGER.COM

LIGHTING PLAN

SHEET 2 OF 11

CHECKED BY DATE SCALE _17=40"

LIGHTING.DWG



FED. ROAD. STATE FEDERAL AID FISCAL | SHEET | TOTAL
R— 1 DIV, NO. PROJECT NO. YEAR NO. SHEETS
Rl |STP-RESF(360)]2017| 57 | 144
i : T T i {
| [T ———— i i [ | :
™ 5 Foy f
! ;i P i
| I e |
H f i i T ;
’> f | |
i i | R . |
B ey !
i |
) I G
; | ]
| o
& ' ! @
Lt i i
Bl - |8
> forr e el reneorn b B ’-‘? &
; : g = { 7
, [ ; ! i 2)3" PVC SCH.40 UGRL 1 E
(2)3" PVC SCH.40 UG.SL : ! T v(4 3—§2CU+1-#6CU GRD (&
g/Rgalfézigw-# dcu GRD ; ; Lo i ! & /5t (ﬁRCUITCgA [
: {2) 3" PVC SCH. 40 UGSL e ! ‘
g/3~#2cu+1—#scu GRD!
iRCUTT 5A i
P " p—y —_-
e e T o —s/t-
“PEEOC
—te
. o0 (2)3" PVC SCH.40 UG.SL
! R&D LANE I'D”  1~195 WB = CR&D D W/3~f2CU+1—#6CU CRD
CDHAD CoRRD ciRCUTT 5A
% s . SO+
= = = St
(24" UPVC SCH.80 LANE™C” 1-195 EB !
" = COMMUNICATIONS CONDUITS |
(Z)ic‘éﬁ/i?kzéﬁ 83 ) 3" PVC SCH.40 UGSL
+1ofecu oo 482 <82 - ) EMPTY CONDUITS
\ P i —(2)3” PVC SCH. 80 UG.SL 95400 954596
g R "l W/3—§2 CU. + 1-§6 C.U. GRD — — +—
em—— - = CIRCUIT 48 4826
S/ /s :‘C—/SL-—‘
NPTl
; $r of .
D) i 2) F PVC SCH. 40 UGSL S e e
: i W/3-82 C.U. + 1—§6 C.U.=8RD
L4 (2) 3" PVC SCH.40 UGSL | CIRCYIT 48 ¢ o
3" PVCISCHA0= | - 3—f2Cu+1—f6cy GRD & [ S—
N G342 c.u‘+1-#%ldiu. GRD (822> D ebl{acm#r 48 # l ; E
oz RC (2) & PYC ScH.40 | | . i (2) 4" PVC SCH.40 I x
~ COMMUNICATIONS couo-nfs ) ; : COMMUNICATIONS CONDUITS 5 ; 7
H ; H i iy} | BERTS
— : . S i 4 ! o
(2) 3 PVC SCH.40 UGSL! M ! e B 5 i =}
W/3-§2CU+1—f6CU GRD | 2 i I ‘c“_:; ! ! z | [ - S x
R e CIRCUIT 48 [ 2 ! % ! i @ (2) 4" PVC SCH.40 |
Lo ] ‘ + . Q COMMUNICATIONS CONDUITS |z
— ] u g i ! T ' i o e s — 3
I & 5 ! (2)P87-PYC -S6H.40 3
| e - 2 ;, EMPTY CONDUITS
! ! o
, | | L |
; | \ ) 1 B
‘ i | ’;J s—.'é US—
‘ i |
; : I , ! <+
| | L ! ! .
! : | L3
I ! i | H %
W™ / T -~ b ! 7]
= — v j 1. REVISIONS
48 J % L RHODE ISLAND
<Hf % DEPARTMENT OF TRANSPORTATION
Lt g —
G W <
2 2 = IMPROVEMENTS TO I-195
g & A ABC BRIDGE NO. 472 OVER I-195
8
&= SUPERSTRUCTURE REPLACEMENT
1 ¥ ; ; EAST PROVIDENCE, RHODE ISLAND
40 0 40
80 160 _ LIGHTING PLAN
M A Louis Berger SHEET 3 OF 11
HORIZONTAL SCALE IN FEET 166 VALLEY STREET, BUILDING S
SCALE 1" = 40'=0" ADDENDUM NO. 3 PROVDENCE, 1 02908 —
WWW.LOUISBERGER.COM CHECKED BY DATE SCALE _17=40
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NORTH SPRUCE STREET

e

(2)3” PVC SCH. 40 ub st

W/3—#2CU + 1-#5cb GRD
CIRCUIT 5A

N PO —

NORTH ROSE STREET

PVC SCH. 80
UG.SLW/3~§2CU +
1—§#8CU GRD

CIRCUIT 5A

25" PVC SCH. 40 UG.SL
! W/3 #zcu + 1-#8CU GRD

' Lo P g
| N e N 8
! | l§= l - L
o e D
Lzl \ 782
i P e | %
: NS | @
! Loy i o
=R | &
@ |
. al Pl fehlMIZ OF CONSTRUCTION { [ 2)3" RS CONDUITS
= ot e B RAMP DR—6 ' t;‘ @
| S, || Sm|otvoox | S —efhoutr
HME i
3L "‘v’ * ;‘\
i e 4
CONNECT TO |
G‘HANBHQQE,»-&{
i 102290 S
(2)3" PVC SCH. 4'535&57\
W/3«#20u+1—#scu GRD-—-2>
\ e

w/s #2cu+1— 6 C.U. GRD e oo B
by

~"(273"’ PVC SCHAT UGSLT
Ww/(2) 3-§2 C.U.+1§#6 C.U. GRD
CIRCUITS 5C,5D

quCUlT

8

TRy

\
!

NEW RISER POLE W/37.5KYA
29~240/480V TRANSFORMER

NEW SYSTEM IS
ELECTRICAL EQUIPMENT
MAINTENANCE!

REMOVE & mSPOSE EXIST!N;? BUI

INSTALLED

TO BE ST CKPILED AT RIDOT

DEPT. AT 300:LINCOLN AVE., WARWICK oy =277
) R

AND

s NEW SERVICH
200A~240/480V ~ 3W

\lDING VAULT AFTER
NAL.

<2L3 e o..u -M-

FED. ROAD STATE FEDERAL AID FISCAL | SHEET | TOTAL
R 1 DIV, NO. PROJECT NO. YEAR NO. SHEETS
Rl |STP—-RESF(360)| 2017 58 | 144

<<<<<< "//”/

(2)-3" CH 4D UG SL IR

~W/(2). 3~§26U=T=f6CU GRD
CIREUITS 5A,5B

)3#2cu+1fs%ibcw

] CIRCUITS 5458

(2)~3" PYC SCH. 40 UGSL
W/(2)3~ #2cu + 1-§6CU GRD

t08+00

" PVC SCH.40 UG.SL

2" R.S. GAPVANIZED, CONDUIT
W/2—#6CLE +1~#6CU GRO(TYP.)
CIRCUIT 5C

1}
107+00

o
°’&-°/&-wﬁ-

LANE "D” 1-195 WB
FTFUY FIFUT 't]‘
LANE "C" 1-195 EB o EXCAVATION SHALL NOT OFCUR WITHIN
59.64 ‘(Nz/)g ;2"&52”1 4;6;5;%;0 5'+ OF THE EXISTNG TS POLE ;
- = WITHOUT APPROVAL OF THE ENG = ¢
! CIRCUIT 56 PROVAL OF THE ENGINEER 104%;2 73 1054700
“““““ eSS L (2) 3 PVC SCH.40 UG.SL
= W/ (23 #zcu +1—#6CU GRD
rx__ /St L\,/SL & REI )
ree (2) 4 PVC SOHAD
COMMUNICATIONS
e e g

|
SOUTH SPRUCE STREETJ

MATCHLINE SHEET 4

(2) 3” PVC SCH. 40
EMPTY SL CONDUITS

CH
COMMUNICATIONS

SOUTH ROSE STREET

T

B

RO

s

SOUTH BLOSSOM STREET

rd

S : 4 ) - 6 1
| (2)3" PVC SCH. 40 UG.SL : o e
W/3-$#2CU+1-§6 C.U. GRD T

c

(2)4” PVC SCH. 40
COMMUNICATIONS CONDUITS ‘ e

W/3—#2CU+1—PECU CIRCUIT 5C AND
(2)4" RS COMMUNICATIONS CONoUTTS,

s S

RCUT 5C soidn

! (2)3" RS CONDUITS

00+iv
—BAWTUCKET AVENUE

NS
HERI 19"
isxé
2ok LO1 ¢
1% |
5

1l
I T
-~ ’.3‘«'&4“4@"\“» *

0 40

HORIZONTAL SCALE IN FEET
SCALE 1" = 40'-0"

ADDENDUM NO. 3

4~_~—~—w7 ) SR =ECU GRS
! CIRCUTS 5C,5D
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. i el
|
\ hijlad
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‘ 2l
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Lot M \
7
TR RHODE ISLAND
DEPARTMENT OF TRANSPORTATION
IMPROVEMENTS TO 195

ABC BRIDGE NO. 472 OVER |-195

SUPERSTRUCTURE REPLACEMENT
EAST PROVIDENCE, RHODE ISLAND

Louis Berger

166 VALLEY STREET, BUILDING 5
PROVIDENCE, Ri 02909
TEL 401 521 5980
WWW.LOUISBERGER.COM
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FED. ROAD STATE FEDERAL AID FISCAL | SHEET | TOTAL
R— 1 Div. NO. PROJECT NO. YEAR NO. SHEETS
Rl {STP—RESF(360)|2017| 59 | 144
(2)~3" PVC. SCH.~40"UG.SERR
MA@y S=H2CU+1~#6CU_ GRD
I CIRCUITS. 54,68~ ™ 3" PVC SCH. 40 UG.SL
= W/(2) 3—f#2CU+1—#6CU GRD NS
CIRCUIT 5B @
9
e N
3" PYC-SeE G.SL /
~WI(2y"5=F2CU+1-#6CU GRD (2)3” PVC SCH. 40 UG.SL i
~“CIRCUIT 58 W/3~#2CU+1—~#6CU GRD
CIRCUIT 5A )
21
ult
PVEFSCH. 40 UG, Sl
W/(2) 3-fecutt=f i
CIREY BB
S TET 4
: e —
BT A N
5A18 " 5A28
LANE D" 1-195 wB (18.1.008.1.1X[8.3.00
D
109408 e s
N - BT UL 4 1 A
—(2) 3" PYC SCHA0"YG.SL i v e e T e e e e S SRR
| R A S ROt GRD - ¢ : : e
cireU 5C,50 fes (2) 4" PVC SCH.80 W}o# 2’?& 1;;2.&7 ;;6:, :
B COMMUNICATIONS CONDUITS e —~§2CU+1~
r——(z) 4" PVC SCH.40! &= (2) 3" BVC SCH.80 UG.SL LANE "C" 1-195 EB CIRCUIT 5D
COMMUNICATIONS CONDUITS ; - :
) W/3—f#2CU+1~§#6CU GRD
DN clRoulr 5D 111+44.75 112400 1135900 114+00
\ 5D1 ﬁ\ [ — : o {— +
c/SL—————S_ELY_C/_SL__ —C/
COMMUNICATION AND
N STREET LIGHTING i
(2) 3" PVC SCH.40 UG.SL
W/3-§2CU +1—-#6CU GRD
CiRCUIT 5D
(2) 4" PVC SCH.40
COMMUNICATIONS CONDUITS TIE NEW LIGHTING AND
COMMUNICATIONS
@@@ INFRASTRUCTURE TO
@@ EXISTING ONES
)7 3" PVC SCH.40 UG.SL
W/3-#2CU +1-#6CU GRD wlo
SN Gl
so —BZD mmm ~ i
- 3
e (8.3.7x18.3.2) A 3" PVC SCH.40 UG.SL o
tafl S W/3-4#2CU +1-46CU GRD it
~—- e Gy Ce22> & N Cheokrse Z=
(2 Bl 3" PVC SCH.40~ 0% v Tx REVISIONS
it \\\\ évl 33%2(;{()}{1:#6(:u GRD Qo2 212 NO. | DATE | BY RHODE ISLAND
Z{Zz = . __CIREUIT. L 2"R.S. GALVANIZED CONDUIT <<
55 | T B tur 2 S Lo 3= DEPARTMENT OF TRANSPORTATION
o \ e R CIRCUIT 5C |
g , - T MATCHLINE SHEET & 1o-0 . IMPROVEMENTS TO 1-195
. \ MATCHLINE SHEET 7 ;o
\ ‘, A | ABC BRIDGE NO. 472 OVER I-195
1 e & %

SUPERSTRUCTURE REPLACEMENT
EAST PROVIDENCE, RHODE ISLAND

40 0 40 80 160 _ LIGHTING PLAN

Louis Berger SHEET 5 OF 11

166 VALLEY STREET, BUHDING S
el
WWW.LOUISBERGER.COM CHECKED BY DATE scalg . 17=40
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d

8

MATCHLINE SHEET
MATCHLINE SHE!

e

~N
N (2 PVC SCH. 827UG.SL
”\\;W/S-\i(ZCUH;#SCU GRD
N0 "5 “CIRCUIT 5B

W

.

37 PVC 50%4 UG.SL':

2CU+1—#6CU GRD

N CIRCUIT 5B

MATCHLINE SHEET 6 N
Ci8.4.0C18.1.0X18.50 WATCHLINE SHEET B N
SED D \

@ 3" PVC SCH. 40 UG.SL N\
W/3—§#2CU+1—§#6CU GRD \
CIRCUIT 5B

3" PVC SCH. 40 UG.SL
W/3-#2CU+1~§#6CU GRD

y @ CIRCUIT 5B

R R D

AN

J 56+00
| WARREN” AvENUE

H
S
—

—

STA. 29+84.86 LANE "F”" B BACK =
STA. 129+00.00 LANE"F” B AHEAD

N 4
3" PVC SCH. 40 UG,SL\a

W/3~$2CU+1-$6CU GRD
(828> cfReul 58 N

\

‘ Sn
. A

P

i
L1 LANE “F7
STA 129+60%

40 0 40 80 160

HORIZONTAL SCALE N FEET
SCALE 1" = 40'-0"

5 g e
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FED. ROAD! grare

R—— 1 DN, NO.

FEDERAL AID FISCAL | SHEET ] TOTAL
PROJECT NO. YEAR NO. | SHEETS

STP~RESF(360)| 2017 | 62 | 144

R

RHODE ISLAND
DEPARTMENT OF TRANSPORTATION

v MW‘*’T
CRCUT 58 © “\‘; b'\#?i-t:*u.
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IMPROVEMENTS TO I-195
ABC BRIDGE NO. 472 OVER [-195

SUPERSTRUCTURE REPLACEMENT
EAST PROVIDENCE, RHODE ISLAND
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NOT TO SCALE

SERVICE PEDESTAL #4 — STA. 72+20 @ BROADWAY

480/240 VOLT, 1 PHASE, 3 WIRE
200 AMP MAIN BREAKER RATED
35,000 AlC.

SURFACE MOUNTED

CIRCUTT _[NO. OF | TRIP
ROUIT N0 OF | TIPS DESCRIPTION KW. UAMPSLZ WiRE REMARKS
&2 [(2-1P)| 50 BRANCH A 4.96 [10.76|10.76| §2
384 [(2=1P)[ 50 BRANCH B 7.60 [15.47]17.49] §2
5&6  [(2-1P)] 50 BRANCH G 7.44 [16.82]15.47] §2
788 [(2=1P)] 50 BRANCH D 2.79]6.05 | 6.05 | §2

9 THRU 18[(2-1F)] 50 SPARES

SUBTOTAL 27.79|49.11|48.78

MISC LOADS PANELBOARD (100A, 240/480V)
3 (P | 20 PHOTOCELL & HOA 0.05 [050] 0 | #iz
284 [ (2P) | 20 HEATER 0.5 [2.08] 2.08 | f12
3 (1F) 1 20 LiGHT SWITCH 0.40]1.00] 0 |#2
5 (1P | 20 GFCl RECEPTACLE 0.86 | 3.00] 0 | #2
8 THRU 12| (1P) | 20 SPARES
SUBTOTAL .01 ] 6.58 | 2.08
TOTAL 25.80]55.69]51.86

250W, HPS LUMINAIRE ON
30° POLE, 6" ARM (TYP.)

CIRCUIT DESIGNATION

FED. ROAD STATE FEDERAL. AID FISCAL | SHEET | TOTAL
TO NEW N G R|SER POLE R—-—-1 DN. NO. PROVECT NO. YEAR NO. SHEETS
W/25KVA, 01, 3W, 240/480V TRANSFORMER RI |STP-RESF(360)) 2017} 70 | 144
DISCONNECT SWITCH TWO~POLE
200A, 600V HEAVY—DUTY
3KVA TRANSFORMER UTILITY METER W/BYPASS SWITCH
240/480V — 120/240V 200A, 240/480V, 18, 3W
MISCELLANEOUS LOAD PANEL > 2P—200A MCB WITH DOUBLE LUGS
100A, 120/240V, 18, 3W
2P—-204CB I 2P-150ACB
PHOTO CELL N N
1P—20ACB
HOA g
.-
3P 20ACE PHOTOELECTRIC CELL
HEATER 7 A
1P—20ACE| us 0|C
N 1R A
LIGHT SWITCH ~——e o] LIGHTING CONTRACTOR, NEMA TYPE—1,
Py 2P—150A, 480V, 120V COIL VOLTAGE
LIGHTING PANELBOARD MAIN LUGS
V %/ 225A, 240/480V, 18, 3W
) > A\ > (2) 1P-50A
4C13  4C12  4C21  4C11 LSPC s
—_I—7 ] ls_sPace
il B ] 71 4D21 4D12 4D22  4D13  4D2Z3  4D14
oo PRI ) | HH2 |
m——7y |
I| B |
Y SRR i |
4B22  4B13  4B23 4B14 4B24 400W, HPS LUMINAIRE ON
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H NOTE;

STAGE 2D TRAFFIC CONTROL SHALL BE USED FOR PLACEMENT OF THE PROPOSED
BRIDGE BEAMS. CONTRACTOR SHALL NOT SHUT DOWN [—195 FOR A DURATION
LASTING LONGER THAN 20 MINUTES BETWEEN THE HOURS OF 12AM AND 5AM. THE
TRAFFIC QUEUE SHALL BE ALLOWED TO CLEAR BETWEEN EACH SHUT DOWN.
CONTRACTOR SHALL SUBMIT ROAD CLOSURE PLAN TO THE RESIDENT AT LEAST TWO
WEEKS PRIOR TO SCHEDULED SHUT DOWN.
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