



**State of Rhode Island
Department of Administration / Division of Purchases
One Capitol Hill, Providence, Rhode Island 02908-5855
Tel: (401) 574-8100 Fax: (401) 574-8387**

**Solicitation Information
December 17, 2018**

ADDENDUM # 7

RFQ 7597553


**TITLE: " FURNITURE COLLEGE OF ENGINEERING AND BLISS
HALL - UNIVERSITY OF RHODE ISLAND**

**Submission Deadline has been postponed until:
Friday January 4, 2019 at 10:00 am (Eastern Time)**

- Attached is the updated schedule

**Tom Bovis
Interdepartmental Project Manager**

Interested parties should monitor this website, on a regular basis, for any additional information.



111 CHESTNUT STREET
PROVIDENCE, RI 02903

T 401 831 1240
F 401 331 1945

www.durkeebrown.com

ADDENDUM TO THE CONTRACT DOCUMENTS

1529-addendum 7-18-12.17.doc

ADDENDUM No.: 07

DATE : 12/17/18

PROJECT: URI College of
Engineering & Bliss
Hall

OWNER: State of RI Council of
Postsecondary
Education/ University of
RI
Kingston, RI

State of RI
Solicitation
#7597553

The following items will amend the contract documents or provide clarification and are to be considered a part of the bid documents. Information provided in this addendum supersedes and supplements all portions of the bidding documents with which it conflicts.

General Revisions:	Description:
Furniture Specification 002000	Bid Due Date has been extended to January 4 th . At Part 1.2, proposed schedule, revise the schedule as follows: 1.2:Revised Schedule (Entire Schedule shown, items in bold are revised) <ul style="list-style-type: none"> - Installation period for requested mock-ups: December 7 changed to December 11, 2018 - Chair Fair evaluation of Package 7 task chairs: November 21 – December 7, 2018 - Final addenda issued with approval of "Or Equal" substitutions and mockup comments: December 14, 2018. - Bids Due: January 4, 2019 - Furniture Install- Phase1 New College of Engineering Bldg.: May 13-June 24, 2019 - Punch List- Phase 1 New College of Engineering Building: June 24-July 15, 2019 - Furniture Install- Phase 2 Bliss Hall: November 15-December 06, 2019 - Punch List- Phase 2 Bliss Hall: December 06-20, 2019

END OF ADDENDUM