

December 14, 2018

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION  
DEPARTMENT OF ADMINISTRATION

DIVISION OF PURCHASES BID NO. 7597656

RHODE ISLAND DEPARTMENT OF TRANSPORTATION

RHODE ISLAND CONTRACT NO.2018-CT-092

FEDERAL-AID PROJECT NO. FAP Nos: STPG-HSIP(054)

**Roadway Departure Mitigation - Non-Freeway Roadside Improvements 2019 C1**

The limits of the project are summarized below:

- Hartford Pike (Route 101) – Foster/Scituate  
Between the Connecticut State Line and US Route 6
- South County Trail (Route 2) – South Kingstown/Exeter/Scituate  
Between Route 138 (Kingstown Road) and Route 102 (Ten Rod Road)
- Tower Hill Road (US Route 1) – South Kingstown  
500' North of Saugatucket Road to 1500' South of Saugatucket Road
- Limerock Road at Orchard Meadows Drive – Smithfield

CITY/TOWN OF

COUNTY OF

NOTICE TO PROSPECTIVE BIDDERS

ADDENDUM NO. 2 Prospective bidders and all concerned are hereby notified of the following changes in the Plans, Specifications, Proposal and Distribution of Quantities for this contract. These changes shall be incorporated in the Plans, Specifications, Proposal and Distribution of Quantities, and shall become an integral part of the Contract Documents.

**A. Contract Dates**

1. Substantial Completion Date  
Substantial Completion Date Updated To "11/29/2019".

**B. Specification Change/Addition**

1. 108.1000 Prosecution and Progress  
Delete Page JS-4 and replace it with Page JS-4 (R-1) attached to this Addendum No. 2. The substantial completion date has been updated.



RI Department of Transportation

Manager, Project Management

ADDENDUM NO. 2

ATTACHMENTS

**108.1000  
PROSECUTION AND PROGRESS**

In accordance with **Subsection 108.08, Failure to Complete on Time, Para. a., Phased and Interim Completion** the following defines the Phase and Interim Completion Dates and Associated Liquidated Damages:

Substantial Completion: See Table Below

All Contract work shall be completed, as defined by Section 101.71.

Liquidated Damages: \$1,200.00 per calendar day.

Notice to Proceed	Substantial Completion
March 22, 2019	November 29, 2019