

October 9, 2019

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION
DEPARTMENT OF ADMINISTRATION

DIVISION OF PURCHASES BID NO. 7599801

RHODE ISLAND DEPARTMENT OF TRANSPORTATION

RHODE ISLAND CONTRACT NO.2019-CB-107

FEDERAL-AID PROJECT NO. FAP Nos: 405-421-991

Barrington Bridge - Underwater Repairs

Barrington Bridge

CITY/TOWN OF Barrington

COUNTY OF BRISTOL

NOTICE TO PROSPECTIVE BIDDERS

ADDENDUM NO. 2 Prospective bidders and all concerned are hereby notified of the following changes in the Plans, Specifications, Proposal and Distribution of Quantities for this contract. These changes shall be incorporated in the Plans, Specifications, Proposal and Distribution of Quantities, and shall become an integral part of the Contract Documents.

A. Distribution of Quantities

1. Distribution of Quantities

Delete the Distribution of Quantities (R-1) in its entirety and replaced with revised Distribution of Quantities (R-2) attached to this Addendum 2. Item 928.0500 SHADOW OR ADVANCE WARNING VEHICLE WITH IMPACT ATTENUATOR AND FLASHING ARROW BOARD quantity change from 30 HRS to 120 HRS.

B. Contract Documents

1. Special Provisions/Construction Specific

General Provisions - Contract Specific

a. Index Page

Delete page CS-i (R-1) in its entirety and replace with revised page CS-i (R-2) attached to this Addendum 2. Paragraph 17 – WINTER SHUTDOWN has been added to the index.

General Provisions - Contract Specific

b. Page CS-4

Delete page CS-4 in its entirety and replace with revised page CS-4 (R-1) attached to this Addendum 2. Paragraph 7 - ILLUSTRATIVE CONTRACT SUBMITTALS LIST (CSL), Disposition/Review Periods have been revised.

General Provisions - Contract Specific

c. Page CS-7

Add new page CS-7 attached to this Addendum 2. Includes Paragraph 17 – WINTER SHUTDOWN

2. Specifications - Job Specific

Specifications - Job Specific

a. Page JS-8

Delete page JS-8 in its entirety and replace with revised page JS-8 (R-1) attached to this Addendum 2. Substantial Completion date has been revised.



RI Department of Transportation

Administrator, Division of Project Management

Table of Contents - Distribution of Quantities

Project Name - Barrington Bridge - Underwater Repairs
 Estimate Name - Addendum to Barrington Bridge - Underwater Repairs
 R.I. Contract No. - 2019-CB-107
 FAP Nos: 405-421-991

ItemCode	Description	Page
201.9901	REMOVAL OF MISCELLANEOUS OBJECTS	1
601.9902	PORTLAND CEMENT CONCRETE FOR UNDERWATER REPAIRS	1
601.9904	STAY-IN-PLACE FORMS	1
804.9901	PILE PROTECTION	1
817.9901	CEMENTITIOUS GROUT FOR UNDERWATER REPAIRS	1
914.5010	FLAGPERSONS	1
922.0100	TEMPORARY CONSTRUCTION SIGNS STANDARD 29.1.0 AND 27.1.1	2
923.0200	FLUORESCENT TRAFFIC CONES STANDARD 26.1.0	2
924.0113	ADVANCE WARNING ARROW PANEL	2
928.0500	SHADOW OR ADVANCE WARNING VEHICLE WITH IMPACT ATTENUATOR AND FLASHING ARROW BOARD	2
936.0100	MOBILIZATION AND DEMOBILIZATION	2
937.0200	MAINTENANCE AND MOVEMENT TRAFFIC PROTECTION	3
914.5020	FLAGPERSONS - OVERTIME	3

Distribution of Quantities

Project Name - Barrington Bridge - Underwater Repairs
 Estimate Name - Addendum to Barrington Bridge - Underwater Repairs
 R.I. Contract No. - 2019-CB-107
 FAP Nos: 405-421-991

Item No.	Item Code	Description	UM	Qty.	Pay Code	Seq. No.
001	201.9901	REMOVAL OF MISCELLANEOUS OBJECTS	TON			
		PIERS 5 & 6				
		PIERS 5 & 6		45.00	0014	02
		Item 201.9901 Total:		45.00		
002	601.9902	PORTLAND CEMENT CONCRETE FOR UNDERWATER REPAIRS	CF			
		PIERS 5 & 6				
		PIERS 5 & 6		7,100.00	0014	02
		Item 601.9902 Total:		7,100.00		
003	601.9904	STAY-IN-PLACE FORMS	SF			
		PIERS 5 & 6				
		PIERS 5 & 6		3,125.00	0014	02
		Item 601.9904 Total:		3,125.00		
004	804.9901	PILE PROTECTION	LS			
		PIER 6				
		PIER 6		1.00	0014	02
		Item 804.9901 Total:		1.00		
005	817.9901	CEMENTITIOUS GROUT FOR UNDERWATER REPAIRS	CF			
		PIERS 5 & 6				
		PIERS 5 & 6		6,600.00	0014	02
		Item 817.9901 Total:		6,600.00		
006	914.5010	FLAGPERSONS	MHRS			
		BARRINGTON BRIDGE				
		BARRINGTON BRIDGE		240.00	0014	02
		Item 914.5010 Total:		240.00		

Distribution of Quantities:

Project Name - Barrington Bridge - Underwater Repairs
 Estimate Name - Addendum to Barrington Bridge - Underwater Repairs
 R.I. Contract No. - 2019-CB-107
 FAP Nos: 405-421-991

Item No.	Item Code	Description	UM	Qty.	Pay Code	Seq. No.
007	922.0100	TEMPORARY CONSTRUCTION SIGNS	SF			
		STANDARD 29.1.0 AND 27.1.1				
		BARRINGTON BRIDGE				
		BARRINGTON BRIDGE		145.00	0014	02
		Item 922.0100 Total:		145.00		
008	923.0200	FLUORESCENT TRAFFIC CONES STANDARD	EACH			
		26.1.0				
		BARRINGTON BRIDGE				
		BARRINGTON BRIDGE		50.00	0014	02
		Item 923.0200 Total:		50.00		
009	924.0113	ADVANCE WARNING ARROW PANEL	PDAY			
		BARRINGTON BRIDGE				
		BARRINGTON BRIDGE		30.00	0014	02
		Item 924.0113 Total:		30.00		
010	928.0500	SHADOW OR ADVANCE WARNING VEHICLE	HRS			
		WITH IMPACT ATTENUATOR AND				
		FLASHING ARROW BOARD				
		BARRINGTON BRIDGE				
		BARRINGTON BRIDGE		120.00	0014	02
		Item 928.0500 Total:		120.00		
011	936.0100	MOBILIZATION AND DEMOBILIZATION	LS			
		PIERS 5 & 6				
		PIERS 5 & 6		1.00	0014	02
		Item 936.0100 Total:		1.00		

Distribution of Quantities

Project Name - Barrington Bridge - Underwater Repairs
 Estimate Name - Addendum to Barrington Bridge - Underwater Repairs
 R.I. Contract No. - 2019-CB-107
 FAP Nos: 405-421-991

Item No.	Item Code	Description	UM	Qty.	Pay Code	Seq. No.
012	937.0200	MAINTENANCE AND MOVEMENT TRAFFIC PROTECTION	LS			
		BARRINGTON BRIDGE				
		BARRINGTON BRIDGE		1.00	0014	02
		Item 937.0200 Total:		1.00		
013	914.5020	FLAGPERSONS - OVERTIME	MHRS			
		BARRINGTON BRIDGE				
		BARRINGTON BRIDGE		24.00	0014	02
		Item 914.5020 Total:		24.00		

INDEX
GENERAL PROVISIONS – CONTRACT SPECIFIC

<u>PARAGRAPH</u>	<u>TITLE</u>	<u>PAGE</u>
1.	Brief Scope of Work	CS-1
2.	List of Contract Drawings	CS-1
3.	Utility and Municipal Notification and Coordination	CS-1
4.	Specialty Items	CS-2
5.	Suggested Sequence of Construction	CS-2
6.	Contract Submittals List (CSL)	CS-3
7.	Illustrative Contract Submittal (CSL)	CS-4
8.	List of Abbreviations	CS-4
9.	Damage to Existing Utility Structures	CS-5
10.	Special Requirements for Traffic Protection	CS-5
11.	Special Notice to the Contractor	CS-5
12.	Police Compensation	CS-6
13.	Coordination with Other Projects	CS-6
14.	Schedule Level	CS-6
15.	Transportation Management Plan	CS-6
16.	Environmental Permits	CS-6
17.	Winter Shutdown	CS-7
Appendix A	Transportation Management Plan	
Appendix B	CRMC Maintenance Assent	

7. ILLUSTRATIVE CONTRACT SUBMITTALS LIST (CSL)

An Abbreviation key is provided at the end of the list.

Submittal #	Specification/ Reference	Description	Submittal Date	Comments	Disposition / Review Period
RCPFA-?	SP, RCPFA, CDSRM, Note 4	Certification regarding debarment, suspension and other responsibility matter for primary covered transactions must be submitted.	Annually every Jan. 1	Certification form provided in Contract Document.	E / 14c
601-?	JS, 601.9901	Grout Mix Design and Trial Batch Reports	30c prior to concrete production	Provided on Department form. Notify Engineer 48 hours in advance of trial runs for witness of test procedures. Time also allowed for 28 day compressive strength testing.	E / 21c
601-?	JS, 601.9902	Concrete Mix Design and Trial Batch Reports	30c prior to concrete production	Provided on Department form. Notify Engineer 48 hours in advance of trial runs for witness of test procedures. Time also allowed for 28 day compressive strength testing.	E / 21c
601-?	JS, 601.9903	Fabric forms	30c prior to production	Provided on Department form. Provide Engineer sample of fabric form	E / 21c
601-?	JS, 601.9903	Stay-in-Place Form and appurtenances	30c prior to production	Provided on Department form. Provide Engineer sample of SIP	E / 21c
804-?	JS, 601.9904	Underwater Repair Epoxy	30c prior to delivery	Provided on Department form.	E / 21c
937-?	SS, 937.03.2	Home telephone numbers and cell phone numbers of at least three (3) personnel who will be available on a 24-hour basis for the duration of the Contract.	At the Preconst conference		E

8. LIST OF ABBREVIATIONS

C	Calendar days
Preconst	Preconstruction
SP	Special Provisions
CDSRM	Certification Regarding Debarment, Suspension & Other Responsibility Matters - Primary Covered Transactions
E	Engineer
SP	Special Provisions
GPC	General Provisions / Construction
SPC	Special Provisions/Construction
SS	RIDOT Standard Specifications for Road and Bridge Construction, 2018

17. WINTER SHUTDOWN

There is no winter shutdown for this project.

CODE 108.1000

PROSECUTION AND PROGRESS

In accordance with **Section 108.08, Failure to Complete on Time, Para. a., Phased Completion, Interim Completion and Substantial Completion** the following defines the Phase and Interim Completion Dates and Associated Liquidated Damages:

Substantial Completion: No later than December 31, 2019.

All Contract work shall be completed, as defined by Section 101.71.

Liquidated Damages: **\$1,950.00** per calendar day.