

April 29, 2020

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION
DEPARTMENT OF ADMINISTRATION

DIVISION OF PURCHASES BID NO. 7602817

RHODE ISLAND DEPARTMENT OF TRANSPORTATION

RHODE ISLAND CONTRACT NO.2020-CB-023

FEDERAL-AID PROJECT NO. FAP Nos: BRO-0673(002)

Bridge Group 43A - Mohegan

Broncos Highway Sta. 262+50 to Sta. 271+00

CITY/TOWN OF Burrillville

COUNTY OF PROVIDENCE

NOTICE TO PROSPECTIVE BIDDERS

ADDENDUM NO. 5 Prospective bidders and all concerned are hereby notified of the following changes in the Plans, Specifications, Proposal and Distribution of Quantities for this contract. These changes shall be incorporated in the Plans, Specifications, Proposal and Distribution of Quantities, and shall become an integral part of the Contract Documents.

A. Clarification

1. Bid Opening

Refer to the document titled "Bid Opening Addendum – COVID-19 Emergency Protocol" attached to this Addendum #5.

B. Contract Documents

1. CS Index Page i

Remove Page CS-i in its entirety and replace with revised Page CS-i (R-1) attached to this Addendum No. 5.

Section 28 "Special Requirements for Traffic Protection" has been added.

2. CS Page 16

Remove Page CS-16 in its entirety and replace with revised Page CS-16 (R-1) attached to this Addendum No. 5.

Section 28 "Special Requirements for Traffic Protection" has been added.


ESAM (ES) For Lori Fiseti

RI Department of Transportation

Administrator, Division of Project Management

ADDENDUM NO. 5

ATTACHMENTS



State of Rhode Island
Department of Administration / Division of Purchases
One Capitol Hill, Providence, Rhode Island 02908-5855
Tel: (401) 574-8100 Fax: (401) 574-8387

ADDENDUM #5

RFQ/RFP #7602817

TITLE: 2020-CB-023 Bridge Group 43A Mohegan Bridge
No. 673

SUBMISSION DEADLINE: 5/5/2020 – 1:00 p.m.

BID OPENING ADDENDUM -COVID-19 EMERGENCY PROTOCOL

Vendors and the public are advised that due to Covid-19 emergency social distancing requirements bid openings at the Division of Purchases shall be conducted via live streaming on the ZOOM website/application . Vendors and the public shall not be permitted to enter the Division of Purchases to attend bid openings. Vendors and the public who attend bid openings via live streaming shall be required to identify themselves and a record of all such attendees shall be maintained by the Division of Purchases. Vendor bid proposals shall be opened and read aloud at the date and time listed herein. The results of bid solicitations requiring a public copy for public works projects shall be posted on the Division of Purchases website as soon as possible after the bid opening. For RFP solicitations only vendor names shall be read aloud at the opening.

Vendors and the public are further advised that visitor access to the Powers Building at One Capitol Hill, Providence, RI requires pre-screening at the entrance to the building. In accordance with the Governor's Executive Order(s) and Department of Health emergency regulations all visitors to the Powers Building must wear a cloth mask which covers the nose and mouth. Vendors delivering bid proposals to the Division of Purchases should allow sufficient time for the pre-screening process. The Division of Purchases assumes no responsibility for delays caused by the screening process or any

other reason. Vendors are solely responsible for on time delivery of bid proposals. The Division of Purchases shall not accept late bids for any reason.

Join Zoom Meeting

<https://zoom.us/j/96763687278?pwd=M0x4WE1saG82dE5wVVI3NmV3ZjRodz09>

Meeting ID: 967 6368 7278

Password: 604616

One tap mobile

+13017158592,,96763687278#,,1#,604616# US (Germantown)

+13126266799,,96763687278#,,1#,604616# US (Chicago)

Dial by your location

+1 301 715 8592 US (Germantown)

+1 312 626 6799 US (Chicago)

+1 646 558 8656 US (New York)

+1 253 215 8782 US (Tacoma)

+1 346 248 7799 US (Houston)

+1 669 900 9128 US (San Jose)

Meeting ID: 967 6368 7278

Password: 604616

Find your local number: <https://zoom.us/u/aiPKsekXP>

Lisa Hill

Assistant Administrator

INDEX
GENERAL PROVISIONS – CONTRACT SPECIFIC

1.	BRIEF SCOPE OF WORK	CS-1
2.	LIST OF CONTRACT DOCUMENTS	CS-1
3.	BRIDGE LOCATION	CS-3
4.	LUMP SUM BID ITEMS	CS-3
5.	UNIT BID ITEM AND LUMP SUM BID ITEM PAYMENTS	CS-4
6.	MILESTONE SCHEDULE DATE	CS-4
7.	UTILITY, MUNICIPAL, AND BUSINESS NOTIFICATION AND COORDINATION	CS-4
8.	SEQUENCE OF CONSTRUCTION	CS-6
9.	SPECIAL REQUIREMENTS FOR TRAFFIC MAINTENANCE AND PROTECTION	CS-9
10.	TRAFFIC FINES IN WORK ZONES	CS-10
11.	MATERIALS LABORATORY	CS-10
12.	CONTRACT SUBMITTAL LIST (CSL)	CS-10
13.	INCIDENT MANAGEMENT	CS-11
14.	CONTRACTOR'S RESPONSIBILITY FOR DAMAGED STORM DRAINS	CS-11
15.	CONTRACTOR'S RESPONSIBILITY FOR DAMAGED UTILITY FACILITIES	CS-11
16.	COORDINATION WITH OTHER CONTRACTORS	CS-11
17.	TRANSPORTATION MANAGEMENT PLAN	CS-11
18.	SPECIAL REQUIREMENTS FOR PAVEMENT MARKINGS	CS-12
19.	WORK ADJACENT TO ROADWAYS AND ABOVE WATERWAYS	CS-13
20.	CONSTRUCTION ACCESS TO BRIDGES	CS-13
21.	INSPECTION ACCESS	CS-14
22.	FIELD SURVEY	CS-14
23.	STATE AND LOCAL POLICE COMPENSATION	CS-14
24.	ENVIRONMENTAL PERMITS	CS-15
25.	EXISTING BRIDGE WEIGHT RESTRICTIONS AND ACCESS	CS-15
26.	SPECIALTY ITEMS	CS-15
27.	WINTER SHUTDOWN	CS-16
28.	SPECIAL REQUIREMENTS FOR TRAFFIC PROTECTION	CS-16

Appendix A – List of Shop Drawings and Submittals

Appendix B – Level 2 Transportation Management Plan

Appendix C – Permits

Appendix D – Soil Erosion and Sedimentation Control Plan

Appendix E – Burrillville Board of Sewer Commissioners Sewer Construction Standards

Appendix F – Pavement Cores

- Seeding
- Prefabricated Waterproofing Membrane
- Asphaltic Expansion Joint System
- Guardrail

27. WINTER SHUTDOWN

The winter shutdown, as described in Section 101.80 of the Rhode Island Standard Specifications has been modified for this contract as follows:

There shall be no winter shutdown for this project.

28. SPECIAL REQUIREMENTS FOR TRAFFIC PROTECTION

The Contractor shall notify the Department 3 weeks in advance of a bridge or roadway closure/split/shift/travel lane width reductions on any roads within the State.

All full closures, splits, or shifts shall be scheduled to begin on ***Friday or Saturday night***, as determined by the TMP, to allow motoring public time to adjust to new travel patterns while allowing RIDOT the opportunity to evaluate its success. Construction work can commence on the Monday following the evaluation period.

Any exceptions to this must be approved by the Senior Management of Department.