



State of Rhode Island  
Department of Administration / Division of Purchases  
One Capitol Hill, Providence, Rhode Island 02908-5855  
Tel: (401) 574-8100 Fax: (401) 574-8387

**ADDENDUM # 3**

2/16/2022

Solicitation #7648818PH2

**Title: Construction Manager at Risk (CMAR), Phase II – Clark Science Renovations at Rhode Island College.**

**Submission Deadline: February 23, 2022 @ 11:00 AM**

---

Per the issuance of ADDENDUM #3 the following are noted:

**Project Labor Agreement (draft attached)**

**Notice to Vendors – Clarification:** “Cannon Architect Plan” and 24 months of construction

Cannon plan shows project about 40,000sf of new and 30,000sf of reno for a total project of about 70,000sf in that plan. Please note, the concept plan (Cannon) includes more square footage than the feasibility study. As we move through design, the architect will be reviewing and making adjustments to the project to conform with the project budget, so we are expecting the square footage to be reduced.

*Interested Parties should monitor this website on a regular basis, for any additional information that may be posted.*

**Gary P. Mosca**  
Chief Buyer