

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION
DEPARTMENT OF TRANSPORTATION

RHODE ISLAND CONTRACT NO. 2002-CH-091

FEDERAL-AID PROJECT NO. STP-AWDA(008)

Statewide ADA Compliance Project; Accessibility Improvements to Pawtucket Avenue (Route 103) and Mineral Spring Avenue (Route 15)

Pawtucket Avenue (from Merrit Road & Veterans Memorial Parkway, to just past Willett Avenue on Bullocks Point Avenue, East Providence, RI), and Mineral Spring Avenue (from Brown Avenue to Hawthorne Street, North Providence, RI)

CITY/TOWN OF NORTH PROVIDENCE, EAST PROVIDENCE

COUNTY OF PROVIDENCE, PROVIDENCE

RHODE ISLAND

NOTICE TO PROSPECTIVE BIDDERS

ADDENDUM NO. 4

Prospective Bidders and all concerned are hereby notified of the following changes in the Plans, Specifications, Proposal, and Distribution of Quantities for Improvements to Pawtucket Avenue (from Merrit Road & Veterans Memorial Parkway, to just past Willett Avenue on Bullocks Point Avenue, East Providence, RI), and Mineral Spring Avenue (from Brown Avenue to Hawthorne Street, North Providence, RI). These changes shall be incorporated in the Plans, Specifications, Proposal, and Distribution of Quantities, and shall become an integral part of the Contract Documents.

A. Clarification

1. School Areas Work Schedule

All curb and sidewalk construction work in school areas must be completed by August 31, 2003, as indicated in the "General Provisions - Contract Specific" section of the Contract Specifications.


B. Special Provisions - Contract Specific

1. Page CS-4

Remove Page CS-4 in its entirety and replace it with Page CS-4(R-1) attached to this Addendum No. 4. The Mineral Spring Avenue lane requirements have been modified, and work schedule requirements in the vicinity of two schools have been established.



Federal Highway Administration
Division Administrator



Edmund T. Parker, Jr., P.E.
Chief Engineer

Work Hours - The Contractor shall conduct the work under this project between the hours of 9:00 A.M. and 4:00 P.M. weekdays, Monday thru Friday. Night work will be permitted from 7:00 P.M. to 6:00 A.M. Sunday through Thursday on Mineral Spring Avenue only. No separate payment will be made for lighting of the work zone during any nighttime operation. Lighting for all night operations shall be in accordance with code T02.0010 (Job Specific) within the special provisions of this contract. Specific restrictions are as follows:

Pawtucket Avenue

The Contractor shall be required to maintain one full travel lane (11 foot minimum) in each direction open to traffic at all times during work hours, with flagpersons actively engaged in directing traffic. During non-working hours (including weekends and holidays) the Contractor must maintain two full travel lanes in each direction open to traffic. In addition, on side streets the Contractor shall provide one full 10-foot lane of travel open to traffic in each direction legally permitted.

Mineral Spring Avenue

On Mineral Spring Avenue, no construction work shall be performed prior to the end of the town's academic school year.

The Contractor shall be required to maintain two full travel lanes (12 foot) open to traffic at all times during work hours, with flagpersons actively engaged in directing traffic. During non-working hours (including weekends and holidays) the Contractor must maintain all travel lanes open to traffic. In addition, on side streets the Contractor shall provide one full 10 foot lane of travel open to traffic in each direction legally permitted.

All work associated with the traffic island landscape improvements at Taunton Avenue shall be completed no later than May 30, 2003.

All curb work and sidewalk work within 1,000 feet of North Providence High School AND St. Mary's Academy – Bayview shall be completed no later than August 31, 2003.

8. HOLIDAY WORK RESTRICTIONS:

2002 - 2003 Holiday Work Schedule

The Contractor shall not work on the following holidays:

- Presidents Day – Monday Holiday
- Easter – Monday Holiday
- Memorial Day – Monday Holiday
- July Fourth
- Labor Day – Monday Holiday
- Columbus Day – Monday Holiday
- Thanksgiving - Thursday AND Friday
- Christmas Day
- New Years Day

If the contract is extended beyond the specified completion date, a similar holiday work schedule will be established for the 2004 Holiday Work Schedule.