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NOTICE TO PROSPECTIVE BIDDERS 
 

ADDENDUM NO. 2 Prospective bidders and all concerned are hereby notified of the following changes in the Plans, 
Specifications, Proposal and Distribution of Quantities for this contract. These changes shall be 
incorporated in the Plans, Specifications, Proposal and Distribution of Quantities, and shall 
become an integral part of the Contract Documents. 

 
 
 
 

A. Clarification 

1. Pre-Bid Conference 

Attached to this Addendum No. 2 is the sign in sheet from the Pre-Bid Conference held on May 12, 
2015 at RIDOT. 

 
 
 

B. Contract Dates 

1. Bid-Opening Date 

Bid-Opening Date Updated To "05/29/2015". 
 
 
 

C. Contract Documents 

1. General Provisions - Contract Specific 

a. CS-i 

Delete page CS-i in its entirety and replace it with page CS-i(R-1) attached to this 
Addendum No. 2. The In-Water Work section has been added. 

b. CS-1(R-1) 

Delete page CS-1(R-1) in its entirety and replace it with page CS-1(R-2) attached to this 
Addendum No. 2. The Scope of Work has been revised. 
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1. BRIEF SCOPE OF WORK: 

 

RI Contract No. 2015-CB-033, RI Federal Aid Project No. BRO-0777(001), for the Pleasant Valley Bridge 

No. 777 Replacement project in the City of Providence, County of Providence. 

 

Bridge work shall include the replacement of the superstructure; as a 2-span structure over Woonasquatucket 

River. The bridge work shall include, but not be limited to: bridge concrete deck and sidewalk, Precast 

Prestressed NEXT (New England Extreme Tee) Beams, elastomeric bearings, four-bar steel bridge railing, 

granite curb, concrete pier cap, concrete abutment stem, wingwalls, end posts, four-bar pedestrian railing and 

supports, utility conduits relocation, lighting, temporary earth retaining system, temporary utility support 

bridge (by Verizon), concrete filled pipe piles and deck joint installation. In-water works include rip-rap and 

sand bag installation, pre and post waterway condition survey, temporary construction platform (by General 

Contractor) and pier pile installation. The work also includes demolition of the entire existing bridge 

superstructure, pier cap and partial demolition and sawcutting of the existing abutment stem to the limits 

shown on the contract drawings. All bridge work will be performed under a complete bridge closure.   

 

The highway work shall include but is not limited to clearing and grubbing, full depth reconstruction of 

pavement, leveling course, temporary island pavement, excavation and embankment, erosion control, 

trimming and fine grading, sawcutting pavement, modifications to the existing storm drainage system, 

construct bio-retention pond, roadway lighting, temporary and permanent traffic signal systems,  curbing, 

dust control, uniform traffic persons, flagpersons, temporary construction signs, field office, mobilization, 

maintenance and protection of traffic, signs, traffic detour, pavement markings, loam & seed,  landscape 

mulching, plantings, handling, hauling, stockpiling, and management of contaminated soil, and other 

incidentals completed and accepted as necessary to complete the work of this contract as required by the 

Engineer. 

 

 

2. LIST OF CONTRACT DRAWINGS: 

 

There is one CD with the Contract Documents loaded  on it. The contents are as follows: 

 Standard  Specifications for Road  and  Bridge Construction 

 Compilations of Approved  Specifications 

 Required  Contract Provisions for Federal-Aid  Construction Contracts 

 RIDOA Division of Purchases Procurement Regulations 

 Rhode Island  Standard  Details Bridge Standard  Details  

 General Provisions 

 General Provisions --- Contract Specific 

 Specifications --- Job Specific 

 Distribution of Quantities 

 Federal Wage Rates 

 

Quest Software Information & Files 

 Quest Lite User Manual, Quest Lite Installation, Quest Lite Upgrade File  

 Quest Lite Launch (Bid  File) 

 

 Sheet No. Description 

   

  Volume 1-Highway Plans 

 1 Cover Sheet 

 2 Standard Plan Symbols & Standard Legend 

 3-4 Standard Notes Nos. 1-2 
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The Contractor shall contact DIG SAFE (1-888-344-7233) prior to commencing with construction. 
The locations of existing utilities have been shown on the Plans using the best available information and are 
approximate only.  The Contractor shall verify the exact locations of all existing utilities and service 
connections both underground and overhead in accordance with DIG SAFE and the city of Providence prior 
to commencing any work that may impact the utilities in the area.  Any damage to the utilities, which are 
detailed by DIG SAFE or shown on the Plans, shall be the Contractor’s responsibility.  The cost to repair 
such damage shall be borne by the Contractor.  
 
Narragansett Bay Commission (NBC) Guidelines: NBC owns the 30” and 66” brick sewer along 
Kinsley Avenue/Providence Place and Promenade Street respectively. The Contractor shall adjust the 
sanitary sewer manhole covers associated with these lines within the project limits as shown on the 
plans. Before performing the adjustments the Contractor shall obtain a sewer alteration permit from the 
NBC. After obtaining the permit, the Contractor shall notify NBC 72 hours before starting on their 
facilities. The Contractor shall be responsible for fines or penalties assessed by the NBC if the 
Contractor fails to obtain the permit or notify NBC as required. The Cost to obtain this permit and notify 
NBC shall be incidental to the cost to adjust the sanitary sewer manholes.  

 
National Grid Gas Guidelines and Specifications: Refer to Appendix “E” for Guidelines for Working 
around Gas Utilities; Guidelines for Support of Gas Pipes, Temporary Support of Gas Pipes; and Typical 
Utility Crossing and Trench Specifications. The Contractor shall note if a gas line becomes exposed during 
construction, Code requires that National Grid Gas Company (NGGC) be notified to inspect the line before 
backfilling.  Also, any damage to the pipe or pipe coating will need to be repaired before backfilling. 
 
The following utility work is anticipated: 
 

 Verizon will relocate the telephone conduits across Pleasant Valley Bridge No. 777. See 
Appendix I for the Verizon relocation schedule. The Verizon contractor will need six weeks 
advance notice to mobilize to the site. 

 
 

1. COORDINATION WITH OTHER CONTRACTS 
 

It shall be the Contractor’s responsibility to coordinate, cooperate and schedule his work and all 
segments thereof with the Engineer, other contractors, utility owners, and applicable local authorities, so 
as to minimize impacts to the construction schedule. 

NATIONAL GRID GAS 
40 Sylvan Road  
W3.244 
Waltham, MA 02451 
All correspondence to: Melissa Owens, 
Lead Engineer Liaison 
781-907-2845 
 

PROVIDENCE DEPT. OF COMMUNICATIONS 
1 Communications Place 
Providence, RI 02903 
All correspondence to: Joseph McGarry, 
Deputy Director 
401-274-1150 
 
 

PROVIDENCE DEPT. OF PUBLIC WORKS 
700 Allens Avenue 
Providence, RI 02905 
All correspondence to: William Bombard 
Acting DPW Director 
401-467-7950 
 
 

PROVIDENCE WATER SUPPLY BOARD 
552 Academy Avenue 
Providence, RI 02808 
All correspondence to: Peter LePage 
Senior Manager of Engineering 
401-521-6300 Ext. 7242 
Contact: Ron Campbell 
401-521-6300 Ext. 7218 
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beam/arch is minimized, 2) removal of the asphalt pavement and/or sidewalk overhang and railing to 
lower the dead load, 3) accounting for the effect of multi-axle equipped vehicles, 4) accounting for the 
effect of various vehicle geometries (i.e. wheelbases, wheel-spacing, etc) or 5) spreading out the load 
with mats, plates, or other load distribution devices. 
 
The Contractor must demonstrate that his equipment falls within the restrictions stated herein, or within 
his own vehicle-specific restrictions. Computations, sketches, vehicle load diagrams, and other 
information for this purpose shall be prepared by a Professional Engineer registered in the State of 
Rhode Island, and submitted for approval. No additional payment for engineering services relating to 
load restrictions, the use of load-distribution devices, or any hardships resulting from the capacity of the 
structure will be granted. 
 

I. Coordination with the RIDOT TMC 

If any construction activities are going to impact the CCTV system, the Contractor shall be responsible 
to coordinate their activities with the following entities:  
 
1. RIDOT Transportation Management Center (TMC) 
2. ITS System Manager  - A representative appointed by the TMC 
 
The ITS System Manager will be the primary point of contact and interface for this coordination. The 
Contractor shall be responsible for notifying and providing concurrent copies of all correspondence and 
project submittals to the System Manager.  The Contractor shall notify the ITS System Manager 3 days 
prior to any construction activities that impact the CCTV system. 
 

J. Precast Concrete Components 

For concrete components shown as cast-in-place construction, the contractor may propose an alternative 
precast construction method and details as part of Value Engineering proposal, in accordance with the 
applicable requirements of the Special Provisions. 
 

K. Intentionally Left Blank 

 
L. Woonsaquatucket River 

The Contractor is not allowed to use water from the Woonsaquatucket River. The Contractor is not 
allowed to discharge water used in construction activities to the Woonsaquatucket River whether 
directly or indirectly through a closed drainage system. 
 

M. Use of Explosives 

The Contractor is NOT allowed to use explosives on this project. 
 

N. Unit Bid Item and Lump sum Bid Item Payments 

For requirements and work described in the Contract Documents but not expressly identified to be 
measured separately for payment, the costs thereof shall be included in the contract bid prices of the 
items of work to which they pertain as listed in the Proposal.  
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O. Mobilization and Demobilization  

 
To clarify Section 936 Mobilization and Demobilization, the RIDOT will not withhold retainage in 
accordance with Section 109.06 Partial Payments. 
 

P. Additional Project Information. 
 
Prior RIDOT project plans at the Pleasant Valley Bridge are included on the contract disk. The prior project 
plans are included for information only. 
 

Q. Substantial Completion. 
 
Substantial Completion is based on a six-day work week. It is anticipated that the Contractor may need to 
work six (6) days a week, ten (10) hours a day, and use multiple crews during the bridge closure period to 
achieve the Contractual Completion Dates. 
 

R. Longitudinal Deck Joint. 
 
No longitudinal deck shall be allowed on bridge structure. 
 

S. Field Office. 
 
Field office shall be a standard item based on the RIDOT standard specification including the latest interims. 
 

7. SEQUENCE OF CONSTRUCTION AND SCHEDULE 

General Stipulations: The Contractor shall adhere to the following requirements: 
 

a) The Contractor shall coordinate, cooperate and schedule his work and all segments thereof with 
the Engineer, other contractors, utility owners, and applicable local authorities, so as to 
minimize impacts to the construction schedule. 
 

b) The Contractor shall notify the Department in writing at least fourteen (14) days in advance of 
the road and bridge closure so that adequate public notice can be given.  Upon the Engineer’s 
approval, the Contractor shall coordinate the required traffic control. 

 
c) The Contractor is advised that the signs and other traffic control devices shown on the Traffic 

Control Plans and Details are minimum requirements.  The Contractor shall be responsible to 
supplement these as required to ensure the public’s safety. All traffic control set-ups shall 
conform to the latest edition of the Manual on Uniform Traffic Control Devices, with latest 
revisions. 
 

d) Before starting construction activities that require traffic control, the Contractor shall furnish 
and install all traffic control. All temporary construction signs shall be removed, covered or 
otherwise concealed when they are not needed to properly warn drivers and/or pedestrians.  The 
Contractor shall be compensated for this under Item Code 937.0200, “Maintenance and 
Movement Traffic Protection”. 
 

e) The Contractor shall coordinate requirements for Uniformed Traffic Control Persons with the 
Engineer who will coordinate with the local police department. 

 
f) In cases of emergency and/or as directed by the Engineer, the Contractor shall move equipment 

to allow for the passage of emergency vehicles and/or open closed lanes to maintain traffic flow. 
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o All final traffic signal equipment shall be fully operational with the exception
of the P1/P6 and P4 pedestrian signal poles (precast foundations shall be used
for these poles in order to expedite the installation after the final traffic pattern
has been implemented).

o All temporary traffic signal equipment that is not removed the first night shall
be protected using methods approved by the engineer. The cost associated with
protecting existing and temporary signal equipment to the satisfaction of the
engineer shall be considered incidental to item code 937.0200 Maintenance and
Movement Traffic Protection.

o Install final pavement markings including lane lines and stop lines to
accommodate all travel lanes shown on the final Signing & Striping Plans and
Traffic Signal Plans.

o Uncover all proposed final signs and bag/remove conflicting signs (all proposed
signs

The remaining work required to fully implement the final Signing & Striping Plans and Traffic Signal Plans and 
removal of temporary traffic signal equipment shall be completed within 5 calendar days of opening the bridge 

8. TRANSPORTATION MANAGEMENT PLAN

The Transportation Management Plan (TMP) for this project is included as an appendix (See Appendix
“F”). The TMP lays out the set of coordinated transportation management strategies that will be used to
manage the work zone safety and mobility impacts of this project. In the event of a discrepancy between
information in the TMP and information elsewhere in the Contract Documents, the former shall govern.

The Department's latest Training Guidelines for Personnel Responsible for Work Zone Safety & Mobility
are available under the "Training" section at http://www.dot.ri.gov/humanresources/index.asp.

9. ENVIRONMENTAL PERMITS

The following environmental permits have been issued for this project:

o Coastal Resources Council Management (CRMC) Assent - (See Appendix “B”).
o Army Corps of Engineers (ACOE) Programmatic General Permit (PGP) - (See Appendix “C”).
o Rhode Island Department of Environmental Management (RIDEM) Water Quality Certification -

(See Appendix “D”).
o Rhode Island Department of Environmental Management (RIDEM) DRAFT Remedial General

Permit Conceptual Approval - (See Appendix “J”).

The Contractor shall adhere to the requirements of these permits. 

The Contractor should submit his Final Notice of Intent (NOI) for the RIDEM RIPDES Remedial 
General Permit to the RIDOT. This includes the preparation of the required permit application forms 
and supporting documentation for the permit. The RIDOT will sign the application and submit it to 
the DEM for review and approval. The RIDOT review time is subject to the standard shop drawing 
review duration of 45 days. 
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10. STORMWATER POLLUTION PREVENTION PLAN  

Erosion and Sediment Control. The Storm Water Pollution Prevention Plan (SWPPP) details the 
anticipated erosion & sediment controls required for this project. The Contractor must designate a SWPPP 
contact person, experienced in storm water management on large construction sites, who is available on site 
throughout the life of the project, and who has the authority to direct contractor’s personnel and/or 
subcontractor’s personnel in carrying out corrective actions requested by RIDOT’s SWPPP Inspector and/or 
Resident Engineer. The Contractor’s designated SWPPP contact person must be available to oversee all 
SWPPP related activities and to accompany the RIDOT’s SWPPP Inspector, as requested, when inspections 
are performed. The Contractor shall identify the SWPPP contact person at the Pre-Construction Meeting. 
The SWPPP contact person should be at the Pre-Construction Meeting if possible. 
 
The Stormwater Pollution Prevention Plan (SWPPP) for this project is included as an appendix (See 
Appendix “G”). The SWPPP provides guidance for complying with the terms and conditions required 
under the General Permit, however, this document does not negate or eliminate the need to understand and 
adhere to all applicable RIPDES regulations. In the event of a discrepancy between information in the 
SWPPP and the CRMC Assent, the latter shall govern.  

 
 

11. IN-WATER WORK 

The in-water work (limited to pile, SOE installation & removal, rip rap and sandbag installation) should 
only be performed during the low flow season of July 1 to Jan 31. The removal of other items can be 
outside the date restriction. 
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Submittal 

No. 
Description 

Spec 

No. 

Date 

Submitted 

to RIDOT 

Date 

Returned to 

Contractor 

Date 

Returned 

to RIDOT 

Comments 

CSL‐051 

2 Way Pedestal Mounted 

LED Pedestrian Signal 

Head 12 Inch with 

Countdown Timer 12 

Inch 

         

CSL‐052 

Accessible Pedestrian 

Detector – Pushbutton 

with Sign 

         

CSL‐053 
Narrow Condition 

Impact Attenuator 
         

CSL‐054  Bench ‐ 6’           

CSL‐055 
Environmental Permit ‐ 

RIPDES 
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Item SPECIAL PROVISION INDEX 
Description 

Page 

ii 

809 Precast/Prestressed Structure Concrete Masonry JS-140 

809.9901 Prestressed Concrete NEXT Beam Type 24F-Furnish, Fabricate & Erect Class 
HP ¾”8,500 psi 

JS-152 

810.9901 Galvanized Bar Reinforcement for Structures JS-154 

814 14-Day Wet Cure for Portland Cement Concrete Bridge Deck JS-158 

824.9900 Temporary Working Platform System JS-159 

827.9901 Hot-Dip Galvanizing and Factory-Applied Color Finish JS-163 

905.1000 Sidewalks JS-170

905.9901 Cobblestone Island JS-171

906.9903 thru 
906.9908 and 
906.9910 

Furnish and Install Slope Faced Granite Curb Straight – 7” Width, Providence 
Std. 
Furnish and Install Slope Faced Granite Curb Circular – 7” Width, Providence 
Std. 
Furnish and Install 6’ Granite Transition Curb – 7” Width, Providence Std. 
Furnish and Install Granite Wheelchair Ramp Curb Standards – 7” Width, 
Providence Std. 
Furnish and Install Granite Ramp Stone Straight – 7” Width, Providence Std. 
Furnish and Install Granite Ramp Stone Circular – 7” Width, Providence Std. 
Furnish and Install Granite Inlet Stone 5 Foot – 7” Width, Providence Std. 

JS-173 

907.1000 Dust Control JS-175

916.9901 Narrow Condition Impact Attenuator JS-176 

920.9902 Impermeable Liner JS-177

937.1000 Maintenance and Movement of Traffic Protective Devices JS-180 

938.1000 Price Adjustments JS-181

943.0200 Trainee Man-Hours JS-182

L02.1000 Seeding Failure to Comply JS-186 

L06.1000 Planting JS-187

L15.9901 Bench – 6’ JS-188 

T04.9901, T13.9902 
T13.9903 and 
T13.9904 

Optical Detector Cable 
Optical Detector – Single Channel, One Way 
Optical Detector Phase Selector And Chassis 
Optical Confirmation Beacon 

JS-190 

T04.9902, T12.9901, 
T12.9907 and 
T13.9905 

Video Detection System  Cable 
Video Detection System  Hardware 
Advanced Lens Adjustment Module 
Video Detection System  Camera 

JS-193 

T04.9903, T12.9902 
and T13.9906 

Advanced Video Detection System  Cable 
Advanced Video Detection System  Hardware 
Advanced Video Detection System  Camera 

JS-198 
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Page 

 

iii 

T04.9904 Fused and Unfused Premolded Y-Connectors JS-202 

T06.9902 PVC Conduit Within Structure JS-203 

T08.9901 Decorative Lighting Standard & Luminaire – Type “A” City of Providence JS-204 

T08.9902 Decorative Pole Foundation with Bolts JS-207 

T08.9904 Reinstall Stockpiled Poles and Luminaires JS-208 

T11.9901 thru 
T11.9905 

25-foot Galvanized Steel Mast Arm Traffic Signal post and Foundation, Std. 
19.2.0 
30-foot Galvanized Steel Mast Arm Traffic Signal Post and Foundation, Std. 
19.2.0 
45-foot Galvanized Steel Mast Arm Traffic Signal Post and Foundation, Std. 
19.2.0 
Dual Mast Arm (24x45) Galvanized Steel Mast Arm Signal Post and 
Foundation, Std. 19.2.0 
Traffic Signal Standard Galvanized Steel, Std. 19.3.0 (Modified) 

JS-209 

T11.9906 Traffic Signal Wood Span Pole, 40 Foot, Class I JS-218 

T12.9903 GPS Time Synchronization System JS-220 

T12.9904 Actuated Controller, TS-2, Type 2 in Existing Cabinet JS-222 

T12.9905 Modify Existing Traffic Signal Controller Cabinet JS-224 

T12.9906 Mesh Network Receiver JS-226 

T12.9908 Maintenance of Traffic Signal Systems JS-227 

T13.1000 Traffic Detectors and Relays JS-229 

T13.8210 Accessible Pedestrian Detector - Pushbutton with Sign JS-230 

T13.9907 Mesh Network Vandal Resistant Antenna With Cable JS-234 

T14.9902 thru 
T14.9904 

1 Way Pedestal Mounted LED Pedestrian Signal Head With Countdown Timer 
12 Inch  
1 Way  Bracket Mounted LED Pedestrian Signal Head With Countdown Timer 
12 Inch 
2 Way Pedestal Mounted LED Pedestrian Signal Head With Countdown Timer 
12 Inch 

JS-235 

201.9904 Remove and Dispose Bench JS-238 

607 Mass Concrete JS-239 
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SECTION 401 

 

DENSE GRADED HOT MIX ASPHALT (HMA) PAVEMENTS 

 

401.01   DESCRIPTION.    This work  consists  of  constructing HMA  pavements  on  prepared 

foundations  in  conformity with  the  dimensions  and  details  indicated  on  the  Plans,  and  in 

accordance with these Specifications.   These Specifications are applicable to all types of Dense 

Graded HMA pavements irrespective of aggregate gradation, grade of performance graded asphalt 

binder (PGAB), or pavement use.   

 

The HMA shall be composed of a mixture of aggregate, PGAB, and filler if required.  The 

aggregate shall be sized, graded and combined in such proportions that the resulting mixture meets 

the gradation requirements of the job mix formula (JMF). 

 

401.02  MATERIALS. 

 

401.02.1  Aggregates.  Aggregates shall meet the applicable requirements of Subsection M.03.02.2 

of these Specifications and AASHTO M 323. 

 

401.02.2  Performance Graded Asphalt Binder (PGAB).  All grades shall conform to AASHTO 

M 320 and R 29.  The PGAB shall meet the requirements of PG 64S‐28 with the exception of both 

Class 19.0 and mixes designated as “Base Course” which shall incorporate PG 64S‐22 for mixes 

with less than 15% RAP.  Both Class 19.0 and “Base Course” mixes with 15 to 25 percent RAP 

shall incorporate PG 58S‐28.   

 

Should a class of HMA be designated as “Modified”, the binder shall meet the requirements of 

PG 64E‐28 and shall incorporate at least 2.0% SBS polymer.  The nonrecoverable creep 

compliance versus percent recovery of the binder shall be plotted and must fall above the curve 

in Figure X1.1 in Appendix X1 of AASHTO M 332. 

 

Should a class of HMA be designated as “with WMA” the Contractor shall use a WMA (Warm 

Mix Additive).  WMA shall conform to Section 414 of these specifications. 

 

Re‐refined engine oil bottoms (REOB) shall not be used in any PGAB.   

 

401.02.3  Mix Design.  HMA mixes shall conform to AASHTO M 323, ʺStandard Specification 

for Superpave Volumetric Mix Designʺ.  The design procedure shall follow AASHTO R 35 

ʺStandard Practice for Superpave Volumetric Design for Hot‐Mix Asphalt (HMA)ʺ.  The 

optimum binder content (OBC) shall be determined as follows:  

 

a) The OBC for Class 4.75, Class 9.5, and Class 12.5 when not designated as “Base Course” shall 
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be determined using PG 64S‐28. 

 

b) The OBC for Class 4.75, Class 9.5, and Class 12.5 when designated as “Base Course” with less 

than 15 percent RAP shall be determined using PG 64S‐22.  

 

c) The OBC for Class 4.75, Class 9.5, and Class 12.5 when designated as “Base Course” with 15 

to 25 percent RAP shall be determined using PG 58S‐28.  

 

d) The OBC for Class 19.0 with less than 15 percent RAP shall be determined using PG 64S‐22.  

 

e) The OBC for Class 19.0 with 15 to 25 percent RAP shall be determined using PG 58S‐28.  

 

The effective voids in the mineral aggregate (VMAeffective) and a volumetric phase diagram shall 

be submitted for each asphalt content during the mix design process.  Mix designs shall be 

developed and signed by an individual certified in “Superpave HMA Mix Design” by the 

Asphalt Institute. Mix Designs shall be submitted no later than two weeks prior to the date 

when production of the mixture is scheduled to begin and shall be accompanied by a copy of 

that individual’s certification. No mixture may be produced for State projects until the mix 

design is approved by the Engineer.  Mix designs shall be submitted on forms provided by the 

Engineer. 

 

The following specific requirements and exceptions to AASHTO M 323 shall apply.   

 

a. The specific gravity, absorption and consensus properties of the aggregates shall 

be obtained from RIDOT’s most recent sampling and testing or from a laboratory 

accredited to perform AASHTO T 84 and T 85. 

 

b. The implementation of the recommendations of Section 4.2 of AASHTO R 35 is 

required. 

 

c. The mix shall be coarse graded as defined in Section 6.1.3 of AASHTO M 323. 

 

d. The dust to binder ratio (P0.075/Pbe) shall be 0.5 – 1.0.  The effective binder content 

shall be used to calculate this ratio. 

 

e. In addition to the sieves listed in Table 3 of AASHTO M 323, the 0.600 mm, 0.300 

mm and 0.150 mm sieves are required.  The 50.0 mm and 37.5 mm sieves are not 

required. 

 

f. Class 19.0 and mixes designated as “Base Course” shall be designed with a 0%, 

10%, 15%, 20% or 25% RAP content.  RAP shall not be used in any other mix. 
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g. Ninitial shall be 6, Ndesign shall be 50 and Nmax shall be 75 gyrations. 

 

h. A moisture susceptibility test is not required. 

 

i. The design VMA, VFA, air voids and minimum optimum binder content (OBC) 

shall meet the following criteria: 

 

Table 1 – HMA Properties 

Class of Mix  VMA (minimum)  VFA  Air Voids  Minimum OBC 

4.75  17.5%  70% ‐ 80%  4%  7.0 

9.5  16.5%  70% ‐ 80%  4%  6.0 

12.5  15.5%  70% ‐ 80%  4%  5.5 

19.0  14.5%  70% ‐ 80%  4%  5.0 

 

The following procedures shall be adhered to for each mix design: 

 

 Three aggregate trial blends shall be submitted for acceptance before beginning 

the mix design procedure. 

 

The procedures for mix design submittals shall include: 

 

 All trial mixture data and calculations determined per Section 9 of AASHTO R 35 

shall be submitted on forms provided by the Engineer.  The Engineer will 

determine which trial mixture shall be used for the mix design procedure. 

 After the mix design is completed it shall be submitted to the Engineer for review 

and approval. 

 The correction factors for each mix for each ignition furnace in the plant lab shall 

be provided. 

 

The two gyratory cores (AASHTO T 308) and the theoretical maximum specific gravity 

sample (AASHTO T 209) at the optimum binder content shall be submitted to the Engineer. 

 

Before beginning production of a new HMA mix, a successful plant trial batch shall be 

performed for that mix and the results forwarded on forms provided by the Engineer. 

 

Should a change in sources of materials be made, a new mix design shall be established 

before the new material is used.  When unsatisfactory results or other conditions make it necessary, 

the Contractor shall establish a new mix design and submit it to the Engineer for approval. 

 

401.02.4  Quality Assurance. 

 

a.  Process Control.  The Contractor shall exercise process control over all production 
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operations.  This shall require the constant monitoring of equipment, materials, and 

production activity  such as  testing and analysis  to ensure  that  the HMA meets all 

applicable requirements and is produced within the allowable tolerances.   

 

b. Acceptance Testing.  Acceptance testing will be conducted by the Engineer. 

 

1. Gradation, Binder Content and Air Void Content 

 

The gradation requirements in Table 2 apply to mixes with and without pay 

adjustments: 

 

Table 2 – Gradation Requirements 

  Class 19.0  Class 12.5  Class 9.5  Class 4.75 

25.0mm (1”)  100%  100%  100%  100% 

19.0mm (3/4”)  90% ‐ 100%  100%  100%  100% 

12.5mm (1/2”)  90% max  90% ‐ 100%  100%  100% 

9.5mm (3/8”)  ‐  90% max  90% ‐ 100%  95% ‐ 100% 

4.75mm (#4)  ‐  ‐  90% max  85% ‐ 100% 

2.36mm (#8)  ± 5% from 

design 

± 5% from 

design 

± 5% from 

design 

‐ 

1.18mm (#16)  ‐  ‐  ‐  ±5% from 

design 

0.075mm 

(#200) 

≥2%  ≥2%  ≥2%  ≥2% 

Control Sieve  2.36mm (#8)  2.36mm (#8)  2.36mm (#8)  1.18mm (#16) 

 

During production of a specific mix, if two consecutive tests do not meet the gradation 

requirements of Table 2 or one test exceeds double the tolerance on the control sieve, the plant 

shall cease production of that HMA mix.  Production will be allowed to resume after the 

Contractor completes a successful trial batch for that class of mix, as approved by the Engineer. 

 

The plant shutdown criteria in Table 3 shall apply for binder content and air voids that 

exceed the following tolerances: 

 

Table 3 – Plant Shutdown Criteria 

Pay Adjustments  Shutdown Criteria  One Test 

Two 

Consecutive 

Tests 

With Pay 

Adjustments 

Optimum Binder Content  +0.6%  ‐ 

Design Air Voids  +2.0%  ‐ 

Without Pay  Optimum Binder Content  +0.6%  +0.4% 
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Adjustments  Design Air Voids  +2.0%  +1.0% 

 

Production will be allowed to resume after the Contractor completes a successful trial 

batch for that class of mix, as approved by the Engineer. 

 

2. Mix Production – Lots and Sublots 

 

A standard sublot is 600 tons for HMA sampled at the plant for each production run.  A 

standard lot for each mix is ten sublots.  A sample will be randomly selected and tested for each 

sublot.  At least five sublots will be used when calculating pay adjustments.   

 

If the quantity of HMA needed to finish a production run is projected by the Contractor 

to be less than the standard sublot size of 600 tons, the projected tonnage may be used to select 

a random sample.  If the projected tonnage is not produced or a random sample is unable to be 

taken, the Engineer may select a sample at the end of the run or at the paver.  If no sample is 

taken, the tonnage will be added to the previous sublot. 

 

Additional samples may be taken at the discretion of the Engineer. 

 

Gyratory cores and theoretical maximum density samples will be retained by the 

Engineer for two weeks after the results are reported to the Contractor. 

 

3. Adjustments to Lots 

 

If less than five sublots are tested after the end of the final standard lot, they will be 

added to that lot.  Five or more sublots tested after the end of the final standard lot will 

constitute a separate lot.   

4. Plant Pay Adjustments 

 

(a) If a class of HMA is designated with “Pay Adjustments”, the pay adjustments for 

deviation from the optimum binder content (established by the mix design) in Table 4 

and the design air void content in Table 5 will apply: 

 

Table 4 – OBC Pay Adjustments 

Deviation from Optimum Binder 

Content 
Pay Adjustment 

Less than or equal to 0.1 %  +2% 

 0.2%  +1% 

0.3%  0% 

0.4%  ‐5% 

0.5%  ‐15% 

0.6%  ‐30% 
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0.7%  ‐40% 

Greater than 0.7 %  ‐50% or Remove and Replace* 

 

Table 5 – Air Void Pay Adjustments 

Deviation from Design Air Void 

Content 
Pay Adjustment 

Less than or equal to 0.5%  +1% 

0.6% to 1.0%  0% 

1.1% to 1.5%  ‐5% 

1.6% to 2.0%  ‐10% 

2.1% to 2.5%  ‐30% 

2.6% to 3.0%  ‐40% 

Greater than 3.0%  ‐50% or Remove and Replace* 

 

*  The decision to make 50% payment or Remove and Replace will be made by the 

Engineer 

 

Note:  All deviation values will be rounded to the nearest 0.1% before applying pay 

adjustments. 

 

(b) Calculation of Pay Adjustments for Production Binder and Air Void Content 

 

For each test, absolute deviations will be used when determining binder and air void 

content pay adjustments.  Absolute deviations are the values of deviation regardless of 

sign (±). 

 

The average of the absolute deviations from the optimum binder content of all of the 

sublots in each lot will be used to determine the appropriate pay adjustments for the 

lots.  The same will apply for air void content.  No payment will be made for any 

pavement that is removed. 

 

All other tolerances shall conform to the RI Standard Specifications. 

 

c.  Independent Assurance Testing.   This testing will be performed by the Department in 

accordance with the Rhode Island Department of Transportation publication entitled ̋ Schedule for 

Sampling, Testing and Certification of Materials.ʺ 

 

 

401.03  CONSTRUCTION METHODS. 

 

401.03.1   HMA Mixing Plant.   Mixing plants shall be of sufficient capacity and coordinated to 

adequately handle the proposed production of HMA.  The storage yard shall be maintained neat 
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and orderly and the separate stockpiles shall be readily accessible for sampling. 

 

a.  Requirements for All Plants. 

 

1.  Equipment for Preparation of PGAB.  Tanks provided for the storage of PGAB shall be 

equipped to heat and hold the material at the required temperatures.  The heating shall be accom‐

plished by steam coils, electricity, or other approved means such that no flame shall be in contact 

with  the  tank.   The  circulating  system  for  the PGAB  shall be designed  to assure proper and 

continuous circulation during the operating period.  Provision shall be made for measuring storage 

tanks.  An adequate sampling valve shall be provided to ensure the safe and proper sampling of the 

PGAB. 

 

2.  Cold Feed Bins.  The plant shall include no fewer than three (3) storage bins of sufficient 

capacity to supply the mixer when it is operating at full capacity.  Bins shall be arranged to assure 

separate  and  adequate  storage  of  appropriate  fractions  of  the  mineral  aggregates  without 

contaminations.  They shall also be so constructed that samples can be readily obtained.  Separate 

dry storage shall be provided for filler or hydrated lime when used and the plant shall be equipped 

to feed such material into the mixer. 

 

3.  Cold Aggregate Feeder.  The plant shall be provided with accurate mechanical means for 

uniformly feeding the aggregate into the drier so that uniform production and temperature will be 

obtained. 

 

4.  Drier.  The plant shall include a drier or driers which continuously agitate the aggregate 

during the heating and drying process. 

 

5.   PGAB Control Unit.   Satisfactory means, either by weighing or metering,  shall be 

provided to obtain the proper amount of PGAB in the mix within the tolerance specified.  Means 

shall be provided for checking the quantity or rate of flow of PGAB into the mixer. 

 

6.  Thermometric Equipment.  An armored thermometer of adequate range in temperature 

reading shall be fixed in the PGAB feed line at a suitable location near the charging valve at the 

mixer unit. 

 

The plant shall also be equipped with either an approved dial‐scale, mercury‐actuated 

thermometer, an electric pyrometer, or other approved thermometric instrument so placed at the 

discharge chute of the drier as to register automatically the temperature of the exiting material. 

 

The Engineer may require replacement of any malfunctioning or inconsistent thermometer 

by  an  approved  temperature  sensing  and  recording  apparatus  for  better  regulation  of  the 

temperature of the material. 
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7.  Dust Collector.  The plant shall be equipped with a dust collector constructed to waste or 

return uniformly all or any part of the material collected as directed. 

 

8.  Truck Scales.  When required, the HMA shall be weighed on approved scales furnished 

by the Contractor or on public scales at the Contractorʹs expense.  Such scales shall be tested at least 

every 60 days or whenever the Engineer deems necessary to assure their accuracy. 

 

9.  Scales.  Scales shall be so located as to be easily readable from the operatorʹs normal 

work station; otherwise a remote readout shall be supplied. 

 

All plant scales, including truck scales, shall be certified at the expense of the Contractor by 

a competent and experienced scales technician as follows: 

 

(a)  Annually prior to use in State work. 

 

(b)  At intervals of not more than 60 calendar days. 

 

(c)  At any time ordered by the Engineer. 

 

10.  Safety Requirements.  Adequate and safe access to sampling points shall be provided.  

Guarded  ladders  to other plant units shall be placed at all points where accessibility  to plant 

operations is required.  Accessibility to the top of truck bodies shall be provided by a platform or 

other suitable device, placed in an acceptable location near the testing laboratory, to enable the 

Engineer to obtain samples and mixture temperature data.  All gears, pulleys, chains, sprockets, 

and other dangerous moving parts shall be thoroughly guarded and protected.  A clear, clean and 

unobstructed passage shall be maintained at all times in and around the truck loading area.   

  

11.  HMA Holding Bin.  HMA may be stored in surge and storage systems designed for that 

purpose.  Each surge and storage system must meet the requirements of AASHTO M156, unless 

otherwise permitted by  the Engineer, and may be  inspected by  the Department  to determine 

acceptance at specific holding times. 

Acceptance  shall  be  based upon  the  ability  of  the  holding  bin  to  hold  and discharge 

mixtures within the quality criteria specified by the mix design and these Specifications. 

 

b.  Requirements for Batching Plants. 

 

1.  Automatic Proportioning.  The plant shall be equipped with automatic proportioning 

devices.    Such  devices  shall  include  equipment  for  accurately  proportioning  the  various 

components of  the mixture by weight  in  the proper sequence.   PGAB and aggregates shall be 

proportioned by weight.  Additives, if required, may be proportioned by volume or weight.  The 

plant shall be equipped to automatically control the sequence and timing of mixing operations.  

There shall be auxiliary interlock cutoff circuits to interrupt and stop the automatic cycling of the 
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batching operations at any  time an error  in weighing occurs, when an aggregate bin becomes 

empty, or when there is a malfunction of any portion of the control system. 

 

2.  Recording Equipment.  The plant shall be equipped with a digital recorder which will 

automatically print the following data on delivery tickets: 

 

(a)  Batch weights of each size aggregate.  Weights printed may be individual or cumulative. 

 

(b)  Total weight of aggregates in batch.  The weight printed for the last aggregate batched 

shall be the total weight of aggregates in the batch when cumulative weights are used. 

 

(c)  Weight of PGAB in batch. 

 

(d)  Weight of total batch. 

 

(e)  Total weight of batches in truck. 

 

(f)  Total weight of PGAB in all batches in truck. 

 

(g)  Date mixed. 

 

(h)  The time each batch or load began or the time each was completed. 

 

When  silos are utilized,  the  requirements  for delivery  tickets  shall conform  to Para. c; 

Requirements for Drum Dryer Mixing Plants, of this Subsection.   In addition, automated batch 

plant printout tickets generated in accordance with Para. b of this Subsection shall be given to the 

plant inspector and maintained on file. 

 

There shall be sufficient copies of delivery tickets to provide a copy for the plant inspector 

and a copy for the Resident Engineer for permanent project record.  The following information shall 

also be included on delivery slips: 

 

(i)  Name of customer. 

 

(j)  Name of project and contract number. 

 

       (k)  Name of driver and truck number. 

 

(l) Class of HMA. 

 

(m)  Additives. 
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3.  Equipment Failure.  If at any time the automatic proportioning or recording devices 

become inoperable, the plant may be allowed to batch and mix HMA for a period of not more than 

48 hours from the time of the breakdown, if approved by the Engineer.  Written permission of the 

Engineer will be required for periods of operation without automatic proportioning facilities longer 

than 48 hours. 

 

4.  Screens.  Plant screens, capable of screening all aggregates to the specified sizes and 

proportions and having normal  capacities  in excess of  the  full capacity of  the mixer,  shall be 

provided. 

 

5.   Hot Aggregate Bins.   Hot bin storage of sufficient capacity  to ensure uniform and 

continuous  operation  shall  be provided.   The  bins  shall  be  arranged  to  ensure  separate  and 

adequate  storage of  appropriate  fractions of  the  aggregate.   Each bin  shall be provided with 

overflow pipes, of such size and at such locations as to prevent backing up of material into other 

compartments or bins.  Each bin shall be provided with its individual outlet gate, constructed so 

that when closed there shall be no leakage.  The gates shall cut off quickly and completely.  Bins 

shall be equipped with adequate tell‐tale devices to indicate the position of the aggregates in the 

bins at the lower quarter points.  Adequate and convenient facilities shall be provided for obtaining 

aggregate samples from each hot bin. 

 

6.  Aggregate Scales.  Scales for any weigh box or hopper shall be of the springless dial type, 

having a full complement of index pointers and shall be of a standard make and design.  They shall 

be accurate to 0.50 percent, have minimum graduations not greater than 0.50 percent and shall be 

readable and sensitive to 0.25 percent or less.  The preceding percentages are based on total batch 

weight.   

 

7.  Batching Controls.  Batching controls shall be electrically interlocked with the scales to 

prevent cycling or recycling of batching until scales tare zero. 

 

The  batching  controls  shall meet  the  following  tolerances with  respect  to  the  various 

components weighed in each batch: 

 

Combined Aggregate 

Components:      ±1.5 percent of total batch weight 

 

PGAB:      ±0.1 percent of total batch weight 

 

The total weight of the batch shall not vary more than plus or minus 2 percent from the 

theoretical design weight. 

 

8.  Time Locking Device.  The mixer shall have an accurate time locking device to control 

the operation of a complete mixing cycle by locking the weigh box gate, after charging the mixer, 
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until the closing of the mixer discharge gate at the completion of the cycle.  It shall lock the PGAB 

feed throughout the dry mixing period and shall lock the mixer discharge gate throughout the dry 

and wet mixing periods.  The dry mixing period is defined as the interval of time between the 

opening of the weigh box gate and the commencement of application of the PGAB.  The wet mixing 

period  is the  interval of time between the commencement of application of the PGAB and the 

opening of the mixer discharge gate. 

 

The control of the timing shall be flexible and capable of being set at intervals of not more 

than five seconds throughout the cycles up to three minutes.  Changes in mixing time shall be made 

only when ordered by the Engineer. 

 

9.  Weigh Box or Hopper.  The equipment shall include a means for accurately weighing 

each size of aggregate in a weigh box or hopper suspended on scales and of ample size to hold a 

full batch without hand raking or running over.  The gate shall close tightly so that no material is 

allowed to leak into the mixer while a batch is being weighed. 

 

10.  PGAB Control.  The equipment used to measure the PGAB shall be accurate to plus or 

minus 0.5 percent.  The PGAB bucket shall be a non‐tilting type with a loose sheet metal cover.  The 

length of the discharge opening trough, bucket or spray bar shall be not less than three‐fourths the 

length of the mixer and it shall discharge directly into the mixer.  The PGAB bucket, its discharge 

valve or valves and spray bar shall be adequately heated.  Steam jackets, if used, shall be efficiently 

drained and all connections shall be so constructed that they will not interfere with the efficient 

operation of the PGAB scales.  The capacity of the PGAB bucket shall be at least 15 percent in excess 

of  the weight  of  PGAB  required  in  any  batch.    The  plant  shall  have  an  adequately  heated 

quick‐acting, non‐drip, charging valve located directly over the PGAB bucket. 

 

The indicator dial shall have a capacity of at least 15 percent in excess of the quantity of 

PGAB used in a batch.  The controls shall be constructed so that they may be locked at any dial 

setting and will automatically reset to that reading after the addition of PGAB to each batch.  The 

dial shall be in full view of the mixer operator.  The flow of PGAB shall be automatically controlled 

so that it will begin when the dry mixing period is over.  All of the PGAB required for one batch 

shall be discharged in not more than 15 seconds after the flow has started.  The size and spacing of 

the spray bar openings, trough or PGAB bucket shall provide a uniform application of PGAB the 

full length of the mixer.  The section of the PGAB line between the charging valve and the spray bar 

shall be provided with  a valve  and outlet  for  checking  the meter when a metering device  is 

substituted for a PGAB bucket. 

 

11.  Mixer.  The batch mixer shall be capable of producing a uniform mixture within the job 

mix tolerances.  If not enclosed, the mixer box shall be equipped with a dust hood to prevent loss of 

dust. 

 

The clearance of blades from all fixed and moving parts shall not exceed one inch unless the 
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maximum diameter of the aggregate in the mix exceeds 1¼‐inches, in which case the clearance shall 

not exceed 1½‐inches. 

 

12.  Access to the mixer platform shall be by adequate and safe stairways.  A hoist or pulley 

system shall be provided  to raise scale calibration equipment, sampling equipment, and other 

similar equipment from the ground to the mixer platform and return.  There shall be adequate and 

unobstructed space on the mixer platform. 

 

c.  Requirements for Drum Dryer Mixing Plants. 

 

1.   Proportioning.   Aggregates and PGAB shall be proportioned by dry weight of  the 

aggregate.  Additives, if required, may be proportioned by volume or weight.  The cold aggregate 

feeder shall be synchronized with the PGAB delivery system.  Satisfactory means shall be provided 

to ensure positive interlocking control between each cold bin, the cold aggregate feeder, and the 

PGAB delivery system.  This interlocking control shall be such that production is interrupted if one 

or more cold bins becomes empty, or the flow of either aggregate or PGAB is obstructed. 

 

2.   Recording Equipment.   The plant shall be equipped with a digital recording device 

approved by the Engineer by which the proportion of aggregate supplied by each cold bin, the flow 

rates by weight of dry aggregate and of PGAB, and the cumulative weights of dry aggregate and of 

PGAB incorporated in the mix are automatically printed.  These printed records, showing the date 

and  time  of  printing,  shall  be  provided  to  the  Engineer  at  the  start  and  at  the  end  of  each 

production period and at any other times or intervals of time as requested. 

 

The plant shall also have a computerized scale system consisting of a weight batcher and/or 

a truck scale.  Delivery tickets shall be printed on an automatic digital recorder which will print the 

following information on delivery tickets: 

 

(a)  Date loaded. 

 

(b)  Net weight of mixture in truck.  When a truck scale is used the net weight of the mixture 

shall be automatically calculated by weighing the truck both empty and full. 

 

(c)  Time of each load. 

 

There shall be sufficient copies of delivery tickets to provide a copy for the plant inspector 

and a copy for the Resident Engineer for permanent project record.  The following information shall 

also be included on delivery slips: 

 

(a)  Name of customer. 

 

(b)  Name of project and contract number. 
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(c)  Truck identification and name of driver. 

 

(d)  Class of HMA. 

 

(e)  Additives. 

 

3.  Equipment Failure.  If at any time the automatic recording device or the computerized 

scale system become inoperable, the plant may be allowed to produce HMA for a period of not 

more than 48 hours from the time of the breakdown, if approved by the Engineer.  Approval will 

not be granted unless a satisfactory arrangement  is made by the Contractor to weigh the mix.   

Written permission of the Engineer will be required for periods of operation longer than 48 hours 

during which any required automatic system is not functioning properly. 

 

4.   Aggregate Storage.   Sufficient storage space shall be provided  for each stockpile of 

various sized aggregates which shall be kept separated until they have been introduced into the 

cold bins that feed the drier.  A minimum of four cold feed bins shall be required. 

 

5.  Cold Feed System.  The plant shall have a device at each cold bin to feed the aggregate 

accurately and uniformly.  No gravity type feeders will be permitted.  Each adjustment opening 

shall be provided with indicators graduated to allow proportioning.  Each cold bin gate shall be 

interlocked in such a manner that production is interrupted if one or more cold bins becomes empty 

or the flow is obstructed. 

 

A mineral filler bin, when required, shall be added to the standard plant cold feed bins, and 

shall  feed  the mineral  filler at adjustable  rates accurately and uniformly.   The  feeder shall be 

interlocked so that production is interrupted if the bin becomes empty or the flow is obstructed. 

 

The weighing equipment for all aggregates including mineral filler shall consist of a contin‐

uous weighing device either as it is proportioned by the individual feeders or after all materials 

have been deposited on a common belt.  Belt scales shall meet the requirements of N.B.S. Handbook 

44 and shall be installed according to the scale manufacturerʹs recommendations. 

 

The plant shall have an adjustable feed rate control for each aggregate cold bin feeder and 

mineral filler feeder.  The plant shall proportion the total aggregate quantity to the drum mixer 

with such accuracy and uniformity that the variation of material per  interval of time shall not 

exceed an amount equal to 1.5 percent of the total weight of HMA per interval of time. 

 

An automatic aggregate sampling device shall be provided which will divert a representa‐

tive combined aggregate sample, including mineral filler, into a hopper or container for the purpose 

of gradation testing.  The container shall cut the full width and depth of the aggregate flow.  The 

sampling point shall be after the aggregate is proportioned and prior to its mixing with PGAB. 
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6.  PGAB Control Unit.  The PGAB shall be proportioned by a meter accurate to 0.1 percent. 

 A flow switch designed to interrupt production if the PGAB flow is discontinued shall be installed 

in the delivery line between the meter and the mixer. 

 

The  PGAB  delivery  system  shall  be  coupled with  the  aggregate  delivery  system  to 

automatically maintain  the  required  proportions  as  the  aggregate  flow  varies.   The delivery 

tolerance for PGAB shall be ±0.2 percent of the total mixture weight. 

 

7.   Plant Calibration.     The cold feed and PGAB delivery systems shall be calibrated to 

insure that the plant is operating within the allowable tolerances.  A procedure acceptable to the 

Engineer and in accordance with the manufacturerʹs recommendations shall be followed.  These 

calibrations shall be performed prior to the start of each paving season, and at any other time as 

directed by the Engineer. 

 

8.  Mixer Unit.  The plant shall include a continuous mixer unit having an automatic burner 

control and capable of producing a uniform mixture within the job mix tolerances.  The mixture 

shall  be  discharged  into  a HMA  holding  bin meeting  the  requirements  of  Para.  a.11  of  this 

Subsection. 

 

The moisture content of the mixture upon discharge from the mixer shall not exceed 1.5 

percent by weight. 

 

401.03.2  Hauling Equipment.  Trucks or other equipment used for hauling HMA shall have 

tight, clean, smooth metal beds which have been thinly coated with an approved release agent.  

No diesel fuel or other material is to be applied to any portion of the vehicle that comes into 

contact with the HMA.  Any hauling equipment not complying with these Specifications will be 

immediately rejected along with its load of HMA.  Each truck shall have a cover of canvas or 

other suitable material of such size as to protect the mixture from the weather.  Truck beds shall 

be securely covered and, if necessary, insulated to ensure delivery of the mixture at the 

specified temperature.  Cleaning of equipment, vehicles, and truck beds in areas to be paved is 

prohibited.  Any HMA placed in areas where cleaning takes place is subject to rejection by the 

Engineer. 

 

a.  Material Transfer Vehicle (MTV).  A material transfer vehicle (MTV) is required for the 

construction of all HMA  friction,  surface,  intermediate and base courses on all  limited access 

highways.  When friction course is used, both the friction course and the underlying layer must be 

placed using an MTV. 

 

  The MTV shall independently deliver HMA from the hauling equipment to the paving 

equipment.  A paving hopper insert with a minimum capacity of 14 tons shall be installed in the 

hopper of conventional paving equipment when a MTV is used. 
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  As a minimum, the MTV shall have a high capacity truck unloading system which will 

receive HMA from the hauling equipment; a storage system in the MTV with a minimum capacity 

of 15 tons of HMA, and a discharge conveyor with the ability to swivel to either side to deliver the 

mixture to the paver while allowing the MTV to operate from an adjacent lane.  In addition, the 

paving operation must contain a remixing system to blend the mixture prior to placement.  The 

speed of the paver and  MTV shall be adjusted to coordinate with the availability of HMA.  Failure 

to keep the MTV supplied with HMA may be cause to cease paving operations for that operation.  

However, more than 2 stoppages shall result in paving being ceased for that operation. 

 

  When an MTV is to be used on a project, the Contractor shall further investigate the possible 

movement of the fully or partially loaded MTV on the project.  If there are any structures on the 

project  that  the  fully  or  partially  loaded MTV will  traverse,  the Contractor  shall  request  an 

Overweight Permit Check from the Department.  Such a request shall be made in writing, and shall 

include the axle configuration, weights, and the project limits. Operations shall not begin until this 

permission is received from the Department and one copy forwarded to the Engineer. 

 

The following is a statewide list of limited access highways (included are travel lanes, auxiliary 

lanes, climbing lanes, acceleration and deceleration lanes, ramps, collector/distributor roads, service 

roads, and shoulders greater than 8 feet): 

 

I‐95          Connecticut State Line to Massachusetts State Line 

 

I‐195          I‐95 to Massachusetts State Line 

 

I‐295          I‐95 to Massachusetts State Line 

 

US Route 1        Prosser Trail to Wakefield Cut‐Off 

 

RI Route 4        Route 1 to I‐95 

 

US Route 6        Route 102 to Route 101; Route 10 to I‐295 

 

RI Route 10        Park Avenue to Route 6 

US Route 6/RI Route 10    Magnolia Street Bridge to I‐95 

 

RI Route 24        Route 114 to Massachusetts State Line 

 

RI Route 37        Natick Avenue to Post Road 

 

RI Route 78        Route 1 to Connecticut State Line 
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RI Route 99        Route 146 to Mendon Road 

 

East Shore Expressway    I‐195 to Wampanoag Trail 

 

RI Route 114        East Shore Expressway to Forbes Street 

 

RI Route 138        Route 1 to Admiral Kalbfus Road 

 

RI Route 146        I‐95 to Reservoir Road 

 

RI Route 146        Route 146A to Massachusetts State Line 

 

RI Route 403        Route 4 to Quonset Point 

 

Airport Connector      I‐95 to Post Road 

 

Henderson Bridge      Waterman Street/So. Angell Street to Broadway 

Access Roadway 

 

401.03.3  Pavers.  Unless otherwise shown on the Plans, mixtures shall be spread by means of a 

mechanical self‐powered paver capable of spreading the mixture true to line, grade and crown as 

approved by the Engineer. 

 

HMA  pavers  shall  be  self‐contained,  power‐propelled  units,  provided with  activated 

vibratory screed and solid vibratory screed extenders and capable of spreading and  finishing 

courses of plant mixed HMA in lane widths applicable to the specified typical section and thickness 

shown on  the Plans.   Pavers used  for  shoulders  and  similar  construction  shall be  capable of 

spreading and finishing courses of HMA in the widths, depths and cross slopes indicated on the 

Plans. 

 

When  laying mixtures,  the paver shall be capable of being operated at  forward speeds 

consistent with satisfactory laying of the mixture. 

 

The paver  shall be  equipped with  a  receiving hopper having  sufficient  capacity  for  a 

uniform spreading operation.  The hopper shall be equipped with a distribution system to place the 

mixture uniformly in front of the screed. 

 

a.  Screeding.  The screed and screed extenders shall continually vibrate while placing the 

mixture and shall effectively produce a  finished surface of  the  required evenness and  texture 

without tearing, shoving or gouging the mixture.  The screed shall be heated to maintain the HMA 

at the required placement temperature.  Unless otherwise permitted by the Engineer, the screed 

extenders shall not extend more than two feet from the edge of the augers or auger extensions. 
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The paver shall be equipped with automatic screed controls with sensors for either or both 

sides of the paver, capable of sensing grade from an outside reference line, sensing the transverse 

slope of the screed and providing the automatic signals which operate the screed to maintain the 

desired grade and transverse slope.  The sensor shall be capable of operating from a ski‐type device 

or reference beam of not less than 25 feet in length.  The sensor shall also have the capability of 

operating from a reference line unless the ski‐type device or reference beam can ride on an adjacent, 

newly placed lift of HMA.  A reference line shall also be used for the first course placed over in‐

place, recycled material. 

 

Reference lines for the control of horizontal alignment shall be provided by the Contractor 

subject to the approval of the Engineer. 

 

When a reference line is used for automatic grade control, the Contractor shall furnish and 

install  all  pins,  brackets,  tensioning  devices, wire  and  accessories  necessary  for  satisfactory 

operation of the automatic control equipment using a taut stringline set to grade for reference. 

The transverse slope controller shall be capable of maintaining the screed at the desired 

slope within plus or minus  0.1 percent.   The paver  shall be  equipped with  automatic  feeder 

controls, properly adjusted to maintain a uniform depth of materials ahead of the screed. 

   

b.   Manual  Operation.   Manual  operation will  be  permitted  in  the  construction  of 

irregularly shaped and minor areas, on plant mixed seal courses, or where otherwise directed. 

 

401.03.4  Conditioning of Existing Surfaces.   Surfaces of curbs, gutters, vertical faces of existing 

pavements, and all structures to be in contact with the HMA shall be given a thin, even coating of 

tack coat.  Care shall be taken to avoid the splattering of surfaces which will not be in contact with 

the HMA. 

 

When a tack coat is required, the type and grade and the application methods shall conform 

to the applicable provisions of both SECTION M.03; MATERIALS and SECTION 403; ASPHALT 

EMULSION TACK COAT, of these Specifications. 

 

401.03.5  Spreading and Finishing.  The mixture shall be laid upon an approved cleaned surface, 

spread  and  struck off  to  the grade  and  elevation  established.   HMA pavers  shall be used  to 

distribute the mixture either over the entire width or over such partial width as may be practicable. 

 

The practices and guidelines for placing HMA as outlined in Asphalt Institute Publication 

MS‐22,  “Construction  of Hot Mix Asphalt  Pavements”  shall  be  adhered  to  unless  otherwise 

permitted by the Engineer. 

 

Unnecessary walking on the uncompacted HMA mat shall not be allowed. 
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Before beginning a new lane, the screed shall be heated to the proper operating temperature 

and any clumps of cold material in the paver hopper shall be removed. 

 

No trucks or other equipment shall be allowed on freshly placed HMA unless specifically 

permitted by the Engineer. 

 

On  areas  where  irregularities  or  unavoidable  obstacles make  the  use  of mechanical 

spreading and finishing equipment impracticable, the mixture shall be placed as close to its final 

position as possible.  It shall then be spread, raked, and luted by hand tools in a manner which will 

minimize segregation and result in the required compacted thickness. 

 

Unless otherwise directed by the Engineer, any layer of HMA called for on side streets or 

driveways must be placed to a distance of at least three feet beyond the gutter line at the same time 

that layer is being placed on the adjacent project roadway.   

 

a.  HMA Designated for “Bridge Decks”.   When HMA is being placed on a surface which 

is covered with a waterproofing membrane, the following precautions shall be observed: 

 

1.  No traffic other than paving equipment shall be allowed on the membrane. 

 

2.  The paver must be moved carefully on and off the membrane.  Initial proper adjustment 

of  the  paver  to  the  correct  depth  is  very  important  to  prevent  tearing  the membrane.    The 

Contractor shall be responsible for making any repairs to the membrane or to the HMA overlay 

necessary to correct damage caused by the paving operation, all at its expense. 

 

3.  Any and all tears of the membrane by the paver or trucks shall be repaired immediately 

to the satisfaction of the Engineer.  Vehicle tires shall be clean of any rocks or materials that would 

puncture the membrane. 

 

4.  Truck drivers shall not make quick stops and starts, nor turn the wheels while parked, 

nor cross the deck at an angle. 

 

401.03.6   Compaction.        Immediately after  the HMA has been spread, struck off, and surface 

irregularities adjusted, it shall be thoroughly and uniformly compacted by rolling. 

 

The surface shall be rolled when the mixture is in the proper condition and when rolling 

does not cause undue displacement, cracking, and shoving. 

 

Two rollers are required for all paving operations that exceed a daily total of 500 tons, 

except in the case of driveway, sidewalk and bridge deck paving operations.  The number, weight 

and type of roller(s) shall be sufficient to compact the mixture to the required density before it 

reaches the minimum compaction temperature.  Vibratory rollers used for compaction shall be 

operated in the vibratory mode.  All rollers used for compaction shall have a minimum operating 

weight of ten tons or greater.  The use of equipment which results in excessive crushing of the 
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aggregate will not be permitted.   

 

The speed of a roller shall not exceed five miles per hour. 

 

Rollers shall not be parked on HMA.  When reversing direction, the action shall be smooth, 

not abrupt.  The drive wheel shall approach the new mix, not the tiller wheel. 

 

When a vibratory roller is used for finish rolling, it shall be used in the static mode.   Finish 

rolling shall continue until all roller marks are eliminated. 

 

The motion of the rollers shall be slow enough at all times to avoid displacement of the hot 

mixture, and any displacement resulting from reversing the direction of the rollers, or from any 

other cause, shall be satisfactorily corrected.  The wheels of steel‐wheel rollers shall be kept moist 

and clean to prevent adhesion of the fresh material, but an excess of water will not be permitted. 

 

If satisfactory density cannot be obtained in any lift, and if the Engineer determines it to be 

structurally inadequate and/or incapable of maintaining material integrity, the Contractor shall 

remove and replace any such area at its own expense. 

 

Any mixture that becomes loose and broken, mixed with dirt, or is in any way defective 

shall be removed and replaced with fresh hot mixture, which shall then be compacted to conform to 

the surrounding area.  Any area showing an excess or deficiency of PGAB shall be removed and 

replaced.  Said removal and replacement shall be at the Contractor’s expense. 

 

For HMA not designated as with “Pay Adjustments” in‐place density shall be a 

minimum of 92% of the theoretical maximum density obtained at the plant and will be 

determined using a nuclear density gauge or in‐place cores. 

 

If a class of HMA is designated as for “Bridge Decks”, an oscillatory roller with a 

minimum operational weight of 8 tons shall be used.  For HMA designated as for “Bridge 

Decks” and with “Pay Adjustments” the pay adjustments will only apply to binder content and 

air voids. 

 

If a class of HMA is designated as for “Leveling” it shall be placed with a paver.  A 

pneumatic roller with a minimum operational weight of 8 tons shall be used.  For HMA 

designated as for “Leveling” and with “Pay Adjustments” the pay adjustments will only apply 

to binder content and air voids. 

 

If a class of HMA is designated as for “Patching”, “Miscellaneous Work” or “Paved 

Waterways” it shall be placed by hand.  A vibratory plate compactor or roller shall be used.  A 

hand tamper may be used only if requested, and such request is approved by the Engineer. 

 

a)  In‐Place Density for classes of HMA designated as with “Pay Adjustments” 
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Compaction density will be measured using cores of in‐place pavement.  Cores not 

taken under the direction of and witnessed by the Engineer will not be used for acceptance.  The 

location of all cores will be determined by the Engineer.  Each lot and sublot for in‐place density 

cores will be matched as near as practical to each production lot and sublot used at the plant. 

 

All cores shall be extracted after completion of rolling operations and before the paved 

section is open to traffic.  The Engineer will take immediate possession of the cores upon 

extraction.  If the Contractor does not obtain cores before a sublot is open to traffic, no bonus 

(pay adjustment resulting in more than 0%) will be paid for the sublot but disincentives will still 

apply.  The cores will be retained by the Engineer for 4 weeks after the results are reported to 

the Contractor. 

 

The Contractor may extract its own cores for QC purposes to monitor in‐place density 

and production quality; such cores will not be used for acceptance. 

 

1. Mat Density 

 

Under the direction and witness by the Engineer, two stratified, randomly selected cores 

(4” +0”/‐0.25” diameter) shall be extracted from the mat by the Contractor for each sublot 

greater than or equal to 450 tons.  One core shall be taken for sublots less than 450 tons. The 

center of each core used to determine mat density will be at least one foot away from the edge 

of pavement and any transverse or longitudinal joints or drainage structures. 

 

2. Joint Density 

 

One joint density core shall be extracted for every 3000’ or less when a joint is formed.  

Joint cores shall be extracted so that the center is within two inches of the middle of the sloped 

portion of a notched‐wedge joint or within one inch of the middle of a butt joint. 

 

3.  In‐Place Density Pay Adjustments 

 

In‐place density will be measured and reported as a percent of theoretical maximum 

density. 

 

The pay adjustments from Table 6 will be made for in‐place mat density: 

 

Table 6 – Mat Density Pay Adjustments 

In‐Place Mat Density  Pay Adjustment 

95.0% and greater  +2% 

94.0% to 94.9%  +1% 

93.0% to 93.9%  0% 

92.0% to 92.9%  ‐5% 

91.0% to 91.9%  ‐15% 

90.0% to 90.9%  ‐25% 

Addendum - 2 JS-60 (R-1)



Job Specific 

RIC No. 2015‐CB‐033 

Page 21 of 27 
 

 
 

89.0% to 89.9%  ‐35% 

Below 89.0%  Remove and Replace 

 

The pay adjustments from Table 7 will be made for in‐place joint density: 

 

Table 7– Joint Density Pay Adjustments 

In‐Place Joint Density  Pay Adjustment 

93.0% and greater  +2% 

92.0% to 92.9%  +1% 

91.0% to 91.9%  0% 

90.0% to 90.9%  ‐5% 

89.0% to 89.9%  ‐15% 

88.0% to 88.9%  ‐25% 

87.0% to 87.9%  ‐35% 

Below 87.0%  ‐100% 

 

Note:  All density values will be rounded to the nearest 0.1% before applying pay adjustments. 

 

In the event material is required to be removed and replaced, the Engineer will determine the 

limits of the removal.  The required in‐place density will be 1% less for the first lift placed on 

gravel subbase. 

 

4.  Calculation of Pay Adjustments for In‐Place Density 

 

(i.)  For Mat Density: 

 

For each sublot, the bulk specific gravity (Gmb) of the mat density core(s) will be 

averaged and then compared to the corresponding plant theoretical maximum specific gravity 

(Gmm) to calculate the in‐place density for each sublot.  The average of the sublot densities in a 

lot will be used to determine the appropriate pay adjustment for that lot.  Lot pay adjustments 

will be applied to the respective quantity of HMA in each lot. 

 

(ii.) For Joint Density: 

 

For joint density pay adjustment purposes, a joint lot will be defined as 10 joint density 

results.  However, if less than five joint density results are remaining after the final full joint lot 

is formed, they will be added to the previous joint lot.  Five or more joint density results 

remaining after the final full joint lot will constitute a separate joint lot. 

 

Calculation of in‐place joint density will be determined using the Gmb of joint density 

cores and the project average plant Gmm of the respective mix.  The average of the individual 

joint density results in a joint lot will be used to determine the appropriate pay adjustment for 

that joint lot. The calculation of material quantity used to construct the joints will be based on 

the joint core density, the specified thickness, a width of one foot and the length of the joint that 

Addendum - 2 JS-61 (R-1)



Job Specific 

RIC No. 2015‐CB‐033 

Page 22 of 27 
 

 
 

each core represents. This quantity will be deducted from the total tonnage. 

 

401.03.7  Joints.  Placement of the HMA shall be as continuous as possible.  Rollers shall not pass 

over the unprotected end of a freshly laid mixture unless authorized by the Engineer. 

 

Both longitudinal and transverse joints in successive courses shall be staggered so as not to 

be one above the other.  Longitudinal joints shall be staggered a minimum of 6 inches and shall be 

arranged so that the longitudinal joint in the top course being constructed shall be at the location of 

the line dividing the traffic lanes.  Any HMA that falls on the cold side of the mat during paving 

operations shall be raked onto the hot joint.  Care shall be taken to ensure that the material pushed 

onto the hot side of the joint remains in the joint area and is not broadcast over the pavement.   

 

Unless otherwise permitted by the Engineer, a notched wedge joint shall be used.  

Longitudinal drop‐offs will not be allowed on both sides of a lane.  Joints shall be constructed so 

that the height of the notch is the same as the nominal maximum aggregate size.  The width of 

the sloped portion of the joint shall be at least 6” for each inch of lift thickness if the joint will be 

exposed to traffic, but in all cases it shall be 12” minimum.  Tack coat shall be applied to and 

shall completely cover the longitudinal notched wedge joint, using either a brush or the tack 

coat distribution truck.  Transverse joints and joints at intersections shall be manually brushed 

with tack coat, leaving a completely covered face. 

 

401.03.8  Pavement Samples.  As directed, the Contractor shall cut samples from the compacted 

pavement for testing by the Engineer.  Samples of the mixture shall be taken for the full depth of 

the course at the locations directed by the Engineer. 

 

Where samples have been taken, new material shall be placed and compacted to conform to 

the surrounding area. 

 

401.03.9  Surface Tolerances.  At the Engineer’s discretion the surface may be tested at selected 

locations, using an approved 10‐foot straightedge furnished by the Contractor.  The variation of the 

surface from the testing edge of the straightedge between any two contacts with the surface shall at 

no point exceed 1/4‐inch.   All humps or depressions exceeding the specified tolerance shall be 

corrected by removing defective work and replacing it with new material as directed. 

 

401.03.10  Thickness Requirements.  The thickness of a pavement shall be that as shown on the 

Plans and shall not vary from the specified thickness by more than that specified in Subsection 

401.04, below, except as otherwise provided for in resurfacing existing pavements. 

 

401.03.11  Weather Limitations.  HMA shall not be placed on any wet surface, or when weather 

conditions otherwise prevent the proper handling or finishing of the HMA. 

 

For lifts with a target compacted lift thickness less than or equal to 1.5” both the air and 

surface temperature in the shade shall be 45o F or greater.  For lifts with a target compacted lift 

thickness greater than 1.5” both the air and surface temperature in the shade shall be 40o F or 
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greater.  If an approved WMA (warm mix additive) is used both the air and surface temperature 

in the shade shall be 35o F or greater regardless of lift thickness.  No HMA shall be placed on 

frozen ground. 

 

For projects that do not specify pay adjustments all rolling shall be completed before the 

temperature of the mat falls below 165o F.  The HMA mat (not including WMA modified 

pavement) shall be at least 265o F when placed. 

 

401.03.12 Cold Weather Paving.  If the existing pavement is removed before the winter shutdown, 

the Contractor shall not close the project for the season until a new HMA layer has been placed and 

striped with temporary epoxy pavement markings. 

 

401.03.13  Drop‐Offs. 

 

a.  Longitudinal Drop‐Offs.  A longitudinal drop‐off occurs along the outside edges of 

pavement and is the difference in elevation between the top of recently placed HMA pavement and 

the top of existing ground (or pavement).  

 

1.   For Posted Speeds of 35 mph or Less.  Drop‐offs greater than 3 inches but less than 5 

inches shall be tapered to a maximum 1‐to‐1 slope to existing ground or pavement.  Drop‐offs 5 

inches, or greater, shall be tapered to a maximum 4‐to‐1 horizontal to vertical slope to existing 

ground or pavement. 

 

2.  For Posted Speeds Greater than 35 mph.  Longitudinal drop‐offs will not be permitted 

within 2 feet of a travel lane.  The first 2 feet adjacent to a travel lane must be at grade with the 

travel lane.   However, should either the sequence of operation required by the Contract or the 

Contractor’s approved sequence of operation result in overnight drop‐offs greater than 3 inches 

occurring between 2 and 6 feet from the edge of a travel lane, then such drop‐offs shall be tapered 

to a 4‐to‐1 horizontal to vertical slope to existing ground or pavement. 

 

All tapers shall be constructed with HMA conforming to the requirements of this SECTION 

401 of these Specifications. 

 

Longitudinal drop‐offs within  the roadway cross section will not be allowed except as 

otherwise detailed on the Plans or as described in a Special Provision. 

 

Longitudinal drop‐offs will not be paid for separately, but will be included in the contract 

unit price for HMA pavements as listed in the Proposal. 

 

b.  Transverse Drop‐Offs.  Transverse drop‐offs occur as follows: 

 

Pavement removal.  A transverse drop‐off occurs when pavement removal operations cease 

at the end of a working day.  The drop‐off is the difference in elevation between the bottom of the 

excavated pavement and the top of the existing pavement. 
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Pavement overlay.  A transverse drop‐off occurs when pavement overlay operations cease 

at the end of a working day.  The drop‐off is the difference in elevation between the top of the 

overlay pavement and the top of the existing pavement. 

 

If traffic is allowed across either of these drop‐offs during the period prior to the resumption 

of pavement removal or pavement overlay operations, tapers must be provided as follows: 

 

1.  For Posted Speeds of 35 mph or Less.  Transverse drop‐offs in place at the end of a 

working day shall be graded at a slope of 2 feet horizontal to 1 inch vertical. 

 

2.  For Posted Speeds Greater than 35 mph.  Transverse drop‐offs in place at the end of a 

working day shall be graded at a slope of 5 feet horizontal to 1 inch vertical.   

 

All slopes shall be constructed with HMA conforming to the requirements of SECTION 401 

of these Specifications. 

 

The Contractor shall place “BUMP” signs  in accordance with  the MUTCD  (Manual on 

Uniform Traffic Control Devices) at each drop‐off for each direction of traffic. 

Prior  to  the  resumption  of  pavement  overlay  operations  the  transition  slope  shall  be 

removed as follows: The pavement overlay shall be saw cut back approximately 6 inches to expose 

a fresh, full thickness vertical face.  This face shall be brush‐painted or pressure sprayed with tack 

coat, after which the HMA paving may resume. 

 

Transverse drop‐offs will not be paid for separately, but will be included in the contract unit 

prices for HMA pavements as listed in the Proposal. 

 

401.04  METHOD OF MEASUREMENT.   

 

401.04.1  Measurement of HMA Pavement.  HMA Pavements will be measured by the number of 

tons actually placed in accordance with the Plans and/or as directed by the Engineer. 

 

a.  Determination of Thickness.  The design thickness of each course as well as of the total 

HMA pavement structure shall be that indicated on the Plans, or as ordered by the Engineer. 

 

Prior  to  the  determination  of  placed  thickness,  the  roadway  shall  exhibit  acceptable 

workmanship and all defects shall have been corrected.  The placed thickness of HMA pavement 

will be determined by cutting or coring holes to full depth.  For courses with In‐Place Density Cores 

specified, the average thickness of the Density Cores will be used to determine placed thickness.  

For courses where In‐Place Density Cores are not specified the following requirements 

apply: For projects with less than 1 paved lane mile, two cores will be taken. For projects with 1 to 2 

paved lane miles, four cores will be taken. For projects with greater than 2 paved lane miles, two 

cores will be taken from each lane mile, except that there will be a minimum of ten cores for the 

project, all at the discretion of the Engineer. 
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Cores will  be measured  in  accordance with ASTM D3549;  Standard Test Method  for 

Thickness or Height of Compacted HMA Paving Mixture Specimens.  The depth measurement will 

be considered as applying for the full width of the lane.  Measurements will be made at random 

locations determined by the Engineer and all information relative thereto will be recorded in the 

project records. 

 

For  the  determination  of  thickness,  a  shoulder width  of  eight  feet  or  greater will  be 

considered to be a separate lane of the roadway.  A shoulder width of less than eight feet will be 

considered part of the adjacent lane.  The Contractor shall fill all holes cut or cored in the pavement 

with a compacted, dense HMA which is acceptable to the Engineer.  If required by the Engineer, the 

Contractor shall maintain and control traffic while the pavement samples are being taken and while 

the holes are being filled and compacted.  Payment will be made for the applicable traffic control 

item(s). 

 

b.  Adjustment of Tonnage Quantity.   

 

The pavement thickness will be considered acceptable if both of the following requirements 

are met: 

 

(a)  The total HMA tonnage delivered and placed does not exceed the tonnage calculated 

from the approved area measured from the final surface course width by the project length and the 

pavement thickness specified in the Contract Documents by more than 5 percent. 

   

  and, 

 

(b)  When Specification Conformity Analysis (Federal Highway Administration Technical 

Advisory T5080.12; dated June 23, 1989) is applied to the entire roadway or sections thereof as 

determined by the Engineer, at least 80 percent of the total HMA pavement will have a thickness 

that meets the minimum pavement thickness.  The minimum pavement thickness is that contained 

in the contract documents minus ½‐inch, (e.g., a total pavement thickness of 7 inches will have a 

minimum pavement thickness requirement of 6.5 inches). 

 

If the first requirement is not met, no payment will be made for all tonnage exceeding 5 

percent, unless unusual field conditions are present and documented (e.g., pavement rutting).  

 

If the second requirement indicates that the pavement thickness is deficient, the Contractor 

with permission of the Engineer shall place a correction course not less than one inch in depth after 

compaction, provided an acceptable grade and cross section can be achieved.  Where an acceptable 

grade  and  cross  section  cannot  be  achieved  through  the  above means,  the  Contractor  shall 

reconstruct by cutting back and into the pavement a sufficient distance to permit the placement of 

an acceptable depth and place new material to achieve the proper depth, cross section and profile.  

These areas where a corrective course is placed or reconstruction of the pavement is performed, will 

be measured  again  as  though  originally  constructed;  no  compensation will  be made  to  the 

Contractor for the material removed or removal of materials and disposal thereof or for restoration 
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of affected supporting base or adjacent construction, or  for  traffic control, adjusting all utility 

appurtenances in the roadway or for correcting pavement striping. Compensation will be made for 

the additional pavement correction course accepted in place. 

 

Determination of the quantity to be used for adjusted payment or exclusion for payment 

will be based on tons per square yard per inch thickness as determined using in‐place density cores 

or 96% of the plant core (AASHTO T245) densities if in‐place densities are not available. 

 

Sweeping and cleaning, as included in the items covered by this section, refers to the normal 

removal of dust, debris, etc. only.  Any sweeping and cleaning necessary due to construction being 

held over for the winter season, in accordance with the approved construction schedule, will be 

paid for separately. 

 

Work described in Subsection 401.03.4; Conditioning of Existing Surface, will be paid for 

at the contract unit prices for the material used. 

 

Tolerance Limitation.  Pavement will be considered acceptable when meeting the 

specifications. Pavement that is not accepted will be excluded from the tolerance allowance. 

When delivery tickets are directly collected by the Engineer from each truck prior to placing in 

the hopper, the delivery tickets may be used in the determination of total tonnage delivered and 

placed. Delivery tickets not collected directly by the Engineer prior to placing in the hopper will 

not be used to determine tonnage.  

 

When delivery tickets are not used to determine tonnage, the accepted total tonnage delivered 

and placed will be calculated according to the following formula: [final surface course width] x 

[project length] x [specified pavement thickness] x [the average unit weight of all acceptance 

density cores] = contract tonnage.  If density cores are not required then 96% of the average unit 

weight of the plant produced acceptance gyratory cores shall be used. 

 

Payment will be made at full contract unit bid prices with pay adjustments for all accepted 

HMA up to 105% of the contract quantity tonnage.  Accepted HMA quantities above 105% and 

up to 110% of the contract quantity tonnage will be paid at 50% of the contract unit bid price 

with the resultant adjusted price further modified by additional pay adjustments as applicable 

according to the following formula: Pay adjustments will apply to 50% of the contract unit bid 

price for quantities above 105% and up to 110%. 

 

401.05  BASIS OF PAYMENT.   The accepted quantity of the HMA will be paid for at its 

respective contract unit price per ton as listed in the Proposal.  The price so‐stated constitutes 

full and complete compensation for all labor, materials and equipment, and for all incidentals 

required to finish the work, complete and accepted by the Engineer. 

 

Pay adjustments for binder content, air voids and in‐place density will be added 

together to determine a final pay adjustment for both the mat and the joint.  If more than one 

pay adjustment is negative then only the most negative adjustment will be added to the 
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remaining non‐negative adjustments to determine the final pay adjustment.  Pay adjustments 

will be applied to the unit bid price for the applicable item code. 
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  SECTION 601   

PORTLAND CEMENT CONCRETE 

 

Unless  otherwise modified  elsewhere  in  the  Contract  Documents,  Section  601  of  the  Rhode 

Island Standard Specifications for Road and Bridge Construction is revised as follows: 

 

Replace Table 2 and associated footnotes in Subsection 601.03.1(a); Proportioning, with the 

following: 

Table 2 

 

Class1 

 

B  A  XX  

 

HP 

 

MC2  Z 

Minimum Cementitious Content, lb/yd3  400  400  500  500  500  500 

Maximum Cementitious Content,  lb/yd3  700  700  700  7005  600  700 

Maximum w/cm 

 

0.55  0.45  0.42  0.40  0.40  0.42 

Acceptance Criteria     

Consistency Range3,    

AASHTO T119  Slump, in. 

 

2‐4 

 

2‐4 

 

2‐4 

 

2‐4 

 

2‐4 

 

<1 

 

AASHTO T23 Minimum Compressive 

Strength, psi  

28 days 

56 days 

 

 

 

 

3000 

‐‐‐‐ 

 

 

 

3000 

‐‐‐‐ 

 

 

 

4000 

‐‐‐‐ 

 

 

 

5000 

‐‐‐‐ 

 

 

 

3500 

5000 

 

 

 

5000 

‐‐‐‐ 

Air Content Range,  

AASHTO T152, % 

 

 

5‐9 

 

5‐9 

 

5‐9 

 

5‐9 

 

5‐9 

 

6‐9 

Prequalification Criteria     

Chloride permeability,  

AASHTO T277, coulomb 

28‐day standard cure 

28‐day accelerated cure  

56‐day standard cure 

56‐day accelerated cure 

 

     

 

 

 

<3000 6 

<1500 6 

 

 

<2000 

<1000 

 

 

<3000 

<1500 

 

 

 

Maximum 28‐day drying shrinkage, 

ASTM C157, % 

 

       

‐0.040 

 

‐0.045 

 

Maximum Adiabatic temperature rise, 

degree F4 

 

         

75 
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Table 2 Footnotes: 

 

1.  A  single  concrete  mixture  may  be  used  for  multiple  classifications  if  performance  and 

prequalification criteria are satisfied. 

 

2. Class MC  concrete may have  a  total  supplementary  cementitious  content  of  75 percent  by 

weight of total cementitious material when using either ground‐granulated blast‐furnace slag 

meeting  the  requirements  of  AASHTO  M  302,  or  combinations  of  slag  and  other 

supplementary  cementitious materials.   Maximum  cement  replacement  by  fly  ash  or  other 

pozzolan meeting  requirements  of  AASHTO M  295  is  30  percent  by  weight.   Maximum 

cement replacement by silica fume meeting the requirements of AASHTO M 307 is 7 percent 

by weight.   

 

3. Slump range measured at the point of discharge.  The Contractor shall submit for approval by 

the Engineer,  the  target slump range  for each element.   Slump shall not exceed 4  inches  for 

surfaces sloped greater than 4 percent.  If additional workability is desired the Engineer may 

allow an increase of the maximum specified slump to 6 inches if an AASHTO M 194 Type A ‐ 

Water Reducing Admixture  is used, or an  increase of up  to 9  inches  if an AASHTO M 194 

Type F or G ‐ High Range Water Reducing admixture is used.   

 

AASHTO M  194 Type  F  or G  ‐ High Range Water Reducing Admixture  is  required when 

concrete is to be placed by pumping equipment. Admixtures must be used in accordance with 

manufacturersʹ recommended dosages. 

 

4.  Maximum  concrete  temperature  rise  measured  in  Section  607  mockup  trial  with  cube 

insulated with curing blankets, or prequalification calorimetry tests. 

 

5. The maximum  cementitious  content  for  Class HP may  be  exceeded  for  the  fabrication  of 

precast/prestressed concrete structures as approved by the Engineer.  Class HP concrete shall 

replace all references to Class X in RIDOT’s standard specifications. 

 

6. The  maximum  chloride  permeability  for  Class  XX  concrete  is  only  required  for  bridge 

sidewalks.  Not required for all other applications. 
 
 
 
Delete subsection 601.03.7 Testing of Concrete in its entirety and replace it with the following: 
 
601.03.7 Testing of Concrete.  As a general requirement, acceptance testing is conducted during 
construction  of  the  project  by  the  Engineer,  and  process  control  testing  is  conducted  during 
construction of  the project by  the Contractor.   All  sampling and  testing  for acceptance by  the 
Engineer will  be  in  accordance with  the  Rhode  Island Department  of  Transportation  Project 
Schedule  for  the  Sampling,  Testing  and  Certification  of Materials  and  as modified  in  these 
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Specifications. Sampling and testing by the Contractor and Engineer shall be in accordance with 
the applicable requirements as follows:  
 

1.  Sampling for temperature, air content, and slump; AASHTO T141.  
2.  Air Content; AASHTO T152.  
3.  Slump; AASHTO T119.  
4. 28‐Day (56‐day for Class MC) Compressive Strength; AASHTO T23 and AASHTO T22.  
5.  Unit Weight, AASHTO T121and  
6.  Temperature; AASHTO T309.  

 
A. Contractor Quality/Process Control of Concrete (QC). 

 

The Contractor is responsible for providing a constructed project to the State meeting the 

safety  requirements,  product  quality  requirements,  and  material  performance  requirements 

contained  in these plans and specifications.   In the production of all Portland cement concrete, 

the Contractor shall be  responsible  for producing concrete  that meets or exceeds  the specified 

performance  criteria  of  all  materials  during  the  handling,  blending,  mixing  and  placement 

operations to insure the performance criteria are consistently obtained.  

 

1.  Purpose.    The  purpose  of  this  Section  is  to  establish  minimum  requirements  for  the 

Contractorʹs  quality  control  system.  It  is  intended  that  these  requirements  be  used  as  a 

procedural  process  in  detailing  the  inspection,  sampling  and  testing  deemed  necessary  to 

maintain compliance with the Specification requirements.  

 

2. Scope. This procedure  is applicable  to Portland cement concrete production, placement and 

construction.  

 

3. Requirements  

 

3.1 General. The Contractor shall provide and maintain a quality control system that will 

provide  reasonable  assurance  that  all  materials  and  products  will  conform  to  the  Contract 

requirements,  whether  manufactured  or  processed,  by  the  Contractor,  or  procured  from 

suppliers or subcontractors or vendors.  

 

The Contractor shall perform, or have performed,  the  inspections and  tests required  to 

substantiate product conformance to Contract document requirements and shall also perform, or 

have  performed,  all  inspections  and  tests  otherwise  required  by  the  Contract.    The  testing 

frequencies shall exceed those shown in Subsection 601.03.7.C. Engineers Acceptance Plan. 

 

The Contractorʹs quality control  inspections and tests shall be documented and shall be 

available for review by the Engineer throughout the life of the Contract.  

 

The Contractor shall maintain standard equipment and qualified personnel as required 

by the Specifications to assure conformance to contract requirements. Procedures will be subject 
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to  the  approval  of  the  Engineer  before  the work  is  started.      The  Contractor’s QC  and  test 

documentation shall follow ASTM/AASHTO requirements as applicable. 

 

Failure  to  comply with  the  provisions  of  this  section may  result  in  the  Contractor’s 

operations being shut down until they are  in compliance with these requirements.   There shall 

be  no  claims  for  additional payment  by  the Contractor  nor will  there  be  an  extension  of  the 

project  Completion  Dates  for  delays  resulting  from  the  shut  down  of  operations  and  the 

Contractor’s obligation for compliance with these requirements. 

 

3.2  Contractor’s  Quality  Control  Plan  (QCP).    At  least  sixty  days  prior  to  the  first 

concrete placement,  the Contractor shall submit a detailed written Quality Control Plan  to  the 

Engineer for approval.  The Quality Control Plan shall describe the Contractors plan to measure 

and control material properties and construction activities governed by these Specifications.  

 

At a minimum, the Quality Control Plan shall describe in detail:   

a. personnel responsibilities and qualifications for implementing the quality control 

plan,  

b. location(s) and certification(s) of testing facilities 

c. the type and frequency of inspection activities,  

d. process control sampling locations, test methods, test frequency and  

e. Documentation processes including handling of non‐conforming materials      

 

Concrete shall not be placed without an approved quality control plan. 

 

The QCP  shall  be maintained  to  reflect  the  current  status  of  the  operations  and  any 

process control changes to the QC Plan must be submitted to the Engineer in writing.  Changes 

must be approved by the Engineer before implementation. 

 

3.2 a Personnel. 

The  Contractor  shall  employ  a  Quality  Control  Plan  Administrator  with  five  years 

minimum  of  materials  experience  and  must  meet  one  or  more  of  the  following  criteria:  a 

professional engineer licensed in the State of RI, an individual certified by the National Institute 

for Certification of Engineering Technologies  (NICET)  at Level  III or  above  for  concrete, or  a 

North East Transportation Training and Certification Program (NETTCP) QA Administrator.  
 

Prestress  Concrete  Facilities  QC  Personnel  ‐  The  Contractor  shall  employ  a  Quality 

Control  Plan  Administrator  with  five  years  minimum  of  prestress  concrete  production  QC 

experience  and must meet  one  or more  of  the  following  criteria: PCI Level  III,  an  individual 

certified by the National Institute for Certification of Engineering Technologies (NICET) at Level 

III  or  above  for  concrete,  or  a North East Transportation Training  and Certification Program 

(NETTCP) QA Administrator.  

 

Addendum - 2 JS-73 (R-1)



Job Specific 

RIC No. 2015‐CB‐033 

Page 5 of 10 

 
All  individuals who  sample  and  test  concrete  at  the  point  of  placement  shall  possess 

current  certification  for American Concrete  Institute  (ACI) Concrete  Field  Testing  Technician 

Grade 1 in accordance with ACI CP‐1 or NETTCP Concrete Technician. 

 

All individuals who test concrete specimens and concrete materials in the batch plant or 

independent  testing  laboratory  shall  possess  current  certification  for  American  Concrete 

Institute (ACI) Concrete Laboratory Testing Technician Grade 1  in accordance with ACI CP‐17 

or NETTCP Concrete Technician.  

 

The names and credentials of  the quality control staff shall be  included on  the Quality 

Control Plan  including, but not  limited  to assigned duties,  certifications with  expiration date, 

telephone contact number(s), and e‐mail address.  

 
The Certified Technician(s) shall be responsible to:  

 
(a)  Perform  and  utilize  quality  control  tests  and  other  quality  control  practices  to 
assure that delivered materials and proportioning meet the requirements of the mix 
design(s), including temperature, slump, air content, and strength.  
 
(b) Periodically inspect all equipment utilized in transporting, proportioning, mixing, 
placing,  consolidating,  finishing,  and  curing  to  ensure  it  is operating properly  and 
that placement, consolidation,  finishing, and curing conform  to  the mix design and 
other Contract requirements.  

 

3.2 b Testing Facilities. 

Specimen  storage  facilities,  sampling,  testing,  and  measuring  devices  shall  be  in 

accordance with  industry  standards  and  shall  be  properly  calibrated  in  accordance with  the 

requirements of each method.  The quality control plan shall list the calibration frequency.   

 

Upon  commencement  of  construction,  a  list  of measurement  devices  and  date  of  last 

calibration  for each device used on  the project shall be provided  to  the Engineer.   Spare parts 

and calibrated back‐up equipment shall be available on site  to minimize  impact of equipment 

malfunctions during production.  Back‐up equipment shall be used if a device is suspected to be 

defective.   Any defective  testing device  shall be  clearly  tagged  and/or  removed  from  the  site 

until  repaired  and  calibration  is  verified.  If  non‐standard  or  alternative  sampling methods, 

testing procedures, or equipment are proposed to be used, they shall be detailed in the Quality 

Control Plan and approved by the Engineer prior to use.  

 

3.2 c. Process Control Activities. 

Quality/Process control sampling, testing, and inspection shall be an integral part of the 

Contractorʹs quality control system. In addition to the above requirements,  
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The Process Control plan shall address all elements that affect the quality of the concrete.  

The  plan  shall  define  test  methods,  testing  frequencies,  and  reporting  procedures  for  all 

materials and processes including, but not limited to the following minimum requirements:  
 
The QC Plan shall detail:  

 
(a)  The  frequency  of  sampling  and  testing,  coordination  of  activities,  corrective 
actions to be taken, and documentation.  
 
(b) How the duties and responsibilities are to be accomplished and documented, and 
staffing levels.  
 
(c)  The criteria utilized by the Technician to correct or reject unsatisfactory materials, 
and the process of notification to be followed if this occurs. 
 
(d)  The  Contractor’s  Quality  Control  and  documentation  procedures  shall  be 
described for the following aspects: 

 

1.  Initial mixture properties,  

    a. sampling procedure, and location 

    b. test methods and frequency at least as listed in TABLE 4, 5 or 6 

      Temperature, Air content, Slump, Unit weight 

    c. example concrete sampling test report shall be provided.  

 

2.  Compressive strength 

    a. sampling location and procedure 

    b. test method 

    c. test frequency at least as listed in TABLE 4, 5 or 6 

    d. example concrete strength test report shall be provided 
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TABLE 4 

 

MINIMUM PROCESS CONTROL FREQUENCY 

Ready Mix Portland Cement Concrete 

Control Requirement  Minimum Frequency 

A.  PLASTIC CONCRETE  

  1.  Entrained Air Content (meter) 

  2.  Slump  

  3.  Temperature  

  4.  Yield (Unit Weight) 

  5.  Compressive Strength  

 

 

First two loads then 1 per 50 CY (NOTE A) 

First two loads then 1 per 50 CY (NOTE A) 

Per Specifications 

Per Specifications 

For each class concrete delivered and placed on a 

calendar day from a single supplier. One set for 0‐

100  CY  inclusive  and  one  set  of  each  additional 

100  CY  or  fraction  thereof  and  as  necessary  for 

formwork removal (include air content and slump 

test results). 

 

TABLE 5 

 

MINIMUM PROCESS CONTROL FREQUENCY 

Prestress Concrete Production 

Control Requirement  Minimum Frequency 

A.  AGGREGATES PRODUCTION  

  1. Fine and Coarse Aggregates 

    a. Gradation   

                  

 

            b. Moisture 

 

 

a. Randomly every 100 cubic yards. Min. 1 set per 

month 

 

b.  Daily/prior  to  start  of  production,  randomly 

once every 100  cubic yards 

B.  PLASTIC CONCRETE  

 

  1.  Entrained Air Content (meter) 

  2.  Slump  

  3.  Concrete Temperature  

  4.  Yield (Unit Weight) 

  5.  Compressive Strength  

 

Plastic  concrete  tests  performed  on  the  first  two 

loads then 1 randomly per 20 CY for each concrete 

class delivered and placed on a calendar day from 

a single supplier. (NOTE A) 

One  set of compressive  strength  specimens  for 0‐

20 CY  inclusive and one set of each additional 20 

CY  or  fraction  thereof  and  as  necessary  for 

formwork  removal,  stress  transfer,  and  shipping 

(include  concrete  temperature,  air  content  and 

slump test results). 
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TABLE 6 

 

MINIMUM PROCESS CONTROL FREQUENCY 

Structural Precast Concrete Production 

Control Requirement  Minimum Frequency 

A.  AGGREGATES PRODUCTION  

  1. Fine and Coarse Aggregates 

    a. Gradation   

 

 

            b. Moisture 

 

 

a. Randomly every 50 Cubic Yards. Min. 1 set per 

month 

 

b. Daily/prior to start of production, randomly 

once every 50 yd3 

B.  PLASTIC CONCRETE  

 

  1.  Entrained Air Content 

  2.  Slump  

  3.  Temperature  

  4.  Unit Weight 

  5.  Compressive Strength  

 

Plastic  concrete  tests  performed  on  the  first  two 

loads then 1 randomly per 20 CY for each concrete 

class delivered and placed on a calendar day from 

a single supplier. (NOTE A) 

One  set of compressive  strength  specimens  for 0‐

20 CY  inclusive and one set of each additional 20 

CY  or  fraction  thereof  and  as  necessary  for 

formwork  removal,  and  shipping  (include  air 

content and slump test results). 

 
NOTE A  Frequency for quality control will vary with the size and type of aggregate or mixture 
and the batch‐to‐batch variability of the item.  
 
NOTE B   The Contractor shall test the first two loads.  If adjustments are needed the Contractor 
shall  test  subsequent  loads until  conformance  to  the  specification  is achieved on  two or more 
subsequent tests. 
 

3.2. d Documentation. The Contractor shall maintain complete records of all inspections 
and tests. The records shall indicate: 

i. the names of the person(s) sampling and testing the material,  
ii. the nature and number of observations made,  
iii. the number and type of deficiencies found,  
iv. the quantities conforming and non‐conforming, and  
v. the nature of corrective action taken as appropriate.  

 
The Contractorʹs  documentation  procedures  shall  be  described  in  the Quality Control 

Plan and will be subject to approval by the Engineer prior to the start of the work and thereafter 
to  compliance  checks  by  the  Engineer  during  the  progress  of  the work.      The Contractor  is 
referred  to  the  CS  pages  regarding  the  “REPORTING  OF  QUALITY/PROCESS  CONTROL 
TESTING AND SAMPLING RESULTS”.  
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3.2.d.1 Charts  and  Forms.   All  conforming  and  non‐conforming  inspections  and 

tests  results  shall  be  documented  on  charts  or  forms,  shall  be  kept  complete,  and  shall  be 
available to the Engineer at all times during the performance of the work.   The contractor shall 
retain the complete quality control records for the period of one year after final acceptance of the 
project by the State. Forms shall be on a computer‐acceptable medium. Copies shall be submitted 
to the Engineer as the work progresses (or weekly at minimum).  
 

Test  data  for  Portland  cement  concrete,  including  but  not  limited  to  air  content,  unit 
weight, 7‐day and 28‐day compressive strength, shall be on control charts that indicate lots and 
sub‐lots,  target  values,  control  limits,  running  average  of  the  last  three  test  results,  all  in 
chronological order with legend.  

 

The  Contractor may  use  other  types  of  control  charts  as  deemed  appropriate  and  as 

approved by  the Engineer.  It  is normally expected  that  testing and charting will be completed 

within 24 hours after sampling.  

 

    3.2.d.2 Certification.   At the conclusion of the project the contractor shall certify 

in writing to the Engineer that the project has been constructed and inspected, and all materials 

have been tested in accordance with the QCP and Contract. 

 

3.2.e Corrective Action.   The Contractor  shall  take prompt action  to correct conditions 

that have  resulted, or  could  result,  in  the  incorporation  into  the work materials and products 

that do not conform to the requirements of the Contract Documents.  The Quality Control Plan 

shall describe  the persons  responsible  for directing  corrective action, procedures  for handling 

corrective actions, documentation and reporting requirements. 

 

3.2.f  Non‐Conforming  Materials.  The  Contractor  shall  establish  and  maintain  an 

effective and positive system for controlling nonconforming material,  including procedures for 

its  identification,  isolation  and  disposition.  Reclaiming  or  reworking  of  non‐conforming 

materials  shall  be  in  accordance  with  procedures  acceptable  to  the  Engineer.    The  Quality 

Control  Plan  shall  describe  the  persons  responsible  for  directing  disposal  or  rework  of  non‐

conforming  materials,  requirements  for  reporting  to  the  Engineer,  and  documentation 

procedures for the identification and disposition of non‐conforming materials.   Standard forms 

shall  identify  if  material  does  not  conform  to  specifications  and  provide  space  to  describe 

disposition. 

 

All non‐conforming materials and products shall be positively identified to prevent use, 

shipment, and intermingling with conforming materials and products. Segregated holding areas 

shall be provided by the Contractor, subject to approval by the Engineer.  
 

3.2.g For Controlling Construction Operations.   For determining adequacy of cure and 
protection, and for determining when loads or stresses can be applied to concrete structures, test 
cylinders  shall  be  cured  with  the  structure  under  the  same  conditions  that  are  not  more 
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favorable  than  the most  unfavorable  conditions  for  the  portions  of  the  structure which  they 
represent  as  described  in  AASHTO  T  23  (ASTM  C  31/C  31M),  Article  9.4.    Sufficient  test 
cylinders shall be made and tested at the appropriate ages to determine when operations such as 
release of  falsework, application of prestressing  forces, or placing  the  structure  in  service  can 
occur. 
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CODE 800.9902   

MODIFICATIONS TO SUBSTRUCTURE-NORTH AND SOUTH ABUTMENTS 

 

DESCRIPTION:  The work shall consist of modifying existing abutment as shown on plans. The 

proposed work shall include, but not limited to:  concrete abutment, bridge seat pedestal, stem and 

backwalls, concrete approach slab, wingwalls, signal pole pedestals including anchor bolts (South 

Abutment), end posts, approach railing, approach railing support, galvanized bar reinforcement, 

drill and grout reinforcing bars, temporary support of excavation, dewatering (if needed), structural 

excavation, pervious fill, rip rap, sand bag dam, crushed stones, signal conduits,  waterproofing 

membrane any and all embedded or attached items, and other items necessary to install the 

complete substructure as shown on the contract drawings and as directed by the Engineer. The 

Contractor shall also coordinate construction activities with Verizon. All labor, equipment, access, 

tools, materials, shim plates, and any incidentals necessary to complete this item of work to the 

satisfaction of the Engineer are included. 

 

Excluded  Items  of  Work:  The  work  pertaining  to  the  following  items  of  work  is excluded from 

this lump sum item and instead will be paid for separately under their own appropriate unit bid or 

lump sum items as listed in the Proposal: Demolition, Utilities, Span Pole Anchor Bolts and 

Foundation Piles. 

 

All work shall be in accordance with the applicable provisions of the Standard Specifications, except 

as modified herein. 

 

Any in-water work shall conform to the requirements of the Water Quality Certification. No 

excavation work along the river bank shall commence until the Contractor has received RIDEM 

approval for soil management. 

 

METHOD OF MEASUREMENT: This item will not be measured for payment. 

 

BASIS OF PAYMENT: “MODIFICATIONS TO SUBSTRUCTURE-NORTH AND SOUTH 

ABUTMENTS” will be paid for at the contract “Lump Sum” price as listed in the Proposal. The price 

so stated shall constitute full compensation for all labor, materials, equipment, access and all other 

incidentals required to finish the work, as described above and elsewhere in the Contract 

Documents, complete in place and accepted by the Engineer. 

  

Within ten (10) days after the award of the Contract, the Contractor shall submit, in duplicate, for the 

approval of the Engineer, a schedule of quantities and unit prices for the major components of the 

bridge structure as listed below. The cost of labor and materials for any item not listed shall be 

considered incidental to this item and no further compensation will be allowed. 
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B. This work may require rock excavation, drilling rock or using slurry filled shafts through 

whatever materials are encountered to reach the depths indicated on the plans and 

specifications. The Contractor shall submit a sequence plan outlining drilling, casing,  slurry, 

reinforcement and concrete placement procedures for the Engineer to review. 
 

C. Construction of drilled shaft shall be in accordance with AASHTO Standard Specifications  for 

Highway Bridges 2002 Division II, Section 5 and with U.S.D.O.T. Publication FHWA‐IF‐  99‐

025, “Drilled Shafts: Construction Procedures and Design Methods.” 
 

D. The maximum allowable horizontal variation of the center of the top of the drilled shaft  from 

the required location shall be 0.5% of the shaft diameter. 
 

E. The concrete shaft shall not be out of plumb by more than 1% of the total length. 
 

F. Should the depth of drilled shaft extend below the depth shown on the shop drawings, a 

minimum of one half of the longitudinal bars required in the upper portion of the shaft shall 

be extended the additional length by adding longitudinal reinforcing bars at the bottom of 

the cage.  Tie or spiral bars shall be continued for the extra depth and the stiffener bars shall 

be extended to the final depth. All longitudinal and transverse bars shall be lap spliced or 

spliced with mechanical splices. Welding to the reinforcing steel will not be permitted. 
 

G. Approved cylindrical concrete feet (bottom supports) shall be provided to insure that the 
bottom of the reinforcing cage is maintained the proper distance above the base. 

 

H. The drilled shaft concrete shall be placed as soon as possible after the placement of 

reinforcing steel. Concrete shall be placed to the level of the construction joint shown on the 

shop drawings.  Longitudinal reinforcing shall extend above the construction joint to within 

3” of the top of foundation. 
 

I. Casings, if used in drilling operations, shall be removed from the hole.  The casing may be 

removed as concrete is placed provided a 5 foot head of concrete is maintained, or the  casing 

may be removed after the concrete has been poured, provided that the concrete has  not been 

set.  Separation of the concrete by hammering or otherwise vibrating the casing  during 

withdrawal operations shall be avoided. 
 

J. Concrete and placement methods shall conform to the latest RI standard Specifications Sections 
601, 808 and the contract Special Provisions.  

 

Constructing the Top of the Foundation 
 

A. The top 12” portion of the concrete foundation shall be formed and reinforced as shown on 

the shop drawings.  The top surface shall be level within ± 1/8". The top of foundation shall 
be set to finished grade and finished level. After curing, the forms shall be removed and 
backfilled with suitable material and compacted in 12-inch layers. 

 
B. The number of conduits in the foundation shall be as shown on the plans.  Electrical conduits 
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of the size specified on the plans shall extend 2 feet out from the side of the formed  portion of 

the foundation. All conduit ends terminating below grade shall be capped with a  malleable 

iron cap. All above grade conduit ends shall be terminated with an insulated  bonding 

bushing with tinned insert. Conduit caps shall be installed before the concrete is  placed and 

shall remain in place until the cable is installed. 

 

C. Rigid metal conduit, drain pipe, anchor rods and the anchor plate shall be placed and  secured 

in proper position in the formed portion of the top of foundation. A template shall  be used to 

hold the required anchor rod assembly, ground rod sleeve and conduits in their  correct 

positions.  The orientation of the anchor rods on the bolt circle are important to the 

positioning of the handhole on the pole.  The anchor rod locations shall be in accordance  with 

approved shop drawings.  Each anchor rod shall be fitted with two leveling nuts and  double 

nuts above the base plate. Conduits shall extend up from the top of foundation to  the height 

shown on the plans. 
 

D. Concrete shall be placed in the forms in accordance with the applicable provisions of Section 

808. 
 

E. Curing of the concrete shall be performed in accordance with Section 601. 
 

F. Forms shall not be removed until after the concrete has hardened properly and not less than 

24 hours after the concrete has been placed. 
 

G. The portions of the foundations that will remain exposed to view shall be finished to the 

satisfaction of the Engineer and in conformance with the pertinent requirements of Sub‐ 

article 6.01.03‐21. 
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CODE 607 

MASS CONCRETE 

Unless otherwise modified elsewhere  in  the Contract Documents, Section 607 of  the Rhode  Island 

Standard Specifications for Road and Bridge Construction is revised as follows: 

Replace the first paragraph of Subsection 607.01.1, page AC14‐4 of the August 2013 Compilation of 

Approved Specifications with the following: 

Mass Concrete  is defined as any elements  so  specified on  the Plans and any other  concrete pour 

where the ratio of the total volume to the surface area of the element equals or exceeds 0.6 and has a 

minimum dimension of 3 feet in any of the three planes. Calculation of the ratio shall be performed 

based on all dimensions measured in feet. 
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