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8.1 Project Schedule 

PROJECT PHASE MILESTONE 
COMPLETION DEADLINE 

Phase I – Initial System Implementation 

Commencement of Revenue Collections 
6 Months from NTP 

Phase II – Final System Implementation  

Readiness for Revenue Collection*  

Toll Point #3 18 Months from NTP 

Toll Point #4 18 Months from NTP 

Toll Point #6 18 Months from NTP 

Toll Point #7 18 Months from NTP 

Toll Point #8 18 Months from NTP 

Toll Point #9 18 Months from NTP 

Toll Point #10 18 Months from NTP 

Toll Point #11 18 Months from NTP 

Toll Point #12 18 Months from NTP 

Toll Point #13 18 Months from NTP 

Toll Point #14 18 Months from NTP 

Commencement of Revenue Collection**  

Toll Point #3 5 Days from written notice 

Toll Point #4 5 Days from written notice 

Toll Point #6 5 Days from written notice 

Toll Point #7 5 Days from written notice 
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Toll Point #8 5 Days from written notice 

Toll Point #9 5 Days from written notice 

Toll Point #10 5 Days from written notice 

Toll Point #11 5 Days from written notice 

Toll Point #12 5 Days from written notice 

Toll Point #13 5 Days from written notice 

Toll Point #14 5 Days from written notice 

Final System Acceptance 
90 Days from Final Readiness for 
Revenue Collection (All Toll 
Points) 

Phase III – Operations and Maintenance 10 years from Final System 
Acceptance 

*  Readiness for Revenue Collection shall mean the Toll Point has successfully 
completed all required testing, the Contractor has met all applicable requirements and is 
ready for collection of revenue for the associated bridge construction projects.   

**Commencement of Revenue Collection for each Toll Point shall only begin upon 
formal written notice from RIDOT. 
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