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1. CONTRACT STATEMENT

Rhode Island Contract No. 2018-CH-090, R.I. Project No. 405-421-933, are for the
Resurfacing of Barneyville Road, from Sowams Road to the Massachusetts state line, in
the Town of Barrington, County of Bristol, Rhode Island.

The work encompassed by this contract shall include, but not be limited to the following:
Micromilling, placement of new bituminous surface course, adjusting all utility
structures, cleaning and sweeping the pavement, placement of temporary and permanent
pavement markings, placement of erosion controls, clearing and grubbing, special graded
aggregate, maintenance and protection of traffic, and all incidentals, complete in place
and accepted, as necessary to complete the work of this contract to the satisfaction of the
Engineering.

Solicitation Information

Bid Number: 7597607

Advertisement: October 30, 2018

Pre-Bid: N/A

Close of Questions: November 5,2018 @ noon
Bid Opening: November 13, 2018 @ 1:00 PM
Completion Date: May 17, 2019

Liquidated Damages:  $450.00 per calendar day

2. CONTRACT REQUIREMENTS

All work under this Contract shall be performed in accordance with the latest edition of the
Rhode Island Department of Transportation Standard Specifications for Road and Bridge
Construction, including all revisions and supplements up to the date of Contract advertisement,
unless otherwise noted within these Contract Documents.

All work under this Contract shall be “Lump Sum”. All items of work shown on the Contract
Plans, detailed herein, and any incidentals required to complete the work shall be considered as
part of the Lump Sum bid price. Any item of work not explicitly stated within these Contract
Documents but required to complete the work shall be considered as part of the Lump Sum bid
price.

A bid bond payable to the State of Rhode Island for five percent (5%) of the total bid must be
submitted at the time of the bid. A performance bond of one hundred percent (100%) of the
contract price from a satisfactory surety company is required of the successful bidder. Bonds
must be provided by surety companies licensed and authorized to conduct business in the State
of Rhode Island. All surety companies must be listed with Department of Treasury, Fiscal
Services, Circular 570 (Latest revision published by the Federal Register).
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Latest Federal Wage rates (APPENDIX F) shall apply and can be found at the following link:
https://www.wdol.gov/dba.aspx#0. All sub-contractor agreements must be submitted and
accepted by RIDOT prior to commencement of the applicable work.

3. CONSTRUCTION REQUIREMENTS

All construction layout, survey and field measurements, as required, will be incidental to this
Contract. Any clearing or site preparation required for access shall be considered incidental to
the Lump Sum bid price.

All work shall be completed in accordance with the Traffic-Related Work Restrictions identified
in the approved Traffic Management Plan (TMP) included in APPENDIX C. The Contractor
shall maintain existing travel ways for access, and when lane closures are not permitted. All
Maintenance and Protection of Traffic shall be in accordance with the Manual on Uniform
Traffic Control Devices, latest edition as of the date of Contract advertisement.

The Contractor shall not use private property for site access or to stage/store equipment or
materials without written consent by the property owner(s). All work shall be completed from
within the existing State right-of-way.

The Contractor shall coordinate with all utility companies, including overhead, to provide
adequate protection of all facilities. Should any shielding, protection, or inspection be required it
shall be paid for on a Force Account basis. The Contractor shall be responsible for any damages
to the existing overhead utilities and shall restore the utilities to the satisfaction of the Engineer,
at no additional cost to the Department or utility companies.

4. MBE AND TRAINEE GOAL:

The MBE goal for this project is 0%. There are no trainee hours required.

3. UTILITY AND MUNICIPAL NOTIFICATION AND COORDINATION

Existing utilities have been shown on the plans using the best available information. The
Contractor shall check and verify the location of all existing utilities both underground
and overhead in accordance with the “Dig Safe Program Law” enacted by Rhode Island
Legislation Bill No. 79S-291, which became effective July 1, 1979. The Contractor
should be aware that not all utility companies subscribe to the Dig Safe Program. It is the
Contractor’s responsibility to ensure that all utility companies have been notified and all
utilities have been marked prior to commencing their work. Any damage to existing
utilities marked in the field, or damage that results from failure to contact the appropriate
utility company, shall be replaced or repaired to the satisfaction of the Engineer at no
additional cost to the State. The contractor shall contact DIG-SAFE (1-800-344-7233)
prior to commencing with construction.

No utility relocations are proposed for this project.
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The following persons can be contacted for information regarding utilities, verification,

or monitoring:
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Mr. Thomas Capobianco
National Grid-Electric
280 Melrose Street
Providence, RI 02907
401-784-7248

Mr. Peter DeCosta

State Highway Coordinator
Verizon Communications
85 High Street

Pawtucket, RI 02860

Cell: 508-884-4950

Mr. James Cunha, Town Manager
Barrington Town Hall

283 County Road

Barrington, RI 02806
401-247-1900

Mr. Alan Corvi, DPW Director
Barrington Public Works

84 Upland Way

Barrington, RI 02806
401-247-1907

Mr. James Paulette, Principal Engineer
National Grid - Gas

40 Sylvan Road, 3™ floor West
Waltham, MA 02451

Desk: 781-907-2841

Cell: 401-465-8580

Mr. John LaCross, Police Chief
Barrington Police Department
Public Safety Building

100 Federal Road

Barrington, RI 02806
401-437-3935

Mr. David Velilla

Utility Coordinator

Cox Communications

9 J.P. Murphy Highway
West Warwick, RI 02893
401-615-1284

Mr. Gerald Bessette, Fire Chief
Barrington Fire Department
Public Safety Building

100 Federal Road

Barrington, RI 02806
401-437-3940

Mr. Eric Johnson, Construction Manager
Verizon Business

501 Wampanoag Trail, Suite 400
Riverside, RI, 02915

617-590-2641

Ms. Pamela M. Marchand, P.E.
Bristol Country Water Authority
450 Child Street

Warren, RI 02885
401-245-2022

Mr. Douglas F Yock, Plant Manager
Full Channel TV

57 Everett Street

Warren, RI 02885

Cell: 401-247-1250

Mr. William Anderson, P.E.
Swansea Public Works

101 Gardners Neck Rd
Swansea, MA 02777
508-678-5615

WORK ADJACENT TO GAS LINES, WATER LINES AND TELEPHONE DUCTS

Extreme care shall be exercised during construction in the vicinity of the gas lines, water
lines and telephone ducts. Complete coordination with the utility company shall be
maintained during the execution of this Contract.
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SPECIALTY ITEMS

The following shall be designated as a specialty item:
e Pavement Markings

SEQUENCE OF CONSTRUCTION

One week prior to the Pre-Construction Conference the Contractor must submit for
Department approval a detailed construction work sequence and time schedule for the
completion of all work associated with this contract and the requirements it contains.
This sequence shall contain the essential elements of the Maintenance and Protection of
Traffic Plans. No sequence of construction contrary to this design sequence may be
implemented without the explicit permission of the Engineer. ~Approval of the work
sequence and time schedule is required before the start of any construction or other work
associated with this contract. The proposed construction and time schedule must
consider and address the safe vehicle passage through the project and vehicle and
pedestrian access to the abutting residential, commercial and/or industrial establishments.

The Contractor shall notify the Department in writing at least fourteen (14) days in
advance of the road closure so that adequate public notice can be given. Upon the
Engineer’s approval, the Contractor shall coordinate the required traffic control.

Before starting construction activities that require traffic control, the Contractor shall
furnish and install all traffic control. All temporary construction signs shall be removed,
covered, or otherwise concealed when they are not needed to properly warn drivers
and/or pedestrians.

Any variations from the Maintenance and Protection of Traffic as illustrated in the Plans
shall require written approval from the Engineer prior to implementation of said
variations. Any and all traffic control must conform to the latest edition of the Manual on
Uniform Traffic Control Devices with Addenda. All traffic control devices shall be in
place by the Contractor and approved by the Engineer prior to starting construction.

During non-working hours (including evenings, weekends, and holidays) the Contractor
must maintain all existing travel lanes open to traffic.

Safe access and egress to side streets and all residential and commercial driveways must
be maintained at all times. The Contractor shall be compensated for this under Item Code
937.0200 — “Maintenance and Movement Traffic Protection.

All work must be performed in a manner to cause the least disruption to existing
vehicular and pedestrian traffic for as short a period of time as possible. When work
commences in such areas, it shall be expeditiously completed without unnecessary
interruptions.

The Contractor shall note the schedule required by Section 108.03 of the Compilation of
Approved Specifications, is a Level C Schedule.
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Due to the residential land use along the Project Corridor, no work activities shall
be allowed on this Contract outside the hours of 7:00 AM to 7:00 PM.

The Contractor shall schedule micro-milling operations such that no milled area is open
to traffic for more than three (3) days without new bituminous pavement in place. All
areas in which bituminous pavement has been milled will be paved by the end of the
Friday workday.

INCIDENT MANAGEMENT

In the event of an accident, or other unforeseen incident, which closes the roadway, the
Contractor shall positively cooperate with local authorities by providing traffic control
devices, personnel, equipment and material as required, both on and off the site. The
Contractor shall assist in whatever way possible to clear debris from the roadway and
maintain traffic flow. Payment for this work shall be on a force account basis. If the
personnel are not available on site, they shall be “on-call” and able to respond to the site
within one hour of notification to the Contractor’s appointed representative by phone or
in person by the Department of Transportation.

STATE AND LOCAL POLICE COMPENSATION

It will be the responsibility of the Resident Engineer to retain the services of police with
cruisers for traffic control and protection for this project. The Contractor will not be
required to bid on or compensate for the services of the police.

STORAGE OF CONSTRUCTION MATERIALS AND/OR EQUIPMENT

In addition to the requirements of Division 1 Part 100 Section 106.06 “Storage of
Materials” of the Rhode Island Standard Specification for Road and Bridge Construction,
Amended 2013, with all revisions, the Contractor shall submit for approval the location
of Material & Equipment storage to RIDOT.

There shall be no parking or storage of construction equipment within the dripline of any
trees.

DAMAGE TO EXISTING UTILITY STRUCTURES

It is the Contractor’s responsibility to ensure that all utility companies have been notified
and all utilities have been marked prior to commencing their work. Any damage to
existing utilities shall be replaced or repaired to the satisfaction of the Engineer at no
additional cost to the State.
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RIGHT OF WAY AND DAMAGE TO PROPERTY

The Contractor shall take all precautions to avoid damaging paving, utilities, or private
properties and shall promptly repair (in-kind) at his own expense any damage to such
paving, utilities, or private property to the satisfaction of the Engineer. The Contractor
shall assume all risk and liability for his equipment on site during both working and non-
working hours.

COORDINATION WITH OTHER PROJECTS

The Contractor is advised that other construction may be taking place in the area, and it
will be the responsibility of the Contractor to coordinate his work so that it will be
completed in a timely manner. It is the responsibility of the Contractor to positively
coordinate his activities and schedule with all other Rhode Island Department of
Transportation (RIDOT) and private developers or contractors, on or adjacent to the site,
to ensure that construction delays do not occur and traffic is maintained. Coordination
may be required with other RIDOT contracts including, but not limited to the following:

MAINTENANCE OF PUBLIC ACCESS

The Contractor must strictly adhere to Section 905.03.1 of the Rhode Island Standard
Specification for Road and Bridge Construction, Amended 2013, with all Addenda
regarding sidewalk reconstruction. The Contractor, at his own expense, shall keep the
streets, highways, roads, private walks and sidewalks, in which he may be at work, open
for pedestrian and vehicular traffic at all times unless otherwise authorized by the
Engineer in writing. If, in the opinion of the Engineer, the interest of the abutters and
public requires it, the Contractor shall bridge or construct plank crossings over trenches at
street crossings, roads, or private ways, or provide such temporary means of crossing and
guarding as shall be acceptable to the Engineer. The Contractor shall conduct his work
for this objective in such manner as the Engineer may direct from time to time. No
additional payments will be made for this work as it is incidental to the project.

TRANSPORTATION MANAGEMENT PLAN

Included as an appendix to these Contract Specific General Provisions is the
Transportation Management Plan (TMP) for this project. The TMP lays out the set of
coordinated transportation management strategies that will be used to manage the work
zone safety and mobility impacts of this project. In the event of a discrepancy between
information in the TMP and information elsewhere in the Contract Documents, the
former shall govern.

The Contractor’s attention is called to the Job Specific Specification for SECTION 103
—AWARD AND EXECUTION OF THE CONTRACT, which describes the
requirements for the Contractor’s designation of a TMP Implementation Manager for
the Contract.
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The Contractor’s attention is called to the Job Specific Specification for SECTION 105

- CONTROL OF WORK, which describes the requirements for the training of all
Contractor and Subcontractor personnel involved in work zone design, implementation,
operation, inspection, management, and/or enforcement.

The Department’s latest Training Guidelines for Personnel Responsible for Work Zone
Safety &  Mobility are available under the “Ti raining”  section  at:
http.//'www.dot.ri.gov/humanresources/index.asp.

PLACEMENT OF PAVEMENT MARKINGS

Except for the final wearing surface, “Fast-Drying Waterborne Pavement Markings (15
mils), including longitudinal markings (edge, center, lane, and gore-area lines and
extensions), stop-line markings, and lane-use arrow markings, shall be installed before
the end of the work shift on all micro-milled, base, and other newly installed pavement
surface areas that will be opened to traffic at the end of the shift.

For the final wearing surface, “Temporary Waterborne Pavement Markings (8 mils),
including longitudinal markings (edge, center, lane, and gore-area lines and extensions),
stop-line markings, lane-use arrow markings, and other types of temporary markings
(including but not limited to, words, yield lines and other symbols, crosswalk lines, and
parking-space lines), shall be installed before the end of the work shift on the final
wearing surface areas that will be opened to traffic at the end of the shift.

The dimensions of all waterborne and temporary waterborne pavement markings used in
work zones (e.g., the width of an edge line) shall be equal to the dimensions of permanent
pavement markings that would normally (and/or will) be installed on the facility.

Epoxy resin pavement markings shall be placed on the final wearing surface no sooner

than two weeks but no later than four weeks from the completion of the paving operation.

DISPOSAL OF SURPLUS MATERIALS

All existing or other materials not required or needed for use on the project, and not
required to be removed and stockpiled, shall become the property of the Contractor and
shall be removed from the site during the construction period and legally disposed of.
No separate payment will be made for this work, but all costs in connection therewith
shall be included in the unit bid prices for this contract.

WINTER SHUTDOWN

The winter shutdown shall be as described in Section 101.80 of the Rhode Island
Standard Specifications.

A. No longitudinal or lateral drop offs will be permitted anywhere within the project
limits.
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B. All travel lanes and paved shoulders have been restored to their full width and no
restrictions to traffic have been left in place.

C. All safety related hardware such as pavement markings and regulatory and warning
signs are in place.

D. All non-applicable construction signing has been removed or covered.

E. All drainage and utility structures within the paved roadway shall be adjusted to grade
with the surrounding pavement.

F. All disturbed and seeded areas have been stabilized to prevent erosion and material
loss.

PRE-BID CONFERENCE

There will be no pre-bid conference for this project.
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APPENDIX A
CONTRACT DRAWINGS
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STREET SIGN MOUNTING DETAIL

POLYETHYLENE DRUM WITH MARKINGS

PVC PLASTIC PIPE TYPE il BARRICADE

CHAIN LINK FENCE 3'-0" TO 4'-0"

CHAIN LINK FENCE 5'-0" TO 6'-0"

CHAIN LINK FENCE 5'-0" TO 6'—0" INTERMEDIATE POST
WOVEN WIRE RIGHT—OF—~WAY FENCE (STEEL POST)
TYPICAL GUARDRAIL INSTALLATION

STEEL BEAM GUARDRAIL

STEEL BEAM GUARDRAIL DETAILS

STEEL BEAM GUARDRAIL DOUBLE FACED ASSEMBLY
STEEL BEAM GUARDRAIL FIXTURES

STEEL BEAM GUARDRAIL REFLECTORIZED TRIANGULAR DELINEATOR
GUARDRAIL END SECTION

TERMINAL END SECTION (SINGLE FACE)

ANCHORAGE DETAILS APPROACH END SECTION
ANCHORAGE DETAILS TRAILING END SECTION

STEEL BACKED TIMBER GUARDRAIL

STEEL BACKED TIMBER GUARDRAIL TERMINAL SECTION—TYPE 1
DOUBLE—FACED PRECAST MEDIAN BARRIER
SINGLE-FACED PRECAST MEDIAN BARRIER
SINGLE—FACED PRECAST MEDIAN BARRIER

PRECAST MEDIAN BARRIER TRANSITION UNIT

PRECAST MEDIAN BARRIER FOR TEMPORARY TRAFFIC CONTROL
CEMENT CONCRETE SIDEWALK

BITUMINOUS CONCRETE SIDEWALK

WHEELCHAIR RAMP

WHEELCHAIR RAMP FOR LIMITED RIGHT—OF—WAY AREAS
DRIVEWAY DEVELOPMENT FOR 3’-0" TRANSITION CURB
DRIVEWAY DEVELOPMENT FOR 6'~0" TRANSITION CURB
CEMENT CONCRETE DRIVEWAYS

DETECTABLE WARNING SYSTEM

TREE PROTECTION DEVICE

DRIP LINE TREE PROTECTION DEVICE FOR EXISTING TREES
SHRUB PROTECTION DEVICE

TREE WELL

TREE WALL
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ADJUST CATCH BASIN TO GRADE

ADJUST CATCH BASIN TO MANHOLE

ADJUST CURB STOP TO GRADE

ADJUST DRAINAGE MANHOLE TO GRADE

ADJUST ELECTRIC MANHOLE TO GRADE

ADJUST FRAME AND COVER TO GRADE

ADJUST FRAME AND GRATE TO GRADE

ADJUST GAS GATE BOX TO GRADE

ADJUST HANDHOLE TO GRADE

ADJUST SANITARY SEWER MANHOLE TO GRADE

ADJUST TELEPHONE MANHOLE TO GRADE

ADJUST WATER GATE BOX TO GRADE

BITUMINOUS CONCRETE DRIVEWAY

3" BITUMINOUS CONCRETE TYPE |-2

8" GRAVEL BORROW SUBBASE COURSE

BUILD NEW STRUCTURE OVER EXISTING PIPE

CLEAN CATCH BASIN

CUT AND CAP PIPE WITH RESTRAINT (ALL SIZES)

CLEAN AND FLUSH PIPE

CLEARING AND GRUBBING

CLEAN MANHOLE
DEPTH) COLD PLANE

CUT AND PLUG PIPE (ALL TYPES, ALL SIZES)

REMOVE AND DISPOSE BITUMINOUS CURB

REMOVE AND DISPOSE CONCRETE CURB
REMOVE AND
REMOVE AND

DISPOSE CATCH BASIN
DISPOSE DROP INLET
REMOVE AND DISPOSE FENCE

FRAME AND COVER

FLARED END SECTION

REMOVE AND
REMOVE AND DISPOSE

DISPOSE
REMOVE AND DISPOSE
DISPOSE
REMOVE AND DISPOSE
REMOVE AND DISPOSE GUARDRAIL

FRAME AND GRATE
REMOVE AND FIRE HYDRANT
FLEXIBLE PAVEMENT
REMOVE AND DISPOSE HEADWALL
REMOVE AND DISPOSE HIGHWAY BOUND
REMOVE AND DISPOSE HANDHOLE
REMOVE AND DISPOSE LIGHT AND FOUNDATION
REMOVE AND DISPOSE MEDIAN BARRIER
REMOVE AND DISPOSE MANHOLE
REMOVE AND DISPOSE MEDIAN MARKER
REMOVE AND DISPOSE OBSERVATION WELL
REMOVE AND DISPOSE PIPE

PAVEMENT AND RIGID BASE

REMOVE AND DISPOSE

REMOVE AND DISPOSE RIGID BASE
REMOVE AND DISPOSE SIGN
REMOVE AND DISPOSE TRAFFIC SIGNAL SYSTEM
REMOVE AND DISPOSE SIDEWALK

REMOVE AND DISPOSE TELEPHONE DUCT BANKS
REMOVE AND DISPOSE UTILITY POLE

REMOVE AND DISPOSE PAVED WATERWAY

FILTER FABRIC RIPRAP FLARED END UNDERLAYMENT
FLARED GUARDRAIL END TREATMENT

IMPACT ATTENUATOR

IMPERVIOUS DITCH LINER

LIMIT OF DISTURBANCE

LIMIT OF REGRADING

4" LOAM AND SEED

TBBC
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NEW FIRE HYDRANT WITH GATE VALVE

NOT IN THIS CONSTRUCTION CONTRACT

FURNISH AND INSTALL NEW WATER GATE VALVE BOX
FURNISH AND INSTALL NEW WATER GATE VALVE AND BOX
FURNISH AND INSTALL NEW WATER CURB STOP BOX
FURNISH AND INSTALL NEW WATER CURB STOP AND BOX
PERMANENT CHECK DAM

4" PLANTABLE SOIL AND SEED

RECONSTRUCT TYPE "D" CATCH BASIN, TO CATCH BASIN
WITH GUTTER INLET

R.1.D.O.T. COMMUNICATIONS MANHOLE

REMOVE, HANDLE, HAUL, TRIM, RESET CURB
EDGING, STRAIGHT, CIRCULAR (ALL TYPES)

RELOCATE LAMP POST

RELOCATE MAILBOX (BY OTHERS)

REMOVE PAVEMENT MARKINGS

RIP—RAP PAD (SEE DETAIL)

REMOVE AND RELOCATE SIGN

RELOCATE UTILITY POLE (BY OTHERS)

STONE BAFFLE

STEEL BEAM BRIDGE CONNECTION APPROACH END (W/O NESTED RAIL)
STEEL BEAM BRIDGE CONNECTION TRAILING END (W/NESTED RAIL)
STRUCTURAL DISPOSITION — SEE CS PAGES OF SPECIFICATION
REMOVE AND STOCKPILE FENCE

SPECIAL GRADED AGGREGATE

REMOVE AND STOCKPILE GRANITE CURB

REMOVE AND STOCKPILE GUARDRAIL

REMOVE AND STOCKPILE HYDRANT

REMOVE AND STOCKPILE SIGN

REMOVE AND STOCKPILE TRAFFIC SIGNAL SYSTEM

CONCRETE THRUST BLOCK

TIE EXISTING PIPE INTO NEW STRUCTURE

TIE NEW PIPE INTO EXISTING STRUCTURE

THRIE BEAM TRANSITION

THRIE BEAM BRIDGE CONNECTION

TREE TRIMMING

4” WOOD CHIP MULCH

4" EPOXY RESIN PAVEMENT MARKINGS — DOUBLE YELLOW

6" EPOXY RESIN PAVEMENT MARKINGS — WHITE

12" EPOXY RESIN PAVEMENT MARKINGS — WHITE

6" PREFORMED PATTERNED MARKING (HIGH PERFORMANCE TAPE)
4" EPOXY RESIN PAVEMENT MARKINGS — YELLOW

6" EPOXY RESIN PAVEMENT MARKINGS — YELLOW

PROFILE GRADE LINE

THIS PLAN SHALL NOT BE ALTERED
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GENERAL NOTES:

ANY DAMAGE TO EXISTING PAVEMENT, BRIDGES, CONDUIT, SIDEWALK, FENCES, ETC.,
CAUSED BY THE CONTRACTOR SHALL BE REPAIRED BY THE CONTRACTOR AT NO
ADDITIONAL COST TO THE STATE.

THE CONTRACTOR SHALL PLACE ALL EQUIPMENT AND MATERIAL AS FAR AWAY AS
POSSIBLE FROM THE EDGE OF THE TRAVEL LANE SO AS NOT TO CAUSE A SAFETY
HAZARD, IN ACCORDANCE WITH SECTION 106.06 OF THE R.LD.O.T. STANDARD
SPECIFICATION, LATEST EDITION.

IT IS THE CONTRACTOR’S RESPONSIBILITY TO ENSURE THAT THE EXISTING CONDITIONS
ARE NOT OBLITERATED BEFORE CONTROL POINTS ARE LOCATED AND CONSTRUCTION
LAYOUT IS ESTABLISHED. THE CONSTRUCTION LAYOUT SHALL BE PROVIDED IN
SUFFICIENT DETAIL, THEREBY ENABLING HIM TO CONSTRUCT THE PROJECT IN
CONFORMITY WITH THE PLANS AND SPECIFICATIONS. SURVEY WILL BE PROVIDED BY
THE CONTRACTOR. THE RESIDENT ENGINEER WILL NOT AUTHORIZE CONSTRUCTION
ACTIVITIES TO BEGIN UNTIL HE IS SATISFIED THAT ALL GROUND CONTROL HAS BEEN
ESTABLISHED, TIED DOWN, AND DULY RECORDED IN STANDARD FIELD BOOKS.

ALL R.I. STD. 9.9.0 CONSTRUCTION ACCESS ROADS SHALL BE CONSTRUCTED PRIOR
TO ANY ROADWAY ACCEPTING CONSTRUCTION TRAFFIC.

THE FREQUENCY AND APPLICATION RATES FOR THE DUST CONTROL ITEMS WILL BE
AS DIRECTED BY THE ENGINEER.

ALL SIDEWALK AND DRIVEWAYS DESIGNATED FOR REPLACEMENT SHALL BE CUT AND
MATCHED AT LOCATIONS SHOWN ON THE PLANS OR AS DIRECTED BY THE ENGINEER.

ASPHALT EMULSION TACK COAT SHALL BE PLACED PRIOR TO PAVEMENT PLACEMENT
ON THE CONCRETE BASE OR COLD PLANED PAVEMENT, AND ON ANY NEW COURSE
WHICH HAS BEEN OPEN TO TRAFFIC, OR ANY NEW COURSE WHICH HAS BEEN
EXPOSED FOR MORE THAN 3 DAYS, AND/OR AS DIRECTED BY THE ENGINEER. IT
SHALL ALSO BE APPLIED TO VERTICAL PAVEMENT FACES BETWEEN ADJOINING
PAVEMENT SECTIONS. ALL APPLICATIONS ON BOTH HORIZONTAL AND VERTICAL
SURFACES SHALL BE PAID FOR UNDER THE CONTRACT UNIT BID PRICE FOR CODE
403.0300 "ASPHALT EMULSION TACK COAT.”

THE LIMITS OF CLEARING AND SURFACE DISTURBANCE MUST BE STRICTLY ADHERED
TO IN ALL AREAS. IN ADDITION TO THOSE AREAS SPECIFICALLY DESIGNATED ON THE
PLANS, THE CONTRACTOR WILL BE RESPONSIBLE FOR PROVIDING AND PLACING, AT
HIS OWN EXPENSE, PLANTABLE SOIL AND SEED IN AREAS WHICH ARE OUTSIDE OF
THE PROJECT'S AREAS OF DISTURBANCE AND WHICH ARE IMPACTED BY
CONSTRUCTION OPERATIONS INCLUDING THOSE AREAS WHERE VEHICLES, EQUIPMENT
AND MATERIALS ARE STORED WITH THE PERMISSION OF THE ENGINEER.

UNDER NO CIRCUMSTANCE WILL THE CONTRACTOR BE ALLOWED TO STOCKPILE
REMOVED PAVEMENT MATERIALS WITHIN THE PROJECT LIMITS.

. CLEANING AND SWEEPING OF PAVEMENT WILL INCLUDE REMOVAL OF ALL PAVEMENT

DEBRIS PRIOR TO THE PLACEMENT OF EACH BITUMINOUS PAVEMENT LIFT. ALL
CLEANING AND SWEEPING SHALL BE DONE TO THE SATISFACTION OF THE ENGINEER.

. PRIOR TO INSTALLATION, ALL SIGNS, MOUNTINGS AND LOCATIONS SHALL BE

APPROVED OR MODIFIED BY THE ENGINEER.

. THE COORDINATE SYSTEM, IF SHOWN, IS THE RHODE ISLAND STATE PLANE

COORDINATE SYSTEM.

. PAVEMENT OPERATIONS FOR CURBED SECTIONS: IN AREAS WHERE CURBING IS SET

TO FINISH LINE AND GRADE, THE CONTRACTOR WILL NOT BE REQUIRED TO UTILIZE
THE SENSOR AND SKY-TYPE DEVICE FOR AUTOMATIC GRADE CONTROL, BUT WILL BE
ALLOWED TO MANUALLY ADJUST THE BITUMINOUS PAVER FOR CONTROLLING GRADE.

. THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING ALL ROADWAYS FREE OF

DEBRIS RESULTING FROM THEIR CONSTRUCTION OPERATIONS. ALL DEBRIS SHALL BE
REMOVED TO THE SATISFACTION OF THE ENGINEER AT NO ADDITIONAL COST TO THE
STATE.

. NO FUEL STORAGE, VEHICLE REFUELING, OR EQUIPMENT STORAGE SHALL TAKE PLACE

IN. DESIGNATED WETLANDS, NOR WITHIN 100" OF ANY WATER BODY. THIS
REQUIREMENT SHALL NOT SUPERSEDE ANY FEDERAL, STATE OR LOCAL LAW,
ORDINANCE, RULE OR REGULATION THAT APPLIES TO THE SAME, UNLESS THIS
REQUIREMENT IS MORE STRINGENT THAN SAID LAW, ORDINANCE, RULE OR
REGULATION.

. THE CONTRACTOR SHALL BE RESPONSIBLE TO ENSURE THAT AT THE END OF FINAL

PAVING OPERATIONS, FLOW TO EXISTING DRAINAGE STRUCTURES HAS BEEN
REESTABLISHED AND THAT NO ISOLATED DEPRESSIONS REMAIN. THERE SHALL BE NO
SEPARATE PAYMENT FOR THIS PROVISION; IT SHALL BE CONSIDERED INCIDENTAL TO
PAVING AND COLD PLANING OPERATIONS.

. ALL EMBANKMENTS SHALL BE PLACED IN HORIZONTAL LAYERS NOT EXCEEDING 12"

(AFTER COMPACTION) AND SHALL BE COMPACTED AS SPECIFIED BEFORE THE NEXT
LAYER IS PLACED. ALSO, EMBANKMENT CONSTRUCTION SHALL CONFORM TO SECTION
202.03.2 OF THE R.L.D.O.T. STANDARD SPECIFICATIONS, LATEST EDITION.

. IF_ THIS PROJECT IS ON A HURRICANE EVACUATION AND DIVERSIONARY ROUTE, AS

DESIGNATED ON THE COVERSHEET, THE CONTRACTOR IS ADVISED THAT UPON 12
(TWELVE) HOURS NOTICE THE ROADWAY SHALL BE OPEN TO EVACUEES AND
EMERGENCY PERSONNEL. ANY EXTRA WORK NECESSARY TO COMPLY WITH THIS
REQUIREMENT WILL BE REIMBURSED UNDER FORCE ACCOUNT PROCEDURES.

. THE CONTRACTOR SHALL READ, BECOME FAMILIAR WITH, AND ADHERE TO ALL OF THE

PROVISIONS, CONDITIONS, AND STIPULATIONS STATED IN THE ENVIRONMENTAL
APPROVALS ISSUED FOR THE PROJECT FROM THE DEPARTMENT OF ENVIRONMENTAL
MANAGEMENT (RIDEM). AND/OR THE ARMY CORPS OF ENGINEERS (ACOE). AND/OR
THE COASTAL RESOURCES MANAGEMENT COUNCIL (CRMC). COPIES OF EACH OF
THESE PERMITS ARE INCLUDED IN THE CS PAGES OF THE CONTRACT DOCUMENTS.
ALL COSTS ASSOCIATED WITH THESE CONDITIONS SHALL BE CONSIDERED INCIDENTAL
TO THE CONSTRUCTION AND INCLUDED WITH THE COST FOR THE ASSOCIATED BID
ITEM(S).

FOR ALL PROJECTS INVOLVING KNOWN SITE REMEDIATION ISSUES, THE CONTRACTOR
SHALL READ, BECOME FAMILIAR WITH, AND ADHERE TO ALL OF THE CONSTRUCTION
RELATED PROVISIONS, CONDITIONS, AND STIPULATIONS OF ANY REMEDIAL PLANS
DEVELOPED FOR THE PROJECT. COPIES OF THESE DOCUMENTS ARE INCLUDED IN
THE CS PAGES OF THE CONTRACT DOCUMENTS. ALL COSTS ASSOCIATED WITH
COMPLIANCE WITH THESE DOCUMENTS SHALL BE CONSIDERED INCIDENTAL TO THE
CONSTRUCTION AND INCLUDED WITH THE COST FOR THE ASSOCIATED BID ITEM(S).

NO UNPROTECTED CONSTRUCTED FEATURE MAY PROJECT MORE THAN 4 INCHES
ABOVE THE FINISHED GRADE OF A TRAVERSABLE SLOPE IN A CLEAR ZONE, e.g.
HEADWALL, DRAINAGE INLET, ETC.

THE REMAINING SECTION OR STUB OF A BREAKAWAY BASE MAY NOT PROJECT MORE
THAN 4 INCHES ABOVE THE FINISHED GRADE OF A TRAVERSABLE SLOPE IN A CLEAR
ZONE, e.g. SIGN POSTS, LIGHT POLES, FIRE HYDRANTS, ETC.

DRAINAGE AND EROSION CONTROL NOTES:

FOR ALL PROJECTS WITH AT LEAST ONE(1) ACRE OF SOIL DISTURBANCE. R.LD.O.T. IS
REQUIRED TO DEVELOP AND ENFORCE A SITE SPECIFIC STORM WATER POLLUTION
PREVENTION PLAN (SWPPP) IN ORDER TO REMAIN IN COMPLIANCE WITH THE RIPDES
GENERAL PERMIT FOR STORMWATER DISCHARGES ASSOCIATED WITH CONSTRUCTION
ACTIVITIES.  THE CONTRACTOR SHALL READ, BECOME FAMILIAR WITH, AND ADHERE TO
ALL OF THE PROVISIONS, CONDITIONS, AND STIPULATIONS OF THE GENERAL PERMIT
AND THE SITE SPECIFIC SWPPP FOR THIS PROJECT. COPIES OF THESE DOCUMENTS
ARE INCLUDED IN THE CS PAGES OF THE CONTRACT DOCUMENTS. ALL COSTS
ASSOCIATED WITH ADHERENCE TO THE SWPPP SHALL BE CONSIDERED INCIDENTAL TO
THE CONSTRUCTION AND INCLUDED WITH THE COST FOR THE ASSOCIATED BID ITEM(S).

NO UNDISTURBED AREAS SHALL BE CLEARED OF EXISTING VEGETATION AFTER OCTOBER
15 OF ANY CALENDAR YEAR OR DURING ANY PERIOD OF FULL OR LIMITED WINTER
SHUTDOWN. ALL DISTURBED SOILS EXPOSED PRIOR TO OCTOBER 15 OF ANY
CALENDAR YEAR SHALL BE SEEDED OR PROTECTED BY THAT DATE. ANY SUCH AREAS
THAT DO NOT HAVE ADEQUATE VEGETATIVE STABILIZATION, AS DETERMINED BY THE
RESIDENT ENGINEER OR ENVIRONMENTAL INSPECTOR, BY NOVEMBER 15 OF ANY
CALENDAR YEAR, MUST BE STABILIZED THROUGH THE USE OF EROSION CONTROL
MATTING OR HAY MULCH, IN ACCORDANCE WITH SPECIFICATIONS CONTAINED WITHIN
THE R.I. SOIL EROSION AND SEDIMENT CONTROL HANDBOOK. IF WORK CONTINUES
WITHIN ANY OF THESE AREAS DURING THE PERIOD FROM OCTOBER 15 THROUGH
APRIL 15, CARE MUST BE TAKEN TO ENSURE THAT ONLY THE AREA REQUIRED FOR
THAT DAY'S WORK IS EXPOSED, AND ALL ERODIBLE SOIL MUST BE RESTABILIZED
WITHIN 5 WORKING DAYS. ANY WORK TO CORRECT PROBLEMS RESULTING FROM
FAILURE TO COMPLY WITH THIS PROVISION SHALL BE THE RESPONSIBILITY OF THE
CONTRACTOR. THERE WILL BE NO SEPARATE PAYMENT FOR THIS PROVISION, IT SHALL
BE CONSIDERED INCIDENTAL TO CONSTRUCTION OPERATIONS. STABILIZATION OF ONE
FORM OR ANOTHER AS DESCRIBED ABOVE SHALL BE ACHIEVED WITHIN 2 WEEKS OF
FINAL GRADING.

STOCKPILES OF MATERIAL SHALL NOT BE LOCATED WITHIN REGULATED WETLANDS OR
BUFFER ZONE AREAS. THEY SHALL HAVE SIDE SLOPES NO GREATER THAN 30% AND
STOCKPILES OF ERODABLE MATERIAL SHALL ALSO BE SEEDED AND RINGED WITH R.I.
STD. 9.1.0 TO STABILIZE.

IF THE PLANS INCLUDE SPECIFIC AREAS FOR PLACEMENT OF CONSTRUCTION
DEWATERING BASINS AND/OR EQUIPMENT AND MATERIALS STORAGE AND STOCKPILING,
AND IF THE CONTRACTOR ELECTS TO UTILIZE ANY OTHER AREAS FOR THESE
PURPOSES, THIS SHALL BE APPROVED BY THE ENGINEER ONLY AFTER OBTAINING ANY
NECESSARY PERMITS AND/OR PERMIT MODIFICATIONS FROM THE APPROPRIATE
REGULATORY AUTHORITY(IES). ANY PERMITTING REQUIREMENTS SHALL BE THE
RESPONSIBILITY OF THE CONTRACTOR AND SHALL BE ACCOMPLISHED AT NO COST TO
THE STATE. THE ENGINEER WILL COORDINATE SUBMISSION OF ANY REQUIRED PERMIT
APPLICATION MATERIALS WITH THE R.I.D.O.T. OFFICE OF ENVIRONMENTAL PROGRAMS.

JUTE MESH SHALL BE USED TO STABILIZE PLANTABLE SOIL AND/OR LOAM IN ALL
DITCHES, ON ALL SLOPES ADJACENT TO WETLANDS AND WETLAND PERIMETERS, AND
ON ALL SLOPES WITHIN WATER QUALITY BASINS. JUTE MESH IN DITCHES SHALL
EXTEND TO AN ELEVATION 2 FEET ABOVE THE BOTTOM OF THE DITCH.

SEEDING ON ALL SLOPES 3 TO 1 OR STEEPER SHALL CONSIST OF THE FOLLOWING
APPLICATIONS UNLESS CHANGED IN THE CONTRACT.

a. SEEDING TYPE I
b. ADHESIVE MULCH STABILIZER

UNVEGETATED ~ SLOPES SHALL NOT BE UNATTENDED OR EXPOSED FOR PERIODS IN
EXCESS OF 2 WEEKS OR THROUGH THE INACTIVE WINTER SEASON.

PRIOR TO DRAINAGE AND UTILITY CONSTRUCTION, THE CONTRACTOR IS RESPONSIBLE
FOR VERIFYING THE LOCATION (HORIZONTAL AND VERTICAL) OF ALL EXISTING PIPES
AND/OR STRUCTURES WHICH ARE TO BE CONNECTED. ANY VARIATION FOUND FROM
THE PLANS MUST BE BROUGHT TO THE ENGINEER’S ATTENTION PRIOR TO DRAINAGE
AND UTILITY CONSTRUCTION. WORK CAN COMMENCE ONLY UPON THE ENGINEER’'S
AUTHORIZATION.

ALL DRAINAGE AND UTILITY STRUCTURES WITHIN THE PAVED ROADWAY SHALL BE
ADJUSTED TO GRADE WITH THE SURROUNDING PAVEMENT PRIOR TO THE WINTER
SHUTDOWN.

. DURING CONSTRUCTION, THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING

DRAINAGE AND RUNOFF FLOW DURING STORMS AND PERIODS OF RAINFALL
THROUGHOUT THE WORK AREA.

. CATCH BASIN RIM GRADES NOTED ON PLANS ARE DEPRESSED 0.1" LOWER THAN THE

GUTTER GRADE. RIM ELEVATIONS SHOWN ARE FINAL GRADES. THE CONTRACTOR SHALL
PLACE FRAMES AND GRATES 0.1’ BELOW THE GRADE CONSTRUCTED IN THIS CONTRACT
OR AS DIRECTED BY THE ENGINEER.

. PROVISIONS FOR CLEARING TO ACCESS OUTFALLS DURING THE CLEANING AND

FLUSHING OF THE CLOSED DRAINAGE SYSTEM SHALL BE KEPT TO A MINIMUM.

a. ANY VEGETATIVE CLEARING SHALL BE LIMITED TO BRUSH AND TREES
LESS THAN 3" DIAMETER.

b. NO HEAVY EQUIPMENT MAY ENCROACH UPON VEGETATED PERIMETER
OR RIVERBANK WETLANDS AS WELL AS BIOLOGICAL WETLANDS.

. THE CONTRACTOR SHALL INSTALL ALL EROSION CONTROL DEVICES FOR OUTLET

PROTECTION PRIOR TO CLEANING AND FLUSHING STORM WATER DRAINAGE. EROSION
CONTROL DEVICES SHALL REMAIN IN PLACE UNTIL ALL FLUSHED SEDIMENTS ARE
REMOVED. AT ALL OUTFALL LOCATIONS WHERE PIPES ARE TO BE CLEANED AND
FLUSHED, OUTLET PROTECTION (R.. STD. 9.1.0 OR 9.3.0) SHALL BE INSTALLED TO
TRAP SEDIMENTS. THESE SEDIMENTS SHALL THEN BE REMOVED AND DISPOSED OF
LEGALLY BEFORE THE OUTLET PROTECTION DEVICES ARE REMOVED. IF OUTLET
PROTECTION AT THE OUTFALL IS NOT FEASIBLE, THEN THE OUTLET PIPE OF THE LAST
DRAINAGE STRUCTURE TO BE CLEANED SHALL BE PLUGGED TO CAPTURE ALL
MATERIALS FLUSHED FROM PIPES. AFTER THE MATERIALS ARE REMOVED FROM THE
DRAINAGE STRUCTURE, THE OUTLET SHALL BE UNPLUGGED TO RESUME NORMAL
FUNCTIONING.

. R.l._ STD. 9.8.0 BALED HAY INLET PROTECTION SHALL BE INSTALLED AT ALL CATCH

BASINS AND INLETS WHENEVER SUBBASE IS EXPOSED, AND SHALL REMAIN IN PLACE
UNTIL THE ABUTTING GROUND SURFACES ARE STABILIZED.

. WHERE BALED HAY INLET PROTECTION AND SILT FENCES ARE USED AT CATCH BASINS,

THEY SHALL BE REMOVED AT THE END OF THE PROJECT OR AS DIRECTED BY THE
ENGINEER IN ORDER TO PREVENT CLOGGING OF THE INLET.

DRAINAGE AND EROSION CONTROL NOTES (CONTINUED):

16.

20.

2

22.

DETENTION AND RETENTION BASINS MAY BE ROUGH GRADED AND STABILIZED WITH
VEGETATION AND/OR OTHER EROSION CONTROL MEASURES AS REQUIRED BY THE
ENGINEER PRIOR TO USE AS TEMPORARY SEDIMENTATION BASINS DURING PROJECT
CONSTRUCTION. FINAL BASIN CONSTRUCTION SHALL NOT COMMENCE UNTIL ALL
SOURCES OF SEDIMENT HAVE BEEN ELIMINATED, FINAL ROADSIDE VEGETATION IS
ESTABLISHED AND USE OF TEMPORARY BASINS IS NO LONGER REQUIRED AS DIRECTED
BY THE ENGINEER. ANY ISSUES RELATING TO EROSION AND/OR SEDIMENT TRANSPORT
INTO WETLAND AREAS RESULTING FROM SUCH USE OF SEDIMENTATION BASINS DURING
CONSTRUCTION SHALL BE THE RESPONSIBILTY OF THE CONTRACTOR. ANY CORRECTIVE
ACTION REQUIRED TO RESOLVE SUCH ISSUES SHALL BE COMPLETED BY THE
CONTRACTOR.

- THE TOE OF ANY FILL SLOPE IS TO REMAIN AT LEAST 1’ INSIDE OF ALL EROSION

CONTROLS. UNDER NO CIRCUMSTANCES SHALL THE CONTRACTOR COVER ANY PORTION
OF THE EROSION CONTROL MEASURES WITH MATERIAL. ANY MATERIAL THAT IS PLACED
ON ANY EROSION CONTROLS BY THE CONTRACTOR, OR ANY AGENT OF THE
CONTRACTOR, SHALL BE IMMEDIATELY REMOVED BY THE CONTRACTOR, AND ANY
NECESSARY REPAIRS TO THE EROSION CONTROLS ACCOMPLISHED.

- PRIOR TO COMMENCING CONSTRUCTION ACTIVITIES, EROSION AND SEDIMENTATION

CONTROLS SHALL BE INSTALLED AT THOSE AREAS INDICATED ON THE PLANS. CLEARING
MAY OCCUR PRIOR TO INSTALLATION OF SUCH CONTROLS, HOWEVER NO GRUBBING,
GRADING, FILLING, OR OTHER SOIL DISTURBANCE SHALL OCCUR PRIOR TO
INSTALLATION. ~ THE LIMITS OF CLEARING AND SURFACE DISTURBANCE MUST BE
STRICTLY ADHERED TO IN ALL AREAS.

. ALL HAY BALES, SILT FENCE OR TEMPORARY PROTECTION SHALL REMAIN IN PLACE

UNTIL AN ACCEPTABLE STAND OF GRASS IS ESTABLISHED. IF NEEDED, TEMPORARY
SEEDING CAN HELP TO MINIMIZE EROSION. TEMPORARY SEED WILL CONFORM TO
R.I.D.O.T. STANDARD TEMPORARY SEED MIX.

THE CONTRACTOR MUST REPAIR AND/OR RESEED ANY AREAS THAT DO NOT DEVELOP
WITHIN THE PERIOD OF ONE YEAR AND HE SHALL DO SO AT NO ADDITIONAL EXPENSE
TO THE STATE.

. THE NORMAL ACCEPTABLE SEASONAL SEEDING DATES ARE SPECIFIED IN SUBSECTION

L.02.03 OF THE R.I.D.0.T. STANDARD SPECIFICATIONS, LATEST EDITION.

ADDITIONAL EROSION CONTROLS, SHALL BE INSTALLED AS DIRECTED BY THE RESIDENT
ENGINEER. THESE ADDITIONAL ITEMS WILL BE PAID AT THE UNIT PRICE FOR THAT BID
ITEM.

FED. ROAD STATE FEDERAL AID FISCAL | SHEET | TOTAL
DIV. NO. PROJECT NO. YEAR NO. SHEETS

2018-CH-090| 18 3 6

UTILITY NOTES:

1. EXISTING UTILITIES HAVE BEEN SHOWN ON THE PLANS USING THE BEST AVAILABLE
INFORMATION AND ARE APPROXIMATE. BUILDING SERVICE CONNECTIONS (ELECTRIC,
GAS, TELEPHONE, WATER AND SANITARY) ARE NOT SHOWN. CONTRACTOR IS TO
ASSUME SERVICES ARE PRESENT TO ALL BUILDINGS.

2. THE CONTRACTOR SHALL VERIFY THE LOCATIONS OF ALL EXISTING DRAINAGE AND
UTILITIES BOTH UNDERGROUND AND OVERHEAD BEFORE EXCAVATION BEGINS IN
ACCORDANCE WITH CHAPTER 39—1.2 OF THE R.. GENERAL LAWS ENTITLED
"EXCAVATION NEAR UNDERGROUND UTILITY FACILITIES”, WITH AMENDMENTS EFFECTIVE
AS OF NOVEMBER 1, 2009 AND, WHEN NECESSARY, BY CONTACTING THE INDIVIDUAL
UTILITY COMPANIES. EXCAVATION SHALL BE IN ACCORDANCE WITH ALL STATUTES,
ORDINANCES, RULES AND REGULATIONS OF ANY APPLICABLE CITY, TOWN, STATE OR
FEDERAL AGENCY. THE CONTRACTOR SHOULD UNDERSTAND THAT NOT ALL UTILITIES
SUBSCRIBE TO THE DIG SAFE PROGRAM. IT IS THE CONTRACTOR'S RESPONSIBILITY
TO NOTIFY ALL UTILITY COMPANIES AND ENSURE THAT ALL UTILITIES HAVE BEEN
MARKED PRIOR TO COMMENCING THEIR WORK. ANY DAMAGE TO EXISTING UTILITIES
MARKED IN THE FIELD, OR AS A RESULT OF FAILING TO CONTACT THE
APPROPRIATE UTILITY COMPANY, SHALL BE REPAIRED OR REPLACED AT NO
ADDITIONAL COST TO THE STATE.

3. ALL EXISTING UTILITIES TO BE ABANDONED SHALL BE CAPPED.
4. EXISTING WATER SERVICES SHALL BE RECONNECTED TO THE NEW WATER MAINS.

5. UTILITY SERVICE CONNECTIONS SHALL BE MAINTAINED TO ALL EXISTING FACILITIES
TO REMAIN.

6. FIRE HYDRANTS SHALL NOT BE REMOVED FROM SERVICE WITHOUT WRITTEN
AUTHORIZATION FROM THE FIRE DEPARTMENT OR THE WATER AUTHORITY.

7. ALL NEW WATER LINES SHALL BE DISINFECTED TO THE SATISFACTION OF THE WATER
AUTHORITY IN ACCORDANCE WITH THE SPECIFICATIONS.

8. ALL UTILITY POLE RELATED WORK SHALL BE BY OTHERS.

THIS PLAN SHALL NOT BE ALTERED
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LANDSCAPE NOTES:

Ta ALL PLANT MATERIAL MUST BE TAGGED AT THE NURSERY (A RECOGNIZED GROWER
OF PLANT MATERIAL) IN ACCORDANCE WITH THE R.LD.O.T. STANDARD
SPECIFICATIONS, LATEST EDITION. ALL PLANT MATERIAL MUST BE NURSERY GROWN;
NO PLANTATION GROWN PLANT MATERIAL WILL BE ACCEPTED.

2; ALL PLANT SUBSTITUTIONS AND/OR CHANGES IN PLANT LOCATION MUST BE
APPROVED IN ACCORDANCE WITH THE R.I.D.O.T. STANDARD SPECIFICATIONS, LATEST
EDITION.

3. ALL PLANT MATERIAL IS TO BE FIELD LOCATED BY A REPRESENTATIVE FROM THE
R...D.O.T. LANDSCAPE ARCHITECTURE UNIT.

4. A R..D.O.T. LANDSCAPE REPRESENTATIVE MUST BE ON SITE TO APPROVE ALL
TRIMMING AND CLEARING NECESSARY TO COMPLETE THE WORK AS SHOWN ON
THE PLANS.

5. ANY TOPSOIL USED AS PLANTABLE SOIL SHALL HAVE A SANDY LOAM TEXTURE
RELATIVELY FREE OF SUBSOIL MATERIAL, STONES, ROOTS, LUMPS OF SOIL, TREE
LIMBS, TRASH OR CONSTRUCTION DEBRIS, AND SHALL CONFORM TO SECTION
M.18 OF THE R.LD.0.T. STANDARD SPECIFICATIONS, LATEST EDITION.

6. ALL TREES AND SHRUBS SHALL BE MULCHED WITH PINE BARK MULCH IN
ACCORDANCE WITH THE R.LD.O.T. STANDARD SPECIFICATIONS, LATEST EDITION.

7. ALL TREES AND/OR SHRUBS THAT ARE PLANTED AS A BED SHALL BE MULCHED
AS A BED.

8. PROVIDE A MINIMUM 6’8" BRANCHING STANDARD ON ALL TREES INSTALLED
ADJACENT TO SIDEWALKS AND/OR PEDESTRIAN ACCESS AREAS.

STRUCTURAL NOTES FOR HIGHWAY SIGNS,

LUMINAIRES AND TRAFFIC SIGNALS:

GENERAL

1z ALL SUPPORT DESIGNS AND ASSOCIATED SHOP DRAWING REVIEWS SHALL BE
IN CONFORMANCE WITH THE LATEST EDITION, OF THE AASHTO STANDARD
SPECIFICATIONS FOR STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS

LUMINAIRES AND TRAFFIC SIGNALS (THE "SPECIFICATIONS”), INCLUDING THE

LATEST INTERIM SPECIFICATIONS, EXCEPT AS MODIFIED HEREIN.

CONSTRUCTION DRAWINGS AND DETAILS

1. THE FOLLOWING NOTES SHALL BE INCLUDED ON ALL PLANS AND/OR SHOP
DRAWINGS IN REFERENCE TO ANCHOR BOLTS:

® "PRETENSIONING OF ALL ANCHOR NUTS IS REQUIRED, AND SHALL BE
ACCOMPLISHED BY TIGHTENING TO 1/6TH TURN BEYOND THE
SNUG-TIGHT POSITION.”

= "THE MAXIMUM CLEARANCE BETWEEN THE BOTTOM OF THE LEVELING
NUTS AND THE TOP OF THE CONCRETE IS CRITICAL AND SHALL NOT
EXCEED THE AMOUNT SPECIFIED ON THIS DRAWING.”

2s THE USE OF GROUT UNDER BASE PLATES SHALL GENERALLY NOT BE
PERMITTED. IF SPECIFIC CONDITIONS WARRANT ITS USE, THE GROUT SHALL
NOT BE CONSIDERED LOAD CARRYING; LOADS SHALL BE DIRECTLY
SUPPORTED BY THE ANCHOR BOLTS. ADEQUATE DRAINAGE SHALL BE
PROVIDED.

3. THE DAMPENING EFFECTS OF VIBRATION MITIGATION DEVICES SHALL NOT BE
CONSIDERED IN THE DESIGN OF STRUCTURAL SUPPORTS FOR SIGNS AND
TRAFFIC SIGNALS. IF THE CONTRACTOR CHOOSES TO USE THESE DEVICES
FOR WARRANTY PURPOSES, THE TYPE OF DEVICES PROPOSED SHALL BE
APPROVED BY THE DEPARTMENT PRIOR TO FABRICATION OF SUPPORTS.

TRAFFIC SIGNAL NOTES:

1. ALL SALVAGED TRAFFIC SIGNAL EQUIPMENT SHALL BE DELIVERED TO THE R..D.O.T.

MAINTENANCE HEADQUARTERS, 360 LINCOLN AVENUE, WARWICK, RHODE ISLAND, 02888.

2. BACK PLATES SHALL BE INSTALLED ON ALL TRAFFIC SIGNAL HEADS.

3. THE CONTRACTOR SHALL SUPPLY AND INSTALL ON THE UPPER LEFT HAND CORNER
OF THE BACK OF THE CONTROLLER CABINET DOOR A LAMINATED INTERSECTION

GRAPHIC AND TABLE DEPICTING THE TRAFFIC DETECTOR RELAY CHANNEL ASSIGNMENTS.

THE DIAGRAM SHALL BE A GRAPHIC OF THE INDIVIDUAL INTERSECTION ORIENTED
SIMILAR TO THE PLANS SHOWING THE LOCATIONS OF EACH OF THE LOOP DETECTORS.
THE DIAGRAM SHALL, AT A MINIMUM, INCLUDE DETECTOR NUMBERS, STREET NAME
LABELS, NORTH ARROW, AND CONTROLLER CABINET LOCATION. THE ASSIGNMENT
INFORMATION SHALL BE INCLUDED IN A TABLE WHICH SHALL INCLUDE, AT A MINIMUM,
THE APPROACH NAME, DETECTOR NUMBER, TERMINAL NUMBER, DETECTOR RACK SLOT
NUMBER, RELAY NUMBER, RELAY CHANNEL NUMBER, AND PHASE ASSOCIATED WITH
EACH DETECTOR.

4. TRAFFIC CONTROLLER CABINETS, UNLESS OTHERWISE NOTED, SHALL BE NEMA TS2
TYPE 1 CABINET SIZE 6 ("P” TYPE) WITH NOMINAL DIMENSIONS OF 52”Hx44"Wx24"D.

5. ALL DELAY AND EXTENSION TIMES, AS CALLED FOR ON THE PLANS, FOR PROPOSED
LOOP DETECTORS SHALL BE PROGRAMMED IN THE TRAFFIC SIGNAL CONTROLLER AND
NOT THE DETECTOR RELAY.

6. A BARE GROUND WIRE SHALL BE PLACED IN ALL PVC CONDUITS AND SHALL BE
BONDED TO GROUND RODS IN ACCORDANCE WITH SECTION T.03 OF THE RHODE
ISLAND DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS FOR ROAD AND
BRIDGE CONSTRUCTION.

7 THE FINAL POSITION OF SIGNAL HEADS, PEDESTRIAN PUSHBUTTONS, DETECTORS, AND
STOP LINE AND CROSSWALK PAVEMENT MARKINGS SHALL BE AS DIRECTED BY THE
ENGINEER IN THE FIELD ACCORDING TO ACTUAL INTERSECTION CHARACTERISTICS.

8. A 2" MINIMUM BUFFER SHALL BE PROVIDED BETWEEN THE CURB AND ALL LATERAL
OBSTRUCTIONS (INCLUDING ALL SIGNAL POLES AND TRAFFIC/PEDESTRIAN SIGNAL
HEADS) TO PROVIDE ADEQUATE CLEARANCE FOR TURNING VEHICLES.

9. ALL FOUNDATIONS MUST HAVE CONES OR BARRELS BOLTED TO FOUNDATION BASES
UNTIL ACTUAL POLE IS INSTALLED.

10.  WHEN PLACING TRAFFIC SIGNAL HANDHOLES OR CONDUIT IN EXISTING PORTLAND
CEMENT CONCRETE SIDEWALKS, THE ENTIRE SIDEWALK SQUARE OF CONCRETE SHALL
BE REPLACED IN ACCORDANCE WITH R.. STD. 43.1.0. NO PATCHES WILL BE
ALLOWED. .

11. ALL PEDESTRIAN PUSHBUTTONS SHALL BE COMPLIANT WITH "THE AMERICANS WITH
DISABILITIES ACT ACCESSIBILITY GUIDELINES FOR BUILDINGS AND FACILITIES” (ADAAG)
AND SHALL INCLUDE A PRESSURE—ACTIVATED (NON~MOVING) BUTTON. SIGNS
APPLICABLE TO PUSHBUTTON ACTUATION SHALL BE INSTALLED SUCH THAT THE
CROSSING ASSIGNED TO EACH BUTTON IS CLEARLY INDICATED. IF SITE CONDITIONS DO
NOT ALLOW PEDESTRIAN PUSHBUTTONS TO BE INSTALLED WHERE CALLED FOR ON THE
PLANS, THE R.LD.O.T. TRAFFIC ENGINEERING UNIT SHALL BE CONSULTED WITH
THROUGH AN R.F.I. PRIOR TO INSTALLING THE PUSHBUTTONS. THE FINAL PLACEMENT
OF ALL PEDESTRIAN PUSHBUTTONS SHALL BE IN ACCORDANCE WITH ADAAG AND THE
MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, LATEST EDITION.

12. ALL LOOP DETECTORS SHALL BE CENTERED WITHIN EACH LANE AS DELINEATED,
UNLESS OTHERWISE DIMENSIONED ON PLANS.

13.  ALL LOOP DETECTORS SHALL BE CUT INTO THE FINAL PAVEMENT SURFACE COURSE.

14. TRAFFIC SIGNAL CONTROLLERS SHALL BE WIRED SO THAT ANY FIRE PRE—EMPTION
SHALL OVERRIDE MANUAL (PUSH BUTTON) OPERATION.

15.  THE CONTRACTOR SHALL WORK CONTINUOUSLY TO RESTORE TRAFFIC SIGNAL
OPERATION TO ITS INTENDED PURPOSE WHEN REPLACING THE TRAFFIC SIGNAL
EQUIPMENT. A POLICE DETAIL IS REQUIRED TO DIRECT TRAFFIC AT THE INTERSECTION
AT ALL TIMES WHEN THE TRAFFIC SIGNAL IS INOPERATIVE. AT NO TIME SHALL THE
CONTRACTOR LEAVE THE SITE BEFORE RESTORING FULL TRAFFIC OPERATIONS.

STATE OF RHODE ISLAND
DEPARTMEN}' OF J;?ANSPORTATION

wo Copltol Hil
Providence, Rhode Island 029031124
(401) 222-2023
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MAINTENANCE AND PROTECTION OF TRAFFIC NOTES:

1: ALL MAINTENANCE AND PROTECTION OF TRAFFIC CONTROL SETUPS, SIGNS,
CHANNELIZING DEVICES, ETC., SHALL BE IN ACCORDANCE WITH THE MANUAL
ON UNIFORM TRAFFIC CONTROL DEVICES, LATEST EDITION.

2. ALL SIGN MOUNTINGS FOR TEMPORARY AND CONSTRUCTION SIGNS SHALL BE
IN ACCORDANCE WITH THE R..D.O.T. STANDARD SPECIFICATIONS, LATEST
EDITION.

3. THE CONTRACTOR SHALL COVER ALL EXISTING AND/OR TEMPORARY SIGNS
THAT ARE NOT RELEVANT TO THE TRAFFIC CONTROL REQUIRED DURING ANY
PARTICULAR STAGE OF THE CONTRACT.

4. ADVANCE FLAGPERSON SIGNS (W20—7A) SHALL BE USED IN ADVANCE OF
ANY POINT AT WHICH A FLAGPERSON OR A POLICE OFFICER HAS BEEN
STATIONED TO CONTROL TRAFFIC. WHEN NEEDED, AN APPROPRIATE DISTANCE
MESSAGE MAY BE DISPLAYED ON A SUPPLEMENTAL PLATE (24"x18") BELOW
THE FLAGPERSON SYMBOL SIGN. THE SIGN SHALL BE PROMPTLY REMOVED
OR COVERED WHENEVER THE FLAGPERSON IS NOT AT THE STATION.

5: POLICE OFFICERS (AND NOT FLAGPERSONS) SHALL BE UTILIZED WHEN WORK
WILL IMPACT SIGNALIZED INTERSECTIONS AND LIMITED ACCESS HIGHWAYS.

6. POLYETHYLENE DRUMS SHALL BE UTILIZED AS A CHANNELIZING DEVICE WHEN
A TRAFFIC CONTROL SET—UP IS TO REMAIN BEYOND WORKING HOURS WHEN
NO WORKERS ARE PRESENT. CONES SHALL BE UTILIZED WHEN A TRAFFIC
CONTROL SET-UP IS TO REMAIN ONLY DURING WORKING HOURS AND IS
SUBSEQUENTLY BROKEN DOWN AT THE END OF THE WORKDAY.

7 ARROW PANELS SHALL BE SET IN THE FLASHING FOUR CORNERS CAUTION
MODE UNLESS UTILIZED FOR A MERGING TAPER. ARROW PANELS SET IN THE
FLASHING ARROW MODE SHALL NOT BE UTILIZED FOR LANE SHIFTS.

8. TEMPORARY CONSTRUCTION SIGNS AND OTHER WORKZONE TRAFFIC CONTROL
DEVICES THAT ARE DAMAGED OR REQUIRE RELOCATION SHALL BE REPLACED
AND / OR RELOCATED UNDER THE PAY ITEM FOR "MAINTENANCE AND
MOVEMENT TRAFFIC PROTECTION.”

9. THE PRIVATE VEHICLES OF CONSTRUCTION WORKERS SHALL NOT BE PARKED
ON THE TRAVEL LANES OR SHOULDERS. THEY MAY BE PARKED WITHIN THE
STATE RIGHT—OF-WAY ONLY IN AREAS 30’ BEYOND THE OUTSIDE EDGE OF
THE TRAVEL LANES AND/OR IN AREAS APPROVED BY THE ENGINEER.

10.  TEMPORARY CONSTRUCTION SIGNS AND OTHER TEMPORARY TRAFFIC CONTROL
DEVICES SHALL BE INSTALLED PRIOR TO THE START OF WORK IN ANY AREA
OPEN TO TRAFFIC, AND SHALL BE REMOVED AS SOON AS PRACTICAL WHEN
THEY ARE NO LONGER APPROPRIATE.

11. THE INTENDED VEHICLE PATHS THROUGH EACH WORK ZONE SHALL BE
CLEARLY MARKED AT ALL TIMES. WATERBORNE PAVEMENT MARKINGS SHALL
BE INSTALLED BEFORE THE END OF THE WORK SHIFT ON ALL COLD—PLANED
AND NEW ROADWAY SURFACES THAT WILL BE OPENED TO TRAFFIC AT THE
END OF THE SHIFT.

THIS PLAN SHALL NOT BE ALTERED
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Job Specific
RIC No. 2018-CH-090
Page: 1 of 1
108.1000
PROSECUTION AND PROGRESS
In accordance with Section 108.08, Failure to Complete on Time, Para. a., Phased and Interim

Completion the following defines the Phase and Interim Completion Dates and Associated Liquidated
Damages:

Substantial Completion: May 17, 2019
All Contract work shall be completed, as defined by Section 101.71.

Liquidated Damages: $_450.00 per calendar day.

JS-1



Job Specific
RIC No. 2018-CH-090
Page: 1 of 1

212.1000

MAINTENANCE AND CLEANING OF EROSION AND POLLUTION CONTROLS
DESCRIPTION. Subsection 212.03.3; Failure to Maintain Erosion and Pollution Controls, of the
Standard Specifications requires that a daily charge be deducted from monies due the Contractor in the

event the Engineer decides that erosion and pollution controls are not in place or have not been adequately

maintained.

The charge for this Contract will be $ _ 500.00  per day.
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Job Specific
RIC No. 2018-CH-090
Page: 1 of 1

907.1000

DUST CONTROL
DESCRIPTION. Subsection 907.05.3; Failure to Comply, of the Standard Specifications requires that
a daily charge be deducted from monies due the Contractor in the event the Engineer decides that dust has

not been adequately controlled.

The charge for this Contract will be § 100.00  per day.
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Job Specific
RIC No. 2018-CH-090
Page: 1 of 1

937.1000

MAINTENANCE AND MOVEMENT OF TRAFFIC PROTECTIVE DEVICES

DESCRIPTION. Subsection 937.05.2; Failure to Comply, of the Standard Specifications, requires that
daily charges be deducted from monies due the Contractor for failure to satisfactorily maintain traffic
control devices or to remove and relocate traffic control devices in accordance with the provisions of the

contract.

a. Maintenance. If, in the judgment of the Engineer, the Contractor fails to adequately and safely
maintain traffic control devices along any portion of the project, a charge will be assessed for each day the
Contractor is determined to be in noncompliance.

The charge for this Contract willbe $ _ 500.00 _per day.

b. Movement. If the Contractor fails to remove and/or relocate traffic control devices for
compliance with the traffic-related work restrictions included in the Transportation Management Plan or to
otherwise meet changes in traffic conditions, construction operations, or other conditions affecting the
safety and/or mobility of the traveling public, a charge will be assessed for each day the Contractor is
determined to be in noncompliance.

The charge for this Contract willbe $ _ 500.00  per day.

JS-4



Job Specific
RIC No. 2018-CH-090
Page: 1 of 1
938.1000

PRICE ADJUSTMENTS

DESCRIPTION.
a. Liquid Asphalt Cement. The Base Price of Liquid Asphalt Cement as required to
implement Subsection 938.03.1 of the Standard Specifications is $_ 550.00  per ton as of

October 1, 2018.

b. Diesel Fuel. The Base Price of Diesel Fuel as required to implement Subsection

938.03.2 of the Standard Specificationsis § 2.4450  per gallon as of October 1, 2018.

c¢. Steel. The Base Price of Steel as required to implement Subsection 938.03.3 of the

Standard Specifications is:

Structural Steel $ N/A per pound;
Reinforcing Steel $ N/A per pound;
Stainless Steel $ N/A per pound.

JS-5
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LEVEL 3 Project Name: Improvements to Barneyville Road
TRANSPORTATION| RI Design Contract No(s): 2006 - EH - 004
MANAGEMENT RI Construction Contract No(s): 2018-CH-090
PLAN

Submission: PS&E Date: 10/1/2018

PROJECT INFORMATION

Brief The work encompassed by this contract shall Include, but not be limited to the following: Micromilling, placement of new

Project bituminous surface course, adjusting all utility structures, cleaning and sweeping the pavement, placement of temporary and
Description; ~ permanent pavement markings, erosion controls, clearing and grubbing, placement of special graded aggregate, maintenance
and protection of traffic, and all incidentals, complete in place and accepted, as necessary to complete the work of this contract

fo the satisfaction of the Engineering.

General Begin approximately 180 feet North of Sowams Road and end at the Massachusetts State Line. This work will require a detour.
Work Permission for the detour has been granted by the Town of Swansea, MA and the Town of Barrington.

Limits:

* " \WORK ZONE/LOCATIONS s o vl
ROADWAY NAME or INTERSECTION [FrRom _(To APPROX. LENGTH
Barneyville Road 'Sowams Road |Mass. State Line | 500 ft +/-
&l
General Work is expected to begin in the spring of 2019 and be completed in the spring of 2019.
Project
Schedule*:

*The information n this section is not intended to and shall not supersede the approved schedule and milestone/completion dates for the project.

__ TRAFFIC-RELATED WORK RESTRICTIONS

See Attached General Restrictions

General

Restrictions:
Holiday 1. No lane and/or shoulder closures allowed after 13:00 on the Friday preceding a holiday weekend.

Restrictions: 2. EASTER SUNDAY

No lane and/or shoulder closures allowed on Saturday and/or Sunday.

3. NEW YEAR'S DAY, INDEPENDENCE DAY, VETERANS DAY, & CHRISTMAS DAY
No lane and/or shoulder closures allowed after 13:00 the day before the holiday
No lane and/or shoulder closures allowed on the holiday

4. DR. MARTIN LUTHER KING JR. Day, MEMORIAL DAY, VICTORY DAY, LABOR DAY, & COLUMBUS DAY
No lane and/or shoulder closures aliowed Saturday, Sunday, and/or Monday.

5. THANKSGIVING DAY
No Iane and/or shoulder closures allowed after 13:00 on the Wednesday preceding Thanksgiving Day
No lane and/or shoulder closures allowed Thursday, Friday, Saturday, and/or Sunday.

6. ELECTION DAY - No lane and/or shoulder closures allowed on Election Day.

TMP_Level 3_TMP_Template-PS&E-Barneyville.xls Template Rev. 11-06-09 Page 1 of 3



~ TEMPORARY TRAFFIC CONTROL PLANS

) These RID and/or Designer-Developed TTC Plans will be used during the wok on th:s prO/ect
Included in: - e i Included in:

Mobile Operation L ! ".]
Work Beyond the Shoulder FT~’

]
e
Shoulder Closure - Two Lane Road I l I i _____,[::L__j
Shoulder Closure - Limited Access Iw } i l [ !
T
N

RIDOTITYPICAITTCRLANE]

1-Side Lane Shift - Two Lane Road I l ]

2.Side Lane Shift - Two Lane Road [_——]—“_]
Lane Shift - Limited Access rﬁ I—————r——l

Lane Closure - Two Lane Road m {_—T—‘_]
Lane Closure - Four Lane Road m r——_r—_l
Lane Closure - Limited Access l— —.T——‘ ' m
Double Lane Closure - Limited Access m r—m

PUBLIC INFORMATION PLAN

o o

These strategles will be used Io provide information concerning the project to road users and the community
SELECTED STRATEGIES RESPONSIBILITIES / REQUIREMENTS / SPECIAL CONSIDERATIONS
RIDOT travel advisories news releases RIDOT TMP Imp. Mngr. to send RIDOT notification form to Communications min. 48 hrs. in advance of restrictions.
RIDOT travel advisories web site RIDOT TMP Imp. Mngr. to send RIDOT notification form to Communications min. 48 hrs. in advance of restrictions.
RIDOT 511 traveler information system RIDOT TMP Imp. Mngr. to send RIDOT notification form to RIDOT TMC min. 48 hrs. in advance of restrictions.

TRANSPORTATION OPERATIONS PLAN

These strategies will be used to provide improved transportation operations/safety within project work zones
SELECTED STRATEGIES RESPONSIBILITIES / REQUIREMENTS / SPECIAL CONSIDERATIONS

TMP_Level_3_TMP_Template-PS&E-Barneyville.xls Template Rev. 11-06-09 Page 2 of 3



PERFORMANCE MONITORING, CHANGES TO TMP, & CONTINGENCIES

The Contractor's TMP Implementation Manager (if identified below) is responsible for keeping the portion of the project being used by public
traffic in a condition that (1) safely and adequately accommodates such traffic and (2) is in accordance with the Traffic-Related Work Restrictions,
the Temporary Traffic Control Plans, and where appropriate, the other transportation management strategies identified above. The RIDOT TMP
Implementation Manager or his/her responsible designee should (1) inspect the project work zones at initial setup, at the start of each
subsequent work day, and just prior to extended breaks in the work (e.g., weekends) for conformance with the Temporary Traffic Control Plans,
the ATSSA Quality Guidelines for Temporary Traffic Control Devices and Features, and where applicable, the other transportation management
strategies identified above and (2) document all work zone-related feedback and complaints that are received from the public.

If at any time (1) a significant deviation from any of the strategies included in the TMP (e.g., the use of an alternate construction sequence) is
desired by one or more members of the project implementation team, (2) field observations and/or data suggest that impacts to road users are or
will be unacceptable, or (3) one or more performance requirements established in the TMP are not being met in the field, the RIDOT TMP
Implementation Manager shall report the situation to his/her supervisor or Division/Section/Unit manager. The supervisor / manager will
coordinate with the State Traffic Engineer, the Administrator of Project Management, the TMP Implementation Manager(s), the Chief Engineer,
and/or other interested parties as appropriate and/or necessary to consider and determine whether revised and/or alternate strategies should be
implemented in an effort to lessen the adverse safety and/or mobility impacts of the project. If the supervisor / manager deems that strategy
changes should be implemented, the changes shall be documented in a revised version of the TMP and the Administrator of Project
Management, the State Traffic Engineer, and the Chief Engineer must approve of the revised TMP prior to their implementation.

If a significant deviation from any of the strategies included in the TMP is requested by the Contractor, unless directed otherwise by the RIDOT
the Contractor is responsible for preparing and submitting to the RIDOT TMP Implementation Manager appropriate documentation (e.g., design
calculations, analysis reports, Temporary Traffic Control Plans, etc.) showing that the requested change(s) are (1) feasible and (2) expected to
result in safety and mobility impacts that are no more adverse than the impacts resulting from the strategies already included in the latest
approved TMP. The RIDOT will review and consider the submittal(s) as described in the preceding paragraph and will determine whether the
changes should be implemented. If the requested changes are approved by the RIDOT, unless otherwise directed by the RIDOT the Contractor
shall prepare and submit to the RIDOT TMP Implementation Manager a revised version of the latest approved TMP in both printed and electronic
(Microsoft® Excel) format that documents all of the approved changes. Work to implement the changes shall not begin until the Administrator of
Project Management, the State Traffic Engineer, and the Chief Engineer have approved of the revised TMP.

When unexpected events (e.g., crashes, inclement weather, unforeseen traffic demands, etc.) occur in a project work zone where one or more
lanes are closed, the RIDOT TMP Implementation Manager or his/her responsible designee should (1) determine whether or not the lane
closure(s) can/should be removed in order to improve traffic operations and/or minimize delays and (2) if deemed appropriate, take action to
remove the lane closure(s).

Other
Requirements:

TMP APPROVALS
rior to start of work

W/
avid Fish, PE' ober Rocchio, PE

Date: [0 -9 (¢ Date: W] (1

+ &

Revision § Inigizie Lizie Revicion ) | Initials Lizie Kevision 7 [niiiale Diate

TMP IMPLEMENTATION MANAGERS

Project managers with the primary responsibility & authority for implementation of this TMP

i | "RIDO W CONTRACTOR PHiracHWo TRE
Name: Name:
Title: Title:
Unit: Company/Unit:
Office Phone: Office Phone:
Mobile Phone: Mobile Phone:
E-Mail: E-Mail:

TMP_Level_3_TMP_Template-PS&E-Barneyville.xls Template Rev. 11-06-09 Page 3 of 3



“Saul [ Je 3|qissaode 3q |leys suoz yiom osfoid ayy Bupoasieyul skemanup |je woy ssaibs pue o) ssaooy ¢
“Ol4jel} o} uolonysqo 8jqissod Ises| ay} SBINSSE Jey} JOUUBW B 4ONS Ul }1oMm Il yonpuoo o} Ajiqisuodsas siy wioy Jojoe]uos) ay) 9841 J0u Jleys uleIY pajou suoisinoid ay)
“Rem pajenel; ey} Jo a1nsojo e se panysucd 3q |[eys Aem pajenel] e ulym Sa9INSP |0jU0D oyey Areioduse} o umop-yesiq pue dn-jas ay L)

S310N
“del} 0} uado ulewsa jleys SIBPINOYS pue Saue| [oAe) vl
20e(d u ueid unojep ‘uado ulews. o} JaPNOYS Jo SouB| ozE
aN3nI1
TV 1V Tv TV v Tv .
N013d_| ¥noi3d | ¥noi3d [ w¥noi3a | unoi3a | | QY 37TAAINNVE
v TV v 1V v _86 % b e

SUNHL a3am S3anl NNS 0l wol4 uoijedo
)33\ Jo Aeq Aeq jo awi |

N.—o_u_uam._. OL N3dO NIVIN3Y OL SINVT 40 IFNNN WNIWINIW

R4

peoy sjjindeuleq o) sjuseacidw] 060-HO-8L0Z> - JNL € [9Ae]
810Z/1/0L iSUORILSTY [eJoURD ‘SNOILIIYLSTY MHOM GILVITY-DI44VHL




2018-CH-090

APPENDIX D
PAVEMENT CORES



9L/ST/Y AT 1Jo | 9%eq 68€ - TAL #QI
(usig / uug) (uBrg / yurg)
e Iosuiduyg SyerIo)eIA]
2Bl/tz
s1oofo1q Teroadg [ soueydesoy [] reurg ] qd A
wZST uSS1 uSS'1 ‘pdaq 23e10Ay
-«%w%w: XU pues VINH 271 VINH W21 ujoIg puog AR/ (1048 - 'g'N (O ATIAAANIVE aN
; . : V/N
WLL L W9 | W9 480 M W91 W' vO
2 dOd 14 3O 9 Py SWemos @ W+ Woyg 98f
VIAH u¥/€ VIAH .8/¢ VINH .T/1 AN G e LI i N
V/IN
u81 w9 W9 W€ S0 Mt €D
dOd 1350 9 Py swemos @ W+ woy ,06¢
VINH . v/€ VIH .7/1 VIAH .7/1 55 QI ITTIAX g 5
; . , V/N
uS'61 uWS'L WSL WO € W9°C WLl D
dOd 1930 9 T/S SSEIN © W+D WOy 09¢
S VINH .8/ VINH .Z/1 UJOIg puoy ZIOART/[I0A¥] - 'g'S A ATTIAAINEVY g8
. . . V/N
WwC'LT wC'S WC'S R W1 W1 - -0
dOd 14 PO ¢ T/S SSEN @ W+D wol 9¢7
ol wox | pdeq 289(T 2891 289(T o8] uondosa(q uonoan(g
210D mdoq pdaq mdo pdoq [eoA9y qin) adojg sso1)
[oARID) [eI0L o pig pug doy, 1985O uonelg ] 910D

"qe] Ul parf[e} S194B] ©,9°G e P[al Ul PSPI00AI =) J0J (da(] 910D [10] "PAPIOOI SB sqdep 01, PUB ,WOL], [SARID :SIUSWILIO))

HINVINSSV ALITVNO ANV STVIIALVIA
NOILLVLIOdSNVIL 4O INAWILIAVIAT ANVIST HAOHY

SW[ eI SSBN OF Ch/T#o10d ‘S| UOjSIIRg A1) /umog
W1y :Ag paro) ‘ON "d'V'd
pecy S[IAkSiIeq  :309fo1g ¥00-HS-9T0T ON 10enuo) ny
“8I0C/8T/9 ®1ed 6LE  :ON 9]
LIOd T THOD INTIWAAVI



RHODE ISLAND DEPARTMENT OF TRANSPORTATION
MATERIALS AND QUALITY ASSURANCE
CORE GRAVEL GRADATION REPORT

Lab No: File No: 379
RI Contract No: 2016-SH-004 Date Tested:
F.A.P. No: Date Cored - In 6/18/2018
Project: Barneyville Road Location: Barrington
P.E. [J Final [ Acceptance [J Special Project
Sieve Size 1/2" 3/8" #4 #10 #40 # 200 .
Soil Class Remarks
Spec 50/85 | 45/80 | 40/75 - - 0/45 0/10
©-1 86 83 77 73 57 5.9 A-2 Does Not Meet
Gravel Borrow
G2 92 91 86 82 64 6.4 A-2 Does Not Meet
Gravel Borrow
3 90 88 84 82 68 5.6 A-2 Does Not Meet
Gravel Borrow
C-4 82 76 63 49 32 2.3 A-1-b Meets Gravel
Borrow Spec.
Remarks: N - -
Technician Date Reviewed By Date
(Print / Sign) (Print / Sign)
ID# TL2 - 371 Page 1 of 1 REV. 5/1/15
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OWNER CERTIFICATION

I certify under penalty of law that this document and all attachments were prepared
under the direction or supervision in accordance with a system designed to assure that
qualified personnel properly gather and evaluate the information submitted. Based on
my inquiry of the person or persons who manage the system, or those persons directly
responsible for gathering the information, the information submitted is, to the best of my

knowledge and belief, true, accurate, and complete.

| dondd W, for L. 10-4 = o0l

Owner Signatlire: Date10/4/2018
2w

Owner Name: David W. Fish, P.E.
Owner Title: Administrator of Project Management
Company Name: Rhode Island Department of Transportation

- 111 -



Construction Site Stormwater Pollution Prevention Plan
Resurfacing of Barneyville Road

OPERATOR CERTIFICATION

Upon contract award, the OPERATOR must sign this certification statement before
construction may begin.

| certify under penalty of law that this document and all attachments were prepared
under the direction or supervision in accordance with a system designed to assure that
qualified personnel properly gather and evaluate the information submitted. Based on
my inquiry of the person or persons who manage the system, or those persons directly
responsible for gathering the information, the information submitted is, to the best of my

knowledge and belief, true, accurate, and complete.

Operator Signature: Date Click or tap to enter a date.
Contractor Representative: Name
Contractor Title: Title

Contractor Company Name: Company

-1V -
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INTRODUCTION

This Small-Site Storm Water Pollution Prevention Plan (SWPPP) has been prepared for
the State of Rhode Island Department of Transportation (RIDOT) for a construction
project that has less than one (1) acre of soil disturbance. This document provides
general guidance for the installation and maintenance of erosion and sediment controls
on small projects.

The purpose of erosion and sedimentation best management practices (BMPs) is to
prevent pollutants from leaving the construction site and entering waterways or
environmentally sensitive areas during and after construction. This SWPPP has been
prepared prior to the initiation of construction activities to address anticipated worksite
conditions. The best management practices (BMPs) depicted on the site plan and
described in this narrative should be considered the minimum measures required to
control erosion, sedimentation, and stormwater runoff at the site. Since construction is a
dynamic process with changing site conditions, it is the operator's responsibility to
manage the site during the construction phases so as to prevent pollutants from leaving
the site. This may require the operator to revise and amend the SWPPP during
construction to address varying site and/or weather conditions, such as by adding or
realigning erosion or sediment controls.

It is the responsibility of the RIDOT Resident Engineer to maintain the SWPPP, including
all attachments, amendments, and inspection records, at the project field office and to
make all records available for inspection by RIDEM during construction.

The RIDOT Resident Engineer and designated Inspector are required to review the
SWPPP and sign the Party Certification pages (Section 8). The prime contractor and all
subcontractors involved in earthwork or exterior construction activities are also required
to review the SWPPP and sign the certification pages before construction begins.

Any questions regarding the SWPPP, BMPs, inspection requirements, or any other facet
of this document may be addressed to the RIDOT Office of Stormwater Management at
401-734-4892.

Please note: Even if practices are correctly installed on a
site according to the approved plan, the site is only in
compliance when erosion and sedimentation are effectively
controlled throughout the entire site.
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SECTION 1: SITE DESCRIPTION

1.1 Project/Site Information

Provide Project/Site Name, location, and general description of project.

e RESURFACING OF BARNEYVILLE RD — Barrington, RI. Project limits are from
Sowams Rd to the Massachusetts state line. The work includes micromilling, placement
of new bituminous surface course for a 420 foot section of the road, adjusting all utility
structures, cleaning and sweeping the pavement, placement of temporary and permanent
pavement markings, placement of erosion controls, clearing and grubbing, special graded
aggregate, maintenance and protection of traffic, and all incidentals.

1.2 Nature and Sequence of Construction Activity

Provide a narrative describing the nature and estimated timetable for the construction activities, including
a sequence of major activities of the project, and the ultimate intended use of the project.

This project will provide provide pavement resurfacing for a 420 foot segment of Barneyville Road.
A portion of the shoulder has sediment build up that is contributing to trapping storm water on the
road surface. The sediment will be excavated along the shoulder and stabilized with special
graded aggregate. The sequence of activities may proceed as foliows:

e Site preparation consisting of installation of traffic control, including installation of detour signs.
e Installation of compost filter sock.

e Clearing and Grubbing

e Excavation of shoulder material and installation of special graded aggregate

e Micromilling the pavement and adjustment of utility manhole covers

e Placement of tack coat and new bituminous concrete pavement

e Temporary pavement markings

e Final pavement markings

e Removal of erosion controls

e Removal of traffic control cevices

Estimated Project Start Date: 4/15/2019
Estimated Project Completion Date: 5/17/2019
Estimated Number of Months: 1

1.3 Construction Site Estimates

Provide construction site estimates of the total area of the site and the total area of the site that is expected
to undergo soil disturbance.

The following are estimates of the construction site:
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Total Project Area 0.222 acres
Construction Site Area to be disturbed 0.01 acres
Percentage impervious area before construction 0.95 %
Percentage impervious area after construction 0.95 %

Please note, if the area to be disturbed is = 1 acre, a large site SESC Plan and a RIPDES permit is
required. Please contact the RIDOT Office of Stormwater Management to ensure proper SWPPP
preparation & permit applicability.
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1.4  Potential Discharges

Indicate where the stormwater from the active site may discharge to:

Construction
Environmentally Site List discharge points & indicate how
Sensitive Areas Discharges to: determination was made
(Yes / No)
Waters of the State Yes Palmer River, Sub-watershed HUC12
Per RIDEM resource map
Wetlands (Coastal or Upland) Yes Per RIDEM resource map
Separate Storm Sewer System No RIDOT MS4
303(d) Impaired Waters No Per RIDEM resource map
TMDL Waters No Per RIDEM resource map
Special Resource Protection No Per RIDEM resource map
Waters (SRPWs)
Cold Water Fisheries No Per RIDEM resource map
Natural Heritage Areas Yes Per RIDEM resource map
Historic/Cultural Areas No Per RIHPHC letter dated 9/20/18
Permanent Stormwater Structures No Field review
(swales, outfalls, treatment units,
etc.)
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1.5 Allowable Non-Storm Water Discharges

RIPDES Construction General Permit — IV.E.1.g

Discharges not comprised of stormwater are allowed under the RIPDES Construction General Permit but
are limited to the following: discharges which result from the washdown of vehicles where no detergents
are used; external building washdown where no detergents are used; the use of water to control dust;
firefighting activities; fire hydrant flushings; natural springs; uncontaminated groundwater; lawn watering;
potable water sources including waterline flushings; irrigation drainage; pavement washwaters where spills
or leaks of toxic or hazardous materials have not occurred (unless all spilled materials have been removed)
and where detergents are not used; and foundation or footing drains where flows are not contaminated with
process materials such as solvents, or contaminated by contact with soils where spills or leaks of toxic or
hazardous materials has occurred. If any of these discharges may reasonably be expected to be present
and to be mixed with stormwater discharges, they must be specifically listed here.

Are there allowable non-stormwater discharges on or near the project area?
O Yes No

If yes, list the sources of allowable non-Stormwater discharge (be sure to include all dewatering activity
discharges). If applicable, control measures must be documented in Section 2.12 &or Section 3.4.

If any existing or proposed discharges consist of contaminated groundwater, such discharges are not
authorized under the RIPDES Construction General Permit. These discharges must be permitted
separately by seeking coverage to treat and discharge under a separate RIPDES individual permit or under
the RIPDES Remediation General Permit. Contact the RIDOT Natural Resources Unit at 401-222-2023 for
application requirements and additional information.

Are there any known or contaminated discharges, including dewatering operations, on or near the project
area?
[J Yes X No

If yes, list the discharges and the RIPDES individual permit number(s) or RIPDES Remediation General
Permit Authorization number(s) associated with these discharges.

e RIPDES individual permit number: INSERT TEXT HERE
e RIPDES Remediation General Permit Authorization number: INSERT TEXT HERE



1.6

Check the potential pollution sources that may reasonably be expected to affect the quality of storm water
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Potential Sources of Pollution

discharges from the site

Anticipated Operation/ Location Stormwater Pollutants
on this Project
(Y/N)
Clearing, grading, excavating, and . . .
Y ansiabilized ares Sediment; Trash/Debris
N Construction Entrance Sediment
N Soil Stockpiles Sediment
Y Paving operations Sediment; Trash/Debris
N Concrete washout and waste Heavy metals; pH; Trash/Debris
N Structure construction/ painting/ Nutrients; pH; Trash/Debris; Toxic
cleaning chemicals
Y Demolition and debris disposal Sediment; Trash/Debris
N Dewatering operations Sediment; Nutrients
N Drilling and blasting operations Sediment; pH; Trash/Debris
Sediment; Nutrients; Heavy metals; pH;
Y Material delivery and storage Pesticides/Herbicides; Oil/Grease;
Trash/Debris; Toxic chemicals
Nutrients; heavy metals; pH;
Y Material use during building process | pesticides/herbicides; oil/grease;
trash/debris; toxic chemicals
N Solid waste/ trash/ debris trash/debris; toxic chemicals
N Hezardons wasts h_eavy me’.tals;_pH; pes_t|C|des/herb|C|des;
oil/grease; toxic chemicals
Nutrients; heavy metals; pH;
N Contaminated spills pesticides/herbicides; oil/grease; toxic
chemicals
e . Nutrients; pH; Bacteria/Viruses; toxic
N Sanitary/septic waste cherficals
N Vehlcle/equment hieling: and Oil/Grease; Toxic chemicals; fuel
maintenance
N Vehicle/equipment use and storage | Qil/Grease; Toxic chemicals
Y Landscaping operations Sediment; Nutrients; Trash/Debris
N Off-site LUHPPL run-on Industrial toxins; oil/grease; heavy metals;

fuel; salt; hazardous materials

Other:
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1.7  Site Plans

On the full plan set, these specific SWPPP items must be included (at @ minimum). It is recommended
that specific sheets be dedicated to SWPPP items.

° O Total area of development

° [J Total area of soil disturbance

° X Areas that will not be disturbed

o The location of all erosion and sediment controls

o O Locations of storm drain inlets and outfalls

e UThe location and name of the receiving waters or separate storm sewer system and the
ultimate receiving waters

° [Location and name of all waters of the State, including wetlands

° [Location of environmentally sensitive features/areas to be protected
(Section 1.4)

o LI Constraint locations of material storage areas, equipment storage areas, concrete

washouts, dumpsters, stockpiles, fueling locations etc.
(i.e. locations where these activities will not occur)
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SECTION 2: EROSION AND SEDIMENTATION CONTROLS

What is a BMP?

Erosion and Sedimentation controls are Best Management Practice (BMP) devices,
practices, or methods for preventing storm water pollutants from leaving the construction
site and reaching environmentally sensitive areas. The most common BMPs are silt
fence, hay bales, and filter socks, but a BMP can also be a policy or procedure like
construction sequencing and street sweeping. The objectives of erosion and sediment
controls are to minimize the potential for erosion and sedimentation during construction
activities.

If BMPs are not depicted on the approved plan set, but erosion or sedimentation is
occurring, appropriate BMPs must be installed as directed by the RIDOT Resident
Engineer.

For this construction project, please check any BMPs that will be utilized on-site.
This section may be amended at any time during the project.

X 21 Minimize Disturbed Area and Protect Natural Features

Limiting the disturbed areas as much as possible leaves natural vegetation to serve as the erosion control.
Preservation of topsoil is also important — layers underneath topsoil are much more prone to erosion and
have less absorption capacity.

As far as is practicable, existing vegetation will be protected and left in place, in accordance with the clearing
limits shown on the approved Plans. Prior to any land disturbance activities commencing on the site, the
Contractor will physically mark limits of disturbance (LOD) on the site and any areas to be protected within
the site, so that workers can see the areas to be protected. Topsoil will be preserved where possible, in
accordance with stock pile management specifications

X 2.2 Phase Construction Activity

Proper sequencing of construction activities is essential to maximize the effectiveness of erosion and
sediment control measures.

At a minimum, construction sequencing and timing of construction activities will include:

1. Before any earthwork begins, erosion and sediment controls will be installed as depicted on the
Approved Plans, and in accordance with all applicable sections of the RIDOT Standard
Specifications. Upon acceptable completion of site preparation and installation of erosion and
sediment controls, site construction activities may commence.

2. While earthwork is being done, routine inspection and maintenance and/or modification of erosion
and sediment controls will be performed.

3. Final stabilization of any disturbed areas after earthwork has been completed.

-10 -
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7 23 Control Stormwater Flowing Onto & Through Project

Stormwater flow protection is necessary to prevent concentrated stormwater flows from coming on to the
project site &/or moving through the project site.

Structural BMPs will be used to divert flows from exposed soils, retain or detain flows, or otherwise limit
runoff and the discharge of pollutants from exposed areas of the site.

BMPs will be installed as depicted on the approved plan set and in accordance with applicable RIDOT
Standard Specifications.

Control measures that may be used, upon approval, include hay bales/silt fencing, compost filter socks,
fiber rolls, gravel bag berms, slope drains, check dams, and riprap.

X5 24 Stabilizing Soils

Only areas that can be reasonably expected to have active construction work being performed within
21-days of disturbance will be cleared/grubbed at any one time. Itis NOT acceptable to clear and grub the
entire construction site if disturbed portions will not be active within the 21-day time-frame.

Clearing/Grubbing will not take place during a rain event if erosion is likely to occur: nor will it occur if a rain
event is forecasted and appropriate erosion controls cannot be installed prior to the storm and in
accordance with section 201, 206 through 211 of the RIDOT standard specifications.

No undisturbed areas will be cleared of existing vegetation after October 15th of any calendar year or during
any period of full or limited winter shutdown. All disturbed soils exposed prior to October 15 of any calendar
year will be seeded or protected by that date. Any such areas that do not have adequate vegetative
stabilization, as determined by the resident engineer or environmental inspector, by November 15 of any
calendar year, must be stabilized by erosion control matting or mulch, in accordance with specifications
contained within the RI Soil Erosion and Sediment Control Handbook (as amended). If work continues
within any of these areas during the period from October 15 through April 15, care must be taken to ensure
that only the area required for that Day’s work is exposed, and all erodible soil must be restabilized within
5 working days.

As per RIDOT Standard Specification 201.03.1 - Clearing and Grubbing:
After clearing, and by the end of each day's grubbing operation, the Contractor will install erosion
control measures that are indicated on the Plans or as directed by the Engineer. Such erosion
control measures will be installed in strict accordance with the requirements of SECTIONS 2086,
207, and 208 of these Specifications, PERIMETER EROSION CONTROLS, CHECK DAMS, and
TEMPORARY DEWATERING BASINS, respectively.

Upon completion and acceptance of site preparation and initial installation of erosion and sediment controls
the operator will initiate appropriate stabilization practices during all phases of construction on all disturbed
areas as soon as possible but not more than fourteen (14) days after the construction activity in that area
has temporarily or permanently ceased, unless the activity is to resume within twenty-one (21) days.

Any disturbed areas that will not have active construction activity occurring within twenty-one (21) days
must be stabilized using the BMPs depicted on the approved plan set and in accordance with RIDOT
Standard Specifications Section L.02 — Seeding, Section L.05 - Seed Stabilizers and Section M.18 —
Landscape Materials (M.18.08 — Mulch and M.18.09 — Seed Stabilizer Materials).

= Ll
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Controls and methods that may be used to maintain soil stabilization include the placement of geotextiles,
erosion control blankets/mats, and temporary seeding. If the stabilization BMPs fail and erosion occurs,
then alternative control measures &/or methods may need to be substituted.

X 25 Protect Slopes

Slope protection is necessary to prevent concentrated stormwater flow from eroding the slope.

Structural BMPs will be used to temporarily conduct concentrated stormwater runoff safely down the face
of a cut or fill slope without causing erosion on or below the slope.

BMPs will be installed as depicted on the approved plan set and in accordance with applicable RIDOT
Standard Specifications.

Control measures that may be used, upon approval, include temporary slope drains, compost filter socks,
fiber rolls, gravel bag berms, erosion control mats/blankets, and temporary vegetative cover.

[J 26 Protect Storm Drain Inlets
Inlet protection is necessary to prevent sediment and debris from entering the storm drain system.

Structural BMPs will be used to protect ALL stormwater inlets &/or catch basins that may receive sediment-
laden stormwater flow.

BMPs will be installed as depicted on the approved plan set and in accordance with applicable RIDOT
Standard Specifications.

Control measures that may be used, upon approval, include catch basin inserts, compost filter socks, fiber
rolls, and gravel bag berms.

0 2.7 Protect Storm Drain Outfalls

Outfall protection is necessary to prevent scour or severe erosion at discharge points. Outfalls often have
high velocity, high volume flows, and require strong materials that will withstand the forces of the water.
The function of these BMPs is to protect the soil surface, reduce velocity, and promote infiltration. Storm
drain outlet BMPs also offer a last line of protection against sediment entering environmentally sensitive
areas.

Structural BMPs will be used to protect ALL stormwater outfalls that may discharge sediment-laden
stormwater flow.

BMPs will be installed as depicted on the approved plan set and in accordance with applicable RIDOT
Standard Specifications.

Control measures that may be used, upon approval, include compost filter socks, fiber rolls, gravel bag
berms, and rip-rap.
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X 2.8 Establish Perimeter Controls and Sediment Barriers

Perimeter controls and sediment barriers are necessary to prevent sediment and debris from leaving the
construction site.

Structural BMPs will be used to establish perimeter barriers that will stop sediment-laden stormwater flow
from leaving the construction site.

BMPs will be installed as depicted on the approved plan set and in accordance with applicable RIDOT
Standard Specifications.

Control measures that may be used, upon approval, include baled hay &/or silt fence, compost filter socks,
fiber rolls, and gravel bag berms.

[J 2.9 Retain Sediment On-Site and Control Dewatering Practices

Sediment traps, basins, and barriers are used to retain sediment on the site to protect streams, lakes,
drainage systems, and adjacent property. These devices are used at the outlets of channels, diversions,
and other runoff conveyance measures to allow sediment-filled water to pool and sediment to settle. These
measures are often used as the last line of defense to stop sediment from leaving the site.

The dewatering of non-contaminated non-stormwater (i.e. groundwater) or accumulated precipitation
discharge of sediment-laden water into storm drains, streams, lakes or wetlands prior to sediment removal
is prohibited.

The dewatering of contaminated non-stormwater cannot be discharged without prior notice and approval
from either the Rhode Island Department of Environmental Management (RIDEM) or the Coastal
Resources Management Council (CRMC). Should dewatering of contaminated water be occurring on this
construction project, appropriate permits will have been obtained, and will be included as part of the
Contract Documents.

Describe controls, including design specifications and details, to be used to retain sediments on-site.

Describe dewatering practices that will be implemented if water must be removed from an area so that
construction activity can continue.

e INSERT TEXT

X 2.10 Monitoring Weather Conditions

Care will be taken to avoid having unstabilized areas exposed during precipitation events. Weather
forecasts will be routinely checked, and in the case of an expected precipitation event of over 0.25-inches
over a 24-hour period, all BMPs will be inspected, and maintained as necessary, prior to the weather event.

In the case of an extreme weather forecast (greater than one-inch of rain over a 24-hour period), additional
erosion/sediment controls will be installed where appropriate.

List the weather gauge station that will be utilized to monitor weather conditions on the construction site.
See www.wunderground.com or www.weather.qov for available stations.

e KRICENTRZ2 is available online at https://wunderground.com
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SECTION 3: GOOD HOUSEKEEPING BMPS

The purpose of good housekeeping is to prevent daily construction operations and
activities from causing pollution.

For this construction project, please check any BMPs that will be utilized on-site.
This section may be amended at any time during the project.

X5 3.1 Off-site Tracking of Sediments

Any construction site access point must employ the BMPs depicted on the approved plan set and in
accordance with RIDOT Standard Specifications Section 211 — Construction Accesses, or any method
approved of by the RIDOT Resident Engineer and the RIDOT Office of Stormwater Management.
Construction accesses will be used in conjunction with the stabilization of construction roads to reduce the
amount of mud picked up by construction vehicles. All RI STD 9.9.0 Construction Access roads will be
constructed prior to any roadway accepting construction traffic

If a Construction Access BMP is not designated on the plans, it is still the responsibility of the Operator to
ensure that no sediment is tracked off the construction site by any vehicles leaving the site. Additional
control measures that may be used, upon approval, include a vehicle washing station and/or daily street
sweeping.

The Operator will remain responsible for the clean-up of any mud or dirt that is tracked onto streets or paved
areas, even with the installation of gravel construction entrances. inspect access for excessive sediment
build up. Remove sediment and rebuild the exit as necessary to retain effectiveness and prevent off-site
tracking. Additional street cleaning may be required if unable to retain sediment on site.

X 3.2 Waste Disposal

Building materials and other construction site wastes will be properly managed and disposed of to prevent
the discharge of solid materials from wind and precipitation. All types of waste generated at the site will be
disposed of in a manner consistent with State Law and/or regulations.

e The waste collection area will not be within any of the constraint areas located on the
“Constraint Map” (Section 1.7) and will be approved by the RIDOT Resident Engineer.

e All waste containers will be covered to avoid contact with wind and precipitation.

e Waste collection will be scheduled frequently enough to prevent containers from overfilling.

e All construction site wastes will be collected, removed, and disposed of in accordance with
applicable regulatory requirements and only at authorized disposal sites.

e Equipment and containers will be checked for leaks, corrosion, support or foundation failure,
or other signs of deterioration. Those that are found to be defective will be immediately repaired
or replaced.
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X 3.3 Spill Prevention and Control Plan

Spills and leaks will be avoided through frequent inspection of equipment and material storage areas.
Heavy equipment and other vehicles will be routinely inspected for leaks and repaired as necessary.
Material storage areas will be routinely inspected for leaky containers, open containers, or improper storage
techniques that may lead to spills or leaks. Appropriate cleanup procedures and supplies will be available
on-site.

Spills will be cleaned up immediately and following proper response procedures and in accordance with
any applicable regulatory requirements. At no time will spills be cleaned and flushed down storm drains or
in to any environmentally sensitive area (i.e. stream, pond, wetland).

Equipment/vehicle fueling and repair/maintenance operations or hazardous material storage will not take
place within any of the constraint areas located on the “Constraint Map” (Section 1.7) and will be approved
by the RIDOT Resident Engineer.

[ 3.4 Control of Allowable Non-Storm Water Discharges

Non-storm water discharges will be controlled to reduce the likelihood of contamination. Allowable
discharges will be kept separate from stormwater flow with BMPs.

For contaminated non-stormwater discharge(s), the requirements and regulations of the associated
RIPDES individual permit or RIPDES Remediation General Permit will be adhered to at all times.

X 3.5 Establish Proper Building Material Staging Areas

Stock pile management consists of procedures and practices designed to minimize or eliminate the
discharge of stockpiled material (soil, topsoil, base material, rubble) from entering drainage systems or
water courses.

Stock piles will not be located within any of the constraint areas located on the “Constraint Map” (Section
1.7) and will be approved by the RIDOT Resident Engineer. They will have side slopes no greater than
30% and stockpiles of erodible material will be seeded and ringed with RI STD 9.1.0 to stabilize (or RIDOT
approved equivalent: berms, dikes, fiber rolls, compost socks, sandbag, gravel bags).

If soil stockpiles are not stabilized with vegetation, then they will be securely covered at the end of each
workday.

All chemicals and/or hazardous waste material must be stored properly and legally in covered areas, with
containment systems constructed in or around the storage areas. Areas must be designated for materials
delivery and storage. Designated areas will not be located within any of the constraint areas located on the
“Constraint Map” (Section 1.12) and will be approved by the RIDOT Resident Engineer.
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[7 3.6 Designate Washout Areas

Concrete mixer trucks and chutes will be washed in a designated area or concrete wastes will be properly
disposed of off-site. Washout areas for concrete, paint or any other material will not be within any of the
constraint areas located on the “Constraint Map” (Section 1.12) and will be approved by the RIDOT
Resident Engineer.

Temporary concrete washout areas must be constructed and maintained to contain all water and concrete
waste generated by washout operations. A sign should be placed at the washout site to inform concrete
equipment operators of the facility location. Facilities must be cleaned or replaced when they reach 75%
capacity.

At no time will any material (concrete, paint, chemicals) be washed into storm drains, open ditches, streets,
streams, wetlands, or any environmentally sensitive area. The site operator must ensure that construction
waste is properly and legally disposed of, to avoid exposure to precipitation, at the end of each working
day. Designated areas will not be located within any of the constraint areas located on the “Constraint Map”
(Section 1.12) and will be approved by the RIDOT Resident Engineer.

X 3.7 Establish proper equipment/vehicle fueling & maintenance
practices

Vehicle fueling, maintenance and/or washing will occur off-site, or in designated areas. Designated areas
will not be located within any of the constraint areas located on the “Constraint Map” (Section 1.7) and will
be approved by the RIDOT Resident Engineer.

Areas will be clearly designated, and berms, sandbags, or other barriers will be used around the perimeter
of the maintenance area to prevent storm water contamination.

Construction vehicles will be inspected frequently for leaks. Repairs will take place immediately. Disposal
of all used oil, antifreeze, solvents and other automotive-related chemicals will be according to applicable
regulations; at no time will any material be washed down the storm drain or in to any environmentally
sensitive area.

X 3.8 Dust Control

Dust control procedures and practices will be used to suppress dust on a construction site during the
construction process, as applicable. Precipitation, temperature, humidity, wind velocity and direction will
determine amount and frequency of applications. However, the best method of controlling dust is to prevent
dust production. This can best be accomplished by limiting the amount of bare soil exposed at one time.
RIDOT Standard Specifications Section 907 — Dust Control — will be followed.

Dust Control methods may include watering, surface roughening, wind barriers, walls, and covers.

X 3.9 Sweeping

Sweeping of streets, roads, highways, and parking lots that have accumulated significant amounts of
pollutants (construction site sediment, trash, debris) will be done as necessary, or as directed by the RIDOT
Resident Engineer. When construction exits are not keeping construction site sediment from the roadway,
sweeping will be done daily. Disposal of collected sweeping material will follow RIDOT Standard
Specifications Section 931 — Cleaning and Sweeping Pavement.
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SECTION 4: POST-CONSTRUCTION BMPs

Post-Construction Best Management Practices are BMPs that are installed during the
Construction Phase of a project to manage storm water flow after the construction is
completed.

Measures must be used during the construction project to protect permanent or long term
BMPs as they are installed so that they will function properly when they are brought online
at the end of the construction phase.

Such long-term BMPs may include: infiltration basins, open vegetated swales and natural
depressions, vegetated buffer strips, and detention/ retention structures. Controls may
also be needed to prevent or minimize erosion at outfall locations or along the length of
vegetated channels to reduce velocity flow from the structure to the receiving waters.

Control measures that may need to be implemented during the construction phase
typically include measures to ensure proper installation and/or long term functioning of
the long-term BMPs. Examples include: ensuring proper material staging areas and
equipment routing to avoid compaction of soil in areas meant for permanent BMPs, and
final cleaning of structural BMPs before construction finalization.

4.1 Post-Construction BMPs

For each permanent BMP, identify measures that are required to protect the BMP during the construction
phase of the project to ensure that they will function appropriately once they are brought online.

Location Post-Construction BMP Protective Measures

N/A
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SECTION 5: MAINTENANCE and INSPECTIONS

RIPDES Construction General Permit — Section IV.E.2.d

5.1 Maintenance

Maintenance procedures for erosion and sedimentation controls and stormwater
management structures/facilities are described on the approved plan set and in Section
212 of the RHODE ISLAND DEPARTMENT OF TRANSPORTATION Standard
Specifications for Road and Bridge Construction 2004 EDITION (and Amendments).

The Contractor will maintain erosion and pollution controls to the satisfaction of the
Engineer. Erosion and pollution controls must be able to prevent, under normal weather
conditions, both the movement of soil materials and the intrusion of sediment-laden
discharges into environmentally sensitive areas.

Construction will not commence or continue until all specified erosion and pollution
controls are in place, properly installed and accepted by the Engineer.

Erosion and pollution controls will be cleaned when sediment deposits reach the heights
indicated in the table provided in Section 212.03.1 of the RIDOT Standard Specifications,
after a rainstorm as necessary; and/or when directed by the RIDOT Resident Engineer.

Erosion control structures will remain in place until all disturbed earth has been securely
stabilized and accepted by RIDOT. Before final removal, all accumulated sediment on
the upstream side will be removed and legally disposed of. After removal of structures,
disturbed areas will be regraded and stabilized as necessary.

BMPs will be maintained in effective operating condition by appropriate means. Upon
identification of BMPs that are not operating effectively, maintenance and/or appropriate
means will be performed as soon as practicable.

Timely maintenance of the control measures identified in this SWPPP will be ensured by
weekly and post-storm event site inspections. These site inspections are a condition and
requirement of the RIDOT Stormwater Management Program Plan.

Please Note: The contractor is required to have a full-time, on-site designated
contact person responsible for working with the RIDOT Resident Engineer and the
RIDOT designated Environmental Compliance Manager (EMC) to resolve SWPPP-
related issues.
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5.2 Inspections

Minimum Monitoring and Reporting Requirements

The construction site must be inspected at least once every seven (7) calendar days and
within twenty-four (24) hours after any storm event which generates at least 0.25-inches
of precipitation per twenty-four (24) hour period and/or after a significant amount of runoff
or snowmelt. An appropriate rain gauge (as may be found on www.wunderground.com
or www.nws.noaa.gov (or similar sites)) must be identified and utilized for the
determination of the storm events.

General Notes

e The RIDOT Designated Inspector will prepare a separate inspection report for each inspection.

e The Inspection Reference Number will be a combination of the
Construction Contract Number - consecutively numbered inspections.
ex. Inspection reference number for the 4t inspection of a project would be:

2011-AA-BBB-4

e Each report will be signed and dated by the Inspector and forwarded to the Engineer within 24
hours of the inspection.

e Each report will be signed and dated by the Engineer and forwarded to the Contractor’s
designated representative.

e Each report will be signed and dated by the Contractor upon receipt.
If Corrective Actions are required, the Contractor will initiate appropriate measures within 24
hours of receiving of the inspection report.

e ltis the responsibility of the RIDOT Resident Engineer to maintain a copy of the SWPPP, copies
of all completed inspection reports, and amendments as part of the SWPPP documentation at the
project field office during construction.

ATTACHMENT A: Inspection Report Instructions and Template
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5.3 Corrective Actions

If, in the opinion of the Resident Engineer, corrective action is required, the Resident
Engineer will note it on the inspection report and will notify and direct the Contractor to
take corrective action and make all necessary repairs whenever maintenance of the
erosion and pollution controls is required.

In accordance with Section 212 of the RIDOT Standard Specifications, the Contractor will
commence with the requisite cleaning and maintenance measures no later than the next
consecutive calendar day after receiving such a directive from the Engineer, and will
aggressively and expeditiously perform such cleaning and maintenance work until the
original problem is remedied to the complete satisfaction of the Engineer.

If the Engineer decides on any given day that those erosion and pollution controls
specified in the Contract are not in place or have not been adequately maintained as
specified in this Section, the daily charge set forth in Special Provision Code 212.1000
will be deducted from monies due the Contractor as a charge for failure to comply with
this Specification. Moreover, the stated daily charge will continue each consecutive
calendar day thereafter until the deficiencies noted have been corrected to the complete
satisfaction of the Engineer.

ATTACHMENT A: Inspection Report Instructions and Template including Corrective
Action Log
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SECTION 6: Amendments

This SWPPP is intended to be a working document.

It is expected that amendments will be required throughout the construction of
the project.

Even if practices are installed on a site per the approved plan, the site is only in
compliance when erosion and sedimentation are effectively controlled
throughout the entire site.

The SWPPP will be amended whenever there is a change in design, construction,
operation, maintenance, or other procedure which has a significant effect on the potential
for the discharge of pollutants, or if the SWPPP proves to be ineffective in achieving its
objectives (i.e. the selected BMPs are not effective in controlling erosion or
sedimentation).

All revisions must be recorded in the Record of Amendments Log Sheet within the
SWPPP, and dated red-line drawings and/or a detailed written description must be
appended to the SWPPP. Inspection Forms must be revised to reflect all amendments.
Update the Revision Date and the Version # in the footer of the Report to reflect
amendments made.

All SWPPP Amendments, except minor non-technical revisions, must be approved by the
Resident Engineer.
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SECTION 7: Recordkeeping

7.1 Requirements

It is the RIDOT Resident Engineer’s responsibility to have the following documents at the
Field Office and immediately available for review upon request:

e A copy of the fully signed and dated SWPPP

o Copies of all signed and dated Inspection Reports
o Corrective Action Log

e Amendment Log

e Any Regulatory permits obtained as part of the Project

-2



Construction Site Stormwater Pollution Prevention Plan
Resurfacing of Barneyville Road

SECTION 8: Party Certifications

All parties working for the Rhode Island Department of Transportation are required to
comply with the Stormwater Pollution Prevention Plan (SWPPP) for any work that is
performed on-site. Any person or group who violates any condition of the SWPPP may
be subject to substantial penalties or loss of contract. Contractors and Sub-Contractors
are encouraged to advise all employees working on this project of the requirements of the
SWPPP. A copy of the SWPPP is available for your review at the RIDOT Field Office, or
may be obtained from the RIDOT Office of Stormwater Management by calling (401) 734-
4892.

The prime contractor and each subcontractor engaged in activities at the construction site
that could impact stormwater must be identified and sign the following certification
statement.
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I acknowledge that | have read and understand the terms and
conditions of the SWPPP for the above designated project and agree
to follow the BMPs and practices described in the SWPPP,

RIDOT Resident Engineer:
Insert Company or Organization Name
Insert Name & Title

Insert Address signature/Click or tap to enter a date.
Insert City, State, Zip Code
Insert Telephone Number, Insert Fax/Email

RIDOT SWPPP Inspector:
Insert Company or Organization Name
Insert Name & Title

Insert Address signature/Click or tap to enter a date.
Insert City, State, Zip Code
Insert Telephone Number, Insert Fax/Email

Contractor SWPPP Contact:
Insert Company or Organization Name
Insert Name & Title

Insert Address signature/Click or tap to enter a date.
Insert City, State, Zip Code
Insert Telephone Number, Insert Fax/Email

Subcontractor SWPPP Contact:
Insert Company or Organization Name
Insert Name & Title

Insert Address signature/Click or tap to enter a date.
Insert City, State, Zip Code
Insert Telephone Number, Insert Fax/Email

Insert more contact/signature lines as necessary
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Amendment Log
ALL AMENDMENTS MUST BE APPROVED BY RIDOT RESIDENT ENGINEER

Describe amendment to be made to SWPPP, the date, and the personytitle making the amendment. The
RIDOT Resident Engineer must approve ALL amendments.

Date Description of Amendment R.E.
initials

10

Add more lines/pages as necessary
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SWPPP APPENDICES

Attachment A
Small-Site SWPPP Inspection Report -- Instructions
Small-Site SWPPP Inspection Report

Small-Site SWPPP Corrective Action Log

26



RIC #: INSPECTION REF #:

RIDOT Small-Site SWPPP Inspection Report

Project Information

Name/Location

RIDOT Project . .
Manager RIDOT Resident Engineer
Contractor Contractor SWPPP Contact
Sub-Contractor SWPPP
E&S Sub-Contractor Contack
Inspection Information
Name Phone Email
Inspector
Inspection Date Liick or tap to enter 2 | Start/End Time
Inspection Type

[0 Weekly [ Pre-storm event [J During storm event [J Post-storm event [ Violation
Weather Information

Rain Gauge:

Last Rain Event
Date:ciick or tap to enter a date. Duration (hrs): Approximate Rainfall (in):

Current Weather at time of this inspection:

Weather Forecast at time of this inspection: (And: When is next precipitation or wind event anticipated?)

Certification Statements

Inspector: (check one)
[J I, as the designated Inspector, certify that this site has been inspected and is in compliance with the site-specific

SWPPP.

[J I, as the designated Inspector, certify that this site has been inspected and I have made the determination that the
site reqguires corrective actions before it will be compliant with the site-specific SWPPP. The required corrective actions
are noted within this inspection report.

Print Name: Signature: Date:

Click or tap to enter a
date.

Resident Engineer:

I, the RIDOT Resident Engineer, acknowledge the receipt of this SWPPP inspection report, and understand the
requirements set forth in the RIDOT Standard Specifications and the Contract Documents regarding the
implementation and maintenance of erosion and sedimentation controls.

Print Name: Signature: Date:
Click or tap to enter a
date.
= e
Contractor:

I, the designated Contractor representative, acknowledge the receipt of this SWPPP inspection report, and understand
the requirements set forth in the RIDOT Standard Specifications and the Contract Documents regarding the
implementation and maintenance of erosion and sedimentation controls.

Print Name: Signature: Date:
Click or tap to enter a

date.

RIDOTVersion 2018.6.19



RIC #: INSPECTION REF #:
e T P o B T B e T B R P T s R R TS B s s sy weme v ot
Installed &
EROSION AND SEDIMENTATION i Assoc.
Operating CORRECTIVE ACTION
BMP INSPECTION Correctly? Photo #
Are Limits of Disturbance clearly
2l marked at the site? higs [Ehe
Are natural resource areas (e.g., OYes [No
21 streams, wetlands, trees, etc.) CONone
) protected with sediment barriers or on/adjacent
similar BMPs? to site
22 Is construction sequencing being OYes [ONo
’ followed? CIN/A
Are structural BMPs properly OYes [ONo
2.3 | installed to divert stormwater flow CONone
from entering the construction site? needed
Is clearing/grubbing only occurring
2.4 | in areas that will have active work OYes [No
within 21-days?
Is clearing/grubbing taking place
24 | inside the Apr 15 - Oct 15 window? ~Ires - Lo
Do unstabilized areas have OYes [No
2.4 | appropriate erosion & pollution CJAIl areas
controls in place? stabilized
25 Are all slopes protected from [1Yes [INo
) concentrated stormwater flow? [JNo slopes
Are ALL storm drain inlets &/or
2.6 | catch basins properly protected with | OYes [INo
silt sacks or other appropriate BMPs?
27 Are ALL storm drain outfalls properly | [JYes [INo
’ protected from scour/erosion? ONo outfalls
Are perimeter and sediment
2.8 coptrqls adequately msta!led & OYes [INo
maintained to prevent sediment from
leaving the site?
If dewatering, are discharge points OYes [OINo
2.9 | protected & receiving waters free of CONo
sediment deposits? dewatering
2.10 Is weather forecast being checked OYes CINo
regularly?
Notes on Erosion and Sediment Controls:

RIDOTVersion 2018.6.19




RIC #: INSPECTION REF #:
Installed &
GOOD HOUSEKEEPING ; Assoc.
Operating CORRECTIVE ACTION
BMP INSPECTION Correctly? Photo #
Are BMPs effectively limiting sediment
34l from being tracked into the street? ves e
32 Is trash/_lltter from work_ areas collected CiYes CINo
& placed in covered containers regularly?
33 Are equipment, vehicles, containers, & OYes CiNe
storage areas free from leaks?
Are materials that are potential
3.3 | stormwater contaminants covered or OYes [No
stored inside?
Are non-storm water discharges (i.e.
3.4 | dust control H20) free from OYes [INo
contamination?
Are stockpiles covered (either with
temporary vegetation or tarps), ringed OYes [No
3.5 | with barrier BMPs, & located at least 50 CONo
feet away from natural resources & stockpiles
storm drains?
Are washout faC|I|t.|es (e.g. paint, OYes CINo
grout, concrete) available, clearly ONo
3.6 | marked, and maintained & located at ¢
least 50-feet away from natural cotnf#e (te. g
resources and storm drains? gt this ttne
Are vghlcle & _eqmpment fueling, CYes CINo
3.7 cleaning, & maintenance areas free from ONo fueling
) leaks & located at least 50-feet away
from natural resources & storm drains? areas
3.8 | Is dust being controlled on-site? JYes [ONo
Is sweeping being used to keep
24 sediment off roads & parking lots? Uves [iNe
Instalied &
PROCEDURAL : Assoc.
Operating CORRECTIVE ACTION
BMP INSPECTION Correctly? Photo #
A_re permapent sigormwater STUs CYes CINo
(i.e. infiltration basins, swales, CONo
4.1 | permeable pavement areas) being ¢
protected from compaction? (Mo persn_}%nen
stockpiling or vehicles in these areast!) S
Are all erosion & pollution controls
5.1 | being maintained in accordance with CJYes [ONo
RIDOT Standard Spec Section 212?
Are inspections taking place at least
2 every 7 days & after storm events? Li¥es Lilis
N
53 Has the Contractor initiated & completed DYE; NoD °
' previous Corrective Actions (CA)? :
previous CA
6.0 Are SWPPP Amendments being OYes [OINo
' logged? CONone
Are SWPPP & ALL inspection reports
7.0 | being kept at RIDOT Field Office & OYes [ONo
forwarded to OSM by 10% of month?

RIDOTVersion 2018.6.19




RIC #:

INSPECTION REF #:

_LED OUT BY RIDOT RESIDENT ENGINEER

OUTSTANDING CORRECTIVE ACTIONS

Were CORRECTIVE ACTIONS reported in the previous inspection report?

0 No

O YESand..

No Corrective Actions were issued in previous inspection report.

O All Corrective Actions have been addressed

Date work began:ciick or tap to  Date work completed:ciick or tap to

enter a date. enter a date.

[0  Corrective Actions remain and are noted in this inspection report.

WHY did they not get addressed w/in 7-days?

NOTICE TO CONTRACTOR

This SWPPP Inspection Report, completed by a RIDOT-designated inspector, indicates that this construction site is:

[J No immediate actions are required. Keep up the good work!

NON-COMPLIANT

O
CUMPLIANT O Work is required to maintain site compliance.
O This document serves as your RIDOT directive to proceed with the CORRECTIVE

ACTIONS that have been outlined above.

The SWPPP, Construction Contract documents, and Section 212 of the RIDOT Standard
Specifications state that the Contractor will commence with the requisite cleaning and
maintenance measures no later than the next consecutive calendar day after receiving
such a directive from the Engineer and will aggressively and expeditiously perform such
cleaning and maintenance work until the original problem is remedied to the
complete satisfaction of the Engineer.

Date work to begin: Click or tap to enter a date.

Date work to be completed: Click or tap to enter a date.

R.E. initials:

R.E. Comments:

Date: Click or tap to enter a date.
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RIC #: INSPECTION REF #:

Corrective Action Log

TO BE FILLED OUT BY SITE OPERATOR
FOR EVERY INSPECTION

Location/ : : Date Date RIDOT
Station SOHectve Acton Notified | Completed | Initial
Click Click or
or tap tap to
to enter a
Click Click or
or tap tap to
to enter a
Click Click or
or tap tap to
to enter a
Click Click or
or tap tap to
to enter a
Click Click or
or tap tap to
to enter a
¢liek Cliek oF
or tap tap to
i=le) enter a
Click Click or
or tap tap to
to enter a
Click Click or
or tap tap to
to enter a
Click Click or
or tap tap to
to enter a
Click Click or
or tap tap to
to enter a
Click Click or
or tap tap to
to enter a
Click Click or
or tap tap to
to enter a
Click or tap to
Qperator Date: enter a date.
Signature:
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Required Forms

DEBAREMENT FORM

LOBBING FORM

CONFLICTS DISCLOSURE STATEMENT
ANTI-COLLUSION CERTIFICATE

CERTIFICATION FOR TITLE VI
ASSURANCE

DBE SPECIAL PROVISION

REQUIREMENT FOR AFFIREMENT ACTION
BID PROPOSAL FORM

FEDERAL WAGE RATES



CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
AND OTHER RESPONSIBILITY MATTERS
PRIMARY COVERED TRANSACTIONS

Resurfacing of Barneyville Road - 2018-CH-090

In accordance with the code of Federal Regulations, Part 49 CFR Section 29.5 10, the
prospective primary participant

, being duly sworn (or executed
under penalty of perjury under the laws of the United States), certifies to the best of
his/her knowledge and belief, that its principals:

a.) Are not presently debarred, suspended, proposed for debarment, declared
ineligible or voluntarily Excluded from covered transactions by any Federal
department or agency;

b.) Have not within a three-year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction;
violation of Federal or State antitrust statues or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

c.) Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the
offenses enumerated in paragraph (I)(b) of this certification;

d.) Have not within a three-year period preceding this application/proposal had one
or more public transactions (Federal, State or local) terminated for cause or
default.

Where the prospective primary participant is unable to certify to any of the statements in
this certification, such prospective participant shall list exceptions below.

Exceptions will not necessarily result in denial of award, but, will be considered in
determining contractor responsibility. For any exception noted, indicate below to whom it
applies, the initiating agency, and the dates of the action. Providing false information may
result in criminal prosecution or administrative sanctions. If an exception is noted the
contractor must contact the Department to discuss the exception prior to award of the
contract.

Signature: Date:




INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completad by the reporting entity, whether subawardes or prime Federal recipient, at the initiation or receipt of &
covered Federal action, or a material change to a previous filing, pursuant to Tiie 31, U.S.C. Section 1352. The Bling of & form is required for
each payment or agreement to make payment to any lobbying entity for influencing or attempting to influence an officer or employee of any
agency, a Member of Congress, an officer or employee of Congress, or an empioyee of a Member of Congress in connection with a covered
Federal action. Use the SF-LLL-A Continuation Sheet for addttional information If the space on the form Is Inadaquats. Complete all iams that
apply for both the Initial filing and material change report. Refer to the implementing guidance published by the Office of Management and
Budget for additional information.

1. ?enﬁfy'thetypeofcovemdFadera!acﬁonforwivbhbbbylngacﬁvkyisandlorhasbeonaecuredtolnﬂueneeﬁmoutoomeofacovemd
‘ederal action,

2. Identify the status of the covered Federal action,

3. ldentify the appropriate classification of this report. Hthis Is a followup report causad by a material change to the information previously
reported, enter the year and quarter in which the change occurred. Enter the date of the last previously submitted report by this reporting
entity for this covered Federal action,

4. Enter the full name, address, ity, slate and zip code of the reporting entity. Include Gongressional District, If known. Check the
appropriate clessification of the reporting entity that designates If itis, or expects 1o be, a prime or subaward recipient. identify the tier of
the subawardes, €.9., the first subawardes of the prime Is the 1st tier. Subawards include butare not imited to subcontracts, subgrants
and contract awards under grants,

5. !ftheorganhaﬁonﬁl!ngmempoﬂhbm4dwd<s'$ubawaﬁee,’henemtinhﬁmme,addrass.dty.stateandz!pcodeofﬁmpﬁme
Federal reciplent. include Congtessional District, if known.

6. Enter the name of the Federal agency making the award or ioan commitment. Include at least one organizationa! leve! below agency
name, if known. For example, Department of Transportation, United States Coast Guard.

7. Enter the Federal program name or description for the covered Federsl action (item 1). if known, enter the full Catalog of Federal
Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan commitments.

8. Enter the most appropriste Federal identifying number avellable for the Federal action identified in item 4 {e.g., Request for Proposal
(RFP) number, invitation for Bid (IFB) number, grant announcement number, the confract, grant, or loan award number, the
application/proposal control number assigned by the Federal agency). include prefixes, 6.¢., "RFP-DE-80-001."

8. Fora covered Federal action where there has boen an award or loan commitment by the Federal agency, entar the Federal amount of
the award/ioan commiiment for the prime entity identified in item 4 or §.

10. (8) Enter the full name, atidress, clly, state and zip code of the lobbying entily engaged by the reporting entlty identified in ttem 4 to
influence the covered Federal action.
(b)  Enter the full names of the individual(s) performing services, and include full address If different from 10(a). Enter Last Name,
. FirstName, and Middie initial (MI).

1. Enbrmeamountofcompensaﬁonpaldormmablyupeﬁodbbepaldbyﬂwmwﬂngenﬁty(hmﬁbﬂnbbbylngmﬁty(ﬂem10).
Indicate whether the payment has bean made (actual) or will be made (planned). Check ali baxes that apply. f this is a material
change report, enter the cumulative amount of payment made or planned to be made.

12. Chack the appropriate box(es), Chack ali boxes thatapply. i paymant is mada through en in-kind contribution, specify the nature and
value of the in-kind payment.

13. Check the appropriate box(es). Check sl boxes that apply. If other, spacify nature.

14. Provide & specific and detalled description of the services that the lobbylst has performed, or will be expecied to perform, and the date(s)
of any services rendered. Include all preparatory and related activity,not just time spent in actual contact with Federal officials. Identlly
the Federa! official(s) or employes(s) contacted or the officer(s), employee(s), or Member(s) of Congress that were contacted.

16. Cheok whether or not a SF-LLL-A Continuation Shesi(s) is altached.

16. The certifying official shafl sign and date the form, print histher name, title, and telephone number,

Pubilic reporting burden for this collection of information Is estimated to average 30 minutes per response,

including time for reviewing instructions, searching existing data sources, gathering and maintaining the date

needed, and completing and reviewing the collection of information. Send comments regarding the burden

estimate or any o her aspect of this collection of information, including suggestions for reducing this burden,

t;ﬂa% Office of Management and Budpet, Paperwork Reduction Project (03-48-00-46), Washington, D.C.
0503,




Approved by
03-48-0046

DISCLOSURE OF LOBBYING ACTIVITIES

Complete this form 1o disclose Jobbying sctivities parsuant to 31 U.S.C. 1352 - 0348-0046

‘see reverse ﬁrw‘ burden disclosure)

L. Type of Federal Action: 2. Status of Federal Action: 3. Report Type:
8. contract 8. bid/offer/application a. initial filing
b. grant b. initial award b. material change
€. CoopeTative agreement. ¢, post-award
d.loan Far Material Change Only:
€. loan guerenice year quarter
£, lown insurance date of last report

4. Name and Address of Report Entity: 5. ifReporting Entity in No. 4 is Sobawardee, Enter

B Prime L1 Subawardec Nams sud Addtess of Prime:
Tiex __, fknown:
Congressionat Districe, if known: Congressional District, if known;

6. Federal Deparement Agency:

7. Fedewal Program Name/Description:

CFDA Numbe, if applicable:

8. Federal Action Number, if known:

9. Award Amount, if known:

3

10. 8. Newue and Address of Lobbying Entity:

(if individual, last name, Sirst name, mi):

10.b. Iudividoals Performing Services (inchading address if different from No. 108)

(last name, first name, mi):

1. Amountof Payment (check all that apply)

§ Qacal O planned

13.  Type of Payment (check all that apply):
. retainer

b. ono-time foe

¢, commingion

d. contingent fee

¢ deferred

mooooao

£ ober; apecify:

12, FotmofPayment (chock all that apply):

0 acath
0 b. inkind; specify: natre
vahae

in Jem 11 (Attach Continustion Sheet(s) SF-LLL-A, if necessary):

14, BriewaaipﬁmomehesP«ﬁ:medmmhePuﬁumdmdDm(s) of Sexvios, incloding officer(s), employees), or Member(s) coutracted, for Paymeot indicsted

15, _Continuation Shoet(s) SE-LLL-A attachod: € yes B no
16, Tnorrastionsequested Srough this Sorm is sutborized by titte M1 LLS.C. section 1352, Oiis disclomuee of Sigaature:
Soblying actividies e & o of facz wpon which sel laced by the ier shove
whea this o was mmace o entesed fnto. ‘This disclosure is reqeired pryosntso 31 US.C. 1352, | Print Name;
‘This informativn will be rep d fo the Comgress sxni-anraltly snd will be svatiable for poblic
inspection. any pacson who fiirto file the reqoired disslonure shall be subjoct to 2 oivil penaltyofince | Titles
Jous Shan $10,000 wnd 0ot mtwe han $100,000 for eech such Sislure. )
Telephone No: Date;
For Federal use Only: Authorized for Locs] Reproduction

Stendard Form ~ LLL-A




Approved by
03-48-0046

DISCLOSURE OF LOBBYING ACTIVITIES
CONTINUATION SHEET

Reporting Entity; Page of

Authorized for Local Reproduction
Standard Form - LLL-A



RIDOT 12/27/07

ONFLICT, CL P Y

To ensure that the Rhode Island Department of Transportation (RIDOT) maintains
the continued confidence and trust of the people of Rhode Island in carrying out its
mission, prospective vendors must disclose any family (or other personal)
relationships, associations or connections that the vendor, its affiliates, or
employees, may currently have with any RIDOT employee. A Conflicts Disclosure
Statement shall be submitted to RIDOT from the following:

<+ Owners;

< Directors;

» Principals;

< Officers, board members, or individuals with corporate authority;

< If the vendor is a partnership, the applicant's partners;

< If the vendor is a limited liability company, its members and managers;

< Employees with decision-making authority, including executive directors,
managers or individuals in a similar position with‘cprpqra‘te’ authority; and

< Shareholders with a controlling interest. ‘




RIDOT 12/27/07

NF T T NT
RE:
I, hereby certify as follows:
I am employed as a of
[TITLE] [COMPANY]

and to the best of my knowledge:

PLEASE CHECK THE APPROPRIATE BOX:

O I have no family or personal relations currently employed either on a fuli-
time or part-time basis at the Rhode Island Department of Transportation.

0o I do have family or personal relations currently employed at the Rhode
Island Department of Transportation. Please list their name(s), title(s),
and RIDOT Division(s) (if known):

NAME TITLE RIDOT DIVISION

If necessary, please add any additional names as attachments hereto.

Father, Mother, Son, Daughter, Brother, Sister, Grandfather,
Grandmother, Grandson, Granddaughter, Father-In-Law, Mother-In-
Law, Brother-In-Law, Sister-In-Law, Son-In-Law, Daughter-In-Law,
Stepfather, Stepmother, Stepson, Stepdaughter, Stepbrother,
Stepsister, Half-Brother Or Half-Sister, Niece, Nephew, And Cousin

& If you are unsure whether a relationship, association, or connection you have may need to be
disclosed, please consuit with RIDOT’s Legal Office et (401) 222-6510,

SIGNATURE DATE

By signing this form you: (1) certify that the information contained in this form is
complete and accurate to the best of your knowledge; and (2) acknowledge your
continuing obligation to complete and submit a new Dlsclosure form when there Is any
change in your family or personal relations during the course of this Contract.

This document is used for internal RIDOT purposes only in order to address and avold any potential conflicts ut
the Inception of the contract process and to avoid any impropriety or the appesrance of impropriety during the
contract process, Any disclosures made hereto wifl not prejudice prospective vendors from selection,




Revised: 4/12/2002

ANTI-COLLUSION CERTIFICATE FOR CONTRACT AND FORCE ACCOUNT
[Unsworn Declaration]

Resurfacing of Barneyville Road 2018-CH-090

Title 23, United States Code, Section 112(c), requires, as a condition precedent to approval by the
Director of Public Roads of the contract for this work, that there be filed an unsworn declaration
executed by, on behalf of, the person, firm, association, or corporation submitting the bid
certifying that such person, firm, association, or corporation has not either directly or indirectly,
entered into any agreement, participated in any collusion, or otherwise taken any action, in
restraint of free competitive bidding in connection with the submitted bid. This unsworn
statement shall be in the form of a declaration executed under penalty of perjury under the laws of
the United States.

To the: STATE OF RHODE ISLAND AND PROVIDENCE PLANTATIONS
DEPARTMENT OF TRANSPORTATION, DIVISION OF PUBLIC WORKS

State of

County of

I, , , under
penalty under the laws of the United States, do depose and say:

On behalf of , of that

said Contractor has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of free competitive bidding in connection
with Rhode Island Contract Number , Federal-Aid Project Number

, County of

Town-City , Road-Bridge

Signature: Date:




USDOT Standard Title VI/Nondiscrimination

OT Assurances for Contractors
DOT Order 1050.2A

Driven fo get you there

Project: Resurfacing of Barneyville Road 2018-CH-090

l, , Job Title , a duly
authorized representative of Company Name
do hereby certify that the organization affirmatively agrees to the provisions set forth by U.S. DOT

Order 1050.2A, DOT Standard Title VI Assurances and Non-Discrimination Provisions (April 11, 2013)

Signature of Authorized Official

Date

APPENDIX A

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the “contractor”) agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted
programs of the U.S. Department of Transportation, Federal Highway Administration, as
they may be amended from time to time, which are herein incorporated by reference and
made a part of this contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the
selection and retention of subcontractors, including procurements of materials and leases
of equipment. The contractor will not participate directly or indirectly in the discrimination
prohibited by the Acts and the Regulations, including employment practices when the
contract covers any activity, project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all
solicitations, either by competitive bidding, or negotiation made by the contractor for work
to be performed under a subcontract, including procurements of materials, or leases of
equipment, each potential subcontractor or supplier will be notified by the contractor of the
contractor’s obligations under this contract and the Acts and the Regulations relative to
Non-discrimination on the grounds of race, color, or national origin.



4,

Information and Reports: The contractor will provide all information and reports required
by the Acts, the Regulations, and directives issued pursuant thereto and will permit access
to its books, records, accounts, other sources of information, and its facilities as may be
determined by the Recipient or the Federal Highway Administration to be pertinent to
ascertain compliance with such Acts, Regulations, and instructions. Where any information
required of a contractor is in the exclusive possession of another who fails or refuses to
furnish the information, the contractor will so certify to the Recipient or the Federal
Highway Administration, as appropriate, and will set forth what efforts it has made to
obtain the information.

Sanctions for Noncompliance: In the event of a contractor’s noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions
as it or the Federal Highway Administration may determine to be appropriate, including, but
not limited to:

a. withholding payments to the contractor under the contract until the contractor
complies; and/or
b. cancelling, terminating, or suspending a contract, in whole or in part.

Incorporation of Provisions: The contractor will include the provisions of paragraphs one
through six in every subcontract, including procurements of materials and leases of
equipment, unless exempt by the Acts, the Regulations and directives issued pursuant
thereto. The contractor will take action with respect to any subcontract or procurement as
the Recipient or the Federal Highway Administration may direct as a means of enforcing
such provisions including sanctions for noncompliance. Provided, that if the contractor
becomes involved in, or is threatened with litigation by a subcontractor, or supplier because
of such direction, the contractor may request the Recipient to enter into any litigation to
protect the interests of the Recipient. In addition, the contractor may request the United
States to enter into the litigation to protect the interests of the United States.

APPENDIX E
During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the “contractor”) agrees to comply with the following non-

discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252),

(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 21;
The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,

(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has
been acquired because of Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on

USDOT Standard Title VI /Nondiscrimination Assurances for Contractors (DOT Order 1050.2A) Page 2 of 3



the basis of sex);

° Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27,

° The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

° Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);

° The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage

and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of
1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the
terms “programs or activities” to include all of the programs or activities of the Federal-aid
recipients, sub-recipients and contractors, whether such programs or activities are Federally
funded or not);

. Titles Il and Il of the Americans with Disabilities Act, which prohibit discrimination on
the basis of disability in the operation of public entities, public and private transportation
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131 --
12189) as implemented by Department of Transportation regulations at 49 C.F.R. parts 37

and 38;

. The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);

. Executive Order 12898, Federal Actions to Address Environmental Justice in Minority

Populations and Low-Income Populations, which ensures non-discrimination against
minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority
and low-income populations;

. Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of limited English proficiency (LEP). To ensure compliance with Title
VI, you must take reasonable steps to ensure that LEP persons have meaningful access to
your programs (70 Fed. Reg. at 74087 to 74100);

° Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).

Last Update: November 2017

USDOT Standard Title VI /Nondiscrimination Assurances for Contractors (DOT Order 1050.2A) Page 3 of 3



DBE SPECIAL PROVISION
DISADVANTAGED BUSINESS ENTERPRISE AFFIRMATIVE ACTION CERTIFICATION FOR
CONTRACTORS AND CONSULTANTS

With respect to the above numbered project, | hereby certify that | am the
and duly authorized representative of whose address is

I do hereby certify that it is the intention of the above organization to affirmatively seek out and consider
Disadvantaged Business Enterprises to participate in this contract as contractors, subcontractors and/or
suppliers of materials and services. | agree to comply with the requirements of the U.S. Department of
Transportation's regulations 49 CFR Part 26.

I understand and agree that any and all contracting in connection with this contract, whether undertaken
prior to or subsequently to award of contract, will be in accordance with this provision. I also understand
and agree that no contracting will be approved until the State Department of Transportation has reviewed
and approved the affirmative actions taken by the above organization.

DEFINITIONS:

A “Broker,” for purposes of this provision, is a DBE that has entered into a legally binding relationship to
provide goods or services delivered or performed by a third party.

A “DBE Contractor” or “DBE Subcontractor,” for purposes of this provision, is a DBE that has entered
into a legally binding relationship with an obligation to furnish services, including the materials necessary
to complete such services.

“Disadvantaged Business Enterprise” or “DBE,” for purposes of this provision, means a for-profit small
business concern certified by the Rhode Island Department of Administration, under U.S. Department of
Transportation certification guidelines (a) that is at least 51 percent owned by one or more socially and
economically disadvantaged individuals or, in the case of any corporation, in which 51 percent of the stock
is owned by one or more such individuals; and (b) whose management and daily business operations are
controlled by one or more of the socially and economically disadvantaged individuals who own it.

A “Joint Venture,” for purposes of this provision, is an association of a DBE firm and one or more other
firms to carry out a single, for-profit business enterprise, for which the parties combine their property,
capital, efforts, skills and knowledge, and in which the DBE is responsible for a distinct, clearly defined
portion of the work of the contract and whose share in the capital contribution, control, management, risks,
and profits of the joint venture are commensurate with its ownership interest.

A “Manufacturer,” for purposes of this provision, is a DBE that operates or maintains a factory or
establishment that produces, on the premises, the materials, supplies, articles or equipment required under
the contract and of the general character described by the specifications.

A “Mentor/Protége” agreement is one in which a DBE and prime contractor in which the DBE and other
contractor are independent business entities, which meet the requirements for certification as defined in
subpart D of 49 CFR Part 26. A protégé firm must be certified before it begins participation in a
mentor/protégé arrangement. RIDOT must submit said agreement to the operating administration
(FHWAJ/FTA) for approval prior to executing an individual contractor/subcontractor mentor/protégé
agreement.

Rev. 20171003 Page 1 of 10



A “Regular Dealer” is a DBE that owns, operates, or maintains a store, warehouse, or other establishment
in which the materials, supplies, articles or equipment of the general character described by the
specifications and required under the contract are bought, kept in stock, and regularly sold or leased to the

public in the usual course of business. In the sale of bulk items, such as cement, asphalt, steel and stone, a
DBE firm may be considered a “regular dealer” if it owns and operates the distribution equipment used to
deliver its products. Any additional equipment used by a regular dealer shall be through long-term lease
agreements rather than on an ad hoc or contract-by-contract basis.

“Race conscious” measures (goals) or programs are those that are focused specifically on assisting DBEs.

“Race neutral” measures (goals) or programs are those that are, or can be, used to assist all small
businesses, including DBEs.

“Small Business Concern” means, with respect to firms seeking to participate as DBEs in DOT-assisted
contracts, a small business concern as defined pursuant to Section 3 of the Small Business Act and Small
Business Administration regulations implementing it (13 CFR part 121), and that does not also exceed the
cap on average annual gross receipts specified in 49 CFR 26.65(b).

“Socially and economically disadvantaged individual” means any individual who is a citizen (or lawfully
admitted permanent resident) of the United States and who has been subjected to racial or ethnic prejudice
or cultural bias within American society because of his or her identity as a member of a group and without
regard to his or her individual qualities. The social disadvantage must stem from circumstances beyond the
individual’s control.

1. Any individual who a recipient finds to be a socially and economically disadvantaged individual on
a case-by-case basis.

2. Any individual in the following groups, members of which are rebuttably presumed to be socially
and economically disadvantaged:

a. “Black Americans,” which includes persons having origins in any of the Black racial groups
of Africa;

b. “Hispanic Americans,” which includes persons of Mexican, Puerto Rican, Cuban,
Dominican, Central or South America, or other Spanish or Portuguese culture or origin,
regardless of race;

c. “Native Americans,” which includes persons who are enrolled members of a federally or
State recognized Indian Tribe!, Alaska Natives, or Native Hawaiians;

d. “Asian-Pacific Americans,” which includes persons whose origins are from Japan, China,
Taiwan, Korea, Burma (Myanmar), Vietnam, Laos, Cambodia (Kampuchea), Thailand,
Malaysia, Indonesia, the Philippines, Brunei, Samoa, Guam, the U.S. Trust Territories of the
Pacific Islands (Republic of Palau), Republic of Northern Marianas Islands, Macao, Fiji,
Tonga, Kirbati, Tuvalu, Nauru, Federated States of Micronesia, or Hong Kong;

€. “Subcontinent Asian Americans,” this includes persons whose origins are from India,
Pakistan, Bangladesh, Bhutan, the Maldives Islands, Nepal, or Sri Lanka;

f. Women; and

g. Any additional groups whose members are designated as socially and economically
disadvantaged by the Small Business Administration (SBA), at such as time as the SBA
designation becomes effective.

3. Being born in a particular country does not, standing alone, mean that a person is necessarily a
member of one of the groups listed in this definition.

L A “tribally-owned concern” means any concern at least 51 percent (51%) owned by an Indian tribe as defined in 49 CFR
26.5.
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GENERAL REQUIREMENTS AND SANCTIONS:

Failure by the Contractor to demonstrate every good faith effort in fulfilling its DBE commitment
during the construction period will result in the reduction in contract payments by the amount
determined by multiplying the awarded contract value by the established DBE percentage (listed in
Section IlI. A. below), and subtracting the dollar value of the work actually performed by DBE
contractors. This action will not preclude RIDOT from imposing sanctions or other remedies available
as specified in paragraphs below.
Contractors and subcontractors are advised that failure to carry out the requirements of this provision
shall constitute a breach of contract and, after notification by the Department, may result in termination
of the agreement or contract by the Department, or such remedy as the Department deems appropriate.
Brokering of work by DBEs is not allowed and is a contract violation unless DBE is a certified DBE
broker. A DBE firm involved in brokering of work may have their certification removed or suspended
and shall be subject to the sanctions stated herein. Any firm that engages in willful falsification,
distortion or misrepresentation with respect to any facts related to the project shall be subject to
sanctions described in paragraph (B) above and referred to the U.S. Department of Transportation’s
Office of the Inspector General for prosecution under Title 18, USC Section 1001.
The Disadvantaged Business Enterprises Directory or other available resources may be obtained at the
Rhode Island Department of Transportation Office of Civil Rights (OCR), 2 Capitol Hill, Providence,
R1 02903, or at http://odeo.ri.gov/.
The utilization of Disadvantaged Business Enterprises is in addition to all other equal opportunity
requirements of this contract. The Contractor shall keep such records as are necessary to determine
compliance with its Disadvantaged Business Enterprises Utilization obligations. The records kept by
the Contractor shall include:
1. The number of DBE contractors, subcontractors and suppliers; and the type of work, materials or
services being performed on or incorporated in this project.
2. The progress and efforts being made in seeking out DBE contractor organizations and individual
DBE contractors for work on this project.
3. Documentation of all correspondence, contacts, telephone calls, etc. necessary to obtain the services
of DBEs on this project.
4. Copies of canceled checks or other documentation that substantiates payments to DBE firms.
5. All such records must be maintained for a period of three (3) years following acceptance of final
payment and will be available for inspection by RIDOT and the Federal Highway Administration.
A contractor for a construction contract will not be eligible for award of contract under this invitation
for bids unless such contractor has submitted, at the time of the Bid Opening, this Certification. A
Consultant will be required to sign this Certification at the time of the contract execution or the award
of contract will be nullified.

PRE-AWARD REQUIREMENTS:

Prior to contract award and within five (5) days from the opening of bids, the contractor/consultant
shall, at a minimum, take the following actions to meet the race-conscious goal established by OCR,
hereinafter referred to as the ‘contract goal,’:

1. Appoint an EEO Officer to administer the Contractor’s DBE obligations.
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2.

4.

Submit to the RIDOT Construction Section for approval any subcontractor and/or supplier, and
submit executed subcontract agreement(s)/purchase orders, including a detailed description of the
work and price, between the contractor and the qualified DBE to be utilized during the performance
of work. In the case of consultant contracts, the consultant shall submit the above DBE obligation
as stated in the Scope of Work. This DBE obligation shall be included in the proposal submission
to the Design Section, and include the name of the DBE, scope of work, and the actual dollar value.
Each construction subcontract submitted shall be accompanied by a completed “DBE Utilization
Plan” that specifies the items of work to be performed and the contractor’s commitment to complete
each subcontract entered into with a DBE pursuant to meeting the contract goal stated herein.

Any subcontract for materials or supplies provided by a DBE broker, or for other services not
provided directly by a DBE firm, shall be accompanied by the RIDOT Broker Affidavit form.

B. RIDOT’s Office of Civil Rights will review submitted DBE obligations to determine: specific
certification; value and nature of proposed work; nature of work and commercially useful function;
whether DBE is a supplier or manufacturer; complaints against DBE; past history of DBE’s
nonperformance or noncompliance.

In the event that the cumulative percentages submitted do not equal or exceed the contract goal, RIDOT
will conduct a good faith effort (GFE) review to determine the extent of the prime contractor’s efforts
to seek out DBEs and afford adequate subcontracting opportunities to meet the contract goal. Evidence
in support of the prime’s actions must be submitted using RIDOT’s Good Faith Effort Form (GFEF).
This form contains examples of the types of evidence set forth in 49 CFR Part 26, Appendix A.

RIDOT will consider this and other relevant evidence in making its GFE determination.

1.

2.

Where RIDOT has determined that the prime contractor made every good faith effort to meet the
contract goal, the contract shall be awarded.

Where RIDOT has determined that the prime contractor failed to make every good faith effort in
meeting the contract goal, the contract shall not be awarded, and an opportunity for administrative
reconsideration shall be provided.

CONSTRUCTION PERIOD REQUIREMENTS:

A. Counting of Participation and Commercially Useful Function (CUF)

The total dollar value of a prime contract awarded to a DBE will be counted toward the DBE requirement.
Likewise, all subcontract work performed by a DBE will count toward the DBE requirement.

The allowable value of a subcontract with DBE participation will be treated as the commitment of the
prime contractor toward meeting the contract goal. The specific rules for crediting DBE participation
toward contract goals are as follows:

1.

When a DBE participates in a contract, RIDOT will consider only the value of the work actually
performed by the DBE toward DBE goals. RIDOT includes the entire amount of that portion of a
construction contract (or other contract not covered by paragraph (3) of this section) that is
performed by the DBE’s own forces. RIDOT credits the cost of supplies and materials purchased or
leased by the DBE subcontractor for the work of the contract. However, supplies and equipment the
DBE subcontractor purchases or leases from the prime contractor or its affiliate are not counted
toward participation.

RIDOT credits the entire amount of fees or commissions charged by a DBE firm for providing a
bona fide service, such as professional, technical, consultant, or managerial services, or for
providing bonds or insurance specifically required for the performance of a USDOT-assisted
contract, toward DBE goals, provided the fee is determined to be reasonable and not excessive as
compared with fees customarily allowed for similar services.
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3.

When a DBE subcontracts part of the work of its contract to another firm, the value of the
subcontracted work may be counted toward DBE goals only if the DBE’s subcontractor is itself a
DBE. Work that a DBE subcontracts to a non-DBE firm does not count toward DBE goals.

When a DBE performs as a participant in a joint venture, RIDOT will count a portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work of the contract
that the DBE performs with its own forces toward DBE goals.

RIDOT will count expenditures to a DBE contractor toward DBE goals only if the DBE is performing a
commercially useful function (CUF) on that contract.

1.

A DBE performs a CUF when it is responsible for execution of the work of the contract, and is
carrying out its responsibilities by actually performing, managing, and supervising the work
involved. To perform a commercially useful function, the DBE must also be responsible, with
respect to materials and supplies used on the contract, for negotiating price, determining quality and
quantity, ordering the material, and installing (where applicable) and paying for the material itself.
To determine whether a DBE is performing a commercially useful function, RIDOT evaluates the
amount of work subcontracted, industry practices, whether the amount the firm is to be paid under
the contract is commensurate with the work it is actually performing and the DBE credit claimed
for its performance of the work, and other relevant factors. Even if a DBE is performing pursuant to
normal industry practices, if those practices, in fact, erode the ability of the DBE to control its work
and remain independent, the practice may affect how much can be credited toward the DBE goal
and may raise questions about the DBE eligibility.
Suppliers: A supplier is considered to perform a CUF when it packages, i.e. takes quotes from
several manufacturers, and/or sells from its own inventory in order to provide one or more items to
a contractor. A supplier may own a franchise and/or may be a factory representative to one or more
manufacturers. Consistent with a contractor’s probable needs, a supplier, not a contractor, may
place orders for production with manufacturers.
“Pass through” supply operations occur when the contractor decides what items shall be bought
from what sources and/or agrees directly with the manufacturer, or other non-DBE party, to
schedule delivery and/or directs adjustments and/or routes payments and purchase orders through
the DBE. Pass through operations are not commercially useful functions and will not be counted
toward contract goals.
Management: The DBE must manage the work that has been contracted to its firm. The DBE owner
must supervise daily operations, either personally, or with a full-time, skilled and knowledgeable
superintendent employed by and paid wages by the DBE. The superintendent must be present on
the job site and under the DBE owner’s direct supervision. The DBE owner must make all
operational and managerial decisions for the firm. Mere performance of administrative duties is not
considered supervision of daily operations.
Workforce: In order to be considered an independent business, a DBE must keep a regular
workforce. DBEs cannot “share” employees with non-DBE contractors, particularly the prime
contractor. The DBE shall perform its work with employees normally employed by and under the
DBE’s control, see paragraph 9 of this section. The DBE must be responsible for payroll and labor
compliance requirements for all employees performing on the contract and is expected to prepare
and finance the payrolls. Direct or indirect payments by any other contractor are not allowed.
Trucking: RIDOT will consider the following factors in determining whether a DBE trucking
company is performing a CUF. The DBE must manage and supervise the entire trucking operation
for which it is responsible on a particular contract, and there cannot be a contrived arrangement for
the purpose of meeting DBE goals.

a. The DBE itself must own and operate at least one fully licensed, insured, and operational

vehicle being used on the contract.
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b. The DBE must receive compensation for the total value of the services it provides on the
contract using vehicles it owns, insures, and which are operated by drivers it employs.

c. The DBE may lease vehicles from another DBE firm, including an owner-operator who is
certified as a DBE. The DBE which leases vehicles from another DBE shall receive credit
for the total value of the services the lessee DBE provides on the contract.

d. The DBE may also lease vehicles from a non-DBE firm, including from an owner-operator.
The DBE which leases vehicles from a non-DBE is entitled to credit for the total value of
services provided by non-DBE lessees not to exceed the value of services provided by DBE-
owned vehicles on the contract. Additional participation by non-DBE lessees receives credit
only for the fee or commission it receives as a result of the lease arrangement.

Example to this subsection (6) (d): DBE firm X uses two of its own trucks on a
contract. It leases two trucks from DBE firm Y and six trucks from non-DBE firm Z.
DBE credit would be awarded for the total value of transportation services provided
by firm X and firm Y, and may also be awarded for the total value of transportation
services provided by four of the six trucks provided by firm Z. In all, full credit
would be allowed for the participation of eight trucks. With respect to the other two
trucks provided by firm Z, DBE credit could be awarded only for the fees or
commission pertaining to those trucks firm X receives as a result of the lease with
firm Z.

e. For purposes of this subsection, a lease must indicate that the DBE has exclusive use of and
control over vehicles used on the project. This does not preclude vehicles from working for
others during the term of the lease with the consent of the DBE, so long as the lease gives
the DBE absolute priority for the use of the leased vehicle. Leased vehicles must display the
name and identification number of the DBE.

7. All expenditures with manufacturers and suppliers must be properly documented in writing in order
to count toward a DBE obligation. RIDOT will count expenditures with DBEs for materials or
supplies toward DBE goals as follows:

a. For a DBE contractor (furnish and install) to receive credit for supplying materials, the DBE
must perform the following four functions: (1) negotiate price; (2) determine quality and
quantity; (3) order the materials; and (4) pay for the material itself. If the DBE does not
perform all of these functions, it has not performed a CUF with respect to obtaining the
materials, and the cost of the materials may not be counted toward the DBE goal. Invoices
for the material should show the payor as the DBE.

b. If the materials or supplies are purchased from a DBE manufacturer, RIDOT will count 100
percent of the cost of the materials or supplies.

c. If the materials or supplies are purchased from a DBE regular dealer, RIDOT will count 60
percent of the cost of the materials or supplies toward DBE goals.

d. With respect to flaggers, when flaggers are provided, RIDOT will count 60 percent of the
labor. When traffic signs are included with flaggers, the work will be counted as 100
percent.

e. With respect to materials or supplies purchased from a DBE which is neither a manufacturer
nor a regular dealer, RIDOT will count the entire amount of fees or commissions charged
for assistance in the procurement of the materials and supplies, or fees or transportation
charges for the delivery of materials and supplies required on a job site, toward DBE goals,
provided RIDOT determines the fees to be reasonable and not excessive as compared with
fees customarily allowed for similar services. The fees will be evaluated by RIDOT after
receiving the Broker’s Affidavit Form from the DBE. RIDOT will not count any portion of
the cost of the materials and supplies themselves toward DBE goals.

8. Subcontractor: A subcontractor arrangement exists when a person or firm has a contractual
obligation to perform a defined portion of the contract work and the following conditions are
present:
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a.

b.

d.

Compensation is determined by the amount of work accomplished, rather than being paid on
an hourly basis.

The subcontractor exercises control over work methods (except as limited by project
specifications), while furnishing and managing its own labor and equipment with only
minimal, general supervision being exercised by the prime contractor.

The personnel involved in the DBE subcontractor’s portion of the project are both under the
subcontractor’s direct supervision and identified on its payroll records. When warranted by
unique circumstances of a project, a DBE subcontractor may be permitted to employ on a
limited basis specialty trades personnel who are not normally employed by the DBE
subcontractor.

Second tier DBE subcontracting will be approved only in accordance with normal industry
practice and when the type of work differs from work which the DBE usually performs.

9. All factors pertaining to the unique conditions of a project shall be considered in determining
whether a DBE subcontractor relationship actually exists on the project. A DBE subcontractor may
need to lease/rent equipment, other than over-the-road trucks, and/or augment its workforce with
additional skilled personnel in order to perform certain project-related work. The DBE
subcontractor is required to arrange for the necessary equipment through rental/leasing agreements,
as necessary. (Off-the-road equipment, such as “Euclids,” may be rented/leased from the prime
contractor even though the CUF guidelines prohibit rental/lease of over-the-road trucks from the
prime contractor.) Likewise, in limited instances, the prime contractor may provide some, but not
all, personnel to the DBE subcontractor when the following conditions are present:

a.

b.
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A DBE must perform or exercise responsibility for at least 30 percent of the total cost of its
contract with its own work force.

The DBE must not subcontract a greater portion of the work of a contract than would be
expected on the basis of normal industry practice for the type of work involved.

The personnel must have a specialized expertise which has not been mastered by the DBE’s
own skilled/supervising/managerial personnel.

Such personnel must be placed on the DBE’s payroll and come under the direct supervision
of the DBE for the performance of the particular subcontract work.

The deployment of such personnel must be accomplished within the framework of a mentor-
protégé agreement; or for emergency purposes, by contract change order. All instances of
combining personnel must be for developmental purposes in which
teaching/demonstration/consulting to the DBE must occur.

Long term, continual (e.g. from one contract to another) or chronic use by a DBE firm, of
personnel normally employed by another specific firm, lacking a mentor-protégé agreement
which is being carried out in good faith, is not consistent with the CUF guidelines.

To place entire work crews on DBE’s payrolls when such personnel are normally employed
by another specific firm is not consistent with the CUF guidelines.

A DBE may need to lease/rent equipment, except for over-the-road trucks, in order to be
properly equipped to execute the work of a mentor-protégé agreement. In such cases where
the DBE has investigated several possible sources of such equipment within a reasonable
geographical area to the project, the DBE may find the best offer was made by the prime
contractor or another subcontractor on the project. In such cases, the DBE may rent/lease
such equipment from the prime or another subcontractor, provided that the use of such
equipment is material to demonstrating/teaching objectives set forth in the mentor-protégé
agreement. Thus, the DBE’s regular employees, not those temporarily furnished by the
prime contractor, or another subcontractor, shall operate such equipment for the majority of
the time during which the equipment is used in the work of the DBE subcontractor under the
mentor-protégé agreement.
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I. A DBE’s use of equipment owned by a prime contractor or another subcontractor or without
an appropriate mentor/protégé program is inconsistent with the CUF guidelines and will
result in noncompliance.

10. If a contractor or subcontractor is not certified as a DBE by the Minority Business Enterprise
Compliance Office under the specific NAICS code of line items identified in the contract, at the
time of the execution of the contract or issuance of the purchase order, RIDOT will not count that
firm’s participation toward any DBE goals, except as provided in 49 CFR 26.87(1).

11. RIDOT will not count toward the contract goal the dollar value of work performed by a contractor
or subcontractor after it has ceased to be a certified DBE.

12. RIDOT will not count the participation of a DBE subcontractor toward a contractor’s final
compliance with its DBE obligations on a contract until all payments being credited have been fully
paid to the DBE.

B. DBE Replacement and Termination:

The contractor shall utilize the specific DBEs listed to perform the work and supply the materials for which
each is listed unless the contractor obtains RIDOT’s written consent as provided in this section; and unless
RIDOT’s consent is provided under this paragraph, the contractor shall not be entitled to any payment for
work or material unless it is performed or supplied by the listed DBE.

1. Good Cause for Replacement or Termination

The prime contractor must provide the Department’s OCR with a copy of its “Intent to Substitute
/Terminate” notice to the DBE setting forth the reasons for the request. This notice must advise the DBE
that it has five (5) days to respond (to prime and State) with objections and why the State should not
approve the prime’s proposed action.

After adequate notice by the Contractor, if any DBE is unable to perform work committed toward the goal,
the DBE shall provide to the OCR a signed statement stating why it is unable to complete the work. The
Contractor shall document its efforts to have another DBE perform the item or to have a DBE perform
other items to replace the original DBE commitment amounts. In the event the Contractor is not able to
find replacement DBE work, the Contractor must provide the OCR with documentation clearly evidencing
its good faith efforts. Contractors are prohibited from terminating for convenience any DBE firm used to
fulfill a commitment pursuant to meeting the contract goal stated herein.

Prior to substitution or termination of a DBE subcontractor, the contractor shall demonstrate good cause
and obtain written approval from the OCR.

In accordance with 49 CFR Part 26.53 good cause includes the following circumstances:

a. The listed DBE subcontractor fails or refuses to execute a written contract;

b. The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way
consistent with normal industry standards. Provided, however, that good cause does not exist if
the failure or refusal of the DBE subcontractor to perform its work on the subcontract results
from the bad faith or discriminatory action of the prime contractor;

c. The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable,
nondiscriminatory bond requirements;

d. The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness;

e. The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or applicable
state law;

f. RIDOT determines that the listed DBE subcontractor is not a responsible contractor;
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g. The listed DBE subcontractor voluntarily withdraws from the project and provides to RIDOT
written notice of its withdrawal;
h. The listed DBE is ineligible to receive DBE credit for the type of work required,;

i. A DBE owner dies or becomes disabled with the result that the listed DBE contractor is unable
to complete its work on the contract;

j.  Other documented good cause that RIDOT determines compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the prime contractor seeks to
terminate a DBE it relied upon to obtain the contract so that the prime contractor can self-
perform the work for which the DBE contractor was engaged or so that the prime contractor can
substitute another DBE or non-DBE contractor after contract award.

In addition to post-award terminations, the provisions of this section apply to pre-award deletions of or
substitutions for DBE firms put forward by offerors in negotiated procurements.

Failure by the contractor to carry out the requirements of this part is a material breach of the contract and
may result in the termination of the contract or such other remedies that RIDOT deems appropriate.

2. Good Faith Efforts to Replace

When a DBE subcontractor is terminated as provided in paragraph (1) of this section, or fails to complete
its work on the contract for any reason, RIDOT requires the prime contractor to make good faith efforts to
find another DBE subcontractor to substitute for the original DBE. These good faith efforts shall be
directed at finding another DBE to perform at least the same amount of work under the contract as the DBE
that was terminated, to the extent needed to meet the contract goal RIDOT established for the procurement.
The good faith efforts shall be documented by the contractor. If RIDOT requests documentation under this
provision, the contractor shall submit the documentation within 7 days, which may be extended for an
additional 7 days if necessary at the request of the contractor, and RIDOT shall provide a written
determination to the contractor stating whether or not good faith efforts have been demonstrated. The
determination shall be made by the DBELO, under the criteria established below.

If there is a change order to a contract on which there is a DBE contract goal, then that contract goal
applies to the change order as well as to the original contract. In the event of significant change orders,
good faith efforts are required dependent upon the type of change order; RIDOT determines on a case-by-
case basis what constitutes good faith efforts in the context of a particular change order. This could include
modifying the contract goal amount applicable to the change order if circumstances warrant. When a
change order decreases work, i.e. RIDOT determines specific line items are no longer necessary on a
contract or there is a quantity change on an item, no good faith effort must be shown. However, when an
increase of work occurs or there is a termination of a DBE, good faith efforts must be shown in accordance
with the preceding requirements.

C. Monthly Payment Certifications:

All contractors on RIDOT projects are required to certify their payments to subcontractors by use of
RIDOT’s contractor compliance software on a minimum of a monthly basis (which, at time of publishing,
is Prism). A project may not proceed to finalization without the input of this information. RIDOT’s Prompt
Payment Clause applies to both DBE and non-DBE subcontracts. The Contractor is responsible for the
subcontractors’ compliance with the submission of their payment reporting by way of this software.

D. Joint Check Procedure for DBEs:

Rev. 20171003 Page 9 of 10



A prime contractor must receive written approval by the Department’s DBELO before using a joint check
for materials/supplies called for under a subcontract with a DBE. Joint check requests shall be submitted
by the prime contractor to the Department’s OCR in writing along with a Joint Check Affidavit and the
subcontract agreement. The following are general conditions that must be met regarding joint check use:

1. The use of the joint check shall only be allowed by exception and shall not compromise the
independence of the DBE;

2. The second party (typically the prime contractor) acts solely as a guarantor;

3. The DBE must release the check to the supplier;

4. The subcontract agreement must reflect the total contract value, including the cost of materials and
installation; actual payments for work performed by the DBE may reflect labor only; and

5. The DBE remains responsible for negotiation of price, determining quality and quantity, ordering
materials and installing (where applicable) and paying for the material itself.

IV.  FINAL SUBCONTRACTOR PAYMENTS AND RELEASE OF RETAINAGE

Prior to receiving final payment, the Contractor shall provide to the Resident Engineer certification of the
dollars paid to each DBE firm using Form “DBE Request for Verification Payment.” The certification
shall be dated and signed by a responsible officer of the Contractor and by the DBE. Falsification of this
certification will result in sanctions listed in Sections I. of this provision.

If this contract contains a DBE goal, the Contract Compliance Officer with the OCR will verify that the
Contractor has attained the DBE goal specified on said project or has provided adequate documentation
justifying a lesser amount. The final estimate will not be paid to the Contractor until proper certifications
have been made.

When a subcontractor’s work is satisfactorily complete (i.e., all the tasks called for in the subcontract have
been accomplished and documented), and the Department has partially accepted the work and all payments
have been certified by the Contractor and subcontractor on the “Certification of Progress Payment” form,
the Prime Contractor shall release all retainage held by the Prime Contractor within thirty (30) days of
satisfactory completion of the subcontractor’s work. The subcontractor shall submit to the Prime
Contractor the final executed form within ten (10) days of receipt of payment.

Signature of Contractor or Consultant

Date
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Revised: 5/15/92
BID CONDITIONS

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL OPPORTUNITY
(Executive Order 11246)

The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause” and the "Standard Federal Equal
Employment Opportunity Construction Contract Specifications set forth herein.

The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's
aggregate work force in each trade on all construction work in the covered area, are as follows:

Timetables Goals for Minority Goals for Female
Participation for Participation in
Each Trade Each Trade
3.0% R.I. Except
Newport County 6.9%
3.1% Newport County 6.9%

These goals are applicable to all the Contractor's construction work (whether or not it is Federal or Federally
assisted) performed in the covered area. If the Contractor performs construction work in a geographical area
located outside of the covered area, it shall apply the goals established for such geographical area where the work
is actually performed. With regard to this second area, the Contractor also is subject to the goals for both its
federally involved and nonfederally involved construction.

The Contractor's compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be based on
its implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the speci-
fications set forth in 41 CFR 60-4.3(a), and its efforts to met the goals. The hours of minority and female
employment and training must be substantially uniform throughout the length of the contract, and in each trade,
and the Contractor shall make a good faith effort to employ minorities and women evenly on each of its projects.
The transfer of minority or female employees or trainees from Contractor to Contractor or from project to project
for the sole purpose of meeting the Contractor's goals shall be a violation of the contract, Executive Order and the
regulations in 41 CFR Part 60-4. Compliance with the goals will be measured against the total work hours
performed.

The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance
Programs through the Area Director, OFCCP, 169 Weybosset Street, Providence, Rhode Island 02903, within 10
working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction work
under the contract resulting from this solicitation. The notification shall list the name, address and telephone
number of the Subcontractor; employer identification number; estimated dollar amount of the subcontract;
estimated starting and completion dates of the subcontract; and the geographical area in which the contract is to be
performed. '

As used in this Notice, and in the contract resulting from this Solicitation, the "covered area" is the State of Rhode
Island.
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STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS
(Executive Order 11246)

As used in these specifications:
(@)  "Covered area" means the geographical area described in the solicitation from which this contract resulted.

(b)  "Director" means Director, Office of Federal Contract Compliance Programs United States Department of
Labor, or any person to whom the Director delegates authority.

(©)  "Employer identification number" means the Federal Social Security number used on the Employer's
Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

(d)  "Minority” includes:
() Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);

(i)  Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish
Culture or origin, regardless of race);

(iii)  Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East,
Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and

(iv)  American Indian or Alaskan Native (all persons having origins in any of the original peoples of
North America and maintaining identifiable tribal affiliations through membership and participation
or community identifi- cation).

Whenever the Contractor, or any Subcontractor at any tier subcontracts a portion of the work involving any
construction trade, it shall physically include in each subcontract in excess of $10,000.00 the provisions of these
specifications and the Notice which contains the applicable goals for minority and female participation and which
is set forth in the solicitations from which this contract resulted.

If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U.S.
Department of Labor in the covered area either individually or through an association, its affirmative action
obligations on all work in the Plan area (including goals and timetables) shall be in accordance with that Plan for
those trades which have unions participating in the Plan. Contractors must be able to demonstrate their participation
in and compliance with the provisions of any such Hometown Plan. Each Contractor or Subcontractor participating
in an approved Plan is individually required to comply with its obligations under the EEO clause, and to make a
good faith effort to achieve each goal under the Plan in each trade in which it has employees. The overall good
faith performance by other Contractors or Subcontractors toward a goal in a approved Plan does not excuse any
covered Contractor's or Subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables.

The Contractor shall implement the specific affirmative action standards provided in paragraphs 7a through p of
these specifications. The goals set forth in the solicitation from which this contract resulted are expressed as
percentages of the total hours of employment and training of minority and female utilization the Contractor should
reasonably be able to achieve in each construction trade in which it has employees in the covered area. Covered
Construetion Contractors performing construction work in geographical areas where they do not have a Federal or
federally assisted construction contract shall apply the minority and female goals established for the geographical
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area where the work is being performed. Goals are published periodically in the Federal Register in notice form,
and such notices may be obtained from any Office of Federal Contract Compliance Programs office or from Federal
procurement contracting officers. The Contractor is expected to make substantially uniform progress in meeting
its goals in each craft during the period specified.

Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the Contractor
has a collective bargaining agreement, to refer either minorities or women shall excuse the Contractor's obligations
under these specifications, Executive Order 11246, or the regulations promulgated pursuant thereto.

In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals such
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must
have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the
availability to employment opportunities. Trainees must be trained pursuant to training programs approved by the
U.S. Department of Labor.

The Contractor shall take specific affirmative actions to ensure equal employment opportunity. The evaluation of
the Contractor's compliance with these specifications shall be based upon its effort to achieve maximum results
from its actions. The Contractor shall document these efforts fully, and shall implement affirmative action steps
at Jeast as extensive as the following;:

(a)  Ensure and maintain a working environment free of harassment, intimidation and coercion at all sites, and
in all facilities at which the Contractor's employees are assigned to work. The Contractor, where possible,
will assign two or more women to each construction project. The Contractor shall specifically ensure that
all on site supervisory personnel are aware of and carry out the Contractor's obligation to maintain such a
working environment, with specific attention to minority or female individuals working at such sites or in
such facilities. ‘

(b)  Establish and maintain a current list of minority and female recruitment sources, provide written notification
to minority and female recruitment sources and to community organizations when the Contractor or its
unions have employment opportunities available, and maintain a record of the organization responses.

(c)  Maintain a current file of the names, addresses and telephone numbers of each minority and female
off-the-street applicant and minority or female referral from a union, a recruitment source or community
organization and of what action was taken with respect to each such individual. If such individual was sent
to the union hiring hall for referral and was not referred back to the Contractor by the union or, if referred,
not employed by the Contractor, this shall be documented in the file with the reason therefor, along with
whatever additional actions the Contractor may have taken.

(d)  Provide immediate written notification to the Director when the union or unions with which the Contractor
has a collective bargaining agreement has not referred to the Contractor a minority person or woman sent
by the Contractor, or when the Contractor has other information that the union referral process has impeded
the Contractor's efforts to meet its obligations.

(¢)  Develop on-the-job training opportunities and/or participate in training programs for the area which
expressly include minorities and women, including upgrading programs and apprenticeship and trainee
programs relevant to the Contractor's employment needs, especially those programs funded or approved by
the Department of Labor. The Contractor shall provide notice of these programs to the sources complied
under 7b above. ‘

6] Disseminate the Contractor’s EEO policy by providing notice of the policy to unions and training programs
and requesting their cooperation is assisting the Contractor in meeting its EEO obligations; by including it
in any policy manual and collective bargaining agreement; by publicizing it in the company newspaper,
annual report, etc.; by specific review of the policy with all management personnel and with all minority
and female employees at least once a year; and by posting the company EEO policy on bulletin boards
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accessible to all employees at each location where construction work is performed.

Review, at least annually, the company's EEO policy and affirmative action obligations under these
specifications with all employees having any responsibility for hiring, assignment, layoff, termination or
other employment decisions including specific review of these items with on site supervisory personnel such
as Superintendents, Supervisors, etc., prior to the initiation of construction work at any job site. A written
record shall be made and maintained identifying the time and place of these meetings, persons attending,
subject matter discussed, and disposition of the subject matter.

Disseminate the Contractor's EEO policy externally by including it in any advertising in the news media,
specifically including minority and female news media, and providing written notification to and discussing
the Contractor's EEO policy with other Contractors and Subcontractors with whom the Contractor does or
anticipates doing business.

Direct its recruitment efforts, both oral and written, to minority female and community organizations, to
schools with minority and female students and to minority and female recruitment and training organizations
serving the Contractor's recruitment area and employment needs. Not later than one month prior to the date
for the acceptance of applications for apprenticeship or other training by any recruitment source, the
Contractor shall send written notification to organizations such as the above, describing the openings,
screening procedures, and tests to be used in the selection procedures.

Encourage present minority and female employees to recruit other minority persons and women and, where
reasonable, provide after school, summer and vacation employment to minority and female youth both on
the site and in other areas of a Contractor's work force.

Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR Part
60-3.

Conduct, at least annually, an inventory and evaluation of all minority and female personnel for promotional
opportunities and encourage these employees to seek or to prepare for, through appropriate training, etc.,
such opportunities.

Ensure that seniority practices, job classifications, work assignments and other personnel practices, do not
have a discriminatory effect by continually monitoring all personnel and employment related activities to
ensure that the EEO policy and the Contractor's obligations under these specifications are being carried out.

Ensure that all facilities and company activities are nonsegregated except that separate or single-user toilet
and necessary changing facilities shall be provided to assure privacy between the sexes.

Document and maintain a record of all solicitations of offers for subcontracts from minority and female
construction contractors and suppliers, including circulation of solicitations to minority and female
contractor associations and other business associations.

Conduct a review, at least anhually, of all supervisors' adherence to and performance under the Contractor's
EEO policies and affirmative action obligations.

Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of their
affirmative action obligations (7a through p). The efforts of a contractor associations, joint contractor union,
contractor-community, or other similar group of which the Contractor is a member and participant, may be asserted
as fulfilling any one or more of its obligations under 7a through p of these Specifications provided that the
Contractor actively participates in the group, makes every effort to assure that the group has a positive impact on
the employment of minorities and women in the industry, ensures that the concrete benefits of the program are
reflected-in the Contractor's minority and female work force participation, makes a good faith effort to meet its
individual goals and timetables, and can provide access to documentation which demonstrates the effectiveness of
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actions taken on behalf of the Contractor. The obligation to comply, however, is the Contractor's and failure of
such a group to fulfill an obligation shall not be a defense for the Contractor's noncompliance.

A single goal for minorities and a separate single goal for women have been established. The Contractor, however,
is required to provide equal employment opportunity and to take affirmative action for all minority groups, both
male and female, and all women, both minority and nonminority. Consequently, the Contractor may be in violation
of the Executive Order if a particular group is employed in a substantially disparate manner (for example, even
though a Contractor has achieved its goals for women generally, the Contractor may be in violation of the Executive
Order if a specific minority group of women is underutilized).

The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against any
person because of race, color, religion, sex, or national origin.

The Contractor shall not enter into any subcontract with any person or firm debarred from Government contracts
pursuant to Executive Order 11246.

The Contractor shall carry out such sanctions and penalties for violation of these specifications and of the Equal
Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as may be imposed
or ordered pursuant to Executive Order 11246, as amended, and its implementing regulations, by the Office of
Federal Contract Compliance Programs. Any Contractor who fails to carry out such sanctions and penalties shall
be in violation of these specifications and Executive Order 11246, as amended.

The Contractor, in fulfilling its obligations under these specifications shall implement specific affirmative action
steps, at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as to achieve
maximum results from its efforts to ensure equal employment opportunity. If the Contractor fails to comply with
the requirements of the Executive Order, the implementing regulations, or these specifications, the Director shall
proceed in accordance with 41 CFR 60-4.8.

The Contractor shall designate a responsible official to monitor all employment related activity to ensure that the
company EEO policy is being carried out, to submit reports relating to the provisions hereof as may be required
by the Government and to keep records. Records shall at least include for each employee the name, address,
telephone numbers, construction trade, union affiliation, if any, employee identification number when assigned,
social security number, race, sex, status (e.g., mechanic, apprentice, trainee,helper, or laborer), dates of changes
in status, hours worked per week in the indicated trade, rate of pay, and locations at which the work was performed.
Records shall be maintained in an easily understandable and retrievable form; however, to the degree that existing
records satisfy this requirement, Contractors shall not be required to maintain separate records.

Nothing herein provided shall be construed as a limitation upon application of other laws which establish different
standards of compliance or upon the application of requirements for the hiring of local or other area residents (e.g.,
those under the Public Works Employment Act of 1977 and the Community Development Block Grant Program.).

(@ A Form 257, Monthly Employment Utilization Report, is to be completed by both Contractor and
Subcontractors, and signed by the designated EEO Officer or an authorized representative of the prime or
subcontractor. The reports are to be submitted by the 5th of each month during the term of the contract.
The Contractor shall submit an aggregate Form 257 showing its entire work force, minority work force, and
female work force (in work hours), on all construction work (Federal and non-federally assisted) in the
covered area. The Contractor shall collect and submit reports for each Subcontractor's aggregate work force,
providing the same information as above.

(b)  The Contractor shall submit a Form PR-1391, Federal-Aid Highway Construction Contractors' Annual EEO
Report, to be completed by the Contractor and each Subcontractor for every month of July, during which
work was performed and submitted to the State. A separate report is to be completed for each
Centractor and subcontractor holding contracts or subcontracts exceeding $10,000.00, except where
specified. The employment data entered should reflect the work force on board during all or any part of
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the last payroll period preceding the end of the month of July.
NOTE: Include the R.I. Contract Number in the upper right hand corner of the form.

(¢)  The Contractor shall submit a Form EEO-10, Federal-Aid Highway Construction Contractors' Semiannual
Training Report, to be completed by the Contractor semiannually for each individual employed on this
contract (including any subcontractors under it who have provided training during the reporting period under
the training special provision). This report is to be submitted by the 20th of the month following the
reporting period (July 20 and January 20). The original of this report is to be furnished to the trainee, and
two (2) copies submitted to the State.

These reports are required by the Public Laws of Rhode Island (1960), Chapters 85, 96, & 88; 23 U.S.C., 140(a); 23 CFR,
Part 23; and Executive Order 11246.
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FEDERAL WAGE
RATES



General Decision Number: RI180001 10/26/2018 RI1
Superseded General Decision Number: RI20170001
State: Rhode Island

Construction Types: Building, Heavy (Heavy and Marine) and
Highway

Counties: Rhode Island Statewide.

BUILDING CONSTRUCTION PROJECTS (does not include residential
construction consisting of single family homes and apartments
up to and including 4 stories) HEAVY, HIGHWAY AND MARINE
CONSTRUCTION PROJECTS

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.35 for calendar year 2018 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.35 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2018. The EO minimum wage rate will be adjusted annually.
Please note that this EO applies to the above-mentioned types
of contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but it does not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a) (2)~(60). Additional
information on contractor requirements and worker protections
under the EO is availlable at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/05/2018
01/12/2018
01/19/2018
03/02/2018
03/16/2018
05/11/2018
06/08/2018
06/22/2018
07/06/2018
08/03/2018
09/07/2018
10/26/2018

= =00 oy whd

= O

ASBE0O006-006 06/01/2015
Rates Fringes

HAZARDOUS MATERIAL HANDLER
{(Includes preparation,
wetting, stripping, removal
scrapping, vacuuming, bagging
& disposing of all insulation

https://www.wdol.gov/wdol/scafiles/davisbacon/RI1.dvb?v=11
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materials, whether they
contain asbestos or not, from
mechanical systems).............. S 31.63 18.30

* ASBE0006-008 09/01/2018

Rates Fringes
Asbestos Worker/Insulator
Includes application of
all insulating materials,
protective coverings,
coatings & finishes to all
types of mechanical systems.$ 42.38 28.75
BOIL0O029-001 01/01/2017
Rates Fringes
BOILERMAKER . ¢« v it it ittt it e e eeen S 42.42 24.92
BRRIOO03-001 06/01/2018
Rates Fringes
Bricklayer, Stonemason,
Pointer, Caulker & Cleaner....... S 38.83 26.75
BRRIO003-002 03/01/2018
Rates Fringes
Marble Setter, Terrazzo
Worker & Tile Setter............. $ 37.16 27.66
BRRIO0O03-003 03/01/2018
Rates Fringes
Marble, Tile & Terrazzo
Finisher......v oo nnnnn. $ 31.32 26.30
CARP00%94-001 06/05/2017
Rates Fringes
CARPENTER (Includes Soft
Floor Layer) . v . ue i iieneeeennnn. $ 35.28 27.15
Diver Tender. ..o e e eeeneneeneens $ 36.28 27.15
DIVER . t ettt i ittt ettt $ 47.08 27.15
Piledriver. v e et e e eennnnn $ 35.28 27.15
WELDER . vttt et ettt tteeeee e $ 36.28 27.15

FOOTNOTES:

When not diving or tending the diver, the diver and diver
tender shall receive the piledriver rate. Diver tenders
shall receive $1.00 per hour above the pile driver rate
when tending the diver.

https://www.wdol.gov/wdol/scafiles/davisbacon/R11.dvb?v=11 10/29/2018




Work on free-standing stacks, concrete silos & public utility
electrical power houses, which are over 35 ft. in height
when constructed: $.50 per hour additional.

Work on exterior concrete shear wall gang forms, 45 ft. or

more above ground elevation or on setback: $.50 per hour
additional.

The designated piledriver, known as the "monkey": $1.00 per
hour additional.

Rates Fringes
MILLWRIGHT. ... ittt it $ 36.85 27.50
CELEC0099-002 06/01/2018

Rates Fringes
ELECTRICIAN. .o vttt i ittt ee e $ 39.21 57.24%
Teledata System Installer........ $ 29.41 13.10%+14.15

FOOTNOTES :

Work of a hazardous nature, or where the work height is 30
ft. or more from the floor, except when working
OSHA-approved lifts: 20% per hour additional.

Work in tunnels below ground level in combined sewer outfall:
20% per hour additional.

ELEV0039-001 01/01/2018

Rates Fringes
ELEVATOR MECHANIC. ...t eoeoenn $ 49.96 32.645+A+B

FOOTNOTES :

A. PAID HOLIDAYS: New Years Day; Memorial Day; Independence
Day; Labor Day; Veterans' Day; Thanksgiving Day; the Friday
after Thanksgiving Day; and Christmas Day.

B. Employer contributes 8% basic hourly rate for 5 years or
more of service of 6% basic hourly rate for 6 months to 5
years of service as vacation pay credit.

ENGI0O057-001 06/01/2018

Rates Fringes

Operating Engineer: (power
plants, sewer treatment
plants, pumping stations,
tunnels, caissons, piers,

https://www.wdol.gov/wdol/scafiles/davisbacon/RI1.dvb?v=11
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docks, bridges, wind
turbines, subterranean &
other marine and heavy
construction work)

GROUP 1.... .0, $ 39.40 25.10+a
GROUP 2... ..., $ 38.90 25.10+a
GROUP 3. ..ttt i, $ 34.52 25.10+a
GROUP 4. .. ittt $ 31.67 25.10+a
GROUP 5. ittt $ 37.95 25.10+a
GROUP 6..veviiiii i inanennnn $ 28.75 25.10+a
GROUP 7.ttt ittt iiinannn, $ 22.75 25.10+a
GROUP B. .t iiiiinininnnns $ 34.60 25.10+a
GROUP 9. .. $ 38.52 25.10+a

a. BOOM LENGTHS, INCLUDING JIBS:

150 feet and over + $ 2.00
180 feet and over + $ 3.00
210 feet and over + $ 4.00
240 feet and over + $ 5.00
270 feet and over + $ 7.00
300 feet and over + $ 8.00
350 feet and over + $ 9.00
400 feet and over + $10.00

a. PAID HOLIDAYS:
New Year's Day, President's Day, Memorial Day, July Fourth,
Victory Day, Labor Day, Columbus Day, Veterans Day,
Thanksgiving Day, Christmas Day. a: Any employee who works
3 days in the week in which a holiday falls shall be paid
for the holiday.

a. FOOTNOTES:

Hazmat work: $2.00 per hour additional.
Tunnel/Shaft work: $5.00 per hour additional.

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, lighters, boom trucks and derricks
GROUP 2: Digging machine, Ross Carrier, locomotive, hoist,
elevator, bidwell-type machine, shot & water blasting
machine, paver, spreader, graders, front end loader (3 yds.
and over), vibratory hammer & vacuum truck, roadheaders,
forklifts, economobile type equipment, tunnel boring
machines, concrete pump and on site concrete plants.

GROUP 3: Oilers on cranes.

GROUP 4: Oiler on crawler backhoe.
GROUP 5: Bulldozer, bobcats, skid steer loader, tractor,
scraper, combination loader backhoe, roller, front end
loader (less than 3 yds.), street and mobile-powered
sweeper (3-yd. capacity), 8-ft. sweeper minimum 65 HP).

GROUP 6: Well-point installation crew.

GROUP 7: Utility Engineers and Signal Persons

https://www.wdol.gov/wdol/scafiles/davisbacon/R11.dvb?v=11 10/29/2018
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GROUP 8: Heater, concrete mixer, stone crusher, welding
machine, generator and light plant, gas and electric driven
pump and ailr compressor.

GROUP 9: Boat & tug operator.

ENGIO057-002 05/01/2018

Rates Fringes

Power Equipment Operator

(highway construction

projects; water and sewerline

projects which are incidental

to highway construction

projects; and bridge projects

that do not span water)
GROUP L. .iiiiiininnnnnennn $ 34.05 25.10+a
GROUP 2. ... iitiiiiineennn. $ 28.75 25.10+a
GROUP 3. iiiiiiiiiiieinnn $ 22.75 25.10+a
GROUP 4., ..t $ 29.33 25.10+a
GROUP 5., ... iiiiiiienennnn. $ 33.03 25.10+a
GROUP 6. iiii i i ine i $ 32.65 25.10+a
GROUP 7.ttt ie i ieenen. $ 28.30 25.10+a
GROUP B....i.iiiiiiiineennn. $ 29.68 25.10+a
GROUP 9., ittt S 31.63 25.10+a

a. FOOTNOTE: a. Any employee who works three days in the week
in which a holiday falls shall be paid for the holiday.

a. PAID HOLIDAYS: New Year's Day, President's Day, Memorial

Day, July Fourth, Victory Day, Labor Day, Columbus Day,
Veterans Day, Thanksgiving Day & Christmas Day.

POWER EQUIPMENT OPERATOR CLASSIFICATIONS
GROUP 1: Digging machine, crane, piledriver, lighter,
locomotive, derrick, hoist, boom truck, John Henry's,
directional drilling machine, cold planer, reclaimer,
paver, spreader, grader, front end loader (3 yds. and
over), vacuum truck, test boring machine operator, veemere
saw, water blaster, hydro-demolition robot, forklift,
economobile, Ross Carrier, concrete pump operator and boats

GROUP 2: Well point installation crew

GROUP 3: Utlity engineers and signal persons

GRQUP 4: Oiler on cranes

GROUP 5: Combination loader backhoe, front end loader (less
than 3 yds.), forklift, bulldozers & scrapers and boats

GROUP 6: Roller,skid steer loaders, street sweeper

GROUP 7: Gas and electric drive heater, concrete mixer, light
plant, welding machine, pump & compressor

https://www.wdol.gov/wdol/scafiles/davisbacon/RI1.dvb?v=11 10/29/2018
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GROUP 8: Stone crusher

GROUP 9: Mechanic & welder

ENGI0057-003 06/01/2018

BUILDING CONSTRUCTION

Rates Fringes
Power Equipment Operator
GROUP l....i.iiiiiiinnennnn. $ 38.67 25.10+a
GROUP 2.t iiiieinnannnnnn $ 38.17 25.10+a
GROUP 3.ttt iniennnn. $ 37.95 25.10+a
GROUP 4........ 0., 5 33.95 25.10+a
GROUP 5.ttt $ 31.10 25.10+a
GROUP 6. vviiiiiiiiineennns $ 37.25 25.10+a
GROUP 7. iiiiiiiiii i, $ 36.82 25.10+a
GROUP B....iviiiiniiniennnn. $ 34.14 25.10+a

a.BOOM LENTHS, INCLUDING JIBS:

150 ft. and over: + $ 2.00
180 ft. and over: + $ 3.00
210 ft. and over: + $ 4.00
240 ft. and over: + $ 5.00
270 ft. and over: + $ 7.00
300 ftr. and over: + $ 8.00
350 ft. and over: + $ 9.00
400 ft. and over: + $10.00

a. PAID HOLIDAYS: New Year's Day, President's Day, Memorial
Day, July Fourth, Victory Day, Labor Day, Columbus Day,
Veterans Day, Thanksgiving Day & Christmas Day. a: Any
employee who works 3 days in the week in which a holiday
falls shall be paid for the holiday.

a. FOOTNOTE: Hazmat work: $2.00 per hour additional.
Tunnel/Shaft work: $5.00 per hour additional.
POWER EQUIPMENT OPERATORS CLASSIFICATIONS
GROUP 1: Cranes, lighters, boom trucks and derricks.
GROUP 2: Digging machine, Ross carrier, locomotive, hoist,
elevator, bidwell-type machine, shot & water blasting
machine, paver, spreader, front end loader (3 yds. and

over), vibratory hammer and vacuum truck

GROUP 3: Telehandler equipment, forklift, concrete pump &
on-site concrete plant

GROUP 4: Fireman & oiler
GROUP 5: Oiler on crawler backhoe

GROUP 6: Bulldozer,skid steer loaders,bobcats, tractor,
grader, scraper,combination loader backhoe, roller, front

https://www.wdol.gov/wdol/scafiles/davisbacon/RI1.dvb?v=11 10/29/2018



end loader (less than 3 yds.), street and mobile powered
sweeper (3 yds. capacity), 8-ft. sweeper (minimum 65 hp)

GROUP 7: Well point installation crew
GROUP 8: Heater, concrete mixer, stone crusher, welding

machine, generator for light plant, gas and electric driven
pump & air compressor

Rates Fringes
TJRONWORKER. . . v vt it i e e e e e e S 34.89 26.87
LABO0271-001 06/05/2016
BUILDING CONSTRUCTION
Rates Fringes
LABORER
GROUP 1., iiiiinnennanna, $ 29.20 23.80
GROUP 2. .. ittt iiiiinnnnn $ 29.45 23.80
GROUP 3. ...t iiiiiiieinannnn $ 29.95 23.80
GROUP 4. it iiiiiinn. $ 30.20 23.80
GROUP 5. it iiin i i, $ 31.20 23.80

LABORERS CLASSIFICATIONS

GROUP 1: Laborer, Carpenter Tender, Mason Tender, Cement
Finisher Tender, Scaffold Erector, Wrecking Laborer,
Asbestos Removal [Non-Mechanical Systems]

GROUP 2: Asphalt Raker, Adzemen, Pipe Trench Bracer,
Demolition Burner, Chain Saw Operator, Fence & Guard Rail
krector, Setter of Metal Forms for Roadways, Mortar Mixer,
Pipelayer, Riprap & Dry Stonewall Builder, Highway Stone
Spreader, Pneumatic Tool Operator, Wagon Drill Operator,
Tree Trimmer, Barco-Type Jumping Tamper, Mechanical Grinder
Operator

GROUP 3: Pre-Cast Floor & Roof Plank Erectors

GROUP 4: Air Track Operator, Hydraulic & Similar Self-Powered
Drill, Block Paver, Rammer, Curb Setter, Powderman & Blaster

GROUP 5: Toxic Waste Remover

LABO0271-002 06/05/2016

HEAVY AND HIGHWAY CONSTRUCTION

Rates Fringes
LABORER
COMPRESSED AIR
Group l....viiiiiiiinnennn. $ 46.63 21.80

https://www.wdol.gov/wdol/scafiles/davisbacon/RI1.dvb?v=11
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GEOUP 2ttt vtaiaseinnnensnnn $ 36.15 21.80
Group 3.t i i iiiiniinnaennns S 48.63 21.80
FREE AIR

Group l..ov.en .., $ 38.70 21.80
GIOUD 2tietieiieiaennn, $ 36.15 21.80
Group 3. .ttt $ 40.70 21.80
LABORER

Group l...v e, $ 29.20 21.80
GIOUD 2. tvitniennennnnennan $ 29.45 21.80
Group 3.t iinninenns $ 30.20 21.80
Group 4. eaennnns $ 22.70 21.80
GIroup S ii it ieneenennnns $ 31.20 21.80

OPEN AIR CAISSON,
UNDERPINNING WORK AND
BORING CREW

Bottom Man.......ouveeuenenn. $ 35.20 21.80
Top Man & Laborer.......... $ 34.25 21.80
TEST BORING

Driller... . iunnnennnn $ 35.65 21.80
Laborer. vttt it it e e S 34.25 21.80

LABORER CLASSIFICATIONS

GROUP 1: Laborer; Carpenter tender; Cement finisher tender;
Wrecking laborer; Asbestos removers [non-mechanical
systems]; Plant laborer; Driller in quarries

GROUP 2: Adzeperson; Asphalt raker; Barcotype Jjumping
tamper; Chain saw operators; Concrete and power buggy
operator; Concrete saw operator; Demolition burner; Fence
and guard rail erector; Highway stone spreader; Laser beam
operator; Mechanical grinder operator; Mason tender; Mortar
mixer; Pneumatic tool operator; Riprap and dry stonewall
builder; Scaffold erector; Setter of metal forms for
roadways; Wagon drill operator; Wood chipper operator;
Pipelayer; Pipe trench bracer

GROUP 3: Air track drill operator; Hydraulic and similar
powered drills; Brick paver; Block paver; Rammer and curb
setter; Powderperson and blaster

GROUP 4: Flagger & signaler

GROUP 5: Toxic waste remover

LABORER - COMPRESSED AIR CLASSIFICATIONS
GROUP 1: Mucking machine operator, tunnel laborer, brake
person, track person, miner, grout person, lock tender,
gauge tender, miner: motor person & all others in

compressed air

GROUP 2: Change house attendant, powder watchperson, top
person on iron

GROUP 3: Hazardous waste work within the "HOT" =zone

LABORER - FREE AIR CLASSIFICATIONS

https://www.wdol.gov/wdol/scafiles/davisbacon/RI1.dvb?v=11 10/29/2018
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GROUP 1: Grout person - pumps, brake person, track person,
form mover & stripper (wood & steel), shaft laborer,
laborer topside, outside motorperson, miner, conveyor
operator, miner welder, heading motorperson, erecting
operator, mucking machine operator, nozzle person,
rodperson, safety miner, shaft & tunnel, steel & rodperson,
mole nipper, concrete worker, form erector (wood, steel and
all accessories), cement finisher (this type of work only),
top signal person, bottom person (when heading is 50' from
shaft), burner, shield operator and TBM operator

GROUP 2: Change house attendant, powder watchperson

GROUP 3: Hazardous waste work within the "HOT" zone

PAINO011-005 06/01/2018

Rates Fringes
PAINTER
Brush and Roller............ $ 33.62 21.05
Fpoxy, Tanks, Towers,
Swing Stage & Structural
Steel. . it i i e e $ 35.62 21.05
Spray, Sand & Water
Blasting....voiiiveinennann $ 36.62 21.05
=0 oYY S 34.37 21.05
Wall COVErer . v ennnnn $ 34.12 21.05
PAINOO11-006 06/01/2018
Rates Fringes
GLAZIER. t it ittt ittt tieeaaen $ 37.18 21.05

FOOTNOTES :
SWING STAGE: $1.00 per hour additional.

PAID HOLIDAYS: Labor Day & Christmas Day.

Rates Fringes
Painter (Bridge Work)........... $ 49.75 21.05
PAINO035-008 06/01/2011
Rates Fringes
Sign Painter..........coeueiunnn.. $ 24.79 13.72
« PLASO040-001 06/04/2018
BUILDING CONSTRUCTION
Rates Fringes
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CEMENT MASON/CONCRETE FINISHER...$ 34.30 27.05

FOOTNOTE: Cement Mason: Work on free swinging scaffolds under
3 planks width and which is 20 or more feet above ground
and any offset structure: $.30 per hour additional.

* PLAS0040-002 07/23/2018

HEAVY AND HIGHWAY CONSTRUCTION

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 31.20 22.10
* PLAS0040-003 07/02/2018
Rates Fringes
PLASTERER. . i ittt it i i st e e $ 35.65 27.40
PLUM0051-002 09/01/2018
Rates Fringes
Plumbers and Pipefitters......... $ 42.04 29.45
ROOF0033~004 06/01/2018
Rates Fringes
ROOFER. . i i e it i i i i i i e e e 5 36.00 25.37
SFRI0669-001 04/01/2017
Rates Fringes
SPRINKLER FITTER. ...t veennennn $ 43.92 21.49
SHEE0017-002 06/01/2018
Rates Fringes
Sheet Metal Worker............... $ 35.40 35.11
TEAM0251-001 05/01/2018
HEAVY AND HIGHWAY CONSTRUCTION
Rates Fringes
TRUCK DRIVER
GROUP  l.....iiiiinnnnnennn $ 27.21 25.7525+A+B+C
GROUP 2. .. iiiiiiii i $ 27.36 25.7525+A+B+C
GROUP 3...tiiiiiiiinninnnnn $ 27.41 25.7525+A+B+C
GROUP  4....iiiiiinnnnn. $ 27.46 25.7525+A+B+C
GROUP 5.... .. $ 27.56 25.7525+A+B+C
GROUP  6.vviiniiiinininenenn $ 27.96 25.7525+A+B+C
GROUP 7.t ei it e i iiiineenn $ 28.16 25.7525+A+B+C
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GROUP B. ...ttt $ 27.66 25.7525+A+B+C

GROUP 9. ..., $ 27.91 25.7525+A+B+C

GROUP 10.... i, $ 27.71 25.7525+A+B+C
FOOTNOTES :

A. Paid Holidays: New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day and Christmas Day, plus
Presidents' Day, Columbus Day, Veteran's Day & V-J Day,
providing the employee has worked at least one day in the
calendar week in which the holiday falls.

B. Employee who has been on the payroll for 1 year or more
but less than 5 years and has worked 150 Days during the
last year of employment shall receive 1 week's paid
vacation; 5 to 10 years - 2 weeks' paid vacation; 10 or
more years - 3 week's paid vacation.
C. Employees on the seniority list shall be paid a one
hundred dollar ($100.00) bonus for every four hundred (400)
hours worked, up to a maximum of five hundred dollars
($500.00)
All drivers working on a defined hazard material job site
shall be paid a premium of $2.00 per hour over applicable
rate.

TRUCK DRIVER CLASSIFICATIONS

GROUP 1: Pick-up trucks, station wagons, & panel trucks

GROUP 2: Two-axle on low beds

GROUP 3: Two-axle dump truck

GROUP 4: Three-axle dump truck

GROUP 5: Four~ and five-axle equipment

GROUP 6: Low-bed or boom trailer.

GROUP 7: Trailers when used on a double hook up (pulling 2
trailers)

GROUP 8: Special earth-moving eqguipment, under 35 tons
GROUP 9: Special earth-moving equipment, 35 tons or over
GROUP 10: Tractor trailer

WELDERS - Receilve rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
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solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EQ, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who 1is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(welghted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
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rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted. '

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is

based.

WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations

Wage and Hour Division
U.S. Department of Labor
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200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

https://www.wdol.gov/wdol/scafiles/davisbacon/RI1.dvb?v=11

Page 14 of 14

10/29/2018



	2018-CH-090 Contract Documents
	2018-CH-090  Complete Required Forms Package
	Required Forms Cover Page
	CERTIFICATION REGARDING DEBARMENT
	Lobbying Form
	Conflicts Disclosure Statement
	ANTI-COLLUSION
	USDOT Standard Title VI Assurances for Contractors  2018-CB-040
	DBE Special Provision Rev 20171003
	Requirement for Affirmative Action To Ensure EEO
	2018-CB-040 Bid Proposal Form
	Blank Page

	Federal Wage Rates

	hereby certify as follows: 
	TITLE: 
	COMPANY: 
	NAMERow1: 
	TITLERow1: 
	NAMERow2: 
	TITLERow2: 
	If necessary please add any additional names as auachments hereto: 
	TITLE_2: 
	DATE: 
	State of: 
	County of: 
	I: 
	undefined: 
	On behalf of: 
	of: 
	with Rhode Island Contract Number 1: 
	with Rhode Island Contract Number 2: 
	County of_2: 
	TownCity: 
	RoadBridge: 
	authorized representative of: 
	Company Name: 
	a duly: 
	Job Title: 
	do hereby certify that the organization affirmatively agrees to the provisions set forth by US DOT: 
	Date: 
	With respect to the above numbered project I hereby certify that I am the: 
	and duly authorized representative of: 
	whose address is: 
	1 A triballyowned concern means any concern at least 51 percent 51 owned by an Indian tribe as defined in 49 CFR: 
	undefined_2: 


