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RIC No.2019-CM-050

CONTRACT STATEMENT

Rhode Island Contract No. 2019-CM-050 1is a construction contract for drainage
repairs/improvements on Main Street, between Route 5 and House No. 66 in North Smithfield, R.1.

All repairs shall be performed at the locations and to the extents indicated on the Contract Plans and
as directed by the Engineer.

The work encompassed by this project shall include, but is not limited to, the following: saw
cutting of bituminous pavement; maintenance and protection of traffic; placement of erosion and
sediment controls; removal of bituminous asphalt; removal and disposal of existing, deteriorated
drainage pipe; earth/trench excavation; trimming and fine grading; replacing collapsed catch basins
with new RI Std. drainage structures; installing one new RI Std. catch basin, replacing both existing,
deteriorated corrugated metal pipe (CMP) and vitrified clay pipe (VCP) with 12-inch diameter high
density polyethylene pipe (HDPE); abandoning the existing, deteriorated 18-inch CMP (outfall) by
filling the interior with controlled low strength material (flowable fill); placement of loam & seed,;
placement of sod; placement of new bituminous pavement structure and roadway striping; protection of
utilities (and the use of appropriate bedding/cover material if utility service connections are
encountered); and all incidentals necessary to complete the work under this Contract to the satisfaction
of the Engineer.

PROJECT LOCATION MAP

SEE PLANS FOR LOCUS MAP

MAIN STREET — NORTH SMITHFIELD - BETWEEN ROUTE 5 AND
HOUSE NO. 66
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RIC No.2019-CM-050

CONTRACT REQUIRE MENTS

All work under this Contract shall be performed in accordance with the latest edition of the Rhode
Island Department of Transportation Standard Specifications for Road and Bridge Construction,
including all revisions and supplements up to the date of Contract advertisement, unless otherwise
noted within these Contract Documents.

All work under this Contract shall be “Lump Sum”. All items of work shown on the Contract Plans,
detailed herein, and any incidentals required to complete the work shall be considered as part of the
Lump Sum bid price. Any item of work not explicitly stated within these Contract Documents but
required to complete the work shall be considered as part of the Lump Sum bid price.

A bid bond payable to the State of Rhode Island for five percent (5%) of the total bid must be submitted
at the time of the bid. A performance bond of one hundred percent (100%) of the contract price from
a satisfactory surety company is required of the successful bidder. Bonds must be provided by surety
companies licensed and authorized to conduct business in the State of Rhode Island. All surety
companies must be listed with Department of Treasury, Fiscal Services, Circular 570 (Latest revision
published by the Federal Register).

Latest Federal Wage rates shall apply and can be found at the following link:
https://www.wdol.gov/dba.aspx#0. All sub-contractor agreements must be submitted and accepted by
RIDOT prior to commencement of the applicable work.

CONSTRUCTION REQUIREMENTS

All construction layout, survey and field measurements, as required, will be incidental to this Contract.
Any clearing or site preparation required for access shall be considered incidental to the Lump Sum
bid price.

All work shall be completed in accordance with the Traffic-Related Work Restrictions identified in
the approved Traffic Management Plan (TMP) included in Appendix D. The Contractor shall maintain
existing travel ways for access, and when lane closures are not permitted. All Maintenance and
Protection of Traffic shall be in accordance with the Manual on Uniform Traffic Control Devices,
latest edition as of the date of Contract advertisement.

The Contractor shall not use private property for site access or to stage/store equipment or materials
without written consent by the property owner(s). All work shall be completed from within the existing
State right-of-way.

The Contractor shall coordinate with all utility companies, including overhead, to provide adequate
protection of all facilities. Should any shielding, protection, or inspection be required it shall be paid
for on a Force Account basis. The Contractor shall be responsible for any damages to the existing
overhead utilities and shall restore the utilities to the satisfaction of the Engineer, at no additional cost
to the Department or utility companies.
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COMPLETION DATE AND LIQUIDATED DAMAGES

All work shall be substantially complete within 90 calendar days of the Notice to Proceed.
Liquidated Damages are $550.00 per calendar day.

SHOP DRAWINGS AND SUBMITTALS

All shop drawings and submittals shall be submitted, reviewed, and returned electronically. The
Engineer will review and return all shop drawings and submittals within seven (7) calendar days. As
such, shop drawing and submittals shall be submitted a minimum of seven (7) calendar days prior to
the start of work. Shop drawings and submittals shall be submitted to the Engineer, Resident Engineer,
and RIDOT Project Manager for review and routing.

The following shall be submitted For Record within fourteen (14) calendar days of substantial
completion:
e Certificates of Compliance for all materials used.

e Final payment will not be made until all required shop drawings and submittals have been
received.

UTILITY AND MUNICIPAL NOTIFICATION AND COORDINATION

The Contractor shall coordinate with the utility companies as part of this project. Existing utilities will
remain in-place and undisturbed throughout the construction duration without any disruption to
service. The Contractor shall adhere to all clearances and safety requirements of the affected utility
company.

The number, type, size, and locations of utilities on the Contract Plans are approximate and based on
record plans. The Contractor shall check and verify the exact location of all existing utilities, both
overhead and underground, with Dig Safe at (888) DIG-SAFE in Rhode Island. Any damage to utilities
resulting from the Contractor’s operations shall be the Contractor’s responsibility. Costs of such
damage shall be borne by the Contractor. No excavation shall be done until all involved utility
companies are notified at least three (3) business days in advance. During the progress of the work,
the Contractor shall cooperate with the Owners of the utilities and permit their representative’s access
to the work to determine if their utilities are being endangered in any way. The Contractor shall
schedule his construction so as to allow for a coordinated highway and utility effort. Upon award, the
Contractor shall notify all utilities relative to the anticipated construction start date and shall initiate
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RIC No.2019-CM-050
any survey layout required for utilities.

Existing utilities have been shown on the Plans using the best available information and are
approximate. The Contractor shall check and verify the location of all existing drainage and utilities,
both underground and overhead, before any work begins, in accordance with Chapter 39-1.2 of the
Rhode Island General Laws entitled “Excavation Near Underground Utility Facilities,” with all
amendments effective as of November 1, 2009 and, when necessary, by contacting the individual
utility companies. All work shall be in accordance with all statutes, ordinances, rules and regulations
of any applicable city, town, state or federal agency. The Contractor should be aware that not all utility
companies subscribe to the Dig Safe Program. It is the Contractor’s responsibility to ensure that all
utility companies have been notified and all utilities have been marked prior to commencing their
work.

During the progress of the work, the Contractor shall cooperate with the Owners of the utilities and
permit their representative’s access to the work to determine if their utilities are being endangered in
any way.

The following is a list of contacts, municipal agencies and utility companies can be contacted for
further information:

Rhode Island Department of Transportation Rhode Island Department of Transportation
Office of Stormwater Management Office of Stormwater Management

Brian M. Moore, P.E. Michael J. DeRotto, P.E.

Administrator Principal Civil Engineer

Phone: 401-734-4829 Phone: 401-479-2159

Email: brian.Moore@dot.ri.gov Email: michael.derotto@dot.ri.gov

Engineer of Record (RIDOT)

Michael J. DeRotto, PE N. Smithfield Water & Sewer
Project Manager Russell Carpenter

Phone: 401-479-2159 Superintendent

Email: michael.derotto@dot.ri.gov 575 Smithfield Rd.

N. Smithfield, RI 02896
North Smithfield Department of Public Works  Phone: (401) 767-2200

Mr. Raymond J. Pendergast, Jr., Director of Ext. 320
Public Works

281 Quaker Highway

N. Smithfield, Rl 02896

Phone: (401) 767-2200 Ext. 341
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Cox Communications

David Velilla, Right of Way Agent 11
Cox Communications, LLC

9 J.P. Murphy Highway

West Warwick, R.1. 02893

Phone: (401) 615-1284

Fax: (401) 615-1421

Email: dave.velilla@cox.com

National Grid Electric

Thomas Capobianco

Lead Program Manager

280 Melrose Street

Providence, R1 02907

Phone: (401) 784-7248

Email: thomas.capobianco@nationalgrid.com

Verizon New England Inc.

Peter DeCosta

Verizon State Highway Coordinator
85 High Street

Pawtucket, RI 02860

Phone: (508) 944-6701

Email: peter.x.decosta@verizon.com

RIC No.2019-CM-050

National Grid Gas

James Paulette, Principal Engineer

40 Sylvan Road, 3" Floor West
Waltham, MA 0245

Phone: (401) 465-8580

Email: jim.paulette@nationalgrid.com

Level (3) Communications, LLC
Rick Miller

1025 Eldorado Boulevard
Broomfield, CO 80021

OSHEAN, Inc.
Robert Gay
rob@oshean.org

SUGGESTED SEQUENCE OF CONSTRUCTION

General Requirements:

All work shall be completed in accordance with the Traffic-Related Work Restrictions
indicated in the Transportation Management Plan (TMP).

General Suggested Sequence of Construction:

1. Implement temporary traffic control devices along Main Street each work day, as applicable.
Note: All temporary traffic control devices shall be removed at the end of each work day and

all lanes opened to traffic.
2. Perform drainage repairs.

3. Clean and restore work site and remove any traffic control devices.

Special Requirements:

Any proposed construction staging areas must be coordinated with the Engineer for approval prior to
the start of work. There shall be no parking or storage of construction equipment under the drip lines

of any trees.

The Contractor shall operate and work in accordance with all applicable permit requirements, as
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required.

Work and Temporary Traffic Control must be coordinated with the following adjacent active
construction project:

¢ RIC No. 2016-CB-056 - Slatersville Stone Arch Bridge Rehab.

SPECIAL REQUIREMENTS FOR TRAFFIC MAINTENANCE AND PROTECTION

The Transportation Management Plan (TMP) for this project is included in Appendix B to these
Contract Specific General Provisions. The TMP lays out the set of coordinated transportation
management strategies that shall be used to manage the work zone safety and mobility impacts of this
project. In the event of a discrepancy between information in the TMP and information elsewhere in
the Contract Documents, the former shall govern.

The Contractor’s attention is called to the applicable sections of Section 100 of the Rhode Island
Standard Specifications for Road and Bridge Construction (amended 2018 with all supplements),
which describes the requirements for the Contractor’s designation of a TMP Implementation Manager
for the Contract, and also which describes the requirements for the training of all Contractor and
Subcontractor personnel involved in work zone design, implementation, operation, inspection,
management, and/or enforcement.

The Department’s latest Training Guidelines for Personnel Responsible for Work Zone Safety &
Mobility are available under the “Training” section at:

http://www.dot.ri.gov/business/contractorsandconsultants.php

In addition to the requirements of the Rhode Island Standard Specifications for Road and Bridge
Construction (amended 2018 with all supplements), and the special requirements of other sections of
this contract document, the following requirements shall be undertaken by the Contractor:

Deviations from the requirements stated herein or detailed in the Contract Plans, as well as any
deviation from the approved construction work sequence and time schedule, shall be submitted to the
Engineer in writing for approval. Approval of the Engineer shall be obtained before any modified
traffic control is put in place.

The Contractor shall sequence the work within all phases of the construction in a manner that utilizes
the work zones, right-of-way, and traffic lane configurations, closures and detours established in the
Contract Plans and which minimizes disruptions and impacts to vehicular traffic. When work
commences in such areas, it shall be expeditiously completed without unnecessary interruptions.

The Contractor is advised that the signs, and other traffic control devices shown on the Traffic Control
Details in the plan set are minimum requirements, and it is the Contractor’s responsibility to
supplement these if necessary to ensure public safety. All maintenance and protection of traffic devices
must be in place and approved by the Engineer before any construction may commence. All
maintenance and protection of traffic shall conform to the latest edition, and revisions of the Manual
on Uniform Traffic Control Devices (MUTCD).
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The measurement and payment for all traffic control devices and for the maintenance and movement
of traffic protective devices shall be included under the lump sum bid price.

The construction operations of this project must be coordinated with the local community public safety
officials. In case of any emergency, the Contractor will be required to move equipment, and allow the
passage of emergency vehicles. Public safety must be considered at all times.

The Contractor shall be responsible for maintaining appropriate construction related signing at all
times. All temporary construction signs not appropriate for the construction activity taking place shall
be removed, covered, or otherwise concealed. This includes the period between erecting the signs, and
the start of construction, as well as when a construction phase is completed, or suspended. All signs
not appropriate for the lane closures, speed limits or construction activity taking place at any given
time shall be removed or covered to the satisfaction of the Engineer.

Temporary construction signs shall not be placed so they encroach on open lanes of traffic. Signs shall
be trimmed when placed on median barrier to avoid encroaching on open travel lanes. This work shall
be considered incidental, and no extra payment will be made.

All temporary signs shall be erected so that they are not obstructed by barrels or cones.

The Engineer may require, at his discretion, flag persons to be used to control construction traffic
entering and leaving the work areas at no additional cost to the Department.

Safe access and egress to Interstate ramps shall be maintained on a daily basis, except as noted in the
Plans or these specifications, and shall be coordinated with the local community public safety officials.
The Contractor shall also adhere to the following restrictions:

The Engineer will be responsible to notify the fire, police, school departments, town officials, and, if
possible, adjacent property owners, of all periodic road closures. The Contractor shall notify the
Engineer at least two (2) weeks prior to any closures.

All moving operations (i.e. placement of cones, striping, etc.) shall be in accordance with the latest
editions of the Manual on Uniform Traffic Control Devices (MUTCD).

The Contractor shall immediately commence the proposed bridge improvements upon establishment
of the maintenance and protection of traffic devices and shall continue the work in an uninterrupted
and expeditious manner until completion to ensure the minimum disruption to traffic and residents.

TRAFFIC FINES IN WORK ZONES

The Traffic Fines in Work Zone Regulatory Signs which are included with the Rhode Island Standard
Details, shall be located as shown on the detail whenever construction activities are in process, and
construction personnel are present. Signs shall be located at each work zone. When construction
activities and personnel are not present, the signs shall either be removed from the site or covered in a
manner that satisfies the Engineer.
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INCIDENT MANAGEMENT

In the event of an accident, or other unforeseen incident, the Contractor shall positively cooperate with
local authorities by providing traffic control devices, personnel, equipment and material as required,
both on and off site. The Contractor shall assist in whatever way possible to clear debris from the
roadway and maintain traffic flow. Payment for this work shall be on a force account basis. If the
personnel are not available on site, they shall be “on call,” and able to respond to the site within one
hour of notification to the Contractor’s appointed representative by phone, or in person to the
Department.

CONTRACTOR’S RESPONSIBILITY FOR DAMAGED STORM DRAINS

The Contractor shall use care when working within or in the vicinity of existing drainage structures.
Any drainage pipe or culverts damaged while carrying out work on this contract shall be the
Contractor’s responsibility. Any pipe/culvert damaged by the Contractor while carrying out this
contract shall be replaced or repaired by the Contractor to the satisfaction of the Engineer at no
additional cost to the Department.

CONTRACTOR’S RESPONSIBILITY FOR DAMAGED UTILITY FACILITIES

The Contractor shall use care when working within or in the vicinity of existing utilities. Any utility
pipe, equipment, conduit, wire, cable or appurtenances damaged while carrying out any work on this
Contract shall be the Contractor’s responsibility. Any utility pipe, equipment, conduit, wire, cable or
related appurtenance damaged by the Contractor while carrying out this Contract shall be replaced or
repaired by the Contractor to the satisfaction of the Engineer at no additional cost to the Department
or utility companies.

COORDINATION WITH OTHER CONTRACTS
It shall be the Contractor’s responsibility to coordinate, cooperate, and schedule his work and all
segments thereof with the Engineer, other contractors, property owners, utility owners, and applicable

local authorities, so as to minimize impacts to all existing and/or future construction project schedules.
Refer to Section 105.07 of the Rhode Island Standard Specifications for additional information.

In addition, the following construction contract is active within the vicinity of the project:

¢ RIC No. 2016-CB-056 — Slatersville Stone Arch Bridge Rehab.
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POLICE COMPENSATION

It is the responsibility of the Resident Engineer to retain the services of the State and local police
details for this project. The Contractor will not be required to bid on, nor compensate for, the services
of State and local police.

MBE AND TRAINEE GOAL

The MBE goal for this project is 10%. There are no trainee hours required.

PRE-BID CONFERENCE

There will be no pre-bid conference for this project.
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_| BM SPIKE 1.5" UP POLE NO. 13

ELEV 251.82 (NAVD88)

12" HDPE
0.0096

Qv

A\

REMOVE & RESET SIGN

Pole #12

@

DH (F

s
\/
X pes

a\

Sof®

REMOVE & RESET SIGN

O™ X
Dr.- o Wl >
| -
X X
n dg< 8\\ SP\N
Q0 - X
ox >< 7\ ><
@
survey \n®
N 8" Tree
Q, We
. O
PSP

152 LF — 12" HDPE
SLOPE = 0.005

(4.4.036.3.D
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R&D PORTION OF EXISTING CONC. WALK
/7 REPLACE WITH RI STD. 43.1.0

CEMENT CONCRETE SIDEWALK

R&D EX.\CB & REPLACE W/NEW Rl STD. 4.4.0

CB Rim Elev. = 2471
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STREET

2’ 2’

TRENCH DETAIL: DRAINAGE PIPE

* GRAVEL BORROW SHALL CONFORM TO SECTION M.01.02.2 OF THE RIDOT SPECS. FOR ROAD & BRIDGE CONST., 2004 ED.
AND, IN ADDITION, THE MAXIMUM PARTICLE SIZE SHALL NOT EXCEED THREE (3) INCHES. GRAVEL BORROW IS TO BE
WELL COMPACTED IN SIX (6) INCH LIFTS UP TO 12" ABOVE THE PIPE(S).

DRIVEWAY APRON DETAIL SCHEMATIC (TYP.) HOUSE 66

GRAVEL BORROW SUBBASE (AS NEEDED)

CLASS 12.5 HMA (HOT MIX ASPHALT)

!

,] 2»
»‘—»‘

SAWCUT (TYP.)

4” — CLASS 12.5 HMA (HOT MIX ASPHALT)

GRAVEL BORROW SUBBASE (AS NEEDED)

Asph.
Dr. DH (Fnd) P N
L \ % e o Stone Wall DH(Fnd) X
DH (Fnd 7 N
S e " X
psP™ | D 1 ROje #10 ¢
Wal \
O(- S‘O(\e v
7N
T o « o x MAIN
. X & X £2
N R Y - 0
Pole #11 = J<“D.\.\N % X 8
¥ \2 T e
® D> X Ai L ’ l 2818 O I
DH (Fnd) S NO.
% W SGP\Q \__AT
x 1S B bfiset _—gwonLP
% N Cong,
X Zek
Asph. Drive
X 12" Tree 7
e (5D
o = S = X — X
18" Tree S North Smithfield Public Library
D) o
AP 4
N/
CONNECT PROPOSED 12” HDPE TO Asph. Parking Lot 27 Lot 317
EXISTING DRAINAGE STRUCTURE X
N S PUBLIC LIBRARY
A FEB., 1974
Asph. Swale X
2420 /LIMIT OF BIT. APRON
28" + /—
Conc. Wingwall —
/EXISTING DRIVEWAY
APPROX. S.H.L.
Inv 12" CMP = 235.38 Inv 8" PVC = 235.22 e
5 +/-
E—
’< 2.5 + /-
4" +/—
4” _
o R&D EXISTING PAVEMENT STRUCTURE N T.S.
6” CLASS 12.5 HMA PLACED IN
SAWCUT —— THREE 2” COURSES —— SAWCUT
EXISTING PAVEMENT —
STRUCTURE '
i (VARIES) —=x 8T, CONCRETE R~ — EXISTING DRIVEWAY
r [ ] . r
COMPACTED GRAVEL BORROW OR | UMIT OF BIT. APRON
GRAVEL BORROW SUBBASE '
VARIES ~— APPROX. S.H.L.
12” MIN. / 12 (TYP) /
v GRAVEL BORROW (* ,
ﬁ 10 +/—
p —
O 25 4/
127 4 4/
XK K ' e
’4—»‘ ’4—»‘ =

P
,] 2”
»‘——‘

SAWCUT

y 4

N.T.S. DRIVEWAY APRON DETAIL SCHEMATIC (TYP.) — HOUSE 62
N.T.S.
. SCALE: 1720 MAIN STREET DRAINAGE REPAIR
RHODE ISLAND o el pyxe x > ° >
d DEPARTMENT OF TRANSPORTATION DATE:  FEB. 13, 2019 REVISIONS REVISIONS NORTH SMITHFIELD RHODE ISLAND
( DT i 1 NO. DATE BY | NO. DATE  BY
SURVEY SECTION OF: 1 GENERAL PLAN 2
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(4.4.0x6.3.2
STA. 6+06 RT NEW CB
R&D EX.\CB & REPLACE W/NEW S

L{ REMOVE & RESET SIGN

BM SOUTH FLANGE BOLT
[ | ELEV 254.64 (NAVDS88)

56 LF — 12" HDPE POST OFFICE
SLOPE = 0.005 X CB Rim Elev. = 247.1
Pole #1355 e Inv 12" HDRE (IN) = 242.66
MAINTAIN POSITIVE GUTTER FLOW TO N Ga—Pole #14-84 R&D PORTION OF EXISTING CONC. WALK |  Inv 12" HDPE (OUT) = 242.66
\ NE - 7 REPLACE WITH RI STD. 43.1.0
PROPOSED DATER BAST R Hamee™™ S12 LF - 12" HDPE CEMENT CONCRETE SIDEWALK
SLOPE = 0.0096

\ \3\\‘ Pole #16
CB Grate Elev. = 252.18 seo™ e % v
v 12" CMP (Out) = 249.89 ol | \ i B\ L REMOVE & RESET SIGN
PRNaiT (S | X #52/54
124 LF = 12” HDPE Ny A a
- SLOPE = '0.005 \ot A5
STA. 2+86 RT.
#56/58 R&D EX. CB & REPLACE W/NEW RI STD. 4.4.0
0+00 ot STA. 1+56 RT.
- Sg‘_ #62/64 R&D EX. CB & REPLACE W/NEW Rl STD. 4.4.0
4 % 42" Oak PROPOSED DRIVEWAY APRON
REMOVE & RESET FENCE SECTION
9
\ >/.“,66 A
N "
EXISTING CB1 \ ot
R&D EXIST'G. GRATE, CONC. APRON & |
CONC. INLET STONE REPLACE W/4” p A
CLASS 12.5 _Hf2 A 5
REBUILD TOP CORBEL AND\RESET FRAME P A— \,0\‘ ’\3
& COVER FLUSH WITH DRIVEWAY GRADE P\ 3
1 A
\ O
A2
A
P\P \,{ 3 A GB‘(Fnd)
Lot R A . GENERAL NOTES:
ot
1. TOPOGRAPHICAL SURVEY COMPLETED BY RIDOT SURVEY SECTION, MARCH, 20189.
'\'\ 2. CONTRACTOR IS TO REMOVE AND DISPOSE OF EXISTING PAVEMENT WITHIN CUT & MATCH LINES

(AS SHOWN ON PLAN). THE BITUMINOUS PAVEMENT WILL BE REPLACED AS FOLLOWS:

EXISTING 18”-DIAMETER\ CMP TO BE ABANDONED
IN_PEACE AND FILLED W{TH J a. PIPE TRENCH — 6” CLASS 12.5 HMA APPLIED IN THREE 2" COURSES OVER APPROX.

CONTROLLED LOW STRENGTH MATERIAL 12" OF GRAVEL BORROW (SEE TRENCH DETAIL).

Rl STD. 603.1000 ” ”
A0 b. BIT. APRONS — 4" CLASS 12.5 HMA APPLIED IN TWO 2" COURSES OVER APPROX.

6” GRAVEL BORROW (SEE DRIVEWAY APRON SCHEMATIC DETAIL THIS SHEET).

3. ACCESS TO HOMES AND BUSINESSES WITHIN THE PROJECT LIMITS SHALL BE MAINTAINED THROUGHOUT
CONSTRUCTION.

. ALL PAVEMENT MARKINGS WILL BE RESTORED IN—=KIND AT THEIR ORIGINAL LOCATIONS.
5. PRIOR TO PAVEMENT PLACEMENT, CONTRACTOR SHALL PROVIDE CUT & MATCH LINES AS INDICATED ON THE PLAN.

©
Qv
ANO
N

6. DRAINAGE PIPE SHALL BE HIGH DENSITY POLYETHYLENE PIPE (HDPE.).
RESTORE LAWN AREA WITH LOAM AND SOD 7. THE LOCATION OF ALL UTILITIES SHOWN ON THE PLAN ARE APPROXIMATE. THE CONTRACTOR
SHALL VERIFY THE EXACT LOCATION OF EXISTING UTILITIES WITH DIG SAFE. ANY DAMAGE TO
UTILITIES WHICH ARE SHOWN ON THE PLAN OR LOCATED BY DIG SAFE SHALL BE THE
% CONTRACTOR’S RESPONSIBILITY.

8. CONTRACTOR SHALL RESTORE ALL DISTURBED AREAS TO THEIR ORIGINAL CONDITION.

9. CONTRACTOR SHALL INSURE, AT NO ADDITIONAL COST TO THE STATE, THAT NEWLY INSTALLED
CATCH BASINS(CB), DRAINAGE STRUCTURES (DMH) & PIPES ARE CLEAN AND FREE FROM DEFECTS.
AFTER ALL DISTURBED SOILS ARE STABILIZED WITH VEGETATION, THE CONTRACTOR SHALL
REMOVE ALL ENVIRONMENTAL CONTROLS.

R&D 20LF SECTION OF 18” HDPE AND PLUG & CAP END Inv 18" CPP = 231.94

10. THE R.I.D.O.T. WILL BE RESPONSIBLE FOR THE LONG TERM MAINTENANCE OF THE PROPOSED
DRAINAGE SYSTEM — CATCH BASINS SHALL BE INSPECTED AT LEAST SEMI-ANNUALLY: IN THE FALL AFTER
TREE LEAVES HAVE FALLEN AND IN THE SPRING AFTER THE SNOW MELT.

CATCH BASINS SHALL BE CLEANED WHEN 50% OF THE SUMP IS FILLED WITH SEDIMENT.

SCALE: 17=20’
RHODE ISLAND DESIGNED BY:  MJD.| 2 o 1 x w0 . MAIN STREET DRAINAGE REPAIRS

CHECKED BY: ### GRAPHIC SCALE

( dDT DEPARTMENT OF TRANSPORTATION DATE:  FEB. 13, 2019 REVISIONS REVISIONS NORTH SMITHFIELD RHODE ISLAND

NO.  DATE BY NO.  DATE BY
SHEET: 1

SURVEY SECTION oF: i GENERAL PLAN 3

U:\DEROTTO\LAND PROJECTS_AUTOCAD FILES\66 MAIN ST — N SMITHFIELD.DWG PER DPM 450.06


AutoCAD SHX Text
E.O.P.

AutoCAD SHX Text
CB Rim Elev. = 251.72

AutoCAD SHX Text
Inv 12" CMP (In) = 247.95

AutoCAD SHX Text
Inv 12" VCP (In) = 246.56

AutoCAD SHX Text
Inv 18" CMP (Out) = 245.62

AutoCAD SHX Text
STA. 0+95RT EXISTING CB

AutoCAD SHX Text
R&D EXIST'G. GRATE, CONC. APRON &

AutoCAD SHX Text
CONC. INLET STONE

AutoCAD SHX Text
REBUILD TOP CORBEL AND RESET FRAME

AutoCAD SHX Text
& COVER FLUSH WITH DRIVEWAY GRADE

AutoCAD SHX Text
STA. 2+86 RT.

AutoCAD SHX Text
REMOVE & RESET FENCE SECTION

AutoCAD SHX Text
PROPOSED DRIVEWAY APRON

AutoCAD SHX Text
PROPOSED DRIVEWAY APRON

AutoCAD SHX Text
R&D EX. CB & REPLACE W/NEW RI STD. 4.4.0

AutoCAD SHX Text
4.4.0

AutoCAD SHX Text
6.3.2

AutoCAD SHX Text
STA. 1+56 RT.

AutoCAD SHX Text
STA. 1+56RT EXISTING CB

AutoCAD SHX Text
STA. 2+80RT EXISTING CB

AutoCAD SHX Text
EXISTING CB1

AutoCAD SHX Text
EXISTING CB2

AutoCAD SHX Text
EXISTING CB3

AutoCAD SHX Text
CB Rim Elev. = 247.1

AutoCAD SHX Text
STA. 6+06 RT NEW CB

AutoCAD SHX Text
Inv 12" HDPE (IN) = 242.66

AutoCAD SHX Text
Inv 12" HDPE (OUT) = 242.66

AutoCAD SHX Text
IN PLACE AND FILLED WITH

AutoCAD SHX Text
CONTROLLED LOW STRENGTH MATERIAL

AutoCAD SHX Text
RI STD. 603.1000

AutoCAD SHX Text
EXISTING 18" DIAMETER CMP TO BE ABANDONED

AutoCAD SHX Text
RESTORE LAWN AREA WITH LOAM AND SOD

AutoCAD SHX Text
R&D 20LF SECTION OF 18" HDPE AND PLUG & CAP END

AutoCAD SHX Text
R&D PORTION OF EXISTING CONC. WALK

AutoCAD SHX Text
7 REPLACE WITH  RI STD. 43.1.0

AutoCAD SHX Text
CEMENT CONCRETE SIDEWALK

AutoCAD SHX Text
6.2.0

AutoCAD SHX Text
DFP

AutoCAD SHX Text
BCD

AutoCAD SHX Text
DFP

AutoCAD SHX Text
BCD

AutoCAD SHX Text
(9 LF)

AutoCAD SHX Text
R&D EX. CB & REPLACE W/NEW RI STD. 4.4.0

AutoCAD SHX Text
4.4.0

AutoCAD SHX Text
6.3.2

AutoCAD SHX Text
R&D EX. CB & REPLACE W/NEW RI STD. 4.4.0

AutoCAD SHX Text
4.4.0

AutoCAD SHX Text
6.3.2

AutoCAD SHX Text
REMOVE & RESET SIGN

AutoCAD SHX Text
48

AutoCAD SHX Text
REMOVE & RESET SIGN

AutoCAD SHX Text
56 LF - 12" HDPE

AutoCAD SHX Text
SLOPE = 0.005

AutoCAD SHX Text
124 LF - 12" HDPE

AutoCAD SHX Text
SLOPE = 0.005

AutoCAD SHX Text
312 LF - 12" HDPE

AutoCAD SHX Text
SLOPE = 0.0096

AutoCAD SHX Text
MAINTAIN POSITIVE GUTTER FLOW TO

AutoCAD SHX Text
PROPOSED CATCH BASIN RIM

AutoCAD SHX Text
LS

AutoCAD SHX Text
LS

AutoCAD SHX Text
6. DRAINAGE PIPE SHALL BE HIGH DENSITY POLYETHYLENE PIPE (HDPE.).

AutoCAD SHX Text
CATCH BASINS SHALL BE CLEANED WHEN 50% OF THE SUMP IS FILLED WITH SEDIMENT.

AutoCAD SHX Text
TREE LEAVES HAVE FALLEN AND IN THE SPRING AFTER THE SNOW MELT.

AutoCAD SHX Text
DRAINAGE SYSTEM - CATCH BASINS SHALL BE INSPECTED AT LEAST SEMI-ANNUALLY: IN THE FALL AFTER

AutoCAD SHX Text
10. THE R.I.D.O.T. WILL BE RESPONSIBLE FOR THE LONG TERM MAINTENANCE OF THE PROPOSED

AutoCAD SHX Text
8. CONTRACTOR SHALL RESTORE ALL DISTURBED AREAS TO THEIR ORIGINAL CONDITION.

AutoCAD SHX Text
7. THE LOCATION OF ALL UTILITIES SHOWN ON THE PLAN ARE APPROXIMATE.  THE CONTRACTOR

AutoCAD SHX Text
   SHALL VERIFY THE EXACT LOCATION OF EXISTING UTILITIES WITH DIG SAFE.  ANY DAMAGE TO 

AutoCAD SHX Text
   UTILITIES WHICH ARE SHOWN ON THE PLAN OR LOCATED BY DIG SAFE SHALL BE THE

AutoCAD SHX Text
   CONTRACTOR'S RESPONSIBILITY.

AutoCAD SHX Text
5. PRIOR TO PAVEMENT PLACEMENT, CONTRACTOR SHALL PROVIDE CUT & MATCH LINES AS INDICATED ON THE PLAN.

AutoCAD SHX Text
4. ALL PAVEMENT MARKINGS WILL BE RESTORED IN-KIND AT THEIR ORIGINAL LOCATIONS.

AutoCAD SHX Text
3. ACCESS TO HOMES AND BUSINESSES WITHIN THE PROJECT LIMITS SHALL BE MAINTAINED THROUGHOUT

AutoCAD SHX Text
(AS SHOWN ON PLAN).  THE BITUMINOUS PAVEMENT WILL BE REPLACED AS FOLLOWS:

AutoCAD SHX Text
2. CONTRACTOR IS TO REMOVE AND DISPOSE OF EXISTING PAVEMENT WITHIN CUT & MATCH LINES

AutoCAD SHX Text
CONSTRUCTION.

AutoCAD SHX Text
9. CONTRACTOR SHALL INSURE, AT NO ADDITIONAL COST TO THE STATE, THAT NEWLY INSTALLED

AutoCAD SHX Text
AFTER ALL DISTURBED SOILS ARE STABILIZED WITH VEGETATION, THE CONTRACTOR SHALL

AutoCAD SHX Text
CATCH BASINS(CB), DRAINAGE STRUCTURES (DMH) & PIPES ARE CLEAN AND FREE FROM DEFECTS.

AutoCAD SHX Text
REMOVE ALL ENVIRONMENTAL CONTROLS.

AutoCAD SHX Text
1. TOPOGRAPHICAL SURVEY COMPLETED BY RIDOT SURVEY SECTION, MARCH, 2019.

AutoCAD SHX Text
GENERAL NOTES:

AutoCAD SHX Text
a. PIPE TRENCH - 6" CLASS 12.5 HMA APPLIED IN THREE 2" COURSES OVER APPROX.

AutoCAD SHX Text
12" OF GRAVEL BORROW (SEE TRENCH DETAIL).

AutoCAD SHX Text
b. BIT. APRONS - 4" CLASS 12.5 HMA APPLIED IN TWO 2" COURSES OVER APPROX.

AutoCAD SHX Text
6" GRAVEL BORROW (SEE DRIVEWAY APRON SCHEMATIC DETAIL THIS SHEET).

AutoCAD SHX Text
DFP

AutoCAD SHX Text
REPLACE W/4"

AutoCAD SHX Text
CLASS 12.5 HMA

AutoCAD SHX Text
SCALE:	1"=20'1"=20'

AutoCAD SHX Text
GRAPHIC SCALE

AutoCAD SHX Text
0

AutoCAD SHX Text
20

AutoCAD SHX Text
20

AutoCAD SHX Text
10

AutoCAD SHX Text
10

AutoCAD SHX Text
80

AutoCAD SHX Text
FED. ROAD

AutoCAD SHX Text
DIV. NO.

AutoCAD SHX Text
RI

AutoCAD SHX Text
STATE

AutoCAD SHX Text
FEDERAL AID

AutoCAD SHX Text
PROJECT NO.

AutoCAD SHX Text
FISCAL

AutoCAD SHX Text
YEAR

AutoCAD SHX Text
SHEET

AutoCAD SHX Text
NO.

AutoCAD SHX Text
TOTAL

AutoCAD SHX Text
SHEETS

AutoCAD SHX Text
##

AutoCAD SHX Text
405-421-971

AutoCAD SHX Text
####

AutoCAD SHX Text
#

AutoCAD SHX Text
####

AutoCAD SHX Text
REVISIONS

AutoCAD SHX Text
REVISIONS

AutoCAD SHX Text
NO.

AutoCAD SHX Text
DATE

AutoCAD SHX Text
BY

AutoCAD SHX Text
NO.

AutoCAD SHX Text
DATE

AutoCAD SHX Text
BY

AutoCAD SHX Text
DESIGNED BY:	  

AutoCAD SHX Text
CHECKED BY:    

AutoCAD SHX Text
DATE:	   

AutoCAD SHX Text
SHEET:	

AutoCAD SHX Text
OF:	

AutoCAD SHX Text
M.J.D.

AutoCAD SHX Text
1

AutoCAD SHX Text
1

AutoCAD SHX Text
###

AutoCAD SHX Text
FEB. 13, 2019

AutoCAD SHX Text
U:\DEROTTO\LAND PROJECTS_AUTOCAD FILES\66 MAIN ST - N SMITHFIELD.DWG PER DPM 450.06


FED. ROAD  graTE FEDERAL AID FISCAL SHEET  TOTAL
DIV. NO. PROJECT NO. YEAR NO. SHEETS

## Rl 405-421-971 #### #  ####

2" SUMP
STA. 1+56 RT EXISTING CB
R&D EX. CB & REPLACE W/NEW RI STD. 4.4.0
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nv = . "
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Inv 12" HDPE (IN) = 245.66 2" SUMP Inv 12" HDPE (IN) = 241.90
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CB TO REMAIN NEW RI STD. 4.4.0 (4 DIA.)
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Inv 12" CMP (In) = 247.95 Inv 12” HDPE (IN) = 242.66

" Inv 12” HDPE (OUT) = 242.66
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255.00 255.00

25000 0 e e e e 250.00
4"GAS |l e DERRIORRSS S v e e T e

245.00 245.00
N
In i
PLUG&CAP 18” CMP OUTLET |—— T
240.00 — _ EXIST. ¢ 7 PV SAN——meae - / 240.00
56 LF — 12”7 HDPE S = 0.005
CORE HOLE/ENTER EX. CB TO ACCEPT
NEW 12” HDPE
N.T.S.
. SCALE:  17=30 MAIN STREET DRAINAGE REPAIRS
RHODE ISLAND T [
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APPENDIX B

TRAFFIC MANAGEMENT PLAN (TMP)



LEVEL 3 Project Name: Drainage Improvements
TRANSPORTATION RI Design Contract No(s): 2006-SH-004
MANAGEMENT RI Construction Contract No(s): 2018-CM-050
PLAN
Submission: 90% Date: May 16, 2019

PROJECT INFORMATION

Brief This project will include, but not be limited to saw cutting of bituminous pavement, maintenance and protection of traffic, removal
Project of bituminous asphalt, earth/trench excavation, installing RI Std. drainage structures, removing deteriorated drainage pipes and
Description: catch basins, installing new H.D.P.E. pipe; installation of Rl Std. Berm & bit. driveway aprons; placement of loam & seed, sod:

placement of new gravel subbase & bit. concrete pavement structure and pavement markings.
Work This work will take place along Main Street in N. Smithfield between the N. Smithfield Public Library and House No. 66 Main Street, North Smithfield, Rl
Limits:

ROADWAYS DIRECTLY AFFECTED BY PROJECT WORK ZONES

ROADWAY NAME FROM TO LENGTH
Main Street Route 5 House No. 66 Main Street 0.2 mile
General The work is expected to begin July, 2019 and is expected to be complete by September 15, 2019
Proiect
Schedule*:

Genera[
Restrictions:

Holiday
Restrictions:

TMPLevel 3

"The information in this section is not intended to and shall not supersede the official schedule for the project.

TRAFFIC-RELATED WORK RESTRICTIONS

open to traffic when work is not in progress. Safe access and egress to side streets and residential & commercial driveways must be maintained at all times.
No lane and/or shoulder closures allowed after 1:00 PM on the Friday preceding a holiday weekend.

EASTER SUNDAY

No lane andlor shoulder closures allowed on Saturday.
No lane and/or shoulder closures allowed on Sunday.*

NEW YEAR'S DAY, VETERAN'S DAY, INDEPENDENCE DAY & CHRISTMAS DAY

No lane andlor shoulder closures allowed after 1:00 PM on the day before the holiday.
No lane and/or shoulder closures allowed on the holiday.

DR. MARTIN LUTHER KING JR. DAY, MEMORIAL DAY, VICTORY DAY, LABOR DAY, & COLUMBUS DAY

No lane andlor shoulder closures allowed on Saturday and Sunday.
No lane and/or shoulder closures allowed on Monday.*

THANKSGIVING DAY

No lane andlor shoulder closures allowed after 1:00 PM on the Wednesday preceding Thanksgiving Day.
No lane andlor shoulder closures allowed on Thanksgiving Day.

No lane and/or shoulder closures allowed on Friday and Saturday.

No lane and/or shoulder closures allowed on Sunday.*

Page 1 of 3



TEMPORARY TRAFFIC CONTROL PLANS

These RIDOT- and/or Designer-Developed TTC Plans will be used during the work on this project

Included in: Included in:
B 8 " - =~ ~ | Plan |
1;, TMP TMP set |

|
|

b — — — ] ] — — — —] ]
| | | {1 | { | |
11 1
1 11 11 |11 11 ]
| | | |

Mobile Operation
Work Beyond the Shoulder

{ |
|

Shoulder Closure - Two Lane Road

Shoulder Closure - Limited Access

1-Side Lane Shift - Two Lane Road

2-Side Lane Shift - Two Lane Road

Lane Shift - Limited Access

X

Lane Closure - Two Lane Road

Lane Closure - Four Lane Road

Lane Closure - Limited Access

|

[ el | [l ‘ 0 Beew
| | | | | || | | | 1| |

}
1

OOoBE0000080E

Double Lane Closure - Limited Access

PUBLIC INFORMATION PLAN

These strategies will be used to provide information concerning the project to road users and the community

SELECTED STRATEGIES RESPONSIBILITIES / REQUIREMENTS / SPECIAL CONSIDERATIONS
RIDOT travel advisories news releases RIDOT TMP Imp. Mngr. to send CMG Restriction Form to Communications min. 48 hours in advance of restriction.
RIDOT travel advisories web site RIDOT TMP Imp. Mngr. to send CMG Restriction Form to Communications min. 48 hours in advance of restriction.
RIDOT 511 traveler information system RIDOT TMP Imp. Mngr. to send CMG Restriction Form to TMC min. 48 hours in advance of restriction.
Highway advisory radio (HAR) Permanent (existing) RIDOT HAR systems to be updated by RIDOT TMC as applicable based on
submitted CMG Restriction Form.
Paid advertisements RIDOT to prepare advertisements, e.g. newspaper, radio, TV, as necessary to inform the public.
Other press releases/media alerts RIDOT to use social media to inform the public of the location of work.

TRANSPORTATION OPERATIONS PLAN

These strategies will be used to provide improved transportation operations/safety within project work zones
SELECTED STRATEGIES RESPONSIBILITIES / REQUIREMENTS / SPECIAL CONSIDERATIONS

TMPLevel 3 Page 2 of 3



PERFORMANCE MONITORING, CHANGES TO TMP, & CONTINGENCIES

The Contractor's TMP Implementation Manager (if identified below) is responsible for keeping the portion of the project being used by public
traffic in a condition that (1) safely and adequately accomodates such traffic and (2) is in accordance with the Traffic-Related Work Restrictions, the
Temporary Traffic Control Plans, and where appropriate, the other transportation management strategies identified above. The RIDOT TMP
Implementation Manager should inspect the project work zones at initial setup, at the start of each subsequent work day, and just prior to
extended breaks in the work (e.g., weekends) for conformance with the Temporary Traffic Control Plans, the ATSSA Quality Guidelines for Work
Zone Traffic Control Devices, and where applicable, the other transportation management strategies identified above. He/she should also document
work zone-related feedback and/or legitimate complaints that are received from the public through phone calls, in person, in writing, or by electronic
mail.

If at any time (1) a significant deviation from any of the strategies included in the TMP (e.g., the use of an alternate construction sequence) is
desired by one or more members of the project implementation team, (2) field observations and/or data suggest that impacts to road users are or
will be unacceptable, or (3) one or more performance requirements established in the TMP are not being met in the field, the RIDOT TMP
Implementation Manager shall report the situation to his/her supervisor or Division/Section/Unit manager. The supervisor / manager will coordinate
with the State Traffic Engineer, the Project Manager Chief, the TMP Implementation Manager(s), the Chief Engineer, and/or other interested parties
as appropriate and/or necessary to consider and determine whether revised and/or alternate strategies should be implemented in an effort to lessen
the adverse safety and/or mobility impacts of the project. If the supervisor / manager deems that strategy changes should be implemented, the
changes shall be documented in a revised version of the TMP and the Project Management Chief, the State Traffic Engineer, and the Chief
Engineer must approve of the revised TMP prior to their implementation.

If a significant deviation from any of the strategies included in the TMP is requested by the Contractor, unless directed otherwise by the RIDOT the
Contractor is responsible for preparing and submitting to the RIDOT TMP Implementation Manager appropriate documentation (e.g., design
calculations, analysis reports, Temporary Traffic Control Plans, etc.) showing that the requested change(s) are (1) feasible and (2) expected to
result in safety and mobility impacts that are no more adverse than the impacts resulting from the strategies already included in the latest approved
TMP. The RIDOT will review and consider the submittal(s) as described in the preceding paragraph and will determine whether the changes should
be implemented. If the requested changes are approved by the RIDOT, unless otherwise directed by the RIDOT the Contractor shall prepare and
submit to the RIDOT TMP Implementation Manager a revised version of the latest approved TMP in both printed and electronic (Microsoft® Excel)
format that documents all of the approved changes. Work to implement the changes shall not begin until the Project Management Chief, the State
Traffic Engineer, and the Chief Engineer have approved of the revised TMP.

When unexpected events (e.g., crashes, inclement weather, unforeseen traffic demands, etc.) occur in a project work zone where one or more
lanes are closed, the RIDOT TMP Implementation Manager or his/her responsible designee should (1) determine whether or not the lane closure(s)
can/should be removed in order to improve traffic operations and/or minimize delays and (2) if deemed appropriate, take action to remove the lane
closure(s).

Other

Requirements:

TMP APPROVALS

All approvals must be obtained prior to start of work.

PROJECT MANAGEMENT CHIEF STATE TRAFFIC ENGINEER CHIEF|ENGINEER,

Signature: )5 / H Signature Qg_zb: Signature: M\A,J/ W
Davit-W-Fishr-P-E— Steve Pristawa, P.E. Robert Rocchio, P.E.

Date: Date §-1Y—-149 Date: o i, [

Revision # Initials Date Revision # | Initials Date Revision # Initials Date

TMP IMPLEMENTATION MANAGERS

Project managers with the primary responsibility & authority for implementation of this TMP

RIDOT CONTRACTOR!(if contract work)
Name: Name:
Title: Title:
Unit: Company/Unit:
Office Phone: Office Phone:
Mobile Phone: Mobile Phone:
E-Mail: E-Mail:

TMPLevel 3 Page 3 of 3
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APPENDIX C

GUIDELINES FOR PIPE INSTALLATION IN THE VICINITY OF
NATIONAL GRID-GAS FACILITIES

Nationalgrid Rev. 3/1/04
Engineering Department



Guidelines for Earth Shoring around Gas Pipes
Permanent and Temporary Earth Shoring Systems

DESCRIPTION

When the installation of underground utilities or structures affect gas pipes or gas structures, all
the design plans and specifications shall be submitted to Nationalgrid for review and approval of
the proposed earth shoring methods. Some work may require elaborate and/or complex earth
shoring designs and some work may only require a description of the work being done along with
simple shoring solutions. Nationalgrid shall review the proposed work for proper design and
conformance to Nationalgrid specifications. Also, Nationalgrid can meet with the owner before
the project begins and decide on a “case-by-case” basis if plans are needed or if a description of
the work is sufficient.

Should protection be required for gas utilities, the contractor will be required to provide an
adequate earth shoring system (steel sheet piling, soldier piling & lagging, timber bracing, whaler
bracing system, trench box, etc.). The temporary or permanent earth shoring system shall be
furnished, installed and left in place, or removed, installed and disposed of properly by the
contractor. This work shall be done in accordance with the job specific specifications and details
shown on the approved set of Plans.

In all cases where sheeting is left in place after construction, it will be cut off a distance of two
feet below grade.

The earth shoring system shall be of sufficient length and adequate section modulus to provide
adequate resistance of loads and conditions involved to safely sustain earth banks, gas pipes and
facilities, and any other adjoining structures, which may endanger gas pipes by settlement or loss
of ground.

GENERAL NATIONALGRID CONSIDERATIONS

- Steel sheet piling shall not be driven within five feet of cast iron gas pipe (this holds
true for soils of medium to coarse sand with very little fines or silts. Cohesive and
“silty” soils (28% silt or greater) requires an even greater horizontal distance —
approximately 10 feet). Soldier piling and lagging may be an alternative shoring
method should these distances not adequately be met.

- As required by OSHA, a minimum 2:1 slope of the embankment must always be
maintained in an excavation trench or pit. Should this 2:1 slope (angle of repose)
interfere with Nationalgrid utilities, the affected must be protected from potential or
horizontal settlement.

- Z:\Shared\ENG\Engineering Docs, Forms, Guidelines\Natgrid Spec_Shoring.doc
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Nationalgrid Rev. 3/1/04
Engineering Department

Other than steel trench—boxes, which are suitable for all types of soils, a Registered, Professional
Engineer shall prepare designs and computations for these support systems. Nationalgrid reserves
the right, during the review process, to require additional support and shoring in areas where
shoring may not be sufficient in Nationalgrid’s opinion.

At the time of construction, the contractor’s attention is specifically directed to the proximity of
the gas pipe and relation to the sheeting work. In regard thereto, it shall be the contractor’s
responsibility to give a 24-hour advance notice to Nationalgrid so our inspector may be present
during such work. Furthermore, the contractor shall maintain all excavations in good order, during
construction, as to not undermine or reduce the stability of the shoring system, which may have
adverse effects on the protected gas pipes.

Z:\Shared\ENG\Engineering Docs, Forms, Guidelines\Natgrid Spec_Shoring.doc
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Nationalgrid Rev. 9/19/2006
Engineering Department

Guidelines for Support of Gas Pipes
Temporary Support of Gas Pipes

DESCRIPTION

This work shall consist of temporarily supporting gas pipes, during construction work and related
activities. Any gas pipe that is exposed shall follow this specification stipulating pipe support
criteria. Whether gas pipe is located directly in the excavation trench box or if it is located in the
excavated adjacent slopes (Angle of Repose), all gas pipe must be supported.

When gas pipe is undermined for 5 feet or more at any given time, Nationalgrid must be notified
and a decision will be made on what type of support system will be utilized. Nationalgrid reserves
the right to insist that a Rhode Island Registered Professional Engineer submit plans, if the gas
pipe being supported exceeds an unsupported span length of 12 feet, is located in cohesive soils
(wet, silty soils), or feels that the structural integrity of the gas distribution system may be
compromised.

All cast iron gas pipes will be replaced and not be temporarily supported, unless determined
differently by Nationalgrid. This criterion is in accordance with Section 6315.6 of Nationalgrid’s
Operations Standards and Practices Manual.

The following criteria should be used as guidelines when undermining existing steel or plastic gas
pipes:

STEEL GAS PIPE

If pipe is undermined for a distance 5 and 10 feet, the support system should consist, as a minimum,
of adequately sized steel I-beams, steel plate girders, or 6” x 6” wood beams (Hem-Fir) with a
sling supporting the pipe mid-span. For distances greater than 10 feet, these temporary support
beams will have slings supporting the pipe every 10 to 12 feet along the length of the undermined
pipe. Furthermore, when a mechanical coupling or fitting is encountered at any span length, the
slings must be placed on either side of the fitting to avoid buckling.
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PLASTIC GAS PIPE

If pipe is undermined for a distance between 5 and 10 feet, the support system should consist, as a
minimum, of adequately sized steel I-beams, steel plate girders, or 4” x 4” wood beams (Hem-Fir)
with a sling supporting the pipe mid-span. For distances greater than 10 feet, these temporary
support beams will have slings supporting the pipe every 10 to 12 feet along the length of the
undermined pipe. Furthermore, when a mechanical coupling or fitting is encountered, the slings
must be placed on either side of the fitting to avoid buckling.
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Nationalgrid Rev. 1/4/05
Engineering Department

Guidelines for Backfill and Compaction Around
Gas Pipes
Temporary Permanent Backfill and Compaction

DESCRIPTION

This work shall consist of backfilling and compacting all disturbed material at and around existing
gas pipes and facilities. Size of pipe, material, length of exposed pipe, location of pipe, etc. will
all follow the same set of Standards and Specifications stipulated by Nationalgrid Company. If
design plans call for gas pipes to be exposed and supported (sheeting methods not used), then at
the time of backfill, all disturbed material below the invert of the gas pipe shall be removed and
replaced with suitable roadway or trench excavation material or bedding material. The contractor
will not be allowed to replace this disturbed material with the same existing material if it has now
been mixed with adjacent silty subsoil (clays) and fines. Well-graded gravel and sands will be
used to replace the unsuitable material when no excess suitable material is available on site. Soils
with high humus or mineral content should not be used for backfill because they can promote
electrolytic or bacterial attack.

Backfilling the gas pipe should begin immediately after the work in that location is complete. The
region within 6’ alongside and on top of the gas pipe shall be backfilled with padding sand (free
of cinders, ash and rock). In no case shall the material used for backfilling in this region contain
any stones. Backfill shall consist of suitable materials (medium to coarse sands with little or no
silts) placed in layers of not more than 8” to 12” after compaction.

Trench spoil material shall be suitable for backfilling above the padding material as long as rocks
with a diameter larger than 3” are removed. The layers shall be mechanically compacted to the
industry standard of 95% or until a density comparable to the unexcavated material is achieved.
In some instances, flooding with water is an acceptable method of compaction but only if the back-
fill material is clean, coarse and adequate drainage is existent. The above specified backfill
material is essential in order to attain the degree of compaction necessary to avoid future
settlement.

Tracing wire, if necessary, shall be installed 2” to 6” below Plastic gas pipes
Warning Tape shall be installed approximately 12 above the gas pipe.

A minimum of 2” temporary pavement shall be applied over the trench as soon as possible.
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Appendix D

Required Forms
These Forms are To Be Filled In and Submitted With Your Bid

DEBAREMENT FORM

LOBBING FORM

CONFLICTS DISCLOSURE STATEMENT
ANTI-COLLUSION CERTIFICATE
CERTIFICATION FOR TITLE VI ASSURANCE
REQUIREMENT FOR AFFIRMATIVE ACTION

Also Attached are the Federal Wage Rates



CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
AND OTHER RESPONSIBILITY MATTERS
PRIMARY COVERED TRANSACTIONS

Drainage Repairs-Main Street-North Smithfield- 2019-OM-050

In accordance with the code of Federal Regulations, Part 49 CFR Section 29.5 10, the
prospective primary participant

, being duly sworn (or executed
under penalty of perjury under the laws of the United States), certifies to the best of
his/her knowledge and belief, that its principals:

a.) Are not presently debarred, suspended, proposed for debarment, declared
ineligible or voluntarily Excluded from covered transactions by any Federal
department or agency;

b.) Have not within a three-year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction;
violation of Federal or State antitrust statues or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

c.) Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the
offenses enumerated in paragraph (I)(b) of this certification;

d.) Have not within a three-year period preceding this application/proposal had one
or more public transactions (Federal, State or local) terminated for cause or
default.

Where the prospective primary participant is unable to certify to any of the statements in
this certification, such prospective participant shall list exceptions below.

Exceptions will not necessarily result in denial of award, but, will be considered in
determining contractor responsibility. For any exception noted, indicate below to whom it
applies, the initiating agency, and the dates of the action. Providing false information may
result in criminal prosecution or administrative sanctions. If an exception is noted the
contractor must contact the Department to discuss the exception prior to award of the
contract.

Signature: Date:




INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completad by the reporting entity, whether subawardes or prime Federal recipient, at the initiation or receipt of &
covered Federal action, or a material change to a previous filing, pursuant to Tiie 31, U.S.C. Section 1352. The Bling of & form is required for
each payment or agreement to make payment to any lobbying entity for influencing or attempting to influence an officer or employee of any
agency, a Member of Congress, an officer or employee of Congress, or an empioyee of a Member of Congress in connection with a covered
Federal action. Use the SF-LLL-A Continuation Sheet for addttional information If the space on the form Is Inadaquats. Complete all iams that
apply for both the Initial filing and material change report. Refer to the implementing guidance published by the Office of Management and
Budget for additional information.

1. ?enﬁfy'thetypeofcovemdFadera!acﬁonforwivbhbbbylngacﬁvkyisandlorhasbeonaecuredtolnﬂueneeﬁmoutoomeofacovemd
‘ederal action,

2. Identify the status of the covered Federal action,

3. ldentify the appropriate classification of this report. Hthis Is a followup report causad by a material change to the information previously
reported, enter the year and quarter in which the change occurred. Enter the date of the last previously submitted report by this reporting
entity for this covered Federal action,

4. Enter the full name, address, ity, slate and zip code of the reporting entity. Include Gongressional District, If known. Check the
appropriate clessification of the reporting entity that designates If itis, or expects 1o be, a prime or subaward recipient. identify the tier of
the subawardes, €.9., the first subawardes of the prime Is the 1st tier. Subawards include butare not imited to subcontracts, subgrants
and contract awards under grants,

5. !ftheorganhaﬁonﬁl!ngmempoﬂhbm4dwd<s'$ubawaﬁee,’henemtinhﬁmme,addrass.dty.stateandz!pcodeofﬁmpﬁme
Federal reciplent. include Congtessional District, if known.

6. Enter the name of the Federal agency making the award or ioan commitment. Include at least one organizationa! leve! below agency
name, if known. For example, Department of Transportation, United States Coast Guard.

7. Enter the Federal program name or description for the covered Federsl action (item 1). if known, enter the full Catalog of Federal
Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan commitments.

8. Enter the most appropriste Federal identifying number avellable for the Federal action identified in item 4 {e.g., Request for Proposal
(RFP) number, invitation for Bid (IFB) number, grant announcement number, the confract, grant, or loan award number, the
application/proposal control number assigned by the Federal agency). include prefixes, 6.¢., "RFP-DE-80-001."

8. Fora covered Federal action where there has boen an award or loan commitment by the Federal agency, entar the Federal amount of
the award/ioan commiiment for the prime entity identified in item 4 or §.

10. (8) Enter the full name, atidress, clly, state and zip code of the lobbying entily engaged by the reporting entlty identified in ttem 4 to
influence the covered Federal action.
(b)  Enter the full names of the individual(s) performing services, and include full address If different from 10(a). Enter Last Name,
. FirstName, and Middie initial (MI).

1. Enbrmeamountofcompensaﬁonpaldormmablyupeﬁodbbepaldbyﬂwmwﬂngenﬁty(hmﬁbﬂnbbbylngmﬁty(ﬂem10).
Indicate whether the payment has bean made (actual) or will be made (planned). Check ali baxes that apply. f this is a material
change report, enter the cumulative amount of payment made or planned to be made.

12. Chack the appropriate box(es), Chack ali boxes thatapply. i paymant is mada through en in-kind contribution, specify the nature and
value of the in-kind payment.

13. Check the appropriate box(es). Check sl boxes that apply. If other, spacify nature.

14. Provide & specific and detalled description of the services that the lobbylst has performed, or will be expecied to perform, and the date(s)
of any services rendered. Include all preparatory and related activity,not just time spent in actual contact with Federal officials. Identlly
the Federa! official(s) or employes(s) contacted or the officer(s), employee(s), or Member(s) of Congress that were contacted.

16. Cheok whether or not a SF-LLL-A Continuation Shesi(s) is altached.

16. The certifying official shafl sign and date the form, print histher name, title, and telephone number,

Pubilic reporting burden for this collection of information Is estimated to average 30 minutes per response,

including time for reviewing instructions, searching existing data sources, gathering and maintaining the date

needed, and completing and reviewing the collection of information. Send comments regarding the burden

estimate or any o her aspect of this collection of information, including suggestions for reducing this burden,

t;ﬂa% Office of Management and Budpet, Paperwork Reduction Project (03-48-00-46), Washington, D.C.
0503,




Approved by
03-48-0046

DISCLOSURE OF LOBBYING ACTIVITIES

Complete this form 1o disclose Jobbying sctivities parsuant to 31 U.S.C. 1352 - 0348-0046

‘see reverse ﬁrw‘ burden disclosure)

L. Type of Federal Action: 2. Status of Federal Action: 3. Report Type:
8. contract 8. bid/offer/application a. initial filing
b. grant b. initial award b. material change
€. CoopeTative agreement. ¢, post-award
d.loan Far Material Change Only:
€. loan guerenice year quarter
£, lown insurance date of last report

4. Name and Address of Report Entity: 5. ifReporting Entity in No. 4 is Sobawardee, Enter

B Prime L1 Subawardec Nams sud Addtess of Prime:
Tiex __, fknown:
Congressionat Districe, if known: Congressional District, if known;

6. Federal Deparement Agency:

7. Fedewal Program Name/Description:

CFDA Numbe, if applicable:

8. Federal Action Number, if known:

9. Award Amount, if known:

3

10. 8. Newue and Address of Lobbying Entity:

(if individual, last name, Sirst name, mi):

10.b. Iudividoals Performing Services (inchading address if different from No. 108)

(last name, first name, mi):

1. Amountof Payment (check all that apply)

§ Qacal O planned

13.  Type of Payment (check all that apply):
. retainer

b. ono-time foe

¢, commingion

d. contingent fee

¢ deferred

mooooao

£ ober; apecify:

12, FotmofPayment (chock all that apply):

0 acath
0 b. inkind; specify: natre
vahae

in Jem 11 (Attach Continustion Sheet(s) SF-LLL-A, if necessary):

14, BriewaaipﬁmomehesP«ﬁ:medmmhePuﬁumdmdDm(s) of Sexvios, incloding officer(s), employees), or Member(s) coutracted, for Paymeot indicsted

15, _Continuation Shoet(s) SE-LLL-A attachod: € yes B no
16, Tnorrastionsequested Srough this Sorm is sutborized by titte M1 LLS.C. section 1352, Oiis disclomuee of Sigaature:
Soblying actividies e & o of facz wpon which sel laced by the ier shove
whea this o was mmace o entesed fnto. ‘This disclosure is reqeired pryosntso 31 US.C. 1352, | Print Name;
‘This informativn will be rep d fo the Comgress sxni-anraltly snd will be svatiable for poblic
inspection. any pacson who fiirto file the reqoired disslonure shall be subjoct to 2 oivil penaltyofince | Titles
Jous Shan $10,000 wnd 0ot mtwe han $100,000 for eech such Sislure. )
Telephone No: Date;
For Federal use Only: Authorized for Locs] Reproduction

Stendard Form ~ LLL-A




Approved by
03-48-0046

DISCLOSURE OF LOBBYING ACTIVITIES
CONTINUATION SHEET

Reporting Entity; Page of

Authorized for Local Reproduction
Standard Form - LLL-A



RIDOT 12/27/07

ONFLICT, CL P Y

To ensure that the Rhode Island Department of Transportation (RIDOT) maintains
the continued confidence and trust of the people of Rhode Island in carrying out its
mission, prospective vendors must disclose any family (or other personal)
relationships, associations or connections that the vendor, its affiliates, or
employees, may currently have with any RIDOT employee. A Conflicts Disclosure
Statement shall be submitted to RIDOT from the following:

<+ Owners;

< Directors;

» Principals;

< Officers, board members, or individuals with corporate authority;

< If the vendor is a partnership, the applicant's partners;

< If the vendor is a limited liability company, its members and managers;

< Employees with decision-making authority, including executive directors,
managers or individuals in a similar position with‘cprpqra‘te’ authority; and

< Shareholders with a controlling interest. ‘




RIDOT 12/27/07

NF T T NT
RE:
I, hereby certify as follows:
I am employed as a of
[TITLE] [COMPANY]

and to the best of my knowledge:

PLEASE CHECK THE APPROPRIATE BOX:

O I have no family or personal relations currently employed either on a fuli-
time or part-time basis at the Rhode Island Department of Transportation.

0o I do have family or personal relations currently employed at the Rhode
Island Department of Transportation. Please list their name(s), title(s),
and RIDOT Division(s) (if known):

NAME TITLE RIDOT DIVISION

If necessary, please add any additional names as attachments hereto.

Father, Mother, Son, Daughter, Brother, Sister, Grandfather,
Grandmother, Grandson, Granddaughter, Father-In-Law, Mother-In-
Law, Brother-In-Law, Sister-In-Law, Son-In-Law, Daughter-In-Law,
Stepfather, Stepmother, Stepson, Stepdaughter, Stepbrother,
Stepsister, Half-Brother Or Half-Sister, Niece, Nephew, And Cousin

& If you are unsure whether a relationship, association, or connection you have may need to be
disclosed, please consuit with RIDOT’s Legal Office et (401) 222-6510,

SIGNATURE DATE

By signing this form you: (1) certify that the information contained in this form is
complete and accurate to the best of your knowledge; and (2) acknowledge your
continuing obligation to complete and submit a new Dlsclosure form when there Is any
change in your family or personal relations during the course of this Contract.

This document is used for internal RIDOT purposes only in order to address and avold any potential conflicts ut
the Inception of the contract process and to avoid any impropriety or the appesrance of impropriety during the
contract process, Any disclosures made hereto wifl not prejudice prospective vendors from selection,




Revised: 4/12/2002

ANTI-COLLUSION CERTIFICATE FOR CONTRACT AND FORCE ACCOUNT
[Unsworn Declaration]

Drainage Repairs-Main Street-North Smithfield 2019-CM-050

Title 23, United States Code, Section 112(c), requires, as a condition precedent to approval by the
Director of Public Roads of the contract for this work, that there be filed an unsworn declaration
executed by, on behalf of, the person, firm, association, or corporation submitting the bid
certifying that such person, firm, association, or corporation has not either directly or indirectly,
entered into any agreement, participated in any collusion, or otherwise taken any action, in
restraint of free competitive bidding in connection with the submitted bid. This unsworn
statement shall be in the form of a declaration executed under penalty of perjury under the laws of
the United States.

To the: STATE OF RHODE ISLAND AND PROVIDENCE PLANTATIONS
DEPARTMENT OF TRANSPORTATION, DIVISION OF PUBLIC WORKS

State of

County of

I, , , under
penalty under the laws of the United States, do depose and say:

On behalf of , of that

said Contractor has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of free competitive bidding in connection
with Rhode Island Contract Number , Federal-Aid Project Number

, County of

Town-City , Road-Bridge

Signature: Date:




USDOT Standard Title VI/Nondiscrimination

OT Assurances for Contractors
DOT Order 1050.2A
Driven fo get you there
Project: Drainage Repairs-Main Street-North Smithfield 2019-CM-050
l, , Job Title , a duly
authorized representative of Company Name

do hereby certify that the organization affirmatively agrees to the provisions set forth by U.S. DOT
Order 1050.2A, DOT Standard Title VI Assurances and Non-Discrimination Provisions (April 11, 2013)

Signature of Authorized Official

Date

APPENDIX A

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the “contractor”) agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted
programs of the U.S. Department of Transportation, Federal Highway Administration, as
they may be amended from time to time, which are herein incorporated by reference and
made a part of this contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the
selection and retention of subcontractors, including procurements of materials and leases
of equipment. The contractor will not participate directly or indirectly in the discrimination
prohibited by the Acts and the Regulations, including employment practices when the
contract covers any activity, project, or program set forth in Appendix B of 49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all
solicitations, either by competitive bidding, or negotiation made by the contractor for work
to be performed under a subcontract, including procurements of materials, or leases of
equipment, each potential subcontractor or supplier will be notified by the contractor of the
contractor’s obligations under this contract and the Acts and the Regulations relative to
Non-discrimination on the grounds of race, color, or national origin.



4,

Information and Reports: The contractor will provide all information and reports required
by the Acts, the Regulations, and directives issued pursuant thereto and will permit access
to its books, records, accounts, other sources of information, and its facilities as may be
determined by the Recipient or the Federal Highway Administration to be pertinent to
ascertain compliance with such Acts, Regulations, and instructions. Where any information
required of a contractor is in the exclusive possession of another who fails or refuses to
furnish the information, the contractor will so certify to the Recipient or the Federal
Highway Administration, as appropriate, and will set forth what efforts it has made to
obtain the information.

Sanctions for Noncompliance: In the event of a contractor’s noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions
as it or the Federal Highway Administration may determine to be appropriate, including, but
not limited to:

a. withholding payments to the contractor under the contract until the contractor
complies; and/or
b. cancelling, terminating, or suspending a contract, in whole or in part.

Incorporation of Provisions: The contractor will include the provisions of paragraphs one
through six in every subcontract, including procurements of materials and leases of
equipment, unless exempt by the Acts, the Regulations and directives issued pursuant
thereto. The contractor will take action with respect to any subcontract or procurement as
the Recipient or the Federal Highway Administration may direct as a means of enforcing
such provisions including sanctions for noncompliance. Provided, that if the contractor
becomes involved in, or is threatened with litigation by a subcontractor, or supplier because
of such direction, the contractor may request the Recipient to enter into any litigation to
protect the interests of the Recipient. In addition, the contractor may request the United
States to enter into the litigation to protect the interests of the United States.

APPENDIX E
During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the “contractor”) agrees to comply with the following non-

discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252),

(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 21;
The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,

(42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has
been acquired because of Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on

USDOT Standard Title VI /Nondiscrimination Assurances for Contractors (DOT Order 1050.2A) Page 2 of 3



the basis of sex);

° Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended,
(prohibits discrimination on the basis of disability); and 49 CFR Part 27,

° The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

° Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);

° The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage

and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of
1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the
terms “programs or activities” to include all of the programs or activities of the Federal-aid
recipients, sub-recipients and contractors, whether such programs or activities are Federally
funded or not);

. Titles Il and Il of the Americans with Disabilities Act, which prohibit discrimination on
the basis of disability in the operation of public entities, public and private transportation
systems, places of public accommodation, and certain testing entities (42 U.S.C. §§ 12131 --
12189) as implemented by Department of Transportation regulations at 49 C.F.R. parts 37

and 38;

. The Federal Aviation Administration’s Non-discrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);

. Executive Order 12898, Federal Actions to Address Environmental Justice in Minority

Populations and Low-Income Populations, which ensures non-discrimination against
minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority
and low-income populations;

. Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of limited English proficiency (LEP). To ensure compliance with Title
VI, you must take reasonable steps to ensure that LEP persons have meaningful access to
your programs (70 Fed. Reg. at 74087 to 74100);

° Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).

Last Update: November 2017
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Revised: 5/15/92
BID CONDITIONS

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL OPPORTUNITY
(Executive Order 11246)

The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause” and the "Standard Federal Equal
Employment Opportunity Construction Contract Specifications set forth herein.

The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's
aggregate work force in each trade on all construction work in the covered area, are as follows:

Timetables Goals for Minority Goals for Female
Participation for Participation in
Each Trade Each Trade
3.0% R.I. Except
Newport County 6.9%
3.1% Newport County 6.9%

These goals are applicable to all the Contractor's construction work (whether or not it is Federal or Federally
assisted) performed in the covered area. If the Contractor performs construction work in a geographical area
located outside of the covered area, it shall apply the goals established for such geographical area where the work
is actually performed. With regard to this second area, the Contractor also is subject to the goals for both its
federally involved and nonfederally involved construction.

The Contractor's compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be based on
its implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the speci-
fications set forth in 41 CFR 60-4.3(a), and its efforts to met the goals. The hours of minority and female
employment and training must be substantially uniform throughout the length of the contract, and in each trade,
and the Contractor shall make a good faith effort to employ minorities and women evenly on each of its projects.
The transfer of minority or female employees or trainees from Contractor to Contractor or from project to project
for the sole purpose of meeting the Contractor's goals shall be a violation of the contract, Executive Order and the
regulations in 41 CFR Part 60-4. Compliance with the goals will be measured against the total work hours
performed.

The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance
Programs through the Area Director, OFCCP, 169 Weybosset Street, Providence, Rhode Island 02903, within 10
working days of award of any construction subcontract in excess of $10,000.00 at any tier for construction work
under the contract resulting from this solicitation. The notification shall list the name, address and telephone
number of the Subcontractor; employer identification number; estimated dollar amount of the subcontract;
estimated starting and completion dates of the subcontract; and the geographical area in which the contract is to be
performed. '

As used in this Notice, and in the contract resulting from this Solicitation, the "covered area" is the State of Rhode
Island.
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STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS
(Executive Order 11246)

As used in these specifications:
(@)  "Covered area" means the geographical area described in the solicitation from which this contract resulted.

(b)  "Director" means Director, Office of Federal Contract Compliance Programs United States Department of
Labor, or any person to whom the Director delegates authority.

(©)  "Employer identification number" means the Federal Social Security number used on the Employer's
Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

(d)  "Minority” includes:
() Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);

(i)  Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish
Culture or origin, regardless of race);

(iii)  Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East,
Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and

(iv)  American Indian or Alaskan Native (all persons having origins in any of the original peoples of
North America and maintaining identifiable tribal affiliations through membership and participation
or community identifi- cation).

Whenever the Contractor, or any Subcontractor at any tier subcontracts a portion of the work involving any
construction trade, it shall physically include in each subcontract in excess of $10,000.00 the provisions of these
specifications and the Notice which contains the applicable goals for minority and female participation and which
is set forth in the solicitations from which this contract resulted.

If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U.S.
Department of Labor in the covered area either individually or through an association, its affirmative action
obligations on all work in the Plan area (including goals and timetables) shall be in accordance with that Plan for
those trades which have unions participating in the Plan. Contractors must be able to demonstrate their participation
in and compliance with the provisions of any such Hometown Plan. Each Contractor or Subcontractor participating
in an approved Plan is individually required to comply with its obligations under the EEO clause, and to make a
good faith effort to achieve each goal under the Plan in each trade in which it has employees. The overall good
faith performance by other Contractors or Subcontractors toward a goal in a approved Plan does not excuse any
covered Contractor's or Subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables.

The Contractor shall implement the specific affirmative action standards provided in paragraphs 7a through p of
these specifications. The goals set forth in the solicitation from which this contract resulted are expressed as
percentages of the total hours of employment and training of minority and female utilization the Contractor should
reasonably be able to achieve in each construction trade in which it has employees in the covered area. Covered
Construetion Contractors performing construction work in geographical areas where they do not have a Federal or
federally assisted construction contract shall apply the minority and female goals established for the geographical
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area where the work is being performed. Goals are published periodically in the Federal Register in notice form,
and such notices may be obtained from any Office of Federal Contract Compliance Programs office or from Federal
procurement contracting officers. The Contractor is expected to make substantially uniform progress in meeting
its goals in each craft during the period specified.

Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the Contractor
has a collective bargaining agreement, to refer either minorities or women shall excuse the Contractor's obligations
under these specifications, Executive Order 11246, or the regulations promulgated pursuant thereto.

In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals such
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must
have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the
availability to employment opportunities. Trainees must be trained pursuant to training programs approved by the
U.S. Department of Labor.

The Contractor shall take specific affirmative actions to ensure equal employment opportunity. The evaluation of
the Contractor's compliance with these specifications shall be based upon its effort to achieve maximum results
from its actions. The Contractor shall document these efforts fully, and shall implement affirmative action steps
at Jeast as extensive as the following;:

(a)  Ensure and maintain a working environment free of harassment, intimidation and coercion at all sites, and
in all facilities at which the Contractor's employees are assigned to work. The Contractor, where possible,
will assign two or more women to each construction project. The Contractor shall specifically ensure that
all on site supervisory personnel are aware of and carry out the Contractor's obligation to maintain such a
working environment, with specific attention to minority or female individuals working at such sites or in
such facilities. ‘

(b)  Establish and maintain a current list of minority and female recruitment sources, provide written notification
to minority and female recruitment sources and to community organizations when the Contractor or its
unions have employment opportunities available, and maintain a record of the organization responses.

(c)  Maintain a current file of the names, addresses and telephone numbers of each minority and female
off-the-street applicant and minority or female referral from a union, a recruitment source or community
organization and of what action was taken with respect to each such individual. If such individual was sent
to the union hiring hall for referral and was not referred back to the Contractor by the union or, if referred,
not employed by the Contractor, this shall be documented in the file with the reason therefor, along with
whatever additional actions the Contractor may have taken.

(d)  Provide immediate written notification to the Director when the union or unions with which the Contractor
has a collective bargaining agreement has not referred to the Contractor a minority person or woman sent
by the Contractor, or when the Contractor has other information that the union referral process has impeded
the Contractor's efforts to meet its obligations.

(¢)  Develop on-the-job training opportunities and/or participate in training programs for the area which
expressly include minorities and women, including upgrading programs and apprenticeship and trainee
programs relevant to the Contractor's employment needs, especially those programs funded or approved by
the Department of Labor. The Contractor shall provide notice of these programs to the sources complied
under 7b above. ‘

6] Disseminate the Contractor’s EEO policy by providing notice of the policy to unions and training programs
and requesting their cooperation is assisting the Contractor in meeting its EEO obligations; by including it
in any policy manual and collective bargaining agreement; by publicizing it in the company newspaper,
annual report, etc.; by specific review of the policy with all management personnel and with all minority
and female employees at least once a year; and by posting the company EEO policy on bulletin boards
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accessible to all employees at each location where construction work is performed.

Review, at least annually, the company's EEO policy and affirmative action obligations under these
specifications with all employees having any responsibility for hiring, assignment, layoff, termination or
other employment decisions including specific review of these items with on site supervisory personnel such
as Superintendents, Supervisors, etc., prior to the initiation of construction work at any job site. A written
record shall be made and maintained identifying the time and place of these meetings, persons attending,
subject matter discussed, and disposition of the subject matter.

Disseminate the Contractor's EEO policy externally by including it in any advertising in the news media,
specifically including minority and female news media, and providing written notification to and discussing
the Contractor's EEO policy with other Contractors and Subcontractors with whom the Contractor does or
anticipates doing business.

Direct its recruitment efforts, both oral and written, to minority female and community organizations, to
schools with minority and female students and to minority and female recruitment and training organizations
serving the Contractor's recruitment area and employment needs. Not later than one month prior to the date
for the acceptance of applications for apprenticeship or other training by any recruitment source, the
Contractor shall send written notification to organizations such as the above, describing the openings,
screening procedures, and tests to be used in the selection procedures.

Encourage present minority and female employees to recruit other minority persons and women and, where
reasonable, provide after school, summer and vacation employment to minority and female youth both on
the site and in other areas of a Contractor's work force.

Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR Part
60-3.

Conduct, at least annually, an inventory and evaluation of all minority and female personnel for promotional
opportunities and encourage these employees to seek or to prepare for, through appropriate training, etc.,
such opportunities.

Ensure that seniority practices, job classifications, work assignments and other personnel practices, do not
have a discriminatory effect by continually monitoring all personnel and employment related activities to
ensure that the EEO policy and the Contractor's obligations under these specifications are being carried out.

Ensure that all facilities and company activities are nonsegregated except that separate or single-user toilet
and necessary changing facilities shall be provided to assure privacy between the sexes.

Document and maintain a record of all solicitations of offers for subcontracts from minority and female
construction contractors and suppliers, including circulation of solicitations to minority and female
contractor associations and other business associations.

Conduct a review, at least anhually, of all supervisors' adherence to and performance under the Contractor's
EEO policies and affirmative action obligations.

Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of their
affirmative action obligations (7a through p). The efforts of a contractor associations, joint contractor union,
contractor-community, or other similar group of which the Contractor is a member and participant, may be asserted
as fulfilling any one or more of its obligations under 7a through p of these Specifications provided that the
Contractor actively participates in the group, makes every effort to assure that the group has a positive impact on
the employment of minorities and women in the industry, ensures that the concrete benefits of the program are
reflected-in the Contractor's minority and female work force participation, makes a good faith effort to meet its
individual goals and timetables, and can provide access to documentation which demonstrates the effectiveness of
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I1.

12.

13.

14.

15.

actions taken on behalf of the Contractor. The obligation to comply, however, is the Contractor's and failure of
such a group to fulfill an obligation shall not be a defense for the Contractor's noncompliance.

A single goal for minorities and a separate single goal for women have been established. The Contractor, however,
is required to provide equal employment opportunity and to take affirmative action for all minority groups, both
male and female, and all women, both minority and nonminority. Consequently, the Contractor may be in violation
of the Executive Order if a particular group is employed in a substantially disparate manner (for example, even
though a Contractor has achieved its goals for women generally, the Contractor may be in violation of the Executive
Order if a specific minority group of women is underutilized).

The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against any
person because of race, color, religion, sex, or national origin.

The Contractor shall not enter into any subcontract with any person or firm debarred from Government contracts
pursuant to Executive Order 11246.

The Contractor shall carry out such sanctions and penalties for violation of these specifications and of the Equal
Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as may be imposed
or ordered pursuant to Executive Order 11246, as amended, and its implementing regulations, by the Office of
Federal Contract Compliance Programs. Any Contractor who fails to carry out such sanctions and penalties shall
be in violation of these specifications and Executive Order 11246, as amended.

The Contractor, in fulfilling its obligations under these specifications shall implement specific affirmative action
steps, at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as to achieve
maximum results from its efforts to ensure equal employment opportunity. If the Contractor fails to comply with
the requirements of the Executive Order, the implementing regulations, or these specifications, the Director shall
proceed in accordance with 41 CFR 60-4.8.

The Contractor shall designate a responsible official to monitor all employment related activity to ensure that the
company EEO policy is being carried out, to submit reports relating to the provisions hereof as may be required
by the Government and to keep records. Records shall at least include for each employee the name, address,
telephone numbers, construction trade, union affiliation, if any, employee identification number when assigned,
social security number, race, sex, status (e.g., mechanic, apprentice, trainee,helper, or laborer), dates of changes
in status, hours worked per week in the indicated trade, rate of pay, and locations at which the work was performed.
Records shall be maintained in an easily understandable and retrievable form; however, to the degree that existing
records satisfy this requirement, Contractors shall not be required to maintain separate records.

Nothing herein provided shall be construed as a limitation upon application of other laws which establish different
standards of compliance or upon the application of requirements for the hiring of local or other area residents (e.g.,
those under the Public Works Employment Act of 1977 and the Community Development Block Grant Program.).

(@ A Form 257, Monthly Employment Utilization Report, is to be completed by both Contractor and
Subcontractors, and signed by the designated EEO Officer or an authorized representative of the prime or
subcontractor. The reports are to be submitted by the 5th of each month during the term of the contract.
The Contractor shall submit an aggregate Form 257 showing its entire work force, minority work force, and
female work force (in work hours), on all construction work (Federal and non-federally assisted) in the
covered area. The Contractor shall collect and submit reports for each Subcontractor's aggregate work force,
providing the same information as above.

(b)  The Contractor shall submit a Form PR-1391, Federal-Aid Highway Construction Contractors' Annual EEO
Report, to be completed by the Contractor and each Subcontractor for every month of July, during which
work was performed and submitted to the State. A separate report is to be completed for each
Centractor and subcontractor holding contracts or subcontracts exceeding $10,000.00, except where
specified. The employment data entered should reflect the work force on board during all or any part of
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the last payroll period preceding the end of the month of July.
NOTE: Include the R.I. Contract Number in the upper right hand corner of the form.

(¢)  The Contractor shall submit a Form EEO-10, Federal-Aid Highway Construction Contractors' Semiannual
Training Report, to be completed by the Contractor semiannually for each individual employed on this
contract (including any subcontractors under it who have provided training during the reporting period under
the training special provision). This report is to be submitted by the 20th of the month following the
reporting period (July 20 and January 20). The original of this report is to be furnished to the trainee, and
two (2) copies submitted to the State.

These reports are required by the Public Laws of Rhode Island (1960), Chapters 85, 96, & 88; 23 U.S.C., 140(a); 23 CFR,
Part 23; and Executive Order 11246.
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"General Decision Number: RI20190001 06/14/2019

Superseded General Decision Number: RI20180001

State: Rhode Igland

Construction Types: Building, Heavy (Heavy and Marine) and

Highway

Counties: Rhode Island Statewide.

BUILDING CONSTRUCTION PROJECTS (does not include residential
construction consisting of single family homes and apartments
up to and including 4 stories) HEAVY, HIGHWAY AND MARINE
CONSTRUCTION PROJECTS

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.60 for calendar year 2019 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.60 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2019. If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a) (1) (ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate

will be adjusted annually. Please note that this EO applies to

https://beta.sam.gov/wage-determination/R120190001/6/document
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the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR

5.1(a) (2)-(60). Additional information on contractor

requirements and worker protections under the EO is available

at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/04/2019
01/11/2019
04/05/2019
05/03/2019
05/24/2019
06/07/2019
06/14/2019

o U A W N R

ASBE0006-006 06/01/2015

Rates

HAZARDOUS MATERIAIL HANDLER
(Includes preparation,
wetting, stripping, removal
scrapping, vacuuming, bagging
& disposing of all insulation
materials, whether they
contain asbestos or not, from

mechanical systems).............. $ 31.63

ASBE0006-008 09/01/2018

Rates

Asbestos Worker/Insulator

Includes application of

Fringes

Fringes

https://beta.sam.gov/wage-determination/R120190001/6/document

6/18/2019, 1:01 PM
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all insulating materials,
protective coverings,
coatings & finishes to all

types of mechanical systems.$ 42.38

BOIL0029-001 01/01/2017

Fringes

Fringes

Fringes

https://beta.sam.gov/wage-determination/R120190001/6/document

Rates

BOILERMAKER. . . . .. .ttt i it iie e $ 42.42

mmoc0i-00x oe/or/zers
Rates

Bricklayer, Stonemason,

Pointer, Caulker & Cleaner....... S 40.48

RRIOOOS-002 03/0r/2010
Rates

Marble Setter, Terrazzo

Worker & Tile Setter............. S 39.26

mRRIOOO:-003 03/0z/ze
Rates

Marble, Tile & Terrazzo

Finisher...... .. ... $ 33.00

ampoos-001 orjon/zezs
Rates

CARPENTER (Includes Soft

Fringes

6/18/2019, 1:01 PM
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FloOor Layer) « v ve i eeeinnennn. $ 37.13 28.45
Diver Tender ... ..o e, S 36.28 27.15
DIVER . . . i i i i e e e e e e e S 47.08 27.15
Piledriver....... ..., S 37.13 28.45
WELDE R . . i i i i it s it e e e et e e e e S 38.13 28.45
FOOTNOTES :

When not diving or tending the diver, the diver and diver
tender shall receive the piledriver rate. Diver tenders
shall receive $1.00 per hour above the pile driver rate

when tending the diver.

Work on free-standing stacks, concrete silos & public utility
electrical power houses, which are over 35 ft. in height

when constructed: $.50 per hour additional.
Work on exterior concrete shear wall gang forms, 45 ft. or
more above ground elevation or on setback: $.50 per hour

additional.

The designated piledriver, known as the ""monkey"": $1.00 per

hour additional.

CARP1121-002 10/01/2017

Rates Fringes
MILLWRIGHT........... ... ... ..... $ 36.85 27.50
¢ mEco0ss-o0z 0s/or/z0
Rates Fringes
ELECTRICIAN. .. .. ittt ittt ienennn S 40.40 57.24%
Teledata System Installer........ $ 30.30 13.10%+14.53

4 0f 23
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FOOTNOTES :

Work of a hazardous nature, or where the work height is 30
ft. or more from the floor, except when working

OSHA-approved lifts: 20% per hour additional.

Work in tunnels below ground level in combined sewer outfall:

20% per hour additional.

ELEV0039-001 01/01/2019

Rates Fringes

ELEVATOR MECHANIC........i0uvun. $ 51.56 33.705+A+B

FOOTNOTES :

A. PAID HOLIDAYS: New Years Day; Memorial Day; Independence
Day; Labor Day; Veterans' Day; Thanksgiving Day; the Friday
after Thanksgiving Day; and Christmas Day.

B. Employer contributes 8% basic hourly rate for 5 years or
more of service of 6% basic hourly rate for 6 months to 5

years of service as vacation pay credit.

ENGI0057-001 06/01/2019

Rates Fringes

Operating Engineer: (power
plants, sewer treatment
plants, pumping stations,
tunnels, caissons, piers,

docks, bridges, wind

50f23 6/18/2019, 1:01 PM
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turbines, subterranean &
other marine and heavy

construction work)

GROUP 1........0.0 ... $ 41.30 25.95+a
GROUP 2..... ... ... $ 39.80 25.95+a
GROUP 3..... . i, S 35.42 25.95+a
GROUP 4.......iiiiiiinn.n $ 32.57 25.95+a
GROUP 5... ... i, $ 38.85 25.95+a
GROUP 6........0 .. $ 29.65 25.95+a
GROUP 7. ...t $ 23.65 25.95+a
GROUP 8. ...ttt $ 35.50 25.95+a
GROUP 9....... i $ 39.42 25.95+a

a. BOOM LENGTHS, INCLUDING JIRBS:.

150 feet and over + $ 2.00
180 feet and over + $ 3.00
210 feet and over + $ 4.00
240 feet and over + $ 5.00
270 feet and over + $ 7.00
300 feet and over + $ 8.00
350 feet and over + $ 9.00
400 feet and over + $10.00

a. PAID HOLIDAYS:
New Year's Day, President's Day, Memorial Day, July Fourth,
Victory Day, Labor Day, Columbus Day, Veterans Day,
Thanksgiving Day, Christmas Day. a: Any employee who works
3 days in the week in which a holiday falls shall be paid
for the holiday.

a. FOOTNOTES:
Hazmat work: $2.00 per hour additional.
Tunnel/Shaft work: $5.00 per hour additional.

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

6 of 23 6/18/2019, 1:01 PM
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GROUP 1: Cranes, lighters, boom trucks and derricks

GROUP 2: Digging machine, Ross Carrier, locomotive, hoist,
elevator, bidwell-type machine, shot & water blasting
machine, paver, spreader, graders, front end loader (3 vyds.
and over), vibratory hammer & vacuum truck, roadheaders,
forklifts, economobile type equipment, tunnel boring

machines, concrete pump and on site concrete plants.
GROUP 3: Oilers on cranes.
GROUP 4: Oiler on crawler backhoe.
GROUP 5: Bulldozer, bobcats, skid steer loader, tractor,
scraper, combination loader backhoe, roller, front end
loader (less than 3 yds.), street and mobile-powered
sweeper (3-yd. capacity), 8-ft. sweeper minimum 65 HP).
GROUP 6: Well-point installation crew.
GROUP 7: Utility Engineers and Signal Persons
GROUP 8: Heater, concrete mixer, stone crusher, welding
machine, generator and light plant, gas and electric driven

pump and air compressor.

GROUP 9: Boat & tug operator.

ENGI0057-002 05/01/2019
Rates Fringes
Power Equipment Operator

(highway construction

projects; water and sewerline
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projects which are incidental

to highway construction

projects; and bridge projects

that do not span water)

GROUP 1....... ... S 34.95 25.95+a
GROUP 2.........00iioa.. $ 29.65 25.95+a
GROUP 3........iiinn. $ 23.65 25.95+a
GROUP 4.........0.ciiiinnn. $ 30.23 25.95+a
GROUP 5....... ..., $ 33.93 25.95+a
GROUP 6........000iiiiinn. $ 33.55 25.95+a
GROUP 7...... ... $ 29.20 25.95+a
GROUP 8.........0iiiiien.. $ 30.58 25.95+a
GROUP 9......... .. . ... $ 32.53 25.95+a

a. FOOTNOTE: a. Any employee who works three days in the week
in which a holiday falls shall be paid for the holiday.

a. PAID HOLIDAYS: New Year's Day, President's Day, Memorial
Day, July Fourth, Victory Day, Labor Day, Columbus Day,
Veterans Day, Thanksgiving Day & Christmas Day.

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GROUP 1: Digging machine, crane, piledriver, lighter,
locomotive, derrick, hoist, boom truck, John Henry's,
directional drilling machine, cold planer, reclaimer,
paver, spreader, grader, front end loader (3 yds. and
over), vacuum truck, test boring machine operator, veemere
saw, water blaster, hydro-demolition robot, forklift,

economobile, Ross Carrier, concrete pump operator and boats

GROUP 2: Well point installation crew

GROUP 3: Utlity engineers and signal persons

GROUP 4: Oiler on cranes

80f23
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GROUP 5: Combination loader backhoe,

than 3 vyds.),

GROUP 6: Roller, skid steer loaders,

GROUP 7: Gas and electric drive heater,

plant, welding machine, pump & compressor

GROUP 8:

GROUP 9:

ENGIO057-003 06/01/2019

BUILDING CONSTRUCTION

Power Equipment Operator

a.BOOM LENTHS,

150
180
210
240
270
300

Stone crusher

Mechanic & welder

GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP
GROUP

ft.
ft.
ft.
ft.
ft.
ft.

and
and
and
and
and

and

over:

over:

over:

over:

over:

over:

+ + o+ o+ o+ o+

“r N W v W

o 3 U o W

forklift,

INCLUDING JIBS:

.00
.00
.00
.00
.00
.00

street sweeper

40.
39.
38.
.85

34

32.
.15
37.
35.

38

https://beta.sam.gov/wage-determination/R120190001/6/document

front end loader (less

Rates

57
07
85

00

72
04

concrete mixer,

25.
25.
25.
25.
25.
25.
25.
25.

bulldozers & scrapers and boats

Fringes

95+a
95+a
95+a
95+a
95+a
95+a
95+a
95+a

light

6/18/2019, 1:01 PM
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350 ft. and over: + $ 9.00
400 ft. and over: + $10.00

a. PAID HOLIDAYS: New Year's Day, President's Day, Memorial
Day, July Fourth, Victory Day, Labor Day, Columbus Day,
Veterans Day, Thanksgiving Day & Christmas Day. a: Any
employee who works 3 days in the week in which a holiday
falls shall be paid for the holiday.

a. FOOTNOTE: Hazmat work: $2.00 per hour additional.

Tunnel/Shaft work: $5.00 per hour additional.

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Cranes, lighters, boom trucks and derricks.
GROUP 2: Digging machine, Ross carrier, locomotive, hoist,
elevator, bidwell-type machine, shot & water blasting
machine, paver, spreader, front end loader (3 yds. and

over), vibratory hammer and vacuum truck

GROUP 3: Telehandler equipment, forklift, concrete pump &

on-site concrete plant

GROUP 4: Fireman & oiler

GROUP 5: Oiler on crawler backhoe
GROUP 6: Bulldozer,skid steer loaders,bobcats, tractor,
grader, scraper,combination loader backhoe, roller, front
end loader (less than 3 yds.), street and mobile powered
sweeper (3 yds. capacity), 8-ft. sweeper (minimum 65 hp)

GROUP 7: Well point installation crew

GROUP 8: Heater, concrete mixer, stone crusher, welding
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machine, generator for light plant, gas and electric driven

pump & alir compressor

IRON0037-001 09/16/2017

Rates Fringes
TJRONWORKER. . . vt it i i e e e e e e i e i e e e $ 34.89 26.87
LABO0271-001 06/05/2016
BUILDING CONSTRUCTION
Rates Fringes
LABORER
GROUP 1......¢ i, $ 29.20 23.80
GROUP 2.. ... ¢, $ 29.45 23.80
GROUP 3...... ... $ 29.95 23.80
GROUP 4.......00 e S 30.20 23.80
GROUP 5... ... it $ 31.20 23.80

LABORERS CLASSIFICATIONS

GROUP 1: Laborer, Carpenter Tender, Mason Tender, Cement
Finisher Tender, Scaffold Erector, Wrecking Laborer,

Asbestos Removal [Non-Mechanical Systems]

GROUP 2: Asphalt Raker, Adzemen, Pipe Trench Bracer,
Demolition Burner, Chain Saw Operator, Fence & Guard Rail
Erector, Setter of Metal Forms for Roadways, Mortar Mixer,
Pipelayer, Riprap & Dry Stonewall Builder, Highway Stone
Spreader, Pneumatic Tool Operator, Wagon Drill Operator,
Tree Trimmer, Barco-Type Jumping Tamper, Mechanical Grinder

Operator

https://beta.sam.gov/wage-determination/R120190001/6/document
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GROUP 3: Pre-Cast Floor & Roof Plank Erectors

GROUP 4: Air Track Operator, Hydraulic & Similar Self-Powered

Drill, Block Paver, Rammer, Curb Setter,

GROUP 5: Toxic Waste Remover

LABO0271-002 06/05/2016

HEAVY AND HIGHWAY CONSTRUCTION

LABORER
COMPRESSED AIR

Group 2......v i,
Group 3. ...ttt it
Group 4.... ittt
Group 5......... . i,
OPEN AIR CAISSON,
UNDERPINNING WORK AND
BORING CREW

Bottom Man.................
Top Man & Laborer..........
TEST BORING

Driller.......ouuivunue...

12 of 23
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Rates

46.
36.
48.

38.
36.
40.

29.
29.
30.
.70
31.

22

35.
.25

34

35.
34.

63
15
63

70

15

70

20

45

20

20

20

65
25

Powderman & Blaster

Fringes

21.
21.
21.

21.
21.
21.

21

21

21

21

21.
.80

21

80
80
80

80
80
80

.80
21.
.80
21.
.80

80

80

.80
21.

80

80
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LABORER CLASSIFICATIONS

GROUP 1: Laborer; Carpenter tender; Cement finisher tender;
Wrecking laborer; Asbestos removers [non-mechanical

systems] ; Plant laborer; Driller in quarries

GROUP 2: Adzeperson; Asphalt raker; Barcotype jumping
tamper; Chain saw operators; Concrete and power buggy
operator; Concrete saw operator; Demolition burner; Fence
and guard rail erector; Highway stone spreader; Laser beam
operator; Mechanical grinder operator; Mason tender; Mortar
mixer; Pneumatic tool operator; Riprap and dry stonewall
builder; Scaffold erector; Setter of metal forms for
roadways; Wagon drill operator; Wood chipper operator;

Pipelayer; Pipe trench bracer

GROUP 3: Air track drill operator; Hydraulic and similar
powered drills; Brick paver; Block paver; Rammer and curb

setter; Powderperson and blaster

GROUP 4: Flagger & signaler

GROUP 5: Toxic waste remover

LABORER - COMPRESSED AIR CLASSIFICATIONS

13 0f 23

GROUP 1: Mucking machine operator, tunnel laborer, brake
person, track person, miner, grout person, lock tender,
gauge tender, miner: motor person & all others in

compressed air

GROUP 2: Change house attendant, powder watchperson, top

person on iron

GROUP 3: Hazardous waste work within the "YHOT"" zone

6/18/2019, 1:01 PM
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LABORER - FREE AIR CLASSIFICATIONS

GROUP 1: Grout person - pumps, brake person, track person,
form mover & stripper (wood & steel), shaft laborer,
laborer topside, outside motorperson, miner, conveyor
operator, miner welder, heading motorperson, erecting
operator, mucking machine operator, nozzle person,
rodperson, safety miner, shaft & tunnel, steel & rodperson,
mole nipper, concrete worker, form erector (wood, steel and
all accessories), cement finisher (this type of work only),
top signal person, bottom person (when heading is 50' from

shaft), burner, shield operator and TBM operator

GROUP 2: Change house attendant, powder watchperson

GROUP 3: Hazardous waste work within the ""HOT"" zone

PAIN0011-005 06/01/2018

Rates Fringes
PAINTER
Brush and Roller............ $ 33.62 21.05
Epoxy, Tanks, Towers,
Swing Stage & Structural
Steel.. .. ..t e S 35.62 21.05
Spray, Sand & Water
Blasting......... ... ... .. ..., S 36.62 21.05
TAPEL .+ttt vt i ittt e e S 34.37 21.05
Wall Coverer.....uuouuweenn. S 34.12 21.05
PAIN0011-006 06/01/2018
Rates Fringes
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GLAZIER. . .ttt i i e e e i ee e $ 37.18 21.05

FOOTNOTES:

SWING STAGE: $1.00 per hour additional.

PAID HOLIDAYS: Labor Day & Christmas Day.

PAIN00O11-011 06/01/2018

Rates Fringes
Painter (Bridge Work)........... $ 49.75 21.05
eamoo3s-oos os/oi/z0:n
Rates Fringes
Sign Painter............. .. ... S 24.79 13.72
pasooso-co1 os/oaszots
BUILDING CONSTRUCTION
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 34.30 27.05

FOOTNOTE: Cement Mason: Work on free swinging scaffolds under
3 planks width and which is 20 or more feet above ground

and any offset structure: $.30 per hour additional.

PLAS0040-002 07/23/2018

HEAVY AND HIGHWAY CONSTRUCTION
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Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 31.20 22.10
pasootonos onoz/acis
Rates Fringes
PLASTERER . . . v vt i vt et e ee et eenons S 35.65 27 .40
mosioo osjorszers
Rates Fringes
Plumbers and Pipefitters......... S 42.04 29.45
‘oomousanos azjeraeis
Rates Fringes
ROOFER. . ittt it ettt it iaaasanaeesas $ 36.75 26.12
mmosesans seseiszerr
Rates Fringes
SPRINKLER FITTER........ootoon S 43.92 21.49
‘ommmom7oses 1zjor/acre
Rates Fringes
Sheet Metal Worker............... $ 36.13 35.13

TEAM0251-001 05/01/2019
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HEAVY AND HIGHWAY CONSTRUCTION

Rates Fringes
TRUCK DRIVER
GROUP 1... ... S 27.96 26.8525+A+B+C
GROUP 2...... ... . $ 27.61 26.8525+A+B+C
GROUP 3........ ... S 27.66 26.8525+A+B+C
GROUP 4...... ... $ 27.71 26.8525+A+B+C
GROUP 5......... ... S 27.81 26.8525+A+B+C
GROUP 6... .. it S 28.21 26.8525+A+B+C
GROUP 7.... ... S 28.41 26.8525+A+B+C
GROUP 8.........0iiin. S 27.91 26.8525+A+B+C
GROUP 9.... ... ... $ 28.16 26.8525+A+B+C
GROUP 10.......... 0. S 27.96 26 .8525+A+B+C

FOOTNOTES :

17 of 23

A. Paid Holidays: New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day and Christmas Day, plus
Presidents' Day, Columbus Day, Veteran's Day & V-J Day,
providing the employee has worked at least one day in the

calendar week in which the holiday falls.

B. Employee who has been on the payroll for 1 year or more
but less than 5 years and has worked 150 Days during the
last year of employment shall receive 1 week's paid
vacation; 5 to 10 years - 2 weeks' paid vacation; 10 or

more years - 3 week's paid vacation.

C. Employees on the seniority list shall be paid a one
hundred dollar ($100.00) bonus for every four hundred (400)
hours worked, up to a maximum of five hundred dollars
($500.00)

All drivers working on a defined hazard material job site

shall be paid a premium of $2.00 per hour over applicable

6/18/2019, 1:01 PM
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rate.

TRUCK DRIVER CLASSIFICATIONS

GROUP 1: Pick-up trucks, station wagons, & panel trucks

GROUP 2: Two-axle on low beds

GROUP 3: Two-axle dump truck

GROUP 4: Three-axle dump truck

GROUP 5: Four- and five-axle equipment

GROUP 6: Low-bed or boom trailer.

GROUP 7: Trailers when used on a double hook up (pulling 2

trailers)

GROUP 8: Special earth-moving equipment, under 35 tons

GROUP 9: Special earth-moving equipment, 35 tons or over

GROUP 10: Tractor trailer

WELDERS - Receive rate prescribed for craft performing

operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this

contract is covered by the EO, the contractor must provide

https://beta.sam.gov/wage-determination/R120190001/6/document
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employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO

is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate

(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
"nUAVG"Y denotes that the union classification and rate were

prevailing for that classification in the survey. Example:

https://beta.sam.gov/wage-determination/R120190001/6/document
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PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
claggification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing

this clasgification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion

date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a

new survey is conducted.

Union Average Rate Identifiers

Classification(g) listed under the UAVG identifier indicate

190001/6/document

6/18/2019, 1:01 PM



beta.SAM.gov

210f23

that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date

for the classificationg and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can

be:

* an existing published wage determination
* a survey underlying a wage determination
a Wage and Hour Division letter setting forth a position on
a wage determination matter
a

conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

https://beta.sam.gov/wage-determination/R120190001/6/document
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With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the

Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,

etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative

Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.
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