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1. General Description of the Work: 
Replacement of existing lighting, lighting devices/equipment and 
lighting control system to improve the quality of light, reduce energy 
consumption and improve maintenance cost and control. Scope to 
include, but not be limited to, demolition, removal, proper disposal 
and recycling of existing lighting fixtures, lighting devices/equipment, 
and lighting controls. The installation of new lighting system, 
including, but not limited to lighting fixtures, lighting 
devices/equipment and control system.  The facility will be occupied 
and normal business will be conducted concurrent with the 
contractor’s work. 
 
 

2. Pre-Construction Requirements: 
Upon contract award and prior to the start of construction, the 
contractor will transmit to the Agency Project Manager the following: 

 
2.1.1. Project Personnel Listing - Provide Name, Title, and contact 

information for Primary Contractor contact, Contractor’s On-Site 
Supervisor, Construction Foreman.  

2.1.2. Schedule of Work – Provide an installation schedule in sufficient 
detail to facilitate coordination with facility personnel to expedite the 
work. 

2.1.3. Schedule of Project Values – Per requirements of the General 
Conditions 

2.1.4. Schedule of Values, Changes in Fixture Quantities – Provide a 
schedule of values listing unit pricing for the installation of fixtures 
listed in Attachment A. This Schedule will be used to make 
adjustments to the final price for changes in quantities of installed 
fixtures. 

2.1.5. Materials Submittals – Provide a binder of technical data 
specifications sheets for all materials to be installed in the project for 
review and approval. 

2.1.6. Pre-Construction Report – The Contractor will inspect the facility 
and report any existing condition that will impact the contractor’s work 
or that may require identification or mitigation prior to the 
commencement of the contractor’s work. Contractor will verify the 
scope of work as listed in Attachment B Installation Schedule and 
include in the report any discrepancy in quantities or required 
changes to the specification. 



2.1.7. Permits and Licenses - Contractor will obtain and pay for all 
necessary permits required prior to the commencement of work. Such 
permits shall be properly displayed at the work site and a copy 
transmitted to the Agency Project Manager. Contractor will deliver to 
the Agency Project Manager a copy of the Contractor’s State of 
Rhode Island Electrician’s License. 

 
 
3. Working Conditions 

3.1.1. Safety - Safety is of the utmost importance. Contractor will provide 
for the protection of its personnel as well as the protection of Agency 
workers and the general public. Contractor will supply all protective 
equipment, signage, barricades etc. required to maintain a safe 
working environment at all times. Contractor shall comply with safety 
requirements and practices in accordance with Agency requirements 
and Occupational Safety and Health Administration (OSHA).  Special 
Safety requirements for this project include the following;  To be 
determined 

3.1.2. Identification – Contractor will maintain a daily log of all personnel 
and visitors on site. All personnel will display identification badges at 
all times when on site. Special identification and sign-in requirements 
for this project include the following; To be determined 

3.1.3. Working Hours – Standard working hours for this project are as 
follows; To be determined 
Special working hours requirements for this project includes the 
following; To be determined 

3.1.4. Access to work area – On site personnel will provide contractor 
access to the work in accordance with the Schedule of Work 
submitted by the contractor. Changes and adjustments to the 
Schedule should be requested as far in advance as is practical. The 
Agency will make an effort to accommodate such changes but 
 cannot guarantee access for schedule change requests submitted 
with less than 24 hr. notice. Special scheduling requirements for this 
project includes the following; To be determined  

3.1.5. Protection of property – contractor will provide all equipment, 
coverings etc. required for the protection of facility and personal 
property on site. Contractor will identify any specific property that 
must be moved as part of the Pre-Construction Report  

3.1.6. On-Site Storage – The security of all project material is the sole 
responsibility of the Contractor until installation is completed. On-site 



storage is available as follows: To be determined  
3.1.7. On-Site Parking - On-site parking will be provided as follows; To be 

determined 
3.1.8. Equipment -  Contractor will provide all staging, lifts, and equipment 

required for the safe completion of the work. No Agency-owned 
equipment may be utilized. All equipment operators must carry valid 
certification as required for the equipment being operated 

3.1.9. Special working conditions for this project are as follows; To be 
determined 

3.1.10. Supervision - Contractor will provide on-site supervision 
whenever work is in progress. Site supervisor(s) must be identified in 
the Project Personnel Listing and provide emergency contact 
information to the Agency Project Manager and facility contact. The 
on-site supervisor will meet daily with designated facility contact(s) to 
coordinate current and future work. On-site supervisor will attend 
meetings as requested by the Agency Project Manager. 
 
 

4. Installation 
4.1.1. General Installation – All new fixtures, retrofits and accessories 

shall be installed in a workmanlike manner to industry standard and in 
compliance with all applicable codes. Installation shall comply with 
the manufacturer instruction and ensure warranty requirements are 
met. Prior to ordering materials, the contractor shall verify the voltage, 
color temperature, diffuser, controls and mounting hardware are as 
specified and appropriate for the intended use. 

4.1.2. Removal and Disposal – Contractor is responsible for the proper 
disposal of all materials and equipment removed, construction waste, 
packaging materials, and trash. Contractor will supply disposal 
receptacles and may not use the facility’s receptacles or systems. 
Space for a dumpster will be provided as follows; To be determined 

4.1.3. Recycling – Contractor will provide for the proper recycling of lamps 
and ballasts as required by local, state, and federal laws. Certification 
of recycling documentation will be transmitted to the Agency Project 
Manager upon completion. 

4.1.4. Material Handling – Contractor is responsible for the delivery, off-
loading, inventory, storage, and distribution of the project material. 
Agency personnel cannot receive material deliveries on behalf of the 
Contractor. 



4.1.5. Fastening and Suspension – All fixtures will be installed in 
accordance with the manufacturer’s instructions and shall meet 
requirements of all codes in force. Fasteners of high quality and in 
sufficient quantity shall be employed to ensure proper installation. 
Secondary suspension, if required, shall be in accordance with local 
and state building code in force. 

4.1.6. Electrical - Fixtures shall be installed in accordance with NEMA 
standards and requirements of the National Electrical Code pertaining 
to installation of interior lighting fixtures and with applicable portions 
of NECA's "Standard of Installation". All electrical components shall 
be RoHS compliant. Certification: New and/or Retrofit Fixtures, 
Electrical Components, Devices, Accessories, and Sensors & 
Controls and associated components shall be listed and UL labeled 
and marked for intended location and application and comply with 
current National Electric Code. All fixtures and retrofits shall be listed 
with DesignLights Consortium (DLC), or EnergyStar. 

4.1.7. Surface Restoration – As needed, patch and paint surfaces 
damaged or exposed by installation to match existing conditions. 
Special surface restoration requirements for this project include the 
following; To be determined 

4.1.8. Cleaning - At the end of each workday the Contractor will ensure 
the work area is clean and returned to the condition in which it was 
found. Included in daily cleanup is the removal of all dust and debris 
from work surfaces and floors. All installation equipment, tools, and 
uninstalled materials should be removed to the storage area. Upon 
installation, clean and wipe down all fixture surfaces. 
 
 

5. Warranty 
5.1.1. Warranty - The Contractor shall warrant its work against defective 

materials and workmanship for a period of one year from the date of 
acceptance of the entire project, unless specific longer term is 
specified. Neither Final Payment nor any provisions in Contract 
Documents shall relieve the Contractor of the responsibility for faulty 
materials or workmanship. Contractor shall register all materials 
installed for the project with the manufacturer and ensure all 
applicable manufacturer warranties are in force and valid at the time 
of project completion. Warranty shall be for the entire fixture and its 
associated components and shall not refer warranty of components to 
other manufacturers of components that make up the fixture. LEDs 



and drivers for LED fixtures shall be covered by a minimum of a five-
year manufacturer’s warranty against defects in workmanship or 
material. Warranty shall not define any limitations or percentage of 
acceptable failure for any component thereby allowing the failure or 
any component to not be covered under the warranty. Any failure of 
any component(s) and/or sub-components shall be deemed a failure 
and subject to replacement of the failed component(s) and/or sub-
components under the warranty.  
 
 

6. Project Completion 
6.1.1. Closeout Meeting– Upon substantial completion of the work the 

Contractor will attend a closeout meeting to determine punch list 
items, discrepancies or changes in the scope of work and any final 
requirements for completion of the project. 

6.1.2. Closeout Documents - Contractor will transmit to the Agency 
Project Manager the following: 

6.1.2.1. Project Book – Provide a binder of related project 
information including warranty information, product data sheets, 
as-built listing of fixtures installed and product manuals and 
training materials. 

6.1.2.2. Certificate(s) of recycling 
6.1.2.3. Signed permits 

6.1.3. Training and Commissioning – Contractor will provide instruction in 
the proper use of the installed equipment and will setup/commission 
any systems or components as required for its proper use. 

6.1.4. Additional Requirements - Additional project closeout requirements 
are as follows: To be determined 
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