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Guidelines for Energy Efficiency Project Installation


A. Turnkey Project - The Contractor shall be solely responsible for final project design, installation, and proper operation of all installed fixtures and occupancy controls. 
B. Verification and Validation – The Contractor shall be solely responsible for verification and validation of existing conditions and project design. It is the responsibility of the Contractor to notify the Project Manager of any conditions that would hinder the timely installation of the project or interfere with proper operation of the fixtures as defined in these documents. Such conditions shall be reported to the Project Manager in a timely manner for clarification and resolution with a possible change of scope associated with the findings.
C. Product Qualifications - Where applicable, proposed lighting products shall be “DLC Listed”, i.e. on the Design Lights Consortium Qualified Products List and the Contractor shall provide the DLC Listing’s product ID code. Where not applicable, lighting products shall be Energy Star certified or Lighting Facts listed. All products must be eligible for utility incentives. Contractors are expected to provide information about recommended products in sufficient detail so that the Project Manager or designee may make informed choices. 
D. Communication with Owner – The contractor agrees to maintain regular and timely communication with Owner and/or their designee throughout the project to discuss progress, issues, and questions as they arise. The contractor shall communicate project concept design with the Owner and/or their designee and incorporate input into the final design process. 
E. Proposed Fixtures - Contractor shall confirm location of proposed fixtures, an installation schedule, and/or other appropriate system details with the Owner and/or their designee.
F. Utility Incentives – The contractor will be required to develop, submit and pursue all available National Grid incentives, as appropriate, whether through upstream, prescriptive and/or custom programs. Development of savings calculations and other application specific information and processing will be coordinated with National Grid. 
G. Safety - Contractor shall take all reasonable safety precautions with respect to this project. Contractor shall comply with safety measures required by the Contract Documents or initiated by owner including but not limited to the Contractor’s Safety Plan which is to be available at the Contractor’s office and at the site office and complies with applicable laws, ordinances, rules, regulations, and orders of public authorities for the safety of persons or property. Contractors shall ensure that all construction tools, fixtures, temporary facilities, and other items used in accomplishing the Work, whether purchased, rented, or otherwise provided by Contractor, or provided by others, are in a safe, sound and good condition. They must be capable of performing the functions for which they are intended and maintained in conformance with applicable laws and regulations. 
H. Hours of Operation - The Contractor shall accomplish all work during hours defined by the Owner or as otherwise directed by Agency Management. If weekend or off hours are required, 48 hours’ written notice must be requested before scheduling.
I. Installation Process – As part of their service, the Contractor is expected to participate in an initial kick-off meeting and maintain regular and timely communications with the Project Manager, submit and follow-up on utility incentive applications, handle warranty paperwork, provide appropriate close-out documentation, train site staff in proper fixtures operations, and perform other activities necessary for a smooth construction process and successful project. 
a. Repositioning of proposed fixtures or installation of new fixtures that require wiring shall be installed in conduit as per National Electric Code requirements.
b. Contractor shall be responsible for any accessories, hardware or other mounting hardware needed to adapt the standard fixture brackets and mounts to exterior / interior ceilings, walls, building, or existing pole conditions.
c. Contractor shall restore any finish surfaces disturbed during installation unless otherwise directed by RIDOT Management.
d. Contractor will assign on-site foreman. Contact information for responsible parties from Contractor and Owner and/or their designee will also be exchanged.
J. Submittals - All proposed fixtures and material will be submitted for approval before products may be purchased or installed. A preliminary project schedule will also be submitted for review.
K. Commissioning - The Contractor shall verify the operation of all work contained in this RFP after installation and demonstrate operation of each portion of the work to the Project Manager. A punch list of all deficiencies shall be developed and rectified by the Contractor within two to six weeks of final installation (time depending on the work to be completed). Final payments will not be issued until system is successfully demonstrated.
L. Recycling and Disposal - All removed fixtures and materials will be promptly and properly disposed/ recycled in accordance with all applicable laws and regulations. All disposal costs shall be borne by the Contractor. The Contractor will provide copies of disposal documentation to the Project Manager and will keep copies on file as required by law.
M. Licensing – The Contractor certifies that all electricians who will perform work under the awarded contract will be duly certified and licensed by the state of RI.
N. Permits and Fees - All required permits and fees shall be obtained and paid for by the installing Contractor and shall be included in its base bid.
O. Warranty –Products will carry warranties as defined in the specific scope of work.  
P. Training - Contractor shall provide on-site training on new fixtures and controls for site staff and as directed by the Owner and/or their designee.
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