

**ADDENDUM NO. 2**

**TOD District Stormwater Improvements /  
Pine Street Green Stormwater Improvements (GSI)  
Pawtucket, Rhode Island**

July 9, 2019

PREPARED BY:

Fuss and O'Neill, Inc.  
317 Iron Horse Way, Suite 204  
Providence, RI 02908

**NOTICE TO PROSPECTIVE BIDDERS**

**ADDENDUM NO. 2**


Prospective Bidders and all concerned are hereby notified of the following amendments and interpretations to the Contract Documents of the TOD DISTRICT STORMWATER IMPROVEMENTS/PINE STREET GREEN STORMWATER IMPROVEMENTS (GSI) project dated June 26, 2019. These amendments and interpretations shall be incorporated in and shall become an integral part of the Contract Documents. The addendum number (No. 2) and date (07/09/2019) of this addendum must be entered into the space provided on the Bid Form.

## **GENERAL INFORMATION**

Bidders are advised of the following requirements/conditions applying to the work, which are to be incorporated into prepared bids.

1. Section 4.0 – Scope of Work: Section 4.2.1 shall be replaced with the following:  
“Substantial Completion must be achieved within 120 days of Notice to Proceed.”

ISSUED BY: \_\_\_\_\_



Date: 7/09/2019

Purchasing Agent's Signature

**END OF ADDENDUM NO. 2**