



## City of Pawtucket, RI

\*\*\*\*\* Addendum #1 \*\*\*\*\*

### RFP # 14-047 Roadway Repaving

June 16, 2014

Bidders are advised of the following change to this RFP:

- The Lump Sum (Base Bid) value of the contract has been increased from \$1,400,000 to \$2,700,000.

As a result, the following sections of the RFP are hereby modified as follows to reflect the modification in the Base Bid:

- Section 1.0 (Performance Bond) – Replace \$1,400,000 with \$2,700,000.
- Section 3.0 (Overview) – Replace \$1,400,000 with \$2,700,000.
- Section 9.0 (Evaluation Criteria) – Replace \$1,400,000 with \$2,700,000.
- Section 11.0 (Pricing Proposal) – Replace \$1,400,000 with \$2,700,000.

---

**David Clemente**  
**Purchasing Agent**