



Rhode Island Airport Corporation

April 7, 2014

**ADDENDUM NO. 001
INVITATION FOR BID NO. 25304
Relocation of Winslow Park
T. F. Green Airport**


Prospective Bidders and all concerned are hereby notified of the following changes in the Invitation for Bid document for the Relocation of Winslow Park, T. F. Green Airport IFB 25304. These changes shall be incorporated in and shall become an integral part of the contract documents.

Addendum Item No. 1

Sealed bids will be received by the Rhode Island Airport Corporation (RIAC) (the Owner) at *T.F. Green State Airport, 2000 Post Road, Warwick, RI 02886* until **2:00PM, Local Time, April 17, 2014** at which time and place all bids will be publicly opened and read for the following project:

IFB 25304 – Relocation of Winslow Park, T.F. Green Airport

Clarification Note: Only change associated with this addendum is the extension of the Bid Opening Date from April 14, 2014 to April 17, 2014. Time and location have not been changed.



Jeffrey P. Goulart
Purchasing Agent

ADDENDUM NO 1.

Bidding and Contract Documents

For

RIAC CONTRACT NO. 25304

RELOCATION OF WINSLOW PARK

T.F. GREEN AIRPORT
2000 POST ROAD
WARWICK, RHODE ISLAND

RHODE ISLAND AIRPORT CORPORATION

APRIL 7, 2014

PREPARED BY:
The Louis Berger Group, Inc.
295 Promenade Street
Providence, RI 02908

NOTICE TO PROSPECTIVE BIDDERS
ADDENDUM NO. 1

Prospective Bidders and all concerned are hereby notified of the following changes in the Contract Documents for the Relocation of Winslow Park at T.F. Green Airport.

These changes shall be incorporated in and shall become an integral part of the contract documents. The number (No. 1) and date (4/7/14) of this addendum must be entered into the space provided on Page 1 and Page 32 of Section 00320 in the Proposal Form. These changes will be incorporated into the Conformed Contract Documents to be issued to the successful bidder.

CONTRACTOR'S QUESTIONS

During the bidding phase of this project, items needing clarification have been submitted in writing. The following questions, along with responses, are provided as clarification.

Q1. *We are requesting the bid date be postponed one week to allow our subcontractors/vendors additional time to put more competitive pricing together. Apparently, there are multiple large projects all bidding within the same time frame.*

A1. The Bid Date is moved to April 17, 2014.

PROJECT MANUAL

DIVISION 0 – CONTRACT DOCUMENTS

ADDENDUM ITEM NO. 1:

MODIFY Section 00010 Advertisement for Bid, Page 1 of 11, First Paragraph

REMOVE

Sealed bids will be received by the Rhode Island Airport Corporation (RIAC) (the Owner) at *T. F. Green State Airport, 2000 Post Road, Warwick, RI 02886* until *2:00 PM, local time, April 14, 2014* at which time and place all bids will be publicly opened and read for the following project:

REPLACE

Sealed bids will be received by the Rhode Island Airport Corporation (RIAC) (the Owner) at *T. F. Green State Airport, 2000 Post Road, Warwick, RI 02886* until *2:00 PM, Local Time, April 17, 2014* at which time and place all bids will be publicly opened and read for the following project:

Clarification Note: Bid Date has been extended to April 17, 2014.

APPROVED BY: _____

RIAC Signature

Date: _____

4/7/14