
Request for Proposal Number: 13-03  Addendum 2: November 28, 2012 

 

 
 
Acknowledgment of Addenda 
 
The undersigned acknowledges receipt of the following addenda to the bidding 
document: 

 
THE COMPLETED ACKNOWLEDGEMENT OF ADDENDA FORM 
SHOULD BE RETURNED WITH BID RESPONSE PACKAGE: NOT 

SENT TO RIPTA SEPARATELY 
 
 
 
NOTE: Failure to acknowledge receipt of all addenda may cause the bid to be 
considered non-responsive to the solicitation.  Acknowledged receipt of each 
addendum must be clearly established and included with the bid. 
 
             
Name of Bidder 
 
             
Street Address 
 
             
City, State, Zip 
 
             
Signature of Authorized Official 
 
    
Date 



Request for Proposal Number: 13-03  Addendum 2: November 28, 2012 

 

 
The information, clarifications and revisions contained in this addendum are to be 
incorporated as ADDENDUM NO. 2 –TRANSIT PRIORITIZATION PROJECT   
 
A. Clarifications 

1. BID 
On the Bid Form on Page 89 of the RFP, separate total sums are 
required for Section 1: Providence Locations and for Section 2: 
Pawtucket Locations.  On Page 90, the sum for the entire project is 
required, which should equal the sum of the total bid per item 
beginning on Page 90.  For the items listed in the Distribution of 
Quantities as “Project Wide” or “Locations TBD by Engineer”, they 
should be split proportionally with 75% of the project total included in 
the Providence sum and 25% of the project total included in the 
Pawtucket sum, with the exception of Item Code T12.9908 (Modify 
Existing Central Computer Station), which should be included in the 
Providence sum only.   

 
B. Contract Documents 
 

1. BID FORM 
Delete Pages 93 and 94 in their entirety and replace them with Pages 
93(R-1) and 94 (R-1) attached to this ADDENDUM No. 2.  The quantities 
for Item Code T12.9903 (Actuated Controller, TS-2, Type 2 in Existing 
Cabinet) and Item Code T12.9905 (Modify Existing Controller) have 
been changed. 
 

2. APPENDIX 1 – DISTRIBUTION OF QUANTITIES 
Delete Pages 1 through 7 (note page numbers were not marked) in their 
entirety and replace them with Pages 1(R-1) through 7(R-1).  The page 
numbers have been added, and the quantities for Item Code T12.9903 
(Actuated Controller, TS-2, Type 2 in Existing Cabinet) and Item Code 
T12.9905 (Modify Existing Controller) have been changed. 
 

B. Drawings/Plans – Change/Addition 
1. PLAN SHEETS T-16, T-18, T-19, T-20, T-21, T-22, T-23, and T-24  

The references on these sheets to Item No. 3e (Item Code T12.9905 – 
Modify Existing Controller) shall be changed to Item No. 3c (Item Code 
T12.9903 – Actuated Controller TS-2, Type 2 in Existing Cabinet).  
Revised plans indicating this change will not be issued as part of the 
Addendum.  Final plans indicating the change will be issued to the 
successful bidder. 
 



RHODE ISLAND PUBLIC TRANSIT AUTHORITY 
Invitation for Bids Number 13-03 

BID FORM 

Addendum No. 2 93 R-1 

Item 
No. 

Item 
Code Item Description 

Approx. 
Quantity Unit 

Unit Bid 
Measure 

(Dol. & Cents) 

Total Bid 
Price Amount 
(Dol. & Cents) 

       

25. T06.6020 2 Inch Polyvinyl Chloride Plastic Conduit – 
Overhead 100 LF $___________ $____________ 

       
       
  At___________________________________________________________Per LF  
       

26. T11.2008 Traffic Signal Standard, 8 foot, Std. 19.4.0 
Aluminum Pedestal Pole and Fdn. 13 EA $___________ $____________ 

       
       
  At___________________________________________________________Per EA  
       

27. T12.0004 
Actuated Controller TS-2, Type 2 w/4 
Phase Assembly, Pole Mounted Cabinet 
Std. 19.1.1 

1 EA $___________ $____________ 

       
       
  At___________________________________________________________Per EA  
       

28. T12.9150 Meter Socket w/Manual Bypass 8 EA $___________ $____________ 
       
       
  At___________________________________________________________Per EA  
       

29. T12.9901 
Actuated Controller, TS-2, Type 2 w/8 
Phase Assembly Ground Mounted Incl. 
Cabinet and Fdn. Std. 19.1.0 

4 EA $___________ $____________ 

       
       
  At___________________________________________________________Per EA  
       

30. T12.9902 
Actuated Controller, TS-2, Type 1 w/8 
Phase Assembly, Ground Mounted Incl. 
Cab Std. 19.1.0 On Exist Mod. Fdn. 

2 EA $___________ $____________ 

       
       
  At___________________________________________________________Per EA  
       

31. T12.9903 Actuated Controller, TS-2, Type 2 in 
Existing Cabinet 21 EA $___________ $____________ 

       
       
  At___________________________________________________________Per EA  
       

32. T12.9904 Actuated Controller, TS-2, Type 1 in 
Existing Cabinet 6 EA $___________ $____________ 

       
       
  At___________________________________________________________Per EA  
       



RHODE ISLAND PUBLIC TRANSIT AUTHORITY 
Invitation for Bids Number 13-03 

BID FORM 

Addendum No. 2 94 R-1 

Item 
No. 

Item 
Code Item Description 

Approx. 
Quantity Unit 

Unit Bid 
Measure 

(Dol. & Cents) 

Total Bid 
Price Amount 
(Dol. & Cents) 

       
33. T12.9905 Modify Existing Controller 18 EA $___________ $____________ 

       
       
  At___________________________________________________________Per EA  
       

34. T12.9906 Modify Existing Controller Cabinet 13 EA $___________ $____________ 
       
       
  At___________________________________________________________Per EA  
       

35. T12.9907 Video Detection System Hardware 15 EA $___________ $____________ 
       
       
  At___________________________________________________________Per RA  
       

36. T12.9908 Modify Existing Central Computer Station 1 LS $___________ $____________ 
       
       
  At___________________________________________________________Per LS  
       

37. T12.9909 Modify Existing Fire Station Pre-Emption 
Control System 1 EA $___________ $____________ 

       
       
  At___________________________________________________________Per EA  
       

38. T12.9910 GPS Time Synchronization System 14 EA $___________ $____________ 
       
       
  At___________________________________________________________Per EA  
       

39. T12.9911 Repair Detector Rack Assembly 6 EA $___________ $____________ 
       
       
  At___________________________________________________________Per EA  
       

40. T12.9912 Install New Detector Rack Assembly 1 EA $___________ $____________ 
       
       
  At___________________________________________________________Per EA  
       

41. T12.9913 Traffic Signal System Master 1 EA $___________ $____________ 
       
       
  At___________________________________________________________Per EA  
       

42. T12.9914 Transit Signal Priority System Training 1 LS $___________ $____________ 
       
       
  At___________________________________________________________Per LS  
       
       



RIPTA R-Line Transit Signal Priority
DOQ Summary

Item # Item Code Description Quantity Unit
1 201.0609 Remove and Salvage Sign 2 EA
2 201.0610 Remove and Dispose Sign 1 EA
3 201.9901 Remove and Salvage Traffic Signal System 1 LS
4 922.0100 Temporary Construction Signs Std. 29.1.0 and 27.1.1 251 SF
5 923.0120 Plastic Pipe Barricade Std. 26.3.0 14 EA
6 923.0200 Fluorescent Traffic Cones Std. 26.1.0 70 EA
7 936.0110 Mobilization 1 LS
8 937.0200 Maintenance and Movement of Traffic Protection 1 LS
9 L08.0109 Tree Trimming 40 MHRS

10 T04.5001 6 AWG Single Conductor Cable 600v Insulation 2360 LF
11 T04.5302 14 AWG 2 Conductor Twisted Shielded Cable 305 LF
12 T04.5303 14 AWG 3 Conductor Cable 13360 LF
13 T04.5305 14 AWG 5 Conductor Cable 10325 LF
14 T04.5307 14 AWG 7 Conductor Cable 1220 LF
15 T04.9901 Optical Detector Cable 16995 LF
16 T04.9902 Video Detection System Cable 2740 LF
17 T05.0100 Precast Type "A" Handhole Std. 18.2.0 20 EA
18 T05.9901 Break Into Existing Handhole 21 EA
19 T05.9902 Clean Existing Handhole 25 EA
20 T06.2020 2 Inch Rigid Steel Conduit - Overhead 90 LF
21 T06.3020 2 Inch Rigid Steel Conduit - Under Existing Pavement 305 LF
22 T06.5330 3 Inch Schedule 40 Polyvinyl Chloride Plastic Conduit - Under Existing Pavement 605 LF
23 T06.5340 4 Inch Schedule 40 Polyvinyl Chloride Plastic Conduit - Under Existing Pavement 65 LF
24 T06.5430 3 Inch Schedule 80 Polyvinyl Chloride Plastic Conduit - Under Existing Pavement 1720 LF
25 T06.6020 2 Inch Polyvinyl Chloride Plastic Conduit - Overhead 100 LF
26 T11.2008 Traffic Signal Standard, 8 foot, Std. 19.4.0 Aluminum Pedestal Pole and Fdn 13 EA
27 T12.0004 Actuated Controller TS-2, Type 2 w/4 Phase Assembly, Pole Mounted Cabinet Std. 19.1.1 1 EA
28 T12.9150 Meter Socket w/Manual Bypass 8 EA
29 T12.9901 Actuated Controller, TS-2, Type 2 w/8 Phase Assembly Ground Mounted Incl. Cabinet and Fdn Std. 19.1.0 4 EA
30 T12.9902 Actuated Controller, TS-2, Type 1 w/8 Phase Assembly, Grnd Mtd Incl. Cab Std 19.1.0 On Exist Mod. Fdn 2 EA
31 T12.9903 Actuated Controller, TS-2, Type 2 in Existing Cabinet 21 EA
32 T12.9904 Actuated Controller, TS-2, Type 1 in Existing Cabinet 6 EA
33 T12.9905 Modify Existing Controller 18 EA
34 T12.9906 Modify Existing Controller Cabinet 13 EA
35 T12.9907 Video Detection System Hardware 15 EA
36 T12.9908 Modify Existing Central Computer Station 1 LS
37 T12.9909 Modify Existing Fire Station Pre-Emption Control System 1 EA
38 T12.9910 GPS Time Synchronization System 14 EA
39 T12.9911 Repair Detector Rack Assembly 6 EA
40 T12.9912 Install New Detector Rack Assembly 1 EA
41 T12.9913 Traffic Signal System Master 1 EA
42 T12.9914 Transit Signal Priority System Training 1 LS
43 T13.1000 Traffic Detectors - Loop, Std. 19.6.0 115 LF
44 T13.1002 Traffic Detector Relay - Loop 2 Channel 2 EA
45 T13.1004 Traffic Detector Relay - Loop 4 Channel 11 EA
46 T13.9901 Heavy Duty Pedestrian Detector - Pushbutton with Sign 34 EA
47 T13.9902 Optical Detector - Single Channel, One-Way 99 EA
48 T13.9903 Optical Detector Phase Selector and Chassis 51 EA
49 T13.9904 Optical Detector Confirmation Beacon 43 EA
50 T13.9905 Optical Detector Phase Selector and Chassis (4 Channel) 7 EA
51 T13.9906 Video Detection System Camera 15 EA
52 T14.9902 1 Way Pedestal Mounted L.E.D. Pedestrian Signal Head 12 Inch With Countdown Timer 12 Inch 5 EA
53 T14.9903 2 Way Pedestal Mounted L.E.D. Pedestrian Signal Head 12 Inch With Countdown Timer 12 Inch 8 EA
54 T14.9904 1 Way Bracket Mounted L.E.D. Pedestrian Signal Head 12 Inch With Countdown Timer 12 Inch 13 EA
55 T14.9905 Remove and Relocate Traffic Signal Head 29 EA
56 T15.0100 Directional, Regulatory and Warning Signs 54 SF
57 T20.1000 Remove Existing Pavement Markings 1000 LF
58 T20.2006 6 Inch Epoxy Resin Pavement Markings White 2505 LF
59 T20.2008 8 Inch Epoxy Resin Pavement Markings White 7000 LF
60 T20.2012 12 Inch Epoxy Resin Pavement Markings White 540 LF
61 T20.2014 4 Inch Epoxy Resin Pavement Markings Yellow 2620 LF
62 T20.2020 Epoxy Resin Pavement Arrow - Straight, Left, Right, or Combined Standard 20.1.0 11 EA
63 T20.2022 Epoxy Resin Pavement Marking Word "ONLY" Standard 20.1.0 72 EA
64 T20.9901 Epoxy Resin Word Pavement Markings "BUS" 62 EA
65 Police Details (Project Wide) 500 MHRS
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RIPTA R-Line Transit Signal Priority
 Distribution of Quantities

1 2 3 4 5 6 7 8 9 10 Total
Item Code Description Unit Broad at Ontario/Oxford Broad at Potters Broad at Public Broad at Plenty/Willard Broad at Parkis Broad at Blackstone/W. Friendship Broad at Elmwood/Bridgham Broad at Pearl Broad at Summer Broad at Cahir/Stewart Quantity
201.0609 Remove and Salvage Sign EA 0 0
201.0610 Remove and Dispose Sign EA 0 0
201.9901 Remove and Salvage Traffic Signal System LS 1
922.0100 Temporary Construction Signs Std. 29.1.0 and 27.1.1 SF 251
923.0120 Plastic Pipe Barricade Std. 26.3.0 EA 14
923.0200 Fluorescent Traffic Cones Std. 26.1.0 EA 70
936.0110 Mobilization LS 1
937.0200 Maintenance and Movement of Traffic Protection LS 1
L08.0109 Tree Trimming MHRS 40
T04.5001 6 AWG Single Conductor Cable 600v Insulation LF 530 255 45 730 635 2195
T04.5302 14 AWG 2 Conductor Twisted Shielded Cable LF 0
T04.5303 14 AWG 3 Conductor Cable LF 1390 1500 1195 1835 770 230 6920
T04.5305 14 AWG 5 Conductor Cable LF 4115 2405 470 2175 1160 10325
T04.5307 14 AWG 7 Conductor Cable LF 230 395 445 150 1220
T04.9901 Optical Detector Cable LF 815 985 815 455 410 3480
T04.9902 Video Detection System Cable LF 770 785 660 525 2740
T05.0100 Precast Type "A" Handhole Std. 18.2.0 EA 3 1 4 2 10
T05.9901 Break Into Existing Handhole EA 2 2 3 2 2 11
T05.9902 Clean Existing Handhole EA 3 3 4 2 3 15
T06.2020 2 Inch Rigid Steel Conduit - Overhead LF 15 15 15 15 60
T06.3020 2 Inch Rigid Steel Conduit - Under Existing Pavement LF 85 5 90 110 290
T06.5330 3 Inch Schedule 40 Polyvinyl Chloride Plastic Conduit - Under Existing Pavement LF 55 20 15 110 85 285
T06.5340 4 Inch Schedule 40 Polyvinyl Chloride Plastic Conduit - Under Existing Pavement LF 65 65
T06.5430 3 Inch Schedule 80 Polyvinyl Chloride Plastic Conduit - Under Existing Pavement LF 150 80 120 50 400
T06.6020 2 Inch Polyvinyl Chloride Plastic Conduit - Overhead LF 20 20 20 20 80
T11.2008 Traffic Signal Standard, 8 foot, Std. 19.4.0 Aluminum Pedestal Pole and Fdn EA 2 2 3 4 2 13
T12.0004 Actuated Controller TS-2, Type 2 w/4 Phase Assembly, Pole Mounted Cabinet Std. 19.1.1 EA 0
T12.9150 Meter Socket w/Manual Bypass EA 1 1 1 1 4
T12.9901 Actuated Controller, TS-2, Type 2 w/8 Phase Assembly Ground Mounted Incl. Cabinet and Fdn Std. 19.1.0 EA 1 1 1 1 4
T12.9902 Actuated Controller, TS-2, Type 1 w/8 Phase Assembly, Grnd Mtd Incl. Cab Std 19.1.0 On Exist Mod. Fdn EA 0
T12.9903 Actuated Controller, TS-2, Type 2 in Existing Cabinet EA 1 1
T12.9904 Actuated Controller, TS-2, Type 1 in Existing Cabinet EA 0
T12.9905 Modify Existing Controller EA 1 1 2
T12.9906 Modify Existing Controller Cabinet EA 0
T12.9907 Video Detection System Hardware EA 4 4 4 3 15
T12.9908 Modify Existing Central Computer Station LS 1
T12.9909 Modify Existing Fire Station Pre-Emption Control System EA 1 1
T12.9910 GPS Time Synchronization System EA 1 1 1 1 1 1 6
T12.9911 Repair Detector Rack Assembly EA 0
T12.9912 Install New Detector Rack Assembly EA 1 1
T12.9913 Traffic Signal System Master EA 0
T12.9914 Transit Signal Priority System Training LS 1
T13.1000 Traffic Detectors - Loop, Std. 19.6.0 LF 0
T13.1002 Traffic Detector Relay - Loop 2 Channel EA 0
T13.1004 Traffic Detector Relay - Loop 4 Channel EA 2 2
T13.9901 Heavy Duty Pedestrian Detector - Pushbutton with Sign EA 6 8 8 8 4 34
T13.9902 Optical Detector - Single Channel, One-Way EA 4 4 4 3 3 18
T13.9903 Optical Detector Phase Selector and Chassis EA 2 2 2 2 2 10
T13.9904 Optical Detector Confirmation Beacon EA 2 2 2 1 1 8
T13.9905 Optical Detector Phase Selector and Chassis (4 Channel) EA 0
T13.9906 Video Detection System Camera EA 4 4 4 3 15
T14.9902 1 Way Pedestal Mounted L.E.D. Pedestrian Signal Head 12 Inch With Countdown Timer 12 Inch EA 2 2 1 5
T14.9903 2 Way Pedestal Mounted L.E.D. Pedestrian Signal Head 12 Inch With Countdown Timer 12 Inch EA 2 3 2 1 8
T14.9904 1 Way Bracket Mounted L.E.D. Pedestrian Signal Head 12 Inch With Countdown Timer 12 Inch EA 4 4 2 2 1 13
T14.9905 Remove and Relocate Traffic Signal Head EA 2 2 2 2 8
T15.0100 Directional, Regulatory and Warning Signs SF 2 0 2
T20.1000 Remove Existing Pavement Markings LF 0
T20.2006 6 Inch Epoxy Resin Pavement Markings White LF 85 75 0 75 235
T20.2008 8 Inch Epoxy Resin Pavement Markings White LF 0 0
T20.2012 12 Inch Epoxy Resin Pavement Markings White LF 75 0 15 90
T20.2014 4 Inch Epoxy Resin Pavement Markings Yellow LF 200 200 0 100 500
T20.2020 Epoxy Resin Pavement Arrow - Straight, Left, Right, or Combined Standard 20.1.0 EA 0 0
T20.2022 Epoxy Resin Pavement Marking Word "ONLY" Standard 20.1.0 EA 0 0
T20.9901 Epoxy Resin Word Pavement Markings "BUS" EA 0 0

TRAFFIC SIGNAL PLANS
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Project Wide
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Project Wide
Project Wide
Project Wide
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RIPTA R-Line Transit Signal Priority
Distribution of Quantities

11 12 13 14 15 16 17 18 19 20 Total
Item Code Description Unit Broad at Service Road 7 Broad at Franklin Broad at Greene/Claverick Weybosset/Broad at Empire/Chestnut Empire at Westminster Washington at Empire Washington at DaveGavitt Washington at Greene Washington at Mathewson Washington at Union Quantity
201.0609 Remove and Salvage Sign EA 0
201.0610 Remove and Dispose Sign EA 0
201.9901 Remove and Salvage Traffic Signal System LS 1
922.0100 Temporary Construction Signs Std. 29.1.0 and 27.1.1 SF 251
923.0120 Plastic Pipe Barricade Std. 26.3.0 EA 14
923.0200 Fluorescent Traffic Cones Std. 26.1.0 EA 70
936.0110 Mobilization LS 1
937.0200 Maintenance and Movement of Traffic Protection LS 1
L08.0109 Tree Trimming MHRS 40
T04.5001 6 AWG Single Conductor Cable 600v Insulation LF 0
T04.5302 14 AWG 2 Conductor Twisted Shielded Cable LF 0
T04.5303 14 AWG 3 Conductor Cable LF 265 270 160 695
T04.5305 14 AWG 5 Conductor Cable LF 0
T04.5307 14 AWG 7 Conductor Cable LF 0
T04.9901 Optical Detector Cable LF 160 135 150 445
T04.9902 Video Detection System Cable LF 0
T05.0100 Precast Type "A" Handhole Std. 18.2.0 EA 0
T05.9901 Break Into Existing Handhole EA 0
T05.9902 Clean Existing Handhole EA 0
T06.2020 2 Inch Rigid Steel Conduit - Overhead LF 0
T06.3020 2 Inch Rigid Steel Conduit - Under Existing Pavement LF 0
T06.5330 3 Inch Schedule 40 Polyvinyl Chloride Plastic Conduit - Under Existing Pavement LF 0
T06.5340 4 Inch Schedule 40 Polyvinyl Chloride Plastic Conduit - Under Existing Pavement LF 0
T06.5430 3 Inch Schedule 80 Polyvinyl Chloride Plastic Conduit - Under Existing Pavement LF 0
T06.6020 2 Inch Polyvinyl Chloride Plastic Conduit - Overhead LF 0
T11.2008 Traffic Signal Standard, 8 foot, Std. 19.4.0 Aluminum Pedestal Pole and Fdn EA 0
T12.0004 Actuated Controller TS-2, Type 2 w/4 Phase Assembly, Pole Mounted Cabinet Std. 19.1.1 EA 0
T12.9150 Meter Socket w/Manual Bypass EA 0
T12.9901 Actuated Controller, TS-2, Type 2 w/8 Phase Assembly Ground Mounted Incl. Cabinet and Fdn Std. 19.1.0 EA 0
T12.9902 Actuated Controller, TS-2, Type 1 w/8 Phase Assembly, Grnd Mtd Incl. Cab Std 19.1.0 On Exist Mod. Fdn EA 0
T12.9903 Actuated Controller, TS-2, Type 2 in Existing Cabinet EA 1 1 1 1 4
T12.9904 Actuated Controller, TS-2, Type 1 in Existing Cabinet EA 0
T12.9905 Modify Existing Controller EA 1 1 1 1 1 1 6
T12.9906 Modify Existing Controller Cabinet EA 0
T12.9907 Video Detection System Hardware EA 0
T12.9908 Modify Existing Central Computer Station LS 1
T12.9909 Modify Existing Fire Station Pre-Emption Control System EA 0
T12.9910 GPS Time Synchronization System EA 0
T12.9911 Repair Detector Rack Assembly EA 0
T12.9912 Install New Detector Rack Assembly EA 0
T12.9913 Traffic Signal System Master EA 0
T12.9914 Transit Signal Priority System Training LS 1
T13.1000 Traffic Detectors - Loop, Std. 19.6.0 LF 0
T13.1002 Traffic Detector Relay - Loop 2 Channel EA 0
T13.1004 Traffic Detector Relay - Loop 4 Channel EA 0
T13.9901 Heavy Duty Pedestrian Detector - Pushbutton with Sign EA 0
T13.9902 Optical Detector - Single Channel, One-Way EA 1 1 1 3
T13.9903 Optical Detector Phase Selector and Chassis EA 0 0 0
T13.9904 Optical Detector Confirmation Beacon EA 2 2 1 5
T13.9905 Optical Detector Phase Selector and Chassis (4 Channel) EA 1 1 1 3
T13.9906 Video Detection System Camera EA 0
T14.9902 1 Way Pedestal Mounted L.E.D. Pedestrian Signal Head 12 Inch With Countdown Timer 12 Inch EA 0
T14.9903 2 Way Pedestal Mounted L.E.D. Pedestrian Signal Head 12 Inch With Countdown Timer 12 Inch EA 0
T14.9904 1 Way Bracket Mounted L.E.D. Pedestrian Signal Head 12 Inch With Countdown Timer 12 Inch EA 0
T14.9905 Remove and Relocate Traffic Signal Head EA 0
T15.0100 Directional, Regulatory and Warning Signs SF 0
T20.1000 Remove Existing Pavement Markings LF 0
T20.2006 6 Inch Epoxy Resin Pavement Markings White LF 0
T20.2008 8 Inch Epoxy Resin Pavement Markings White LF 0
T20.2012 12 Inch Epoxy Resin Pavement Markings White LF 0
T20.2014 4 Inch Epoxy Resin Pavement Markings Yellow LF 0
T20.2020 Epoxy Resin Pavement Arrow - Straight, Left, Right, or Combined Standard 20.1.0 EA 0
T20.2022 Epoxy Resin Pavement Marking Word "ONLY" Standard 20.1.0 EA 0
T20.9901 Epoxy Resin Word Pavement Markings "BUS" EA 0

Project Wide

Project Wide
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RIPTA R-LIne Transit Signal Priority
Distribution of Quantities

21 22 23 24 25 26 27 28A/B/C 29 30 Total
Item Code Description Unit Washington at Dorrance Dorrance at Fulton Exchange at Fulton Washington at Exchange Memorial at Exchange Memorial at Steeple Memorial at Washington Memorial Corridor Canal at Steeple North Main at Washington Quantity
201.0609 Remove and Salvage Sign EA 0
201.0610 Remove and Dispose Sign EA 0
201.9901 Remove and Salvage Traffic Signal System LS 1
922.0100 Temporary Construction Signs Std. 29.1.0 and 27.1.1 SF 251
923.0120 Plastic Pipe Barricade Std. 26.3.0 EA 14
923.0200 Fluorescent Traffic Cones Std. 26.1.0 EA 70
936.0110 Mobilization LS 1
937.0200 Maintenance and Movement of Traffic Protection LS 1
L08.0109 Tree Trimming MHRS 40
T04.5001 6 AWG Single Conductor Cable 600v Insulation LF 0 0
T04.5302 14 AWG 2 Conductor Twisted Shielded Cable LF 0
T04.5303 14 AWG 3 Conductor Cable LF 105 180 215 115 325 150 405 55 1550
T04.5305 14 AWG 5 Conductor Cable LF 0
T04.5307 14 AWG 7 Conductor Cable LF 0
T04.9901 Optical Detector Cable LF 95 585 715 350 680 485 725 170 3805
T04.9902 Video Detection System Cable LF 0
T05.0100 Precast Type "A" Handhole Std. 18.2.0 EA 0
T05.9901 Break Into Existing Handhole EA 0
T05.9902 Clean Existing Handhole EA 0
T06.2020 2 Inch Rigid Steel Conduit - Overhead LF 5 5 10
T06.3020 2 Inch Rigid Steel Conduit - Under Existing Pavement LF 0 0
T06.5330 3 Inch Schedule 40 Polyvinyl Chloride Plastic Conduit - Under Existing Pavement LF 0
T06.5340 4 Inch Schedule 40 Polyvinyl Chloride Plastic Conduit - Under Existing Pavement LF 0
T06.5430 3 Inch Schedule 80 Polyvinyl Chloride Plastic Conduit - Under Existing Pavement LF 0
T06.6020 2 Inch Polyvinyl Chloride Plastic Conduit - Overhead LF 0
T11.2008 Traffic Signal Standard, 8 foot, Std. 19.4.0 Aluminum Pedestal Pole and Fdn EA 0
T12.0004 Actuated Controller TS-2, Type 2 w/4 Phase Assembly, Pole Mounted Cabinet Std. 19.1.1 EA 0
T12.9150 Meter Socket w/Manual Bypass EA 1 1 1 3
T12.9901 Actuated Controller, TS-2, Type 2 w/8 Phase Assembly Ground Mounted Incl. Cabinet and Fdn Std. 19.1.0 EA 0
T12.9902 Actuated Controller, TS-2, Type 1 w/8 Phase Assembly, Grnd Mtd Incl. Cab Std 19.1.0 On Exist Mod. Fdn EA 1 1 2
T12.9903 Actuated Controller, TS-2, Type 2 in Existing Cabinet EA 1 1 1 1 4
T12.9904 Actuated Controller, TS-2, Type 1 in Existing Cabinet EA 1 1 4 6
T12.9905 Modify Existing Controller EA 0
T12.9906 Modify Existing Controller Cabinet EA 1 1 2
T12.9907 Video Detection System Hardware EA 0
T12.9908 Modify Existing Central Computer Station LS 1
T12.9909 Modify Existing Fire Station Pre-Emption Control System EA 0
T12.9910 GPS Time Synchronization System EA 0
T12.9911 Repair Detector Rack Assembly EA 0
T12.9912 Install New Detector Rack Assembly EA 0
T12.9913 Traffic Signal System Master EA 1 1
T12.9914 Transit Signal Priority System Training LS 1
T13.1000 Traffic Detectors - Loop, Std. 19.6.0 LF 0
T13.1002 Traffic Detector Relay - Loop 2 Channel EA 0
T13.1004 Traffic Detector Relay - Loop 4 Channel EA 4 3 7
T13.9901 Heavy Duty Pedestrian Detector - Pushbutton with Sign EA 0
T13.9902 Optical Detector - Single Channel, One-Way EA 1 3 4 3 4 3 3 2 23
T13.9903 Optical Detector Phase Selector and Chassis EA 0 0 0 0 2 2 2 1 7
T13.9904 Optical Detector Confirmation Beacon EA 1 1 1 1 2 1 2 1 10
T13.9905 Optical Detector Phase Selector and Chassis (4 Channel) EA 1 1 1 1 4
T13.9906 Video Detection System Camera EA 0
T14.9902 1 Way Pedestal Mounted L.E.D. Pedestrian Signal Head 12 Inch With Countdown Timer 12 Inch EA 0
T14.9903 2 Way Pedestal Mounted L.E.D. Pedestrian Signal Head 12 Inch With Countdown Timer 12 Inch EA 0
T14.9904 1 Way Bracket Mounted L.E.D. Pedestrian Signal Head 12 Inch With Countdown Timer 12 Inch EA 0
T14.9905 Remove and Relocate Traffic Signal Head EA 0 0 2 2
T15.0100 Directional, Regulatory and Warning Signs SF 0
T20.1000 Remove Existing Pavement Markings LF 0
T20.2006 6 Inch Epoxy Resin Pavement Markings White LF 0
T20.2008 8 Inch Epoxy Resin Pavement Markings White LF 0
T20.2012 12 Inch Epoxy Resin Pavement Markings White LF 0
T20.2014 4 Inch Epoxy Resin Pavement Markings Yellow LF 0
T20.2020 Epoxy Resin Pavement Arrow - Straight, Left, Right, or Combined Standard 20.1.0 EA 0
T20.2022 Epoxy Resin Pavement Marking Word "ONLY" Standard 20.1.0 EA 0
T20.9901 Epoxy Resin Word Pavement Markings "BUS" EA 0

Project Wide
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RIPTA R-Line Transit Signal Priority
Distribution of Quantities

31 32A/B 33 34 35 36 37 38 39 40 Total
Item Code Description Unit North Main at Steeple/Thomas North Main at Smith/Canal North Main at Olney North Main at Randall/Doyle North Main at Industrial North Main at Branch/Cypress North Main at Rochambeau North Main at Frost/Third North Main at Smithfield North Main at Matilda Quantity
201.0609 Remove and Salvage Sign EA 1 1 2
201.0610 Remove and Dispose Sign EA 1 1
201.9901 Remove and Salvage Traffic Signal System LS 1
922.0100 Temporary Construction Signs Std. 29.1.0 and 27.1.1 SF 251
923.0120 Plastic Pipe Barricade Std. 26.3.0 EA 14
923.0200 Fluorescent Traffic Cones Std. 26.1.0 EA 70
936.0110 Mobilization LS 1
937.0200 Maintenance and Movement of Traffic Protection LS 1
L08.0109 Tree Trimming MHRS 40
T04.5001 6 AWG Single Conductor Cable 600v Insulation LF 0
T04.5302 14 AWG 2 Conductor Twisted Shielded Cable LF 305 305
T04.5303 14 AWG 3 Conductor Cable LF 710 620 315 530 415 490 385 475 3940
T04.5305 14 AWG 5 Conductor Cable LF 0
T04.5307 14 AWG 7 Conductor Cable LF 0
T04.9901 Optical Detector Cable LF 830 735 470 1055 510 990 375 640 5605
T04.9902 Video Detection System Cable LF 0
T05.0100 Precast Type "A" Handhole Std. 18.2.0 EA 0
T05.9901 Break Into Existing Handhole EA 0
T05.9902 Clean Existing Handhole EA 0
T06.2020 2 Inch Rigid Steel Conduit - Overhead LF 0
T06.3020 2 Inch Rigid Steel Conduit - Under Existing Pavement LF 0 0
T06.5330 3 Inch Schedule 40 Polyvinyl Chloride Plastic Conduit - Under Existing Pavement LF 0
T06.5340 4 Inch Schedule 40 Polyvinyl Chloride Plastic Conduit - Under Existing Pavement LF 0
T06.5430 3 Inch Schedule 80 Polyvinyl Chloride Plastic Conduit - Under Existing Pavement LF 0
T06.6020 2 Inch Polyvinyl Chloride Plastic Conduit - Overhead LF 0
T11.2008 Traffic Signal Standard, 8 foot, Std. 19.4.0 Aluminum Pedestal Pole and Fdn EA 0
T12.0004 Actuated Controller TS-2, Type 2 w/4 Phase Assembly, Pole Mounted Cabinet Std. 19.1.1 EA 0
T12.9150 Meter Socket w/Manual Bypass EA 0
T12.9901 Actuated Controller, TS-2, Type 2 w/8 Phase Assembly Ground Mounted Incl. Cabinet and Fdn Std. 19.1.0 EA 0
T12.9902 Actuated Controller, TS-2, Type 1 w/8 Phase Assembly, Grnd Mtd Incl. Cab Std 19.1.0 On Exist Mod. Fdn EA 0
T12.9903 Actuated Controller, TS-2, Type 2 in Existing Cabinet EA 0
T12.9904 Actuated Controller, TS-2, Type 1 in Existing Cabinet EA 0
T12.9905 Modify Existing Controller EA 1 1 1 1 1 1 1 1 8
T12.9906 Modify Existing Controller Cabinet EA 0
T12.9907 Video Detection System Hardware EA 0
T12.9908 Modify Existing Central Computer Station LS 1
T12.9909 Modify Existing Fire Station Pre-Emption Control System EA 0
T12.9910 GPS Time Synchronization System EA 0
T12.9911 Repair Detector Rack Assembly EA 0
T12.9912 Install New Detector Rack Assembly EA 0
T12.9913 Traffic Signal System Master EA 0
T12.9914 Transit Signal Priority System Training LS 1
T13.1000 Traffic Detectors - Loop, Std. 19.6.0 LF 115 115
T13.1002 Traffic Detector Relay - Loop 2 Channel EA 0
T13.1004 Traffic Detector Relay - Loop 4 Channel EA 0
T13.9901 Heavy Duty Pedestrian Detector - Pushbutton with Sign EA 0
T13.9902 Optical Detector - Single Channel, One-Way EA 3 4 3 4 3 4 2 3 26
T13.9903 Optical Detector Phase Selector and Chassis EA 2 2 2 2 2 2 1 2 15
T13.9904 Optical Detector Confirmation Beacon EA 3 3 2 2 2 2 2 2 18
T13.9905 Optical Detector Phase Selector and Chassis (4 Channel) EA 0
T13.9906 Video Detection System Camera EA 0
T14.9902 1 Way Pedestal Mounted L.E.D. Pedestrian Signal Head 12 Inch With Countdown Timer 12 Inch EA 0
T14.9903 2 Way Pedestal Mounted L.E.D. Pedestrian Signal Head 12 Inch With Countdown Timer 12 Inch EA 0
T14.9904 1 Way Bracket Mounted L.E.D. Pedestrian Signal Head 12 Inch With Countdown Timer 12 Inch EA 0
T14.9905 Remove and Relocate Traffic Signal Head EA 0 2 2
T15.0100 Directional, Regulatory and Warning Signs SF 20 20 40
T20.1000 Remove Existing Pavement Markings LF 0
T20.2006 6 Inch Epoxy Resin Pavement Markings White LF 1155 950 2105
T20.2008 8 Inch Epoxy Resin Pavement Markings White LF 0
T20.2012 12 Inch Epoxy Resin Pavement Markings White LF 300 125 425
T20.2014 4 Inch Epoxy Resin Pavement Markings Yellow LF 730 360 1090
T20.2020 Epoxy Resin Pavement Arrow - Straight, Left, Right, or Combined Standard 20.1.0 EA 5 3 8
T20.2022 Epoxy Resin Pavement Marking Word "ONLY" Standard 20.1.0 EA 6 3 9
T20.9901 Epoxy Resin Word Pavement Markings "BUS" EA 1 1 2
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RIPTA R-Line Transit Signal Priority
Distribution of Quantities

41 42 43 44 45 46 47 48 49 50 Total
Item Code Description Unit North Main at Tenth/White North Main at Ann Mary Main at West/Moshassuck/Carver Main at Lonsdale/Thurston Main at Pearl/Comestock Main at Mineral Spring Church at Pine Main at Pine Main at Dexter/Park Main at East/Roosevelt Quantity
201.0609 Remove and Salvage Sign EA 0
201.0610 Remove and Dispose Sign EA 0
201.9901 Remove and Salvage Traffic Signal System LS 1
922.0100 Temporary Construction Signs Std. 29.1.0 and 27.1.1 SF 251
923.0120 Plastic Pipe Barricade Std. 26.3.0 EA 14
923.0200 Fluorescent Traffic Cones Std. 26.1.0 EA 70
936.0110 Mobilization LS 1
937.0200 Maintenance and Movement of Traffic Protection LS 1
L08.0109 Tree Trimming MHRS 40
T04.5001 6 AWG Single Conductor Cable 600v Insulation LF 165 165
T04.5302 14 AWG 2 Conductor Twisted Shielded Cable LF 0
T04.5303 14 AWG 3 Conductor Cable LF 255 255
T04.5305 14 AWG 5 Conductor Cable LF 0
T04.5307 14 AWG 7 Conductor Cable LF 0
T04.9901 Optical Detector Cable LF 515 395 385 240 310 410 60 140 120 425 3000
T04.9902 Video Detection System Cable LF 0
T05.0100 Precast Type "A" Handhole Std. 18.2.0 EA 0
T05.9901 Break Into Existing Handhole EA 0
T05.9902 Clean Existing Handhole EA 0
T06.2020 2 Inch Rigid Steel Conduit - Overhead LF 20 20
T06.3020 2 Inch Rigid Steel Conduit - Under Existing Pavement LF 15 15
T06.5330 3 Inch Schedule 40 Polyvinyl Chloride Plastic Conduit - Under Existing Pavement LF 0
T06.5340 4 Inch Schedule 40 Polyvinyl Chloride Plastic Conduit - Under Existing Pavement LF 0
T06.5430 3 Inch Schedule 80 Polyvinyl Chloride Plastic Conduit - Under Existing Pavement LF 0
T06.6020 2 Inch Polyvinyl Chloride Plastic Conduit - Overhead LF 20 20
T11.2008 Traffic Signal Standard, 8 foot, Std. 19.4.0 Aluminum Pedestal Pole and Fdn EA 0
T12.0004 Actuated Controller TS-2, Type 2 w/4 Phase Assembly, Pole Mounted Cabinet Std. 19.1.1 EA 1 1
T12.9150 Meter Socket w/Manual Bypass EA 1 1
T12.9901 Actuated Controller, TS-2, Type 2 w/8 Phase Assembly Ground Mounted Incl. Cabinet and Fdn Std. 19.1.0 EA 0
T12.9902 Actuated Controller, TS-2, Type 1 w/8 Phase Assembly, Grnd Mtd Incl. Cab Std 19.1.0 On Exist Mod. Fdn EA 0
T12.9903 Actuated Controller, TS-2, Type 2 in Existing Cabinet EA 1 1 1 1 1 1 1 1 8
T12.9904 Actuated Controller, TS-2, Type 1 in Existing Cabinet EA 0
T12.9905 Modify Existing Controller EA 1 1 2
T12.9906 Modify Existing Controller Cabinet EA 1 1 1 1 1 1 1 7
T12.9907 Video Detection System Hardware EA 0
T12.9908 Modify Existing Central Computer Station LS 0
T12.9909 Modify Existing Fire Station Pre-Emption Control System EA 0
T12.9910 GPS Time Synchronization System EA 1 1 1 1 4
T12.9911 Repair Detector Rack Assembly EA 1 1 1 1 1 5
T12.9912 Install New Detector Rack Assembly EA 0
T12.9913 Traffic Signal System Master EA 0
T12.9914 Transit Signal Priority System Training LS 0
T13.1000 Traffic Detectors - Loop, Std. 19.6.0 LF 0
T13.1002 Traffic Detector Relay - Loop 2 Channel EA 2 2
T13.1004 Traffic Detector Relay - Loop 4 Channel EA 2 2
T13.9901 Heavy Duty Pedestrian Detector - Pushbutton with Sign EA 0
T13.9902 Optical Detector - Single Channel, One-Way EA 4 2 2 2 2 2 1 2 2 1 20
T13.9903 Optical Detector Phase Selector and Chassis EA 1 1 1 1 1 1 1 1 1 1 10
T13.9904 Optical Detector Confirmation Beacon EA 2  2
T13.9905 Optical Detector Phase Selector and Chassis (4 Channel) EA 0
T13.9906 Video Detection System Camera EA 0
T14.9902 1 Way Pedestal Mounted L.E.D. Pedestrian Signal Head 12 Inch With Countdown Timer 12 Inch EA 0
T14.9903 2 Way Pedestal Mounted L.E.D. Pedestrian Signal Head 12 Inch With Countdown Timer 12 Inch EA 0
T14.9904 1 Way Bracket Mounted L.E.D. Pedestrian Signal Head 12 Inch With Countdown Timer 12 Inch EA 0
T14.9905 Remove and Relocate Traffic Signal Head EA 2 2 1 2 2 1 1 1 1 13
T15.0100 Directional, Regulatory and Warning Signs SF 12 12
T20.1000 Remove Existing Pavement Markings LF 0
T20.2006 6 Inch Epoxy Resin Pavement Markings White LF 165 165
T20.2008 8 Inch Epoxy Resin Pavement Markings White LF 0
T20.2012 12 Inch Epoxy Resin Pavement Markings White LF 25 25
T20.2014 4 Inch Epoxy Resin Pavement Markings Yellow LF 1030 1030
T20.2020 Epoxy Resin Pavement Arrow - Straight, Left, Right, or Combined Standard 20.1.0 EA 2 1 3
T20.2022 Epoxy Resin Pavement Marking Word "ONLY" Standard 20.1.0 EA 2 1 3
T20.9901 Epoxy Resin Word Pavement Markings "BUS" EA 0
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RIPTA R-Line Transit Signal Priority
Distribution of Quantities

51 52 53 54 Locations TBD Total
Item Code Description Unit Exchange at High Exchange at Montgomery Exchange/Goff at Broad/Summer Dexter at Goff By Engineer Quantity
201.0609 Remove and Salvage Sign EA 0
201.0610 Remove and Dispose Sign EA 0
201.9901 Remove and Salvage Traffic Signal System LS 1
922.0100 Temporary Construction Signs Std. 29.1.0 and 27.1.1 SF 251
923.0120 Plastic Pipe Barricade Std. 26.3.0 EA 14
923.0200 Fluorescent Traffic Cones Std. 26.1.0 EA 70
936.0110 Mobilization LS 1
937.0200 Maintenance and Movement of Traffic Protection LS 1
L08.0109 Tree Trimming MHRS 40
T04.5001 6 AWG Single Conductor Cable 600v Insulation LF 0
T04.5302 14 AWG 2 Conductor Twisted Shielded Cable LF 0
T04.5303 14 AWG 3 Conductor Cable LF 0
T04.5305 14 AWG 5 Conductor Cable LF 0
T04.5307 14 AWG 7 Conductor Cable LF 0
T04.9901 Optical Detector Cable LF 75 150 220 215 660
T04.9902 Video Detection System Cable LF 0
T05.0100 Precast Type "A" Handhole Std. 18.2.0 EA 10 10
T05.9901 Break Into Existing Handhole EA 10 10
T05.9902 Clean Existing Handhole EA 10 10
T06.2020 2 Inch Rigid Steel Conduit - Overhead LF 0
T06 3020 2 I h Ri id St l C d it U d E i ti P t LF 0

Project Wide

TRAFFIC SIGNAL PLANS

Project Wide
Project Wide
Project Wide

Project Wide
Project Wide
Project Wide

T06.3020 2 Inch Rigid Steel Conduit - Under Existing Pavement LF 0
T06.5330 3 Inch Schedule 40 Polyvinyl Chloride Plastic Conduit - Under Existing Pavement LF 320 320
T06.5340 4 Inch Schedule 40 Polyvinyl Chloride Plastic Conduit - Under Existing Pavement LF 0
T06.5430 3 Inch Schedule 80 Polyvinyl Chloride Plastic Conduit - Under Existing Pavement LF 1320 1320
T06.6020 2 Inch Polyvinyl Chloride Plastic Conduit - Overhead LF 0
T11.2008 Traffic Signal Standard, 8 foot, Std. 19.4.0 Aluminum Pedestal Pole and Fdn EA 0
T12.0004 Actuated Controller TS-2, Type 2 w/4 Phase Assembly, Pole Mounted Cabinet Std. 19.1.1 EA 0
T12.9150 Meter Socket w/Manual Bypass EA 0
T12.9901 Actuated Controller, TS-2, Type 2 w/8 Phase Assembly Ground Mounted Incl. Cabinet and Fdn Std. 19.1.0 EA 0
T12.9902 Actuated Controller, TS-2, Type 1 w/8 Phase Assembly, Grnd Mtd Incl. Cab Std 19.1.0 On Exist Mod. Fdn EA 0
T12.9903 Actuated Controller, TS-2, Type 2 in Existing Cabinet EA 1 1 1 1 4
T12.9904 Actuated Controller, TS-2, Type 1 in Existing Cabinet EA 0
T12.9905 Modify Existing Controller EA 0
T12.9906 Modify Existing Controller Cabinet EA 1 1 1 1 4
T12.9907 Video Detection System Hardware EA 0
T12.9908 Modify Existing Central Computer Station LS 1
T12.9909 Modify Existing Fire Station Pre-Emption Control System EA 0
T12.9910 GPS Time Synchronization System EA 1 1 1 1 4
T12.9911 Repair Detector Rack Assembly EA 1 1
T12.9912 Install New Detector Rack Assembly EA 0
T12.9913 Traffic Signal System Master EA 0
T12.9914 Transit Signal Priority System Training LS 1
T13 1000 Traffic Detectors Loop Std 19 6 0 LF 0

Project Wide

Project Wide

T13.1000 Traffic Detectors - Loop, Std. 19.6.0 LF 0
T13.1002 Traffic Detector Relay - Loop 2 Channel EA 0
T13.1004 Traffic Detector Relay - Loop 4 Channel EA 0
T13.9901 Heavy Duty Pedestrian Detector - Pushbutton with Sign EA 0
T13.9902 Optical Detector - Single Channel, One-Way EA 1 1 1 1 5 9
T13.9903 Optical Detector Phase Selector and Chassis EA 1 1 1 1 5 9
T13.9904 Optical Detector Confirmation Beacon EA 0
T13.9905 Optical Detector Phase Selector and Chassis (4 Channel) EA 0
T13.9906 Video Detection System Camera EA 0
T14.9902 1 Way Pedestal Mounted L.E.D. Pedestrian Signal Head 12 Inch With Countdown Timer 12 Inch EA 0
T14.9903 2 Way Pedestal Mounted L.E.D. Pedestrian Signal Head 12 Inch With Countdown Timer 12 Inch EA 0
T14.9904 1 Way Bracket Mounted L.E.D. Pedestrian Signal Head 12 Inch With Countdown Timer 12 Inch EA 0
T14.9905 Remove and Relocate Traffic Signal Head EA 1 1 1 1 4
T15.0100 Directional, Regulatory and Warning Signs SF 0
T20.1000 Remove Existing Pavement Markings LF 1000 1000
T20.2006 6 Inch Epoxy Resin Pavement Markings White LF 0
T20.2008 8 Inch Epoxy Resin Pavement Markings White LF 7000 7000
T20.2012 12 Inch Epoxy Resin Pavement Markings White LF 0
T20.2014 4 Inch Epoxy Resin Pavement Markings Yellow LF 0
T20.2020 Epoxy Resin Pavement Arrow - Straight, Left, Right, or Combined Standard 20.1.0 EA 0
T20.2022 Epoxy Resin Pavement Marking Word "ONLY" Standard 20.1.0 EA 60 60
T20.9901 Epoxy Resin Word Pavement Markings "BUS" EA 60 60
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