Department of Administration / Division of Purchases
One Capitol Hill, Providence, Rhode Island 02908-5855
Tel: (401) 574-8100   Fax: (401) 222-6387
Web Site: www.purchasing.ri.gov

10 May 07

Addendum #1

RFP # 7003599

Title: Electronic Medical Records System - DOC

Submission Deadline: 7 June 07 @ 2:00 PM (EST)

        Attachment 1   Functional Requirements
        Attachment 2   Current systems listed and briefly described
        Attachment 3   Vendor Cost Summary

To obtain a copy of these files in excel format, please email your request to

Questions concerning this solicitation may be e-mailed to the Division of Purchases at questions@purchasing.state.ri.us no later than **17 May 07 @ 12:00 Noon (EDT)** . Questions should be submitted in a *Microsoft Word attachment*. Please reference the RFP / LOI # on all correspondence. Questions received, if any, will be posted on the Internet as an addendum to this solicitation. It is the responsibility of all interested parties to download this information.

Jerome D. Moynihan, C.P.M., CPPO
Administrator of Purchasing Systems

Application	Vendor	Brief Description	Comment
Pharmacy Orders	CPS (E-Corr)	For physicians to enter medication orders. Installed in 2005 with the expectation it may replaced by a new EMR.	Very basic - no interactions, decision support, MAR, etc.
Inmate Tracking (INFACTS)	Self Developed	Has patient ID, location, and other demographics needed by health services unit.	System itself is outside scope of EMR project, but will be a key system to interface with EMR for patient ID, location, and other demographics
Inmate Accounting	Outsourced by Keefe Commissary Network	Used for tracking and collecting co-pays.	System itself is outside scope of EMR project, but may desire an interface with EMR to capture orders and billable events
Medical Claims Data Base	Self Developed	Very basic. No interfaces. Tracks claims for patients treated outside. Written in MS Access data base.	Not meeting needs. Looking into tapping into the state system supported by EDS
Mental Health Data Base	Self Developed	Used to track suicide risks. All data manually entered. Written in MS Access data base	Little success in getting staff to use. Hope to replace with EMR
Substance Abuse Data Base	Part of INFACTS	Tracks who has been in program completed, dropped, etc. Always about 35 - 40 days behind in reporting data	Not very effective or accurate. Always about 35 - 40 days behing in reporting data
Laboratory	Local hospital has Cerner, but sends results on paper	Manual system	Lab orders and results could be part of an EMR, but would require interface with local hospital that is doing the lab work
Radiology	Manual	Manual system	Radiology reports could be part of an EMR, but would require interface with local hospital / MD that are reading the films
Dental	Manual	Manual system	Hoping to replace with EMR, but will need to manually file the dental x-rays even if paper chart is eliminated
HIM / Medical Records	Manual	Manual system	Hoping to replace paper chart with EMR

RIDOC Electronic Medical Record System - RFP #?????
Attachment #3 - Vendor Cost Summary

	One Time Costs			Annual Recurring Costs		
	Qty	Unit Price	Amount	Qty	Unit Price	Amount
Application Software (itemize component/module)						
Base EMR	0	$0.00	$0.00	0	$0.00	$0.00
Dental practice clinical support	0	$0.00	$0.00	0	$0.00	$0.00
Mental and Behavioral Health practice clinical support	0	$0.00	$0.00	0	$0.00	$0.00
Automated MAR	0	$0.00	$0.00	0	$0.00	$0.00
Scheduling/medical furlough	0	$0.00	$0.00	0	$0.00	$0.00
Workflow management tools	0	$0.00	$0.00	0	$0.00	$0.00
Others (itemize)	0	$0.00	$0.00	0	$0.00	$0.00
SUBTOTAL	**0**	**$0.00**	**$0.00**	**0**	**$0.00**	**$0.00**
Third Party Software Licenses (itemize)						
Operating system	0	$0.00	$0.00	0	$0.00	$0.00
Database	0	$0.00	$0.00	0	$0.00	$0.00
Report writer	0	$0.00	$0.00	0	$0.00	$0.00
Others (itemize)	0	$0.00	$0.00	0	$0.00	$0.00
SUBTOTAL	**0**	**$0.00**	**$0.00**	**0**	**$0.00**	**$0.00**
Implementation Related Costs						
Software installatin	0	$0.00	$0.00	0	$0.00	$0.00
System implementation	0	$0.00	$0.00	0	$0.00	$0.00
Training	0	$0.00	$0.00	0	$0.00	$0.00
File/data conversions (itemize)	0	$0.00	$0.00	0	$0.00	$0.00
Estimated out of pocket expenses	0	$0.00	$0.00	0	$0.00	$0.00
Customizations (if any)	0	$0.00	$0.00	0	$0.00	$0.00
Other (itemize)	0	$0.00	$0.00	0	$0.00	$0.00
SUBTOTAL	**0**	**$0.00**	**$0.00**	**0**	**$0.00**	**$0.00**
Interfaces						
INFACTS - Inmate Tracking	0	$0.00	$0.00	0	$0.00	$0.00
Others (itemize)	0	$0.00	$0.00	0	$0.00	$0.00
SUBTOTAL	**0**	**$0.00**	**$0.00**	**0**	**$0.00**	**$0.00**
Hardware						
Central system/sservers	0	$0.00	$0.00	0	$0.00	$0.00
Disk storage	0	$0.00	$0.00	0	$0.00	$0.00
Backup storage media	0	$0.00	$0.00	0	$0.00	$0.00
Communications	0	$0.00	$0.00	0	$0.00	$0.00
Networking	0	$0.00	$0.00	0	$0.00	$0.00
Wireless	0	$0.00	$0.00	0	$0.00	$0.00
Cabling	0	$0.00	$0.00	0	$0.00	$0.00
Installation	0	$0.00	$0.00	0	$0.00	$0.00
Freight	0	$0.00	$0.00	0	$0.00	$0.00
Printers	0	$0.00	$0.00	0	$0.00	$0.00
Workstations	0	$0.00	$0.00	0	$0.00	$0.00
Portable/Point-of-Care devices	0	$0.00	$0.00	0	$0.00	$0.00
Barcode devices	0	$0.00	$0.00	0	$0.00	$0.00
Other (itemize)	0	$0.00	$0.00	0	$0.00	$0.00
SUBTOTAL	**0**	**$0.00**	**$0.00**	**0**	**$0.00**	**$0.00**
TOTAL COST	**0**	**$0.00**	**$0.00**	**0**	**$0.00**	**$0.00**