January 26,2012

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION
DEPARTMENT OF TRANSPORTATION

RHODE ISLAND CONTRACT NO.2011-CH-092
FEDERAL-AID PROJECT NO. FAP Nos: 405-421-612

Child Street C-3

CHILD STREET (ROUTE 103), FROM STA 11+00 TO STA 106+00
CITY/TOWN OF Warren
COUNTY OF BRISTOL

NOTICE TO PROSPECTIVE BIDDERS

ADDENDUM NO. 4  Prospective bidders and all concerned are hereby notified of the following changes in the Plans,
Specifications, Proposal and Distribution of Quantities for this contract. These changes shall be
incorporated in the Plans, Specifications, Proposal and Distribution of Quantities, and shall
become an integral part of the Contract Documents.

A. Clarification
1. Total Plan Sheets

Two new plans have been added to the plan set bring the total number of sheets in the plan to 27
from 25.

B. Specification Change/Addition

1. Special Provisions / Job Specific
a. PageJS-i

Delete Page JS-i in its entirety and replace it with Page JS-i (R-1) attached in this
Addendum No. 4. Item 708.9901 has been added to the contract.

b. PageJS-19

Add Page JS-19 attached to this Addendum No. 4. Special provision 708.9901 has been
added to the contract.

C. Proposal Addition/Deletion
1. PageP-9 (R-3)

Delete Page P-9 (R-3) in its entirety and replace it with Page P-9 (R-4) attached to this Addendum
No. 4. The Addendum date has been added.
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D. Distribution of Quantities

1.

DOQ Index Page 1

Delete DOQ Index Page 1 in its entirety and replace it with Index Page 1 (R-1) attached to this
Addendum No. 4. Items 201.0403, 204.0100, 302.0100, 401.0300, 708.9901, 905.0110, 906.0700,
932.0210, 932.0220, 942.0100, L.02.0102 and L.02.0102 have been modified. Items 201.0409,
201.0450 and 202.0100 have been added to this Addendum No. 4.

DOQ Page 2

Delete DOQ Page 2 in its entirety and replace it with DOQ Page 2 (R-1) and DOQ Page 2a attached
to this Addendum No. 4. Item 201.0403 has been modified. The revisions required the addition of a
new page.

Delete DOQ Pages 3-5

Delete DOQ Pages 3-5 in their entirety and replace them with DOQ Page 3 (R-1), DOQ Page 3a,
DOQ Page 4 (R-1), DOQ Page 4a, DOQ Page 5 (R-1) and DOQ Page 5a attached to this Addendum
No. 4. Ttems 204.0100 has been modified. The revisions required the addition of new pages.

DOQ Page 6 and Page 7

Delete DOQ Pages 6 and Page 7 in their entirety and replace them with DOQ Pages 6 (R-1), DOQ
Page 6a, DOQ Page 7 (R-1) and DOQ Page 7a attached to this Addendum No. 4. Item 302.0100 has
been modified. The revisions required the addition of new pages.

DOQ Page 9

Delete DOQ Page 9 in its entirety and replace it with DOQ Pages 9 (R-1) and DOQ Page 9a attached
to this Addendum No. 4. Item 401.0300 has been modified. The revisions required the addition of a
new page.

DOQ Pages 14 and 15

Delete DOQ Pages 14 and Page 15 in their entirety and replace them with DOQ Pages 14 (R-1),
DOQ Page 14a, DOQ Page 15 (R-1) and DOQ Page 15a attached to this Addendum No. 4. Ttem
905.0110 has been modified. The revisions required the addition of new pages.

DOQ Page 19

Delete DOQ Page 19 in its entirety and replace it with DOQ Pages 19 (R-1) and DOQ Page 19a
attached to this Addendum No. 4. Item 906.0700 has been modified. The revisions required the
addition of a new page.

DOQ Pages 21-24

Delete DOQ Pages 21-24 in their entirety and replace them with DOQ Pages 21 (R-1), DOQ Page
21a, DOQ Page 22 (R-1), DOQ Page 22a, DOQ Page 23 (R-1), DOQ Page 23a, DOQ Page 24 (R-1),
DOQ Page 24a and DOQ Page 24b attached to this Addendum No. 4. Items 932.0210, 932.0220,
942.0100, 1.01.0102 and 1.02.0102 have been modified. The revisions required the addition of new
pages.

DOQ Page 26 and 27

Delete DOQ Page 26 in its entirety and replace it with DOQ Pages 26 (R-1) attached to this
Addendum No. 4. Add DOQ Page 27. Items 201.0409, 201.0450 and 202.0100 have been added to
the contract and are attached to this Addendum No. 4.
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E. Drawings/Plans - Change/Addition

L.

Sheet V1_001_COVER001

Delete Sheet V1_001_COVERO001 in its entirety and replace it with Sheet No. V1_002_COVER001
(R-1) attached to this Addendum No. 4. The Index of Drawings has changed to reflect two new
sheets.

Sheet V1_002_KEY001

Delete Sheet V1_002 KEY001 in its entirety and replace it with Sheet No.
V1_002_KEY001_ADDO04 (R-1) attached to this Addendum No.4. New work areas have been
added.

Sheet V1_011_GENERALO004

Delete Sheet V1_011_GENERALO004 in ifs entirety and replace it with Sheet No.
V1 _011_GENERAL004 ADDO04 (R-1) attached to this Addendum No.4. New work areas have been
added to this Addendum No. 4.

Sheet V1_011a_GENERALO005_004

Add Sheet V1_011a_GENERALOQ05_004 to the contract. New work areas have been added to this
Addendum No. 4.

Sheet V1_011b_GENERALO006_004

Add Sheet V1_011b_GENERALO006_004 to the contract. New work areas have been added to this
Addendum No. 4.

RI Depar@e;ré}) of Transportation
Chief Engineér
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(R-1)
Job Specific Index

2011-CH-092
1/26/2012
INDEX
SPECIFICATIONS - JOB SPECIFIC
TITLE PAGE
TABLE OF CONTENTS JS-1
PROSECUTION AND PROGRESS JS-2

REMOVE AND DISPOSE CATCH BASIN W/ GUTTER INLET JS-3

INLET SEDIMENT CONTROL JS-4
CATCH BASIN W/ GUTTER INLET STANDARD 3.4.1 JS-5
ADJUST HYDRANT TO GRADE JS-6

PORTLAND CEMENT CONCRETE SEALER FOR
SIDEWALKS AND DRIVEWAYS JS-7

SIDEWALKS AND DRIVEWAYS-FAILURE TO COMPLY JS-9

SIDEWALK RESTORATION AT POST CUTOUTS JS-10
DUST CONTROL-FAILURE TO COMPLY JS-11
FIELD OFFICE JS-12
MAINTENANCE AND MOVEMENT OF TRAFFIC

PROTECTION DEVICES JS-13
PRICE ADJUSTMENTS JS-14
CAST IRON DETECTABLE WARNING SYSTEMS

STANDARD 48.1.0 - MODIFIED JS-15
SEEDING JS-17
PLANTING JS-18

CLEANING CATCH BASIN / MANHOLES
ALL TYPES AND SIZES JS-19
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Job Specific

RICN 2011-CH-092
1/26/2012

Page 1 of 1

CODES 708.9901

CLEANING CATCH BASINS / MANHOLES ALL TYPES AND SIZES

DESCRIPTION:

Work under this special provision shall include the cleaning of all existing drainage structures
including catch basins and manholes as shown on the plans or as directed by the Engineer. This
work shall be performed in accordance with Section 708 “Cleaning and Flushing Pipes and
Drainage Structures” of the Rhode Island Standard Specifications for Road and Bridge
Construction.

CONSTRUCTION METHODS:

The Contractor shall clean all debris including excess grout, brick and any other previous
construction debris from existing drainage structures. The work shall be performed to ensure all
debris is removed and no damage is done to the existing structures.

METHOD OF MEASUREMENT:

“Cleaning Catch Basins / Manholes All Types and Sizes” shall be measured for payment per unit
“Bach,” listed in the proposal. This work shall be performed in accordance with Section 708
“Cleaning and Flushing Pipes and Drainage Structures” of the Rhode Island Standard
Specifications for Road and Bridge Construction.

BASIS OF PAYMENT:
This item of work shall be paid for at the contract unit price per "EACH", which price and

payment shall constitute full compensation for furnishing all labor and materials for the cleaning
of existing Catch Basins and Manholes.

Addendum No. 4
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Revised: 2/19/2002

Total or gross sum of bid for Rhode Island Contract Number: 2011-CH-092
Federal-Aid Project Number(s): 405-421-612
WRITTEN IN WORDS:

The undersigned bidder declares that this Proposal is made without connection with any other person or persons
making proposals for the same work, and is in all respects fair and without collusion or fraud. The undersigned
bidder submits herewith, a proposal guarantee in the form of a bid bond in favor of the State of Rhode Tsland in the
amount of 5% of the total or gross sum of the bid and agrees and consents that the proposal guarantee shall be
forfeited to the State as liquidated damages if the required contract agreement and contract bond are not executed
within ten(10) days of the notice of award. All surety companies must be listed with The Department of the
Treasury, Fiscal Services, Circular 570, (Latest Revision published by The Federal Register). The State reserves
the right to retain the surety of all bidders until the successful bidder enters into the Contract or until such time as
the award or cancellation of the Contract is announced at which point Sureties will be returned to all bidders by the
State of Rhode Island, Office of Purchases. The undersigned bidder further agrees, if awarded the contract on this
proposal, to begin work within ten (10) calendar days after the date of execution of the contract unless otherwise
specified under special provisions or permitted by the Engineer, and further agrees to complete the work on or
before the dates outlined in the Contract Documents.

COMPLETION DATE(S)
DESCRIPTION DATE
Advertise Date January 4, 2012
Bid-Opening Date February 1, 2012
Phase 1 Completion Date June 15,2012
Substantial Completion Date August 15,2012

THE BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING:

ADDENDA DATE POSTED DOCUMENT(S) PAGE
NO.1 January 6, 2012 1. Status Certification for: Debarment, Eligibility, 1
NO.2 January 11, 2012 Indictments, Convictions or Civil Judgements

2. Anti-Collusion Certificate 2
NO.3 January 20, 2012

3. Disclosure of Lobbying Activities 3
NO.4 January 26, 2012

Addendum - 4 P-9 Revision - 4



Index: 1

Table of Contents - Distribution of Quantities

Project Name - Child Street C-3

Estimate Name - Addendum No. 4

R.I. Contract No. - 2011-CH-0%92
FAP Nos: 405-421-612

ItemCode Degcription Page
201.0401 REMOVE AND DISPOSE GRANITE CURB 1
201.0403 REMOVE AND DISPOSE SIDEWALKS 2
201.0410 REMOVE AND DISPOSE CATCH BASINS 3
204.0100 TRIMMING AND FINE GRADING 3
206.9901 INLET SEDIMENT CONTROL 5
302.0100 GRAVEL BORROW SUBBASE COURSE 6
401.0200 BITUMINOUS SURFACE COURSE TYPE I-1 8
401.0300 BITUMINOUS SURFACE COURSE TYPE I-2 9
601.0300 CLASS A PORTLAND CEMENT CONCRETE 9
701.0412 REINFORCED CONCRETE PIPE M 170 CLASS III 12 INCH 10
702.0705 CATCH BASIN W/GUTTER INLET STANDARD 3.4.1 11
707.1900 ADJUST FRAME & COVER TO GRADE 11
708.93801 CLEANTNG CATCH BASINS / MANHOLES ALL TYPES AND SIZES 11
713.8268 ADJUST CURB STOP BOX TO GRADE 12
713.8300 ADJUST GAS GATE BOXES TO GRADE 13
714.9901 ADJUST HYDRANT TO GRADE 13
905.0110 PORTLAND CEMENT SIDEWALK MONOLITHIC STANDARD 43.1.0 14
905.0115 PORTLAND CEMENT CONCRETE DRIVEWAY STANDARD 43.5.0 15
905.9901 SIDEWALK RESTORATION AT POST CUTOUT 15
906.0110 GRANITE CURB, QUARRY SPLIT STRAIGHT, STANDARD 7.3.0 17
906.0118 6' GRANITE TRANSITION CURB, QUARRY SPLIT SPECIAL 18
TRANSITION STANDARD 7.3.2
906.0245 PRECAST CAR STOPS, STD. 7.2.4 18
906.0700 REMOVE, HANDLE, HAUL TRIM RESET CURB EDGING, STRAIGHT, 18
CIRCULAR ALL TYPES
907.0100 WATER FOR DUST CONTROL 19
914.5010 FLAGPERSONS 19
914.5020 FLAGPERSONS - OVERTIME 19
922.0100 TEMPORARY CONSTRUCTION SIGNS STANDARD 29.1.0 AND 27.1.1 19
923.0120 PLASTIC PIPE BARRICADE STANDARD 26.3.0 20
923.0200 FLUORESCENT TRAFFIC CONES STANDARD 26.1.0 20
929.0100 FIELD OFFICES 240 SQUARE FOOT MINIMUM 20
931.0110 CLEANING AND SWEEPING PAVEMENT 20
932.0210 FULL DEPTH SAWCUT OF BITUMINOUS PAVEMENT AND RIGID BASE 21
932.0220 FULL DEPTH SAWCUT OF BITUMINOUS SIDEWALK/DRIVEWAY 22
936.0110 MOBILIZATION 23
937.0200 MAINTENANCE AND MOVEMENT TRAFFIC PROTECTION 23
942.0100 DETECTABLE WARNING SYSTEMS STANDARD 48.1.0 23
L01.0102 LOAM BORROW 4 INCHES DEEP 24
L02.0102 RESIDENTIAL SEEDING (TYPE 2) 24
T15.0200 REMOVE AND RELOCATE DIRECTIONAL REGULATORY AND WARNING 24
SIGN
T15.9901 REPLACE STREET SIGN 25
T20.2006 6 INCH EPOXY RESIN PAVEMENT MARKINGS WHITE 25
701.8151 CURB STOP BOX 25
708.9040 CLEANING AND FLUSHING PIPE ALL SIZES 26
712.0100 WATER GATE BOX 26
712.0200 GAS GATE BOX 26
935.0500 REMOVING BITUMINOUS SURFACE - COLD PLANING 26
201.0409 REMOVE AND DISPOSE FLEXIBLE PAVEMENT 26
201.0450 REMOVE AND STOCKPILE ON SITE GRANITE CURB 26
202.0100 EARTH EXCAVATION 27
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Page 2 of 27
Distribution of Quantities
Project Name -~ Child Street C-3
Estimate Name - Addendum No. 4

R.I. Contract No. - 2011-CH-092
FAP Nos: 405-421-612

Item Item Code Description UM Qty. Pay Seq.

No. Code No.

001 201.0401 Cont. 23425 - 23+72, RT (DWCRB) 6.00 0004 01
23479 - 24+26, RT (DWCRB) 6.00 0004 01
24+64 - 25+18, RT (DWCRB) 6.00 0004 01
25+81 - 26+27, RT (DWCRB) 6.00 0004 01
26+42 - 26+84, RT (DWCRB) 6.00 0004 01
31+65 - 31490, RT (DWCRB) 6.00 0004 01
96+50, RT (DWCRB) 6.00 0004 oO1

Item 201.0401 Total: 1,382.00
002 201.0403 REMOVE AND DISPOSE SIDEWALKS sy
CHILD STREET

11+00 ~ 14485, RT 205.00 0004 01
14+60, LT 16.00 0004 01
15400 - 16460, RT 76 .00 0004 01
15+70, LT 6.00 0004 01
16+70 - 17400, RT 15.00 0004 01
17+00 - 22440, RT 340.00 0004 01
22+55 - 23+00, RT 35.00 0004 01
23400 - 27450, RT 373.00 0004 01
23495, LT 3.00 0004 O1
31+65 - 31+90, RT 24.00 0004 01
38+80 - 38495, LT 16.00 0004 01
39+20 - 39+35, LT 14.00 0004 01
43+45, RT 10.00 0004 01
45495, RT 15.00 0004 01
46430, LT 10.00 0004 01
47490, RT 10.00 0004 01
48+15, RT 10.00 0004 01
50425, RT 9.00 0004 01
50+50, RT 9.00 0004 01
60+45, RT 10.00 0004 01
63+90, LT 15.00 0004 01
64+25, LT 13.00 0004 01
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Page 2a of 27
Distribution of Quantities

Project Name -~ Child Street C-3

Estimate Name - Addendum No. 4

R.I. Contract No. - 2011-CH-092
FAP Nos: 405-421-612

Item Item Code Desgcription UM Qty. Pay Seq.
No. Code No.
0602 201.0403 Cont. 64+40, LT 10.00 0004 01
64+40, RT 10.00 0004 01

64+60, RT 10.00 0004 01

67+90 - 68+10, RT 10.00 0004 01

70400, LT 11.00 0004 01

78+40, LT 11.00 0004 01

80+60 - 80+75, LT 10.00 0004 01

81400 - 81+20, LT 6.00 0004 O3

83+25, LT 13.00 0004 01

. 85+50, LT 10.00 0004 01

93+25 - 93445, LT 13.00 0004 01

96+50, RT 23.00 0004 01

CHILD STREET (MATCH)

11+00 - 13+25 (MATCH) 49.00 0004 01
17435 RT (MATCH) 3.00 0004 01
17+95 - 20+50, RT (MATCH) 30.00 0004 o1
21+80 RT (MATCH) 2.00 0004 01
23+25 - 24+20, RT (MATCH) 10.00 0004 o011
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Distribution of Quantities
Project Name - Child Street C-3
Estimate Name - Addendum No. 4

R.I. Contract No. - 2011-CH-092
FAP Nos: 405-421-612

Item Item Code Degcription UM Qty. Pay Sedq.
No. . Code No.
002 201.0403 Cont. 24475 - 26+25, RT (MATCH) 27.00 0004 01
39+25, LT (MATCH) 5.00 0004 01
96+50, RT (MATCH) 4.00 0004 01

WILBUR AVENUE
102+85, LT 16.00 0004 01

Item 201,0403 Total: 1,517.00

003 201.0410 REMOVE AND DISPOSE CATCH BASINS EACH
CHILD STREET

22460, RT 1.00 0004 o1

Item 201.0410 Total: 1.00

004  204.0100 TRIMMING AND FINE GRADING sy
CHILD STREET (BITSW)
17470 - 18460, LT (BITSW) 100.00 0004 01
64+25, LT (BITSW) 2.00 0004 01
CHILD STREET (CONSW)

11+00 - 13+20, RT (CONSW) 136.00 0004 01
13+66 - 14+80, RT (CONSW) 71.00 0004 01
15400 - 16+55, RT (CONSW) 95.00 0004 01
15+70, LT (CONSW) 6.00 0004 01
16+70 - 17+00, RT (CONSW) 15.00 0004 01
17+00 - 17+23, RT (CONSW) 15.00 0004 01
17+52 - 17+98, ET (CONSW) 35.00 0004 01
18+45 - 19433, RT (CONSW) 54.00 0004 01
18+95, LT (CONSW) 7.00 0004 01
20+03 - 20+23, RT (CONSW) 13.00 0004 01
20+55 - 21467, RT (CONSW) 81.00 0004 01
22+00 - 22+27, RT (CONSW) 26.00 0004 oO1L
22+54 - 23400, RT (CONSW) 38.00 0004 01
23+00 -~ 23425, RT (CONSW) 16.00 0004 01
23+72 - 23+79, RT (CONSW) 5.00 0004 01
24+26 - 24+64, RT (CONSW) 24.00 0004 01
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Page 3a of 27
Distribution of Quantities

Project Name - Child Street C-3
Estimate Name - Addendum No. 4
R.I. Contract No. - 2011-CH-092

FAP Nos: 405-421-612
Item Item Code Degcription UM Qty. Pay Seq.
No. Code_ No.
004 204.0100 Cont. 25+17 - 25+81, RT (CONSW) 40.00 0004 01
26+27 - 26+42, RT (CONSW) 10.00 0004 01
26+84 - 27+50, RT (CONSW) 41.00 0004 01
38+80 - 38+95, LT (CONSHW) 16.00 0004 01
39420 - 39435, LT (CONSW) 9.00 0004 01
43445, RT (CONSW) 10.00 0004 01
45+95, RT (CONSW) 15.00 0004 01
46+30, LT (CONSW) 10.00 0004 01
47490, RT (CONSW) 10.00 0004 0L
48+15, RT (CONSW) 10.00 0004 01
50425, RT {(CONSW) 8.00 0004 01
50450, RT (CONSW) 8.00 0004 01
60+45, RT (CONSW) 9.00 0004 01
63+90, LT (CONSW) 15.00 0004 o1
64425, LT (CONSW) 13.00 0004 01
64440, LT (CONSW) 10.00 0004 01
64440, RT (CONSW) 10.00 0004 01
64+60, RT (CONSW) 10.00 0004 01
67+40 - 68+10, RT (CONSW) 10.00 0004 01
70400, LT (CONSW) 11.00 0004 01
78+40, LT (CONSW) 8.00 0004 01
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Distribution of Quantities

Project Name - Child Street C-3

Estimate Name -~ Addendum No. 4

R.I. Contract No. - 2011-CH-092
FAP Nos: 405-421-612

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
004 204.0100 Cont. 80+63 - 80+80, LT (CONSW) : 12.00 0004 01
81+00 - 81420, LT (CONSW) 10.00 0004 01
83+25, LT (CONSW) 9.00 0004 01
85450, LT (CONSW) 10.00 0004 01
93+25 - 93+50, LT (CONSW) 7.00 0004 01

CHILD STREET (LSEED)

47490, RT (LSEED) 4.00 0004 01
48+15, RT (LSEED) 4.00 0004 01
50425, RT (LSEED) 2.00 0004 01
50450, RT (LSEED) 2.00 0004 01
60+45, RT (LSEED) 2.00 0004 01
63+90, LT (LSEED) 2.00 0004 01
64+40, RT (LSEED) 2.00 0004 01
64+60, RT (LSEED) 2.00 0004 01
67+90, RT (LSEED) 4.00 0004 01
70+00, LT (LSEED) 2.00 0004 01
78440, LT (LSEED) 3.00 0004 01
80+75, LT (LSEED) 4,00 0004 01
81+05, LT (LSEED) 4.00 0004 01
83+25, LT (LSEED) 4.00 0004 01
85+50, LT (LSEED) 4.00 0004 01
93430, LT (LSEED) 7.00 0004 01
CHILD STREET (MATCH)
11+00 - 13+25 (MATCH) 49.00 0004 01
17+35 RT (MATCH) 3.00 0004 01
17+95 - 20450, RT (MATCH) 30.00 0004 01
21+80 RT (MATCH) 2.00 0004 01
23425 - 24420, RT (MATCH) 10.00 0004 021
24475 - 26+25, RT (MATCH) 27.00 0004 01
39+25, LT (MATCH) 5.00 0004 o011
96450, RT (MATCH) 4.00 0004 01
CHILD (CCDWY) (CCDWY)
13420 - 13466, RT (CCDWY) 29.00 0004 01
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Page 4a of 27
Distribution of Quantities
Project Name - Child Street C-3
Estimate Name - Addendum No. 4

R.I. Contract No. - 2011-CH-092
FAP Nos: 405-421-612

Item Item Code Description M Qty. Pay Seq.
No. Code No.
004 204.0100 Cont. 14460, LT (CCDWY) 16.00 0004 01
17+23 - 17+52, RT (CCDWY) 19.00 0004 01
17+98 - 18+45, RT (CCDWY) 29.00 0004 01
19433 - 20+03, RT (CCDWY) 43.00 0004 01
20423 - 20+55, RT (CCDWY) 21.00 0004 01
21+67 - 22+00, RT (CCDWY) 21.00 0004 01
23+00 - 23+25, RT (CCDWY) 29.00 0004 01
23+72 - 23+79, RT (CCDWY) 29.00 0004 01
23495, LT (CCDWY) 3.00 0004 01
24+64 - 25+17, RT (CCDWY) 33.00 0004 O1
25+81 - 26+27, RT (CCDWY) 29.00 0004 01
26+42 - 26+84, RT (CCDWY) 26.00 0004 o021
26+60, RT (CCDWY) 26.00 0004 o011
31+65 - 31+90, RT (CCDWY) 17.00 0004 01
96+50, RT (CCDWY) 23.00 0004 01

PROJECT WIDE (CONSW)
AS DIRECTED (CONSW) 25.00 0004 01

Addendum - 4




Page 5 of 27
Distribution of Quantities
Project Name - Child Street C-3
Estimate Name -~ Addendum No. 4

R.I. Contract No. - 2011-CH-092
FAP Nos: 405-421-612

Item Item Code Desgcription UM Qty. Pay Seq.
No. Code No.
004 204.0100 Cont. PROJECT WIDE (LSEED)

AS DIRECTED (LSEED) 50.00 0004 01

WILBUR AVENUE (CONSW)

102485, LT (CONSW) 16.00 0004 01
Item 204.0100 Total: 1,740.00
005 206.9901 INLET SEDIMENT CONTROL EACH

CHILD STREET

101+00, LT, RT 2.00 0004 01
104+00, LT, RT 2.00 0004 o01
13+45, LT 1.00 0004 ©O1L
14+35, LT 1.00 0004 01
17+70, LT 1.00 0004 O1
17+85, RT 1.00 0004 O1
18+75, LT 1.00 0004 01
19415, RT 1.00 0004 01
22+60, LT 1.00 0004 O1L
22+60, RT 1.00 0004 01
27+55, RT 1.00 0004 oOL
2ND ADJUST TO GRADE FOR EACH 55.00 0004 o011
32+48, LT 1.00 0004 01
32+70, LT 1.00 0004 O1
32470, RT 1.00 0004 oO1
39+40, LT, RT 2.00 0004 01
42+38, RT 1.00 0004 oOL
46+20, LT, RT 2.00 0004 O
48+45, LT, RT 2.00 0004 oO1
51+25, LT 1.00 0004 01
53+95, LT 1.00 0004 01
55+65, RT 1.00 0004 01
56+10, LT 1.00 0004 01
57+05, LT 1.00 0004 01
58+45, LT 1.00 0004 01
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Distribution of Quantities

Project Name - Child Street C-3

Estimate Name - Addendum No. 4

R.I. Contract No. - 2011-CH-09%2
FAP Nos: 405-421-612

Page 5a of 27

Item Item Code Description M Qty. Pay Seq.
No. Code No.
005 206.9901 Cont. 60+50, RT 1.00 0004 01

60475, LT 1.00 0004 01
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Distribution of Quantities

Project Name - Child Street C-3

Estimate Name - Addendum No. 4

R.I. Contract No. - 2011-CH-092
FAP Nos: 405-421-612

Item Item Code Description UM Qty. Pay Seq.

No. Code No.,

005 206.9901 Cont. 64+30, LT, RT 2.00 0004 01
65+75, RT 1.00 0004 O1
67+70, LT 1.00 0004 01
68+00, RT 1.00 0004 01
70410, LT 1.00 0004 01
70425, RT 1.00 0004 o01
73+55, LT, RT 2.00 0004 01
76+05, LT, RT 2.00 0004 01
78+50, RT 1.00 0004 oO1
81+15, LT, RT 2.00 0004 01
83465, LT, RT 2.00 0004 o011
87+00, LT, RT 2.00 0004 01
90+00, LT, RT 2.00 0004 01
93+10, RT 1.00 0004 01
93+45, LT 1.00 0004 01
85+75, LT, RT 2.00 0004 01

Item 206.9901 Total: 110.00
006 302.0100 GRAVEL BORROW SUBBASE COURSE cYy

CHILD STREET (BITSW)

17470 - 18+60, LT (BITSW) 22.22 0004 01

64425, LT (BITSW) 0.44 0004 01
CHILD STREET (CCDWY)

13420 - 13466, RT (CCDWY) .80 0004 01
14+60, LT (CCDWY) .44 0004 01
17423 - 17+52, RT (CCDWY) .52 0004 01
17+98 - 1B+45, RT (CCDWY) .80 0004 01
19433 - 20403, RT (CCDWY) .19 0004 o1
20423 - 20455, RT (CCDWY) .58 0004 01
21+67 - 22+00, RT (CCDWY) .58 0004 01
23400 - 23425, RT (CCDWY) .80 0004 01

23472 - 23+79, RT (CCDWY) .80 0004 01 .

o o O o o = o o o ©

23+95, LT (CCDWY) .08 0004 01
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Distribution of Quantities

Project Name - Child Street C-3

Estimate Name - Addendum No. 4

R.I. Contract No. - 2011-CH~-092
FAP Nos: 405-421-612

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
006 302.0100 Cont. 24+64 - 25417, RT (CCDWY) 0.91 0004 01
25+81 - 26+27, RT (CCDWY) 0.80 0004 01
26+42 - 26+84, RT (CCDWY) 0.72 0004 01
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Distribution of Quantities
Project Name - Child Street C-3
Estimate Name - Addendum No. 4

R.I. Contract No. - 2011-CH-092
FAP Nos: 405-421-612

Item Item Code Degcription M Qty. Pay Seq.
No. Code No.
006 302.0100 Cont. 26+60, RT (CCDWY) 0.72 0004 oO1
31+65 - 31+90, RT (CCDWY) 0.47 0004 01
96450, RT (CCDWY) . 0.64 0004 01

CHILD STREET (CONSW)

11400 - 13420, RT (CONSW) .77 0004 01
13+66 - 14480, RT (CONSW) .97 0004 01
15400 - 16+55, RT (CONSW) .63 0004 01
" 15+70, LT (CONSW) .17 0004 01
16470 - 17+00, RT (CONSW) .52 0004 01
17400 - 17+23, RT (CONSW) .41 0004 01
17+52 - 17+98, RT (CONSW) .97 0004 01
18445 ~ 19+33, RT (CONSW) .50 0004 01
18495, LT (CONSW) .19 0004 01
20403 - 20+23, RT (CONSW) .36 0004 01
20455 - 21467, RT (CONSW) .25 0004 01
22400 - 22+27, RT (CONSW) .72 0004 01
22454 - 23400, RT (CONSW) .05 0004 01
23400 - 23+25, RT (CONSW) .44 0004 01
23472 - 23+79, RT (CONSW) .13 0004 01

24426

i

24+64, RT (CONSW) .66 0004 01

25417 - 25481, RT (CONSW) .11 0004 01
26427 - 26+42, RT (CONSW) .27 0004 01
26484 - 27+50, RT (CONSW) .14 0004 01
38480 - 38495, LT (CONSW) .44 0004 01
39420 - 39435, LT (CONSW) .25 0004 01
43445, RT (CONSW) .28 0004 01
45495, RT (CONSH) .42 0004 01
46430, LT (CONSW) .28 0004 01
47+90, RT (CONSW) .28 0004 01
48+15, RT (CONSW) .28 0004 01
50425, RT (CONSW) .22 0004 01

50450, RT (CONSW) .22 0004 01

o 0O O O O O O 0O o O +F O B O O O ¥ o N o o K 0o o o a N B W

60+45, RT (CONSW) .25 0004 01
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Distribution of Quantities
Project Name — Child Street C-3
Estimate Name - Addendum No. 4

R.I. Contract No. - 2011-CH-092
FAP Nos: 405-421-612

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
006  302.0100 Cont. 63490, LT (CONSW) 0.42 0004 01
64+25, LT (CONSW) 0.36 0004 01
64+40, LT (CONSW) 0.28 0004 01
64+40, RT (CONSW) 0.28 0004 01
64460, RT (CONSW) 0.28 0004 01
67+40 - 68+10, RT (CONSW) 0.27 0004 O
70400, LT (CONSW) 0.31 0004 01
78+40, LT (CONSW) 0.22 0004 01
80+63 - 80+80, LT (CONSW) 0.33 0004 01
81400 - 81+20, LT (CONSW) 0.27 0004 01
83+25, LT (CONSW) 0.25 0004 01
85+50, LT (CONSW) 0.28 0004 01
93+25 - 93450, LT (CONSW) 0.19 0004 01

PROJECT WIDE

AS DIRECTED 24.44 0004 01
PROJECT WIDE (CONSW)

AS DIRECTED (CONSW) 0.69 0004 01
WILBUR AVENUE (CONSW)

102+85, LT (CONSW) 0.44 0004 O1

Item 302.0100 Total: 86.00
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Distribution of Quantities
Project Name - Child Street C-3
Estimate Name - Addendum No. 4

R.I. Contract No. - 2011-CH-092
FAP Nos: 405-421-612

Item Item Code Desgcription UM Qty. Pay Seq.
No. Code No.
007 401.0200 Cont. 25+81 - 26+27, RT (DWCRB) 0.33 0004 01
26+42 - 26+84, RT (DWCRB) 0.33 0004 01
31465 - 31+90, RT (DWCRB) 0.33 0004 0l
96+50, RT (DWCRB) 0.33 0004 01

PROJECT WIDE

AS DIRECTED 21.61 0004 01
Item 401.0200 Total: 61.00
008 401.0300 BITUMINOUS SURFACE COURSE TYPE I-2 TON

CHILD STREET (BITSW)
17470 - 18+60, LT (BITSW) 18.68 0004 01
64425, LT (BITSW) 0.37 0004 01
CHILD STREET (MATCH)

11+00 -~ 13+25 (MATCH) 9.15 0004 01
17+35 RT (MATCH) 0.56 0004 oO1
17+85 - 20+50, RT (MATCH) 5.60 0004 oO1
21+80 RT (MATCH) 0.37 0004 O1
23+25 - 24+20, RT (MATCH) 1.87 0004 01
24+75 - 26425, RT (MATCH) 5.04 0004 01
39+25, LT (MATCH) 0.93 0004 oO1L
96+50, RT (MATCH) 0.75 0004 0L

PROJECT WIDE
AS DIRECTED 8.68 0004 01

Item 401.0300 Total: 52.00

009 601.0300 CLASS A PORTLAND CEMENT CONCRETE cyY

CHILD STREET (CRBRS)

11+00 - 13+20, RT (CRBRS) 5.43 0004 01
13+47 - 14+80, RT (CRBRS) 3.48 0004 01
14+50, LT (CRBRS) 0.07 0004 0L
15+00 - 16+56, RT (CRBRS) 4.07 0004 01
16+72 - 17+00, RT (CRBRS) 0.81 0004 01
17+00 - 17+22, RT (CRBRS) 0.56 0004 oO1
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Distribution of Quantities
Project Name - Child Street C-3
Estimate Name - Addendum No. 4
R.I. Contract No. - 2011-CH-092
FAP Nos: 405-421-612
Item Item Code Description M Qty. Pay Seq.
No. Code No.
009 601,0300 Cont. 17453 - 17498, RT (CRBRS) 1.16 0004 0l
18+45 - 19+32, RT (CRBRS) 2.17 0004 01
18+95, LT (CRBRS) 0.37 0004 01
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Distribution of Quantities

Project Name - Child Street C-3

Estimate Name - Addendum No. 4

R.I. Contract No. - 2011-CH-092
FAP Nos: 405-421-612

Item Item Code Degcription UM Qty. Pay Seq.

No. Code No.

016 714.9501 Cont. 80+45, LT 1.00 0004 01
85+55, LT 1.00 0004 01
92487, LT 1.00 0004 01
98+75, LT 1.00 0004 0l

Ttem 714.9901 Total: 11.00
017 305.0110 PORTLAND CEMENT SIDEWALK cY

MONOLITHIC STANDARD 43.1.0

CHILD STREET (CONSW)

11+00 - 13420, RT (CONSW) 15.11 0004 01
13466 - 14+80, RT (CONSW) 7.88 0004 0L
15400 - 16+55, RT (CONSW) 10.55 0004 01
15+70, LT (CONSW) 0.67 0004 01
16470 - 17400, RT (CONSW) 2.11 0004 01
17400 - 17+23, RT (CONSW) 1.66 0004 01
17452 - 17+98, RT (CONSW) 3.88 0004 01
18445 - 19433, RT (CONSW) 5.99 0004 01
18495, LT (CONSW) 0.78 0004 01
20403 - 20+23, RT (CONSHW) 1.44 0004 01
20455 - 21467, RT (CONSW) 8.99 0004 01
22400 - 22+27, RT (CONSW) 2.88 0004 01
22454 - 23400, RT (CONSW) 4.22 0004 01
23+00 - 23425, RT (CONSW) 1.78 0004 01
23+72 - 23+79, RT (CONSW) 0.55 0004 01
24426 - 24+64, RT (CONSW) 2.66 0004 01
25417 - 25+81, RT (CONSW) 4.44 0004 01
26427 - 26+42, RT (CONSW) 1.11 0004 01
26484 - 27+50, RT (CONSW) 4.55 0004 01
38+80 -~ 38495, LT (CONSW) 1.78 0004 01
39420 - 39+35, LT (CONSW) 0.99 0004 01
43+45, RT (CONSW) 1.11 0004 o1
45495, RT (CONSW) 1.67 0004 01
46430, LT (CONSW) 1.11 0004 01
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Distribution of Quantities

Project Name - Child Street C-3

Estimate Name - Addendum No. 4

R.I. Contract No. - 2011-CH-092
FAP Nos: 405-421-612

Item Item Code Degcription oM Qty. Pay Seq.
No. Code No.
017 905.0110 Cont. 47490, RT (CONSW) 1.11 0004 01

48+15, RT (CONSW) 1.11 0004 01

50+25, RT (CONSW) .89 0004 01

50+50, RT (CONSW) .89 0004 01
60+45, RT (CONSW) .00 0004 oO1
63+90, LT (CONSW) .67 0004 01
64+25, LT (CONSW) .44 0002 01
64+40, LT (CONSW) .11 0004 01
64+40, RT (CONSW) .11 0004 01
64+60, RT (CONSW) .11 0004 01
67+40 - 68+10, RT (CONSW) .11 0004 01
70400, LT (CONSW) .22 0004 01
78+40, LT (CONSW) .89 0004 01
80+63 ~ 80+80, LT (CONSW) .33 0004 01
81+00 - 81+20, LT (CONSW) .11 0004 01
83425, LT (CONSW) .00 0004 01

85+50, LT (CONSW) .11 0004 01

P S S S R T S R e e R ==

93+25 - 93+50, LT (CONSW) .77 0004 0L
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Distribution of Quantities

Project Name -~ Child Street C-3

Estimate Name - Addendum No. 4

R.I. Contract No. - 2011-CH-092
FAP Nos: 405-421-612

Page 15 of 27

Item ZItem Code Description M Qty. Pay Seq.
No. Code No.
017  905.0110 Cont. PROJECT WIDE
ROUNDUP 2.55 0004 01
PROJECT WIDE (CONSW)
AS DIRECTED (CONSW) 2.78 0004 01
WILBUR AVENUE (CONSW)
102485, LT (CONSW) 1.78 0004 01
Item 905.0110 Total: 115.00
018  905.0115 PORTLAND CEMENT CONCRETE DRIVEWAY CY
STANDARD 43.5.0
CHILD (CCDWY) (CCDWY)
13420 - 13466, RT (CCDWY) 6.44 0004 01
14+60, LT (CCDWY) 3.56 0004 01
17423 - 17452, RT (CCDWY) 4.22 0004 01
17+98 - 18+45, RT (CCDWY) 6.44 0004 01
19433 ~ 20403, RT (CCDWY) 9.55 0004 01
20+23 - 20+55, RT (CCDWY) 4.66 0004 01
21467 - 22400, RT (CCDWY) 4.66 0004 01
23400 - 23425, RT (CCDWY) 6.44 0004 01
23+72 - 23+79, RT (CCDWY) 6.44 0004 01
23495, LT (CCDWY) 0.67 0004 01
24+64 - 25417, RT (CCDWY) 7.33 0004 01
25481 - 26427, RT (CCDWY) 6.44 0004 01
26+42 - 26484, RT (CCDWY) 5.78 0004 01
26+60, RT (CCDWY) 5.78 0004 01
31+65 - 31+90, RT (CCDWY) 3.77 0004 01
96+50, RT (CCDWY) 5.11 0004 01
PROJECT WIDE
ROUNDUP ) 1.71 0004 01
Item 905.0115 Total: 89.00
019 905.9901 SIDEWALK RESTORATION AT POST CUTOUT SF
CHILD STREET
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Distribution of Quantities

Project Name - Child Street C-3

Estimate Name - Addendum No. 4

R.I. Contract No. - 2011-CH-092
FAP Nos: 405-421-612

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
018 305.9901 Cont. 101+05, LT 1.50 0004 01

103+05, LT 1.50 0004 01
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Distribution of Quantities

Project Name - Child Street C-3
Estimate Name - Addendum No. 4

R.I. Contract No. - 2011-CH-092
FAP Nos: 405-421-612

Item Item Code Description UM Qty. Pay Seq.

No. Code No.

023 906.0700 Cont. CHILD STREET
14+80, RT 12.00 0004 01
15+05, RT 12.00 0004 01
16+50, RT 12.00 0004 01
16+75, RT 12.00 0004 01
18+55, LT 12.00 0004 01
19+05, LT 12.00 0004 01
22+25, RT 12.00 0004 01
22+55, RT 12.00 0004 0L
38+90, LT 25.00 0004 O1
39+25, LT 6.00 0004 OL
43+45, RT 6.00 0004 01
45+95, RT 30.00 0004 01
46+30, LT 30.00 0004 01
47+90, RT 25.00 0004 01
48+15, RT 25.00 0004 01
60+45, RT 12.00 0004 01
63+90, LT 30.00 0004 01
64+25, LT 25.00 0004 01
67+95, RT 10.00 0004 01
70+00, LT 20.00 0004 01
78+40, LT 20.00 0004 01
80+75, LT 20.00 0004 01
81+05, LT 30.00 0004 01
83+25, LT 25.00 0004 01
85+50, LT 22.00 0004 01

PROJECT WIDE

AS DIRECTED 14.00 0004 01
WILBUR AVENUE

102+85, LT 30.00 0004 O1

Item 906.0700 Total: 501.00

024 907.0100 WATER FOR DUST CONTROL MGAL
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Distribution of Quantities
Project Name - Child Street C-3
Estimate Name - Addendum No. 4

R.I. Contract No. - 2011-CH-092
FAP Nos: 405—421—512

19a of 27

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
024 907.0100 Cont. PROJECT WIDE
AS DIRECTED 8.50 0004 O1
Item 907.0100 Total: 8.50
025 914.5010 FLAGPERSONS MHRS
PROJECT WIDE
AS DIRECTED 400.00 0004 01
Item 914.5010 Total: 400.00
026 914.5020 FLAGPERSONS - OVERTIME MHRS
PROJECT WIDE
AS DIRECTED ’ 40.00 0004 01
Item 914.5020 Total: 40.00
027 922.0100 TEMPORARY CONSTRUCTION SIGNS SF
STANDARD 29.1.0 AND 27.1.1
CHILD STREET
7 SIDE STREETS, (G20-2A) 31.50 0004 01
36"X18"
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Distribution of Quantities

Project Name - Child Street C-3
Estimate Name - Addendum No. 4

R.I. Contract No. - 2011-CH-092
FAP Nos: 405-421-612
Item ZItem Code Degcription UM Qty. Pay Seq.
No. Code No.
031 931.0110 Cont. 11+00 - 27+55 FIRST SWEEPING 25.00 0004 01

EASTBOUND LANE
PROJECT WIDE FOR FINAL 25.00 0004 01
STRIPING EASTBOUND LANE

Item 931.0110 Total: 50.00

032 932.0210 FULL DEPTH SAWCUT OF BITUMINOUS LF
PAVEMENT AND RIGID BASE

CHILD STREET

13+40, RT 35.00 0004 01
17+40, RT 25.00 0004 01
18425, RT 35.00 0004 01
18455 - 18+95, LT 80.00 0004 01
19+55, RT 40.00 0004 O1
19+85, RT 25.00 0004 01
20+35, RT 30.00 0004 01
21425, RT 25.00 0004 01
21+80, RT 30.00 0004 O1L
23+50, RT 40.00 0004 O1
24400, RT 40.00 0004 01
24+90, RT 50.00 0004 01
26+00, RT 40.00 0004 01
26+60, RT 38.00 0004 01
38+90, LT 65.00 0004 01
39425, LT 60.00 0004 01
43+45, RT 40.00 0004 o©1
45+95, RT 35.00 0004 OL
46+30, LT 30.00 0004 01
47+90, RT 40.00 0004 01
60+45, RT 40.00 0004 01
63+90, LT 40.00 0004 01
64+40, LT 30.00 0004 01
64+40, RT 10.00 0004 01
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Distribution of Quantities
Project Name - Child Street C-3
Estimate Name - Addendum No. 4

R.I. Contract No. - 2011-CH-092
FAP Nos: 405-421-612

Item Item Code Degcription UM Qty. Pay Sedq.

No. Code No.

032 $32.0210 Cont. 64460, RT 10.00 0004 01
67+90, RT 45.00 0004 01
70+00, LT 40.00 0004 01
78+45, LT 40.00 0004 01
80+75, LT 45.00 0004 01
81+10, LT 45.00 0004 o1
83+25, LT 36.00 0004 0l
85+50, LT 35.00 0004 O1

CHILD STREET (CRBRS)

11+00 - 13+20, RT (CRBRS) 220.00 0004 01
13+47 - 14+80, RT (CRBRS) 141.00 0004 01
14+50, LT (CRBRS) 3.00 0004 01
15400 - 16+56, RT (CRBRS) 165.00 0004 01
16+72 - 17+00, RT (CRBRS) 33.00 0004 O1
17400 - 17+22, RT (CRBRS) 23.00 0004 01
17+53 - 17+98, RT (CRBRS) 47.00 0004 O1
18+45 - 19+32, RT (CRBRS) 88.00 0004 01
18+95, LT (CRBRS) 15.00 0004 01
20+03 - 20+23, RT (CRBRS) 20.00 0004 01
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Distribution of Quantities

Project Name - Child Street C-3

Estimate Name -~ Addendum No. 4

R.I. Contract No. - 2011-CH-092
FAP Nos: 405-421-612

Item Item Code Description M Qty. Pay Seq.
No. Code No.
032 932.0210 Cont. 20455 - 21466, RT (CRBRS) 112.00 0004 0L
22400 - 22427, RT (CRBRS) 46.00 0004 OL
22+54 - 23+00, RT (CRBRS) 67.00 0004 01
23400 - 23425, RT (CRBRS) 26,00 0004 01
23472 - 23479, RT (CRBRS) 7.00 0004 01
24426 - 24+64, RT (CRBRS) 40.00 0004 01
25418 - 25+81, RT (CRBRS) 64.00 0004 01
26+27 - 26+42, RT (CRBRS) 15.00 0004 01
26+84 - 27+50, RT (CRBRS) A 67.00 0004 OL
31425, RT (CRBRS) 40.00 0004 01
96+50, RT (CRBRS) 42.00 0004 01

CHILD STREET (DWCRB)

13+20 - 13447, RT (DWCRB) 2.00 0004 01
17422 - 17+22, RT (DWCRB) 2.00 0004 01
17+98 -~ 18+45, RT (DWCRB) 2.00 0004 01
19+32 - 20403, RT (DWCRB) 4.00 0004 01
20423 - 20455, RT (DWCRB) 2.00 0004 O1
21+66 - 22+00, RT (DWCRB) 2.00 0004 01
23+25 - 23472, RT (DWCRB) 2.00 0004 01
23+79 - 24426, RT (DWCRB) 2.00 0004 01
24464 - 25+18, RT (DWCRB) 2.00 0004 01
25+81 - 26427, RT (DWCRB) 2.00 0004 01
26+42 - 26+84, RT (DWCRB) 2.00 0004 01
31+65 - 31490, RT (DWCRB) 2.00 0004 01
96+50, RT (DWCRB) 2.00 0004 o01
PROJECT WIDE
AS DIRECTED 438.00 0004 01
WILBUR AVENUE
102460, LT 85.00 0004 01
Item 932.0210 Total: 3,051.00

033 932.0220 FULIL DEPTH SAWCUT OF BITUMINOUS LF
SIDEWALK/DRIVEWAY
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Distribution of Quantities

Project Name - Child Street C-3

Estimate Name ~ Addendum No. 4

R.I. Contract No. - 2011-CH-092
FAP Nos: 405~421~-612

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
033 932.0220 Cont. CHILD STREET

13+40, RT 40.00 0004 01
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Distribution of Quantities
Project Name - Child Street C-3
Estimate Name ~ Addendum No. 4

R.I. Contract No. - 2011-CH-092
FAP Nos: 405-421-612

Item Item Code Description UM ny. Pay Seq.
No. Code No.
033 932.0220 Cont. 14+60, LT 25.00 0004 01
17420, RT 25.00 0004 01
17+70 - 18+60, LT 215.00 0004 01
18+20, RT 40.00 0004 01
18+95, LT 52.00 0004 01
19+55, RT 40.00 0004 01
19+85, RT - 25.00 0004 01
20435, RT 30.00 0004 01
21+25, RT 22.00 0004 01
21+80, RT 30.00 0004 01
23+50, RT 40.00 0004 01
24+00, RT 40.00 0004 01
24+90, RT 50.00 0004 01
26+00, RT 40.00 0004 0L
26460, RT 38.00 0004 o1

PROJECT WIDE

AS DIRECTED 133.00 0004 01

Item 932.0220 Total: 885.00

034 936.0110 MOBILIZATION LS
PROJECT WIDE

AS DIRECTED 1.00 0004 01
Item 936.0110 Total: 1.00
035 937.0200 MAINTENANCE AND MOVEMENT TRAFFIC LS
PROTECTION

CHILD STREET

AS DIRECTED 1.00 0004 01
Item 937.0200 Total: 1.00
036 942.0100 DETECTABLE WARNING SYSTEMS SF

STANDARD 48.1.0

CHILD STREET
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Distribution of Quantities

Project Name - Child Street C-3

Estimate Name -~ Addendum No. 4

R.I. Contract No. - 2011-CH-092
FAP Nos: 405-421-612

Page 23a of 27

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
036 942.0100 Cont. 14+80, RT 6.00 0004 OL
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Distribution of Quantities

Project Name - Child Street C-3
Estimate Name ~ Addendum No. 4

R.I. Contract No. - 2011-CH-092
FAP Nos: 405-421-612

Item Item Code Description UM oty. Pay Seq.

No. Code No.

036 942.0100 Cont. 15+00, RT 6.00 0004 01
16+55, RT 6.00 0004 01
16+75, RT 6.00 0004 OL
18+55, LT 6.00 0004 01
18+95, LT 6.00 0004 oO1
22+25, RT 6.00 0004 O1
22+55, RT 6.00 0004 O1
38+95, LT 6.00 0004 oOL
39425, LT 6.00 0004 01
43+45, RT 6.00 0004 01
45+95, RT 6.00 0004 01
46+30, LT 6.00 0004 01
47+90, RT 6.00 0004 01
48+15, RT 6.00 0004 01
50+25, RT 6.00 0004 01
50+50, RT 6.00 0004 01
60+45, RT 6.00 0004 O3
63+90, LT 6.00 0004 01
64+25, LT 6.00 0004 O1
64+40, LT 6.00 0004 01
64+40, RT 6.00 0004 01
64+60, RT 6.00 0004 0L
67+90, RT 6.00 0004 01
70+00, LT 6.00 0004 01
80+15, LT 6.00 0004 01
81+05, LT 6.00 0004 01
83425, LT 6.00 0004 021
85+50, LT 6.00 0004 01
93+25, LT 6.00 0004 01

WILBUR AVENUE

102+85, LT 6.00 0004 O1

Item 942.0100 Total: 186.00
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Distribution of Quantities

Project Name - Child Street C-3

Estimate Name - Addendum No. 4

R.I. Contract No. - 2011-CH-092
FAP Nos: 405-421-612

Item ZItem Code Degcription uM Qty. Pay Seq.
No. Code No.
037 L0L.0102 LOAM BORROW 4 INCHES DEEP sY

CHILD STREET (LSEED)

47+90, RT (LSEED) 4.00 0004 OL1
48+15, RT (LSEED) 4.00 0004 01
50+25, RT (LSEED) ‘ 2.00 0004 Ol
50450, RT (LSEED) 2.00 0004 01
60+45, RT (LSEED) 2.00 0004 01
63+90, LT (LSEED) 2.00 0004 01
64+40, RT (LSEED) 2.00 0004 O1L
64460, RT (LSEED) 2.00 0004 O1
67+90, RT (LSEED) 4.00 0004 O1
70+00, LT (LSEED) 2.00 0004 O1
78+40, LT (LSEED) 3.00 0004 01
80+75, LT (LSEED) 4.00 0004 01
81+05, LT (LSEED) 4.00 0004 O1
83+25, LT (LSEED) 4.00 0004 01
85+50, LT (LSEED) 4.00 0004 O1
93430, LT (LSEED) 7.00 0004 01

PROJECT WIDE (LSEED)

AS DIRECTED (LSEED) 50.00 0004 oO1
Item L01.0102 Total: 102.00

038 L02.0102 RESIDENTIAL SEEDING (TYPE 2) SY
A CHILD STREET (LSEED)

47+90, RT (LSEED) 4.00 0004 0L
48+15, RT (LSEED) 4.00 0004 01
50+25, RT (LSEED) 2.00 0004 01
50+50, RT (LSEED) 2.00 0004‘ 01
60+45, RT (LSEED) 2.00 0004 01
63+90, LT (LSEED) 2.00 0004 01
64+40, RT (LSEED) 2.00 0004 01
64+60, RT (LSEED) 2.00 0004 O1
67+90, RT (LSEED) 4.00 0004 01

Addendum - 4
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Distribution of Quantities

Project Name - Child Street C-3

Estimate Name - Addendum No. 4

R.I. Contract No. -~ 2011-CH-092
FAP Nos: 405-421-612

Item Item Code Desgcription M Qty. Pay Sedq.
No. Code No.
038 L02.0102 Cont. 70400, LT (LSEED) 2.00 0004 oO1
78+40, LT (LSEED) 3.00 0004 01
80475, LT (LSEED) 4.00 0004 01
81+05, LT (LSEED) 4.00 0004 O1L
83+25, LT (LSEED) 4,00 0004 01
85+50, LT (LSEED) 4.00 0004 01
93+30, LT (LSEED) 7.00 0004 01
PROJECT WIDE (LSEED)
AS DIRECTED (LSEED) 50.00 0004 01
Item L02.0102 Total: 102.00
039 T15.0200 REMOVE AND RELOCATE DIRECTIONAL EACH
REGULATORY AND WARNING SIGN
CHILD STREET
14+80, RT (DEAD END) 1.00 0004 01
15+05, RT (STREET SIGN) 1.00 0004 01

Addendum - 4
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Distribution of Quantities
Project Name - Child Street C-3
Estimate Name ~ Addendum No. 4

R.I. Contract No. - 2011-CH-092
FAP Nos: 405-421-612

Item Item Code Degcription M Qty. Pay Seq.
No. . Code No.
042 701.8151 Cont. AS DIRECTED 1.00 0004 01
Item 701.8151 Total: 1.00
043 708.9040 CLEANING AND FLUSHING PIPE ALL LF
SIZES

044 712.0100

045 712.0200

046 935.0500

047 201.0409

048 201.0450

Addendum - 4

CHILD STREET

PROJECT WIDE 10,000.00 0004 01

Item 708.9040 Total: 10,000.00

WATER GATE BOX EACH
CHILD STREET

AS DIRECTED 1.00 0004 01

Item 712.0100 Total: 1.00

GAS GATE BOX EACH
CHILD STREET

AS DIRECTED 1.00 0004 01

Item 712.0200 Total: 1.00

REMOVING BITUMINOUS SURFACE - COLD SY
PLANING
CHILD STREET

AT REDMOND STREET 45.00 0004 oO1
Item 935.0500 Total: 45.00
REMOVE AND DISPOSE FLEXIBLE sY
PAVEMENT

CHILD STREET

17+70 - 18+60, LT 100.00 0004 01
Item 201.0409 Total: 100.00
REMOVE AND STOCKPILE ON SITE LF

GRANITE CURB
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Distribution of Quantities
Project Name - Child Street C-3
Estimate Name - Addendum No. 4

R.I. Contract No. - 2011-CH~092
FAP Nos: 405-421-612

Item Item Code Description UM Qty. Pay Seq.
No. Code No.
048 201.0450 Cont. CHILD STREET
38+95, LT 6.00 0004 01
39+20, LT 6.00 0004 01
43+45, RT 6.00 0004 01
47+90, RT 6.00 0004 01
48+15, RT 6.00 0004 01
60+40, RT 6.00 0004 01
67+90, RT 10.00 0004 01
78+40, LT 6.00 0004 01
80+75, LT 6.00 0004 01
81+05, LT 6.00 0004 01
83+25, LT 6.00 0004 01
85+50, LT 6.00 0004 01
PROJECT WIDE
AS DIRECTED 6.00 0004 01
Item 201.0450 Total: 82.00
049 202.0100 EARTH EXCAVATION cY
CHILD STREET (BITSW)
17+70 - 18+60, LT (BITSW) 22.22 0004 o1
64+25, LT (BITSW) 0.44 0004 01
PROJECT WIDE
AS DIRECTED 8.34 0004 01
Item 202.0100 Total: 31.00

Addendum - 4




STATE OF RHODE ISLAND

e — | DEPARTMENT OF TRANSPORTATION

V1_004-V1_005
V1006
V1007

V1.008-V1_011

Vi_012-V1_014

VI_015-V1.025

_DESIGN TRAFFIC DATA

STANDARD NOTES 1 & 2 PLANS OF PROPOSED IMPROVEMENTS
TYPICAL SECTION, DETAILS, JOB SPECIFIC LEGEND & NOTES
MAINTENANCE AND PROTECTION OF TRAFFIC PLAN

GENERAL PLAN NOS 1-4

GRADE PLAN NOS. 1-3

CROSS SECTION PLAN NOS, 1-11

<_lo=hmmzmzbrvr>zzpu
V! OB GENERAL PLAN NO.§ A

ACCESSIBILITY IMPROVEMENTS TO:

CHILD STREET (ROUTE 103), CONTRACT 3
FROM STA. 11400 TO STA 106+00

WARREN, RHODE ISLAND

CHILD STREET_(ROQUTE 103}

e SRR~ COUNTY OF BRISTOL

S T RHODE ISLAND PROJECT NO. 405-421-(612)
2 RHODE ISLAND CONTRACT NO. 2011-CH-092
T (%) 5

v (MPH) 25

BEGIN RHOOE ISLAND PROJECT NO. 405—421-(612)
R.I. CONTRACT NO, 2011~CH~082
STA. 11+00 CHILD STREET (ROUTE 103)

NOTE; THE SPECIFICATIONS GOVERNING THIS PROJECT ARE:

STATE OF RHODE ISLAND DEPARTMENT OF TRANSPORTATIO!
FOR ROAD AND BRIDGE CONSTRUCTION, AMENDED DECEMBER 2010,

STATE AND FEDERAL

THE RHODE ISLAND STANDARD DETAILS, 1998 EDITION WITH ALL REVISIONS.

STANDARD SPECIFICATIONS
SPECIAL PROVISIONS INCLUDED IN THE CONTRACT DOCUMENTS

HORIZONTAL — NAD 83
VERTICAL — NGVD 29

Maguire Group Inc.
Architects/Engineers/Planners
225 Chapman Streel

GROUF  providence, Rhode lsland 02905

END RHODE ISLAND PROJECT NO. 405-421—~(612)
R.l. CONTRACT NO. 2011—CH=092
STA. 106+00 CHILD STREET (ROUTE 103)

STATEWIDE ADA COMPLIANCE PROJECT

THIS_PROJECT INCLUDES WORK ON A DESIGNATED
w%mm_u"m”’uﬁmmg)nc\goz AND DIVERSIONARY ROUTE

Aatsrenco
i rorsnonny e

=3o-ll

Contract z:ﬂvonE

Shest Number_ V1.001
Total Sheets V1025

ADDENDUM 4

—~CHILD STREET (ROUTE 103) FROM_ ORCHARD AVENUE
TO LONG LANE/WILBUR AVENUE

~REFER TO GENERAL NOTE 18 ON SHEET V1004.

R.l, DEPARTMENT OF TRANSPORTATION

DERARIMENT OF TRANSPORTATION
FEDERAL HIGHWAY ADMINISTRATION

APPROVED

DVISION ADMINISTRATOR DATE

3 _V1_001_COVEANDY.chwg, 11/25/2011 10:33:28 AM

0078Y_.V1..001..COVEROOY
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- CURE TO REMAN

NOTE:
1. BACK OF SIDEWALK RESTORATICN TO BE 3°
OF BITUMINOUS SURFACE COURSE TYPE I~2
OR LOAH & SEED AS REQUIRED OR AS
DIRECTED BY THE EWQINEER.

2, PORTLAND CEMENT SIDEWALX SEALER
SHALL BE APPUED TO ALL NEWLY INSTALLED
SIDEWALK AND DRIVEWAYS.

ADDENDUM NOC. 4

. SCALE: 1°m20" S TO
'Y Maguire Group Inc. DESGNED B o w20 o ADA IMPROVEMENT
N N D e e— CHILD STREET (ROUTE 103
Architects/Engineers/Planners RHODE ISLAND - e T ] CONTRACT 3 ) I
225 Ch Strest PARTM F g T X Co T B N T
Providenee, Phode Tsland 02905 DEPARTMENT OF TRANSPORTATION e GENERAL PLAN NO. 5
0L Ta GTRERALONS ACoA v, 1362012 8134145 1 ‘GOTEY. V101 1o GENERALOOS _ADDO
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i HTEL % OF SDEWALK. RESTORATION TO BE 3°
& c.w BITUMINOUS SURFACE COURSE TYPE 1-2
F OR LOAM & SEED AS REQUIRED OR AS
g m DIRECTED BY THE ENCINEER.
£ 2. PORTLAND CEMENT SIDEWALK SEALER
2 SHALL BE APPLIED TO ALL NEWLY INSTALLED
Nn SIDEWALK AND DRIVEWAYS.
o 3 ....\
* ADDENDUM NO. 4
Maguire Group Inc e SME T e ADA IMPROVEMENTS TO
aguire Group Inc. RHODE ISLAND f— e —— CHILD STREET (ROUTE 103)
o T B CONTRACT 3 [

DEPARTMENT OF TRANSPORTATION semvon e GENERAL PLAN NO. 6

on vi_ozs

Architects/Engineers/Planners

225 Chapman Street

GROUY  providence, Rhode Island 02805
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