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February 22, 2012

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATION   
DEPARTMENT OF TRANSPORTATION

RHODE ISLAND CONTRACT NO.2011-CH-108

Improvements to Route 138

FEDERAL-AID PROJECT NO. FAP Nos: NHSG-RESF(222), NHS-RESF(221)

RI Route 138 between US Rte 1 and the western end of the Jamestown Bridge including the RI Route 1A on and off 
Ramps.

ADDENDUM NO. 4 Prospective bidders and all concerned are hereby notified of the following changes in the Plans, 
Specifications, Proposal and Distribution of Quantities for this contract. These changes shall be 
incorporated in the Plans, Specifications, Proposal and Distribution of Quantities, and shall 
become an integral part of the Contract Documents.

NOTICE TO PROSPECTIVE BIDDERS

COUNTY OF WASHINGTON

CITY/TOWN OF North Kingstown

Delete Sheet No. 12 in its entirety and replace with revised Sheet No. 12 (R-1) attached to this 
Addendum No. 4. Location of tension cable guardrail has been revised.

5. Sheet No. 12 General Plan No. 3

Delete Sheet No. 11 in its entirety and replace with revised Sheet No. 11 (R-1) attached to this 
Addendum No. 4. Location and limit of tension cable guardrail has been revised.

4. Sheet No. 11 General Plan No. 2

Delete Sheet No. 10 in its entirety and replace with revised Sheet No. 10 (R-1) attached to this 
Addendum No. 4. An exit advisory speed limit sign has been added; limit of disturbance has been 
revised; reference for Ramp C has been revised to be Ramp D.

3. Sheet No. 10 General Plan No. 1

Delete Sheet No. 9 (R-1) in its entirety and replace with revised Sheet No. 9 (R-2) attached to this 
Addendum No. 4. The pavement patch for median marker/barrier detail has been revised.

2. Sheet No. 9 Typical Details 2

Delete Sheet No. 8 (R-1) in its entirety and replace with revised Sheet No. 8 (R-2) attached to this 
Addendum No. 4. Location of tension cable guardrail has been revised.

1. Sheet No. 8 Typical Details 1

A. Plans
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Delete Sheet No. 44 in its entirety and replace with revised Sheet No. 44 (R-1) attached to this 
Addendum No. 4. Location of tension cable guardrail has been revised.

16. Sheet No. 44 Signing and Striping No. 6

Delete Sheet No. 43 in its entirety and replace with revised Sheet No. 43 (R-1) attached to this 
Addendum No. 4. Location of tension cable guardrail has been revised.

15. Sheet No. 43 Signing and Striping No. 5

Delete Sheet No. 42 in its entirety and replace with revised Sheet No. 42 (R-1) attached to this 
Addendum No. 4. Location of tension cable guardrail has been revised.

14. Sheet No. 42 Signing and Striping No. 4

Delete Sheet No. 41 in its entirety and replace with revised Sheet No. 41 (R-1) attached to this 
Addendum No. 4. Location of tension cable guardrail has been revised.

13. Sheet No.  41 Signing and Striping No. 3

Delete Sheet No. 40 in its entirety and replace with revised Sheet No. 40 (R-1) attached to this 
Addendum No. 4. Sign legend has been revised; location and limit of tension cable guardrail has 
been revised.

12. Sheet No.  40 Signing and Striping No. 2

Delete Sheet No. 39 in its entirety and replace with revised Sheet No. 39 (R-1) attached to this 
Addendum No. 4. An insert for the US Route 1 and RI Route 138 interchange has been added; 
Replacement of Exit ramp advisory speed limit signs has been added; reference for Ramp C has been 
revised to be Ramp D

11. Sheet No. 39 Signing and Striping No. 1

Delete Sheet No.23 in its entirety and replace with revised Sheet No. 23 (R-1) attached to this 
Addendum No. 4. Micro milling and pavement overlay depths for Gilbert Stuart Bridge (Bridge No. 
898) have been revised.

10. Sheet No. 23 General Plan No. 14

Delete Sheet No. 16 in its entirety and replace with revised Sheet No. 16 (R-1) attached to this 
Addendum No. 4. Location of tension cable guardrail has been revised

9. Sheet No. 16 General Plan No. 7

Delete Sheet No. 15 in its entirety and replace with revised Sheet No. 15 (R-1) attached to this 
Addendum No. 4. Location of tension cable guardrail has been revised.

8. Sheet No. 15 General Plan No. 6

Delete Sheet No. 14 in its entirety and replace with revised Sheet No. 14 (R-1) attached to this 
Addendum No. 4. Location of tension cable guardrail has been revised.

7. Sheet No. 14 General Plan No. 5

Delete Sheet No. 13 in its entirety and replace with revised Sheet No. 13 (R-1) attached to this 
Addendum No. 4. Location of tension cable guardrail has been revised.

6. Sheet No. 13 General Plan No. 4
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Delete Page 52 in its entirety and replace with revised Page 52 (R-1) attached to this Addendum No. 
4. Item Code 932.0200 has been revised.

6. Page 52

Insert new Page 46a attached to this Addendum 4. Item Code 906.0230 has been repaginated.

5. Page 46a

Delete Page 46 in its entirety and replace with revised Page 46 (R-1) attached to this Addendum No. 
4. Item Code 901.9903 and 901.9904 have been revised.

4. Page 46

Insert new Page 8a attached to this Addendum 4. Item Code 201.9901 has been repaginated.

3. Page 8a

Delete Page 8 in its entirety and replace with revised Page 8 (R-1) attached to this Addendum No. 4. 
Item Code 201.0610 has been revised.

2. Page 8

Delete Index Page 1 (R-2) to Index Page 3 (R-2) in their entirety and replace with revised Index Page 
1 (R-3) to Index Page 3 (R-3) attached to this Addendum No. 4. The index has been revised.

1. Index Page 1 to Index Page 3

C. Distribution of Quantities

a. Delete Index Page JS-ii (R-1) in its entirety and replace with revised Index Page JS-ii (R-2)
attached to this Addendum No. 4. Item Code 932.9901 has been added.

b. Delete Page JS-36 in its entirety and replace with revised Page JS-36 (R-1) attached to this
Addendum No. 4. The price adjustments for Liquid Asphalt Cement and Diesel Fuel have been
revised.

c. Insert new Page JS-45 attached to this Addendum 4. Item Code 932.9901 has been added.

2. Specification/Job Specific

a. Insert new pavement core logs attached to this Addendum No. 4 to Appendix B in the General
Provisions – Contract Specifics. Pavement core results for RI Route 1A ramps have been added.

b. Delete Appendix F – Coastal Resources Management Council Assent from General Provision -
Contract Specifics in its entirety and replace with revised Appendix F – Coastal Resources
Management Council Assent (R-1) attached to this Addendum No. 4. Coastal Resources
Management Council Assent has been added.

1. General Provisions - Contract Specific

B. Contract Documents

Delete Sheet No. 45 in its entirety and replace with revised Sheet No. 45 (R-1) attached to this 
Addendum No. 4. Location of tension cable guardrail has been revised.

17. Sheet No. 45 Signing and Striping No. 7
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907.0100 WATER FOR DUST CONTROL 47
906.9901 SAFETY EDGE 47

906.0230 CEMENT CONCRETE SLOPE FACE CURB PRECAST STRAIGHT STANDARD 
7.2.0

46
901.9906 STEEL THRIE BEAM GUARDRAIL DOUBLE FACE RI STD 34.5.4 46
901.9905 STEEL THRIE BEAM GUARDRAIL SINGLE FACE RI STD 34.5.3 46
901.9904 TENSIONED CABLE GUARDRAIL TERMINAL 46
901.9903 TENSIONED CABLE GUARDRAIL 46
901.9902 GUARDRAIL END TREATMENT - ENERGY ABSORBING TERMINAL 45
901.9901 GUARDRAIL END TREATMENT - NON-ENERGY ABSORBING TERMINAL 45
901.0901 REMOVE AND RESET GUARDRAIL ALL TYPES 45
901.0151 TERMINAL END SECTION SINGLE FACE STANDARD 34.3.2 45
901.0111 GUARDRAIL STEEL BEAM DOUBLE FACE EARTH AND ASPHALT 44
901.0101 GUARDRAIL STEEL BEAM SINGLE FACE EARTH AND ASPHALT 44
821.1690 SAW & SEALING JOINTS IN BITUMINOUS CONCRETE PAVEMENT 44
820.0200 HIGH PRESSURE WATER CLEANING OF CONCRETE SURFACES 44
820.0110 ** ITEM DELETED ** 43
708.9042 CLEANING MANHOLES ALL TYPES AND SIZES 43
708.9041 CLEANING CATCH BASINS ALL TYPES AND SIZES 41
708.9040 CLEANING AND FLUSHING PIPE ALL SIZES 36
707.2000 ADJUST FRAME AND GRATE TO GRADE 34
707.1900 ADJUST FRAME & COVER TO GRADE 34
704.0300 RECONSTRUCT CATCH BASIN/VERTICAL WALLS 34
704.0100 RECONSTRUCT CATCH BASIN/CORBEL CONES 32

702.0840 ALTERNATE TOP COVER ROUND PRECAST MANHOLES AND CATCH 
BASINS STANDARD 4.7.2

30
702.0522 FRAME AND COVER STANDARD 6.2.1 30
702.0513 FRAME AND GRATE STANDARD 6.3.1 28
601.0200 CLASS XX PORTLAND CEMENT CONCRETE 28
403.0300 ASPHALT EMULSION TACK COAT 27
402.0871 DENSE FRICTION COURSE WITH MATERIAL TRANSFER VEHICLE 26
401.9901 BITUMINOUS ASPHALT FOR MISCELLANEOUS WORK 24
401.0100 BITUMINOUS BASE COURSE 24
302.0100 GRAVEL BORROW SUBBASE COURSE 24
212.2000 CLEANING AND MAINTENANCE OF EROSION CONTROLS 24
209.9901 FILTER BAG FOR CATCH BASIN 20
209.0110 BALED HAY CATCH BASIN INLET PROTECTION STANDARD 9.8.0 20
206.9901 COMPOST FILTER SOCK 17
204.0100 TRIMMING AND FINE GRADING 14
202.0800 GRAVEL BORROW 13
202.0100 EARTH EXCAVATION 12
201.9903 LOCATE AND ADJUST CATCH BASINS 12
201.9902 REMOVE AND STOCKPILE FLEXIBLE DELINEATORS 11
201.9901 CLEAN PAVED WATERWAYS 8
201.0623 REMOVE AND DISPOSE OVERHEAD SIGN STRUCTURE 8

201.0610 REMOVE AND DISPOSE DIRECTIONAL, WARNING, REGULATORY, 
SERVICE, AND STREET SIGNS

6
201.0605 REMOVE AND DISPOSE GROUND MOUNTED SIGN BASES 5
201.0604 REMOVE AND DISPOSE GROUND MOUNTED SIGN POSTS 5
201.0601 REMOVE AND DISPOSE GROUND MOUNTED SIGNS 4
201.0431 REMOVE AND DISPOSE CONCRETE MEDIAN MARKER 4
201.0428 REMOVE AND DISPOSE FRAME AND GRATE OR FRAME AND COVER 2
201.0415 REMOVE AND DISPOSE GUARDRAIL AND POST ALL TYPES 1
201.0409 REMOVE AND DISPOSE FLEXIBLE PAVEMENT 1
201.0407 REMOVE AND DISPOSE PAVEMENT AND RIGID BASE 1
201.0402 REMOVE AND DISPOSE CONCRETE CURB 1
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T20.9909 6 INCH WHITE TEMPORARY WATERBORNE PAVEMENT MARKING PAINT - 
16 MILS

70

T20.9908 WHITE TEMPORARY WATERBORNE PAVEMENT MARKING PAINT YIELD 
LINE SYMBOL - 8 MILS

70

T20.9907 6 INCH YELLOW TEMPORARY WATERBORNE PAVEMENT MARKING PAINT 
- 8 MILS

69

T20.9906 12 INCH WHITE TEMPORARY WATERBORNE PAVEMENT MARKING PAINT 
- 8 MILS

69

T20.9905 6 INCH WHITE TEMPORARY WATERBORNE PAVEMENT MARKING PAINT - 
8 MILS

68
T20.9904 TEMPORARY EPOXY RESIN PAVEMENT MARKING - YIELD LINE 68
T20.9903 6 INCH TEMPORARY EPOXY RESIN PAVEMENT MARKINGS YELLOW 67
T20.9902 12 INCH TEMPORARY EPOXY RESIN PAVEMENT MARKINGS WHITE 67
T20.9901 6 INCH TEMPORARY EPOXY RESIN PAVEMENT MARKINGS WHITE 66
T20.1000 REMOVE EXISTING PAVEMENT MARKINGS 66
T18.0100 FLEXIBLE DELINEATOR POST 65
T17.9901 OVERHEAD SIGN PANELS - BRIDGE MOUNTED 65
T17.0215 OVERHEAD SIGN STRUCTURE 86-90 FOOT SPAN - STEEL 65
T17.0205 OVERHEAD SIGN STRUCTURE 36-40 FOOT CANTILEVER - STEEL 65
T17.0202 OVERHEAD SIGN STRUCTURE 21-25 FOOT CANTILEVER- STEEL 64
T17.0100 OVERHEAD SIGN PANELS 64

T16.0300 
Cont.

GROUND MOUNTED PRIMARY DIRECTIONAL SIGN POST-STEEL 
BREAKAWAY

T16.0100 GROUND MOUNTED PRIMARY DIRECTIONAL SIGN PANELS EXTRUDED 
ALUMINUM

63

T15.0200 REMOVE AND RELOCATE DIRECTIONAL REGULATORY AND WARNING 
SIGN

63
T15.0110 GUIDE SIGNS STANDARD 29.2.0 61
T15.0100 DIRECTIONAL REGULATORY AND WARNING SIGNS 59
T05.1030 ADJUST HANDHOLE TO GRADE 58
T05.0200 PRECAST TYPE H HEAVY DUTY HANDHOLE STANDARD 18.2.1 57
L02.0101 GENERAL HIGHWAY SEEDING (TYPE 1) 56
L01.0104 PLANTABLE SOIL 4 INCHES DEEP 56
943.0100 TRAINEE MAN-HOURS 55
937.0200 MAINTENANCE AND MOVEMENT TRAFFIC PROTECTION 55
936.0110 MOBILIZATION 55
935.9901 MICRO MILLING 54
932.0210 FULL DEPTH SAWCUT OF BITUMINOUS PAVEMENT AND RIGID BASE 54
932.0200 FULL-DEPTH SAWCUT OF BITUMINOUS PAVEMENT 52
932.0100 CUTTING AND MATCHING ASPHALT 51
931.0110 CLEANING AND SWEEPING PAVEMENT 51
929.0100 FIELD OFFICES 240 SQUARE FOOT MINIMUM 50

928.0800 TRUCK MOUNTED ATTENUATOR WITH TRUCK MOUNTED FLASHING ARROW 
BOARD

50
925.0112 PORTABLE CHANGEABLE MESSAGE SIGN 50
924.0113 ADVANCE WARNING ARROW PANEL 50
923.0200 FLUORESCENT TRAFFIC CONES STANDARD 26.1.0 50
923.0105 DRUM BARRICADE STANDARD 26.2.0 50
922.0100 TEMPORARY CONSTRUCTION SIGNS STANDARD 29.1.0 AND 27.1.1 49
920.0135 BEDDING FOR RIPRAP FS-2 STANDARD 8.3.0 49
920.0050 PLACED STONE RIPRAP R-1, R-2 STANDARD 8.3.0 49
919.0101 TEST PITS 48
916.0650 REMOVE, RELOCATE AND RESET SHOCK ABSORBING BARRIER MODULES 48
914.5020 FLAGPERSONS - OVERTIME 48
914.5010 FLAGPERSONS 48
910.9901 CUTTING BITUMINOUS RUMBLE STRIPS 47
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932.9901 SAW CUT PAVEMENT 4 INCH DEPTH 74
413.9901 RIDEABILITY PRICE ADJUSTMENT 74

926.0130 
Cont.

PRECAST MEDIAN BARRIER FOR TEMPORARY TRAFFIC CONTROL 
STANDARD 40.5.0

820.9901 CONCRETE MEDIAN BARRIER SURFACE TREATMENT (PROTECTIVE 
COATING)

73
205.0250 TRENCH ROCK EXCAVATION (7-12') 73

T20.9915 WHITE TEMPORARY WATERBORNE PAVEMENT MARKING PAINT 
STRAIGHT, LEFT, RIGHT, OR COMBINED STANDARD 20.1.0 – 16 
MILS

73

T20.9914 WHITE TEMPORARY WATERBORNE PAVEMENT MARKING PAINT 
STRAIGHT, LEFT, RIGHT, OR COMBINED STANDARD 20.1.0 – 8 
MILS

72

T20.9913 TEMPORARY EPOXY RESIN PAVEMENT MARKING – STRAIGHT, LEFT, 
RIGHT, OR COMBINED STANDARD 20.1.0

72

T20.9912 WHITE TEMPORARY WATERBORNE PAVEMENT MARKING PAINT YIELD 
LINE SYMBOL - 16 MILS

72

T20.9911 6 INCH YELLOW TEMPORARY WATERBORNE PAVEMENT MARKING PAINT 
- 16 MILS

71

T20.9910 12 INCH WHITE TEMPORARY WATERBORNE PAVEMENT MARKING PAINT 
- 16 MILS

71
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STA. 735+00 LT/RT 1.00 0021 02

STA. 720+99 LT 1.00 0021 02

Item 201.0623 Total: 5.00

STA. 740+51 LT/RT 1.00 0021 02

ROUTE 138

STRUCTURE

STA. 694+00 RT 1.00 0021 02

EB STA. 628+50 LT/RT 1.00 0021 02

BN-E STA. 207+87 LT 16.00 0005 01

BN-E STA. 205+50 LT 16.00 0005 01

ROUTE 138

BN-E STA. 210+24 LT 16.00 0005 01

012 201.9901 CLEAN PAVED WATERWAYS SY

BN-E STA. 202+54 LT 16.00 0005 01

RAMPS

WB STA. 608+28 LT 1.00 0021 02

WB STA. 608+27 RT 1.00 0021 02

WB STA. 609+40 LT 1.00 0021 02

WB STA. 609+27 LT 1.00 0021 02

STA. 729+54 RT 1.00 0021 02

010 201.0610 Cont. STA. 727+94 RT 1.00 0021 02

WB STA. 593+33 LT 1.00 0021 02

STA. 732+75 LT 1.00 0021 02

WB STA. 615+12 LT 6.00 0021 02

Item 201.0610 Total: 105.00

SIGNS TO RI ROUTE 138

011 201.0623 REMOVE AND DISPOSE OVERHEAD SIGN EACH

WB STA. 617+50 RT 1.00 0021 02

WB STA. 617+49 LT 1.00 0021 02

RAMPS ADVISORY SPEED LIMIT 3.00 0021 02

US ROUTE 1

Distribution of Quantities
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EB STA. 613+13 LT 18.00 0005 01

012 201.9901 Cont. EB STA. 599+03 LT 11.00 0005 01

EB STA. 624+32 RT 16.00 0005 01

EB STA. 619+62 LT 31.00 0005 01

Page 8a of 74
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FACE RI STD 34.5.3

ROUTE 138

STA. 665+53 - 665+91 LT 38.00 0005 01

049 901.9905 STEEL THRIE BEAM GUARDRAIL SINGLE LF

EB STA. 632+41 LT 1.00 0005 01

Item 901.9904 Total: 4.00

Item 901.9905 Total: 38.00

AS DIRECTED BY THE ENGINEER 100.00 0005 01

Item 901.9906 Total: 100.00

ROUTE 138

050 901.9906 STEEL THRIE BEAM GUARDRAIL DOUBLE LF

FACE RI STD 34.5.4

EB STA. 626+44 LT 1.00 0005 01

Item 901.9902 Total: 9.00

ROUTE 138

047 901.9903 TENSIONED CABLE GUARDRAIL LF

WB STA. 600+93 RT 1.00 0005 01

046 901.9902 Cont. WB STA. 597+36 RT 1.00 0005 01

WB STA. 613+37 RT 1.00 0005 01

WB STA. 613+36 LT 1.00 0005 01

EB STA 601+00 - 616+50 LT 1,554.00 0005 01

ROUTE 138

048 901.9904 TENSIONED CABLE GUARDRAIL TERMINAL LF

EB STA. 601+52 LT 1.00 0005 01

EB STA. 616+50 LT 1.00 0005 01

EB STA. 626+64 - 632+42 LT 580.00 0005 01

EB STA. 601+52 - 616+50 LT 1,484.00 0005 01

Item 901.9903 Total: 2,064.00
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051 906.0230 CEMENT CONCRETE SLOPE FACE CURB LF

Page 46a of 74
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070 932.0200 FULL-DEPTH SAWCUT OF BITUMINOUS LF

RAMPS (CBRHA)

PAVEMENT

WB STA. 603+96 - 604+00 LT 24.00 0005 01

WB STA. 594+40 - 594+45 LT 29.00 0005 01

Item 932.0100 Total: 1,060.00

WB STA. 609+65 - 609+74 LT 29.00 0005 01

STA 699+01 -700+03 LT 214.00 0005 01

ROUTE 138

STA 707+60 -708+62 LT 218.00 0005 01

STA 702+13 -703+13 RT 220.00 0005 01

BN-E STA. 205+50 LT (CBRHA) 30.00 0005 01

BN-E STA. 202+54 LT (CBRHA) 30.00 0005 01

BN-E STA. 210+23 LT (CBRHA) 30.00 0005 01

BN-E STA. 207+87 LT (CBRHA) 30.00 0005 01

E-BN STA. 113+82 - 114+42 LT 69.00 0005 01

BN-W STA. 24+80 - 25+79 RT 109.00 0005 01

ROUTE 138

W-BN STA. 61+77 - 62+54 LT 84.00 0005 01

BN-E STA. 211+48 - 212+30 RT 92.00 0005 01

069 932.0100 Cont. STA. 113+65 LT

STA. 61+37 LT

BN-W STA. 24+12 RT - W-BN 56.00 0005 01

EB STA. 594+80 - 594+84 RT 18.00 0005 01

STA. 736+31 - 736+81 LT/RT 84.00 0005 01

STA. 732+07 LT 22.00 0005 01

STA. 741+50 RT/LT 64.00 0005 01

STA. 737+21 - 737+62 LT/RT 84.00 0005 01

EB STA. 612+84 - 612+86 RT 18.00 0005 01

EB STA. 604+56 - 604+63 RT 24.00 0005 01

STA. 673+74 - 674+34 RT/LT 100.00 0005 01

STA. 672+72 - 673+22 RT/LT 100.00 0005 01
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STA. 702+15 LT (CBRHA) 30.00 0005 01

STA. 692+58 RT (CBRHA) 30.00 0005 01

STA. 707+98 RT (CBRHA) 30.00 0005 01

STA. 704+36 RT (CBRHA) 30.00 0005 01

STA. 688+81 LT (CBRHA) 30.00 0005 01

STA. 686+66 RT (CBRHA) 30.00 0005 01

STA. 690+95 LT (CBRHA) 30.00 0005 01

STA. 689+57 RT (CBRHA) 30.00 0005 01

STA. 716+59 LT (CBRHA) 30.00 0005 01

STA. 716+47 RT (CBRHA) 30.00 0005 01

STA. 719+51 LT (CBRHA) 30.00 0005 01

STA. 719+50 RT (CBRHA) 30.00 0005 01

STA. 711+00 RT (CBRHA) 30.00 0005 01

STA. 710+95 LT (CBRHA) 30.00 0005 01

STA. 713+76 RT (CBRHA) 30.00 0005 01

STA. 713+72 LT (CBRHA) 30.00 0005 01

EB STA. 631+87 RT (CBRHA) 30.00 0005 01

EB STA. 628+88 RT (CBRHA) 30.00 0005 01

STA. 640+51 LT (CBRHA) 30.00 0005 01

EB STA. 634+52 RT (CBRHA) 30.00 0005 01

STA 730+64 -732+05 LT 341.00 0005 01

070 932.0200 Cont. STA 709+16 -710+16 RT 215.00 0005 01

ROUTE 138 (CBRHA)

STA. 689+41 LT 10.00 0005 01

STA. 642+49 RT (CBRHA) 30.00 0005 01

STA. 683+50 LT (CBRHA) 30.00 0005 01

STA. 680+68 RT (CBRHA) 30.00 0005 01

STA. 686+00 LT (CBRHA) 30.00 0005 01

STA. 683+64 RT (CBRHA) 30.00 0005 01

STA. 645+51 LT (CBRHA) 30.00 0005 01

STA. 642+99 LT (CBRHA) 30.00 0005 01

STA. 680+68 LT (CBRHA) 30.00 0005 01

STA. 645+52 RT (CBRHA) 30.00 0005 01

Distribution of Quantities
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Item 932.0210 Total: 12.00

RAMPS (MMPOR)

072 935.9901 MICRO MILLING SY

RAMPS (RPCRB)

PAVEMENT AND RIGID BASE

(RPCRB)

W-BN STA 23+94 - 24+01 RT 12.00 0005 01

(MMPOR)

E-BN STA. 100+00 - 114+42 LT 3,785.00 0005 01

(MMPOR)

W-BN STA. 50+00-62+54 LT 3,270.00 0005 01

RT (MMPOR)

BN-E STA. 200+00 -  212+30 3,456.00 0005 01

(MMPOR)

BN-W STA. 10+00 -  25+79 RT 4,239.00 0005 01

WB STA. 605+15 RT (CBRHA) 30.00 0005 01

STA. 733+03 RT (CBRHA) 30.00 0005 01

WB STA. 616+58 RT (CBRHA) 30.00 0005 01

WB STA. 612+38 RT (CBRHA) 30.00 0005 01

STA. 722+54 RT (CBRHA) 30.00 0005 01

070 932.0200 Cont. STA. 722+51 LT (CBRHA) 30.00 0005 01

STA. 725+53 RT (CBRHA) 30.00 0005 01

STA. 725+50 LT (CBRHA) 30.00 0005 01

WB STA. 628+86 LT (CBRHA) 30.00 0005 01

Item 932.0200 Total: 1,390.00

STA. 728+53 RT (CBRHC) 30.00 0005 01

071 932.0210 FULL DEPTH SAWCUT OF BITUMINOUS LF

WB STA. 633+34 LT (CBRHA) 30.00 0005 01

WB STA. 631+06 LT (CBRHA) 30.00 0005 01

ROUTE 138 (CBRHC)

WB STA. 635+71 LT (CBRHA) 30.00 0005 01
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S29-28/W11-15P 30"X24" 5.00 0021 02

S29-3/R5-10D 30"X36" 7.50 0021 02

S29-4/W13-3 24"X30" 5.00 0021 02

S29-27/W11-1 36"X36" 9.00 0021 02

S29-2/W13-3 24"X30" 5.00 0021 02

S29-25/R1-1 30"X30" 6.25 0021 02

S29-26/R5-1 30"X30" 6.25 0021 02

S29-5/R5-10D 30"X36" 7.50 0021 02

ROUNDUP 0.25 0021 02

S1-1/W11-3 36"X36" 9.00 0021 02

S1-2/W13-2(30) 36"X48" 12.00 0021 02

ROUTE 138

S29-6/R7-1A 12"X18" 1.50 0021 02

S29-8/R6-1R 36"X12" 3.00 0021 02

S29-9/R6-1L 36"X12" 3.00 0021 02

S29-18/R5-1 30"X30" 6.25 0021 02

S27-30/R5-10D 30"X36" 7.50 0021 02

S27-23/R5-1 30"X30" 6.25 0021 02

S27-7/W13-3 24"X30" 5.00 0021 02

S27-31/R5-10D 30"X36" 7.50 0021 02

S27-20/R5-1 30"X30" 6.25 0021 02

080 T15.0100 Cont. S27-2/W13-3 24"X30" 5.00 0021 02

S27-22/R5-1 30"X30" 6.25 0021 02

S27-21/R1-2 36"X36"X36" 9.00 0021 02

S27-8/R5-6 24"X24" 4.00 0021 02

S29-15/R5-1 30"X30" 6.25 0021 02

S29-14/R1-1 30"X30" 6.25 0021 02

S29-16/R6-1R 36"X12" 3.00 0021 02

S29-17/R1-1 30"X30" 6.25 0021 02

S29-1/R1-2 36"X36"X36" 9.00 0021 02

S27-9/OM1-1 36"X36" 9.00 0021 02

S29-13/W12-1 30"X30" 6.25 0021 02

S29-10/R1-1 30"X30" 6.25 0021 02
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080 T15.0100 Cont. S13-1/D12-4 96"X48" 32.00 0021 02
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S8-3/R2-1 48"X60" 20.00 0021 02

S8-2/W11-3 36"X36" 9.00 0021 02

S1-3/W13-2(35) 36"X48" 12.00 0021 02

US ROUTE 1

S5-1/W4-2R 48"X48" 16.00 0021 02

S3-5/W16-2AP 30"X24" 5.00 0021 02

S5-3/W11-3 36"X36" 9.00 0021 02

S5-2/W4-2R 48"X48" 16.00 0021 02

RAMPS

081 T15.0110 GUIDE SIGNS STANDARD 29.2.0 SF

S27-11/M1-5 30"X24" 5.00 0021 02

S27-10/M3-2 30"X15" 3.13 0021 02

S1-5/W13-2(30) 36"X48" 12.00 0021 02

S1-4/W13-2(30) 36"X48" 12.00 0021 02

Item T15.0100 Total: 674.25

S19-3/E5-1R 72"X60" 30.00 0021 02

S19-2/W13-2 36"X48" 12.00 0021 02

S20-2/W13-2 36"X48" 12.00 0021 02

S20-1/E5-1R 72"X60" 30.00 0021 02

S14-1/W11-3 36"X36" 9.00 0021 02

080 T15.0100 Cont. S13-2/D12-5A 66"X48" 22.00 0021 02

S19-1/W4-1 48"X48" 16.00 0021 02

S16-1/R2-1 48"X60" 20.00 0021 02

S20-3/W4-3 48"X48" 16.00 0021 02

S3-2/W16-2AP 30"X24" 5.00 0021 02

S3-1/W19-4 48"X48" 16.00 0021 02

S3-4/W19-4 48"X48" 16.00 0021 02

S3-3/E5-1R 72"X60" 30.00 0021 02

S2-3/ W13-2 36"X48" 12.00 0021 02

S21-2/W4-2 48"X48" 16.00 0021 02

S24-1/R3-3 36"X36" 9.00 0021 02

S23-2/R2-1 48"X60" 20.00 0021 02
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S27-13/D2-1 108"X36" 27.00 0021 02

081 T15.0110 Cont. S27-12/M6-3 21"X15" 2.19 0021 02

S27-25/M1-5 24"X24" 4.00 0021 02

S27-24/M3-1 24"X12" 2.00 0021 02
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ESTIMATE 75,000.00 0005 01

Item 413.9901 Total: 75,000.00

STA 709+16 -710+16 RT 215.00 0005 01

110 413.9901 RIDEABILITY PRICE ADJUSTMENT EACH

STA 702+13 -703+13 RT 220.00 0005 01

STA 707+60 -708+62 LT 218.00 0005 01

STA 699+01 -700+03 LT 214.00 0005 01

111 932.9901 SAW CUT PAVEMENT 4 INCH DEPTH LF

ROUTE 138

STA 730+64 -732+05 LT 341.00 0005 01

109 926.0130 Cont. TEMPORARY TRAFFIC CONTROL STANDARD

Item 932.9901 Total: 1,208.00

ROUTE 138

40.5.0

SIGN INSTALLATION

Item 926.0130 Total: 250.00

AS REQUIRED FOR OVERHEAD 250.00 0005 01

109 926.0130 PRECAST MEDIAN BARRIER FOR LF

ROUTE 138
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Addendum – 4 JS-ii 

L02.1000 Seeding JS-37 

T17.9901 Overhead Sign Panels – Bridge Mounted JS-38 

T20.9901 6  Inch Temporary Epoxy Resin Pavement Markings White JS-39 

T20.9902 12  Inch Temporary Epoxy Resin Pavement Markings White JS-39 

T20.9903 6  Inch Temporary Epoxy Resin Pavement Markings Yellow JS-39 

T20.9904 Temporary Epoxy Resin Pavement Marking - Yield Line  JS-39 

T20.9913 Temporary Epoxy Resin Pavement Marking – Straight, Left, Right, or 
Combined Standard 20.1.0 JS-39 

T20.9905 6 Inch White Temporary Waterborne Pavement Marking Paint – 8 
Mils 

JS-42 

T20.9906 12 Inch White Temporary Waterborne Pavement Marking Paint – 8 
Mils JS-42 

T20.9907 6 Inch Yellow Temporary Waterborne Pavement Marking Paint – 8 
Mils JS-42 

T20.9908 White Temporary Waterborne Pavement Marking Yield Line Symbol 
– 8 Mils JS-42 

T20.9909 6 Inch White Temporary Waterborne Pavement Marking Paint – 16 
Mils 

JS-42 

T20.9910 12 Inch White Temporary Waterborne Pavement Marking Paint – 16  
Mils JS-42 

T20.9911 6 Inch Yellow Temporary Waterborne Pavement Marking Paint – 16  
Mils JS-42 

T20.9912 White Temporary Waterborne Pavement Marking Yield Line Symbol 
– 16 Mils JS-42 

T20.9914 White Temporary Waterborne Pavement Marking Straight, Left, 
Right, or Combined Standard 20.1.0 – 8 Mils JS-42 

T20.9915 White Temporary Waterborne Pavement Marking Straight, Left, 
Right, or Combined Standard 20.1.0 – 16 Mils JS-42 

820.9901 Concrete Median Barrier Surface Treatment (Protective Coating) JS-44 

932.9901 Saw Cut Pavement 4 Inch depth JS-45 
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Addendum - 4 JS-36 

Date: 02/03/12 
Page 1 of 1 

 
 

JOB SPECIFIC 
R.I. CONTRACT NO. 2011-CH-108 

 
CODE 938.1000 

PRICE ADJUSTMENTS 
 

DESCRIPTION. 
 
 a. Liquid Asphalt Cement.* The Base Price of Liquid Asphalt Cement as 

required to implement Subsection 938.03.1 of the Standard Specifications is 
$605.00 per ton as of 02/15/2012. 

 
 * In the case of modified asphalt binder, this price adjustment provision shall only 

apply to the neat liquid asphalt component.  This provision shall not apply to the 
modifier component, manufacture, storage, transportation or other associated 
costs. 

 
 b. Diesel Fuel.  The Base Price of Diesel Fuel as required to implement 

Subsection 938.03.2 of the Standard Specifications is $3.3289 per gallon as of 
02/15/2012. 
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Date: 02/21/12 
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JOB SPECIFIC 
R.I. CONTRACT NO. 2011-CH-108 

 
CODE 932.9901 

SAW CUT PAVEMENT 4 INCH DEPTH 
 
DESCRIPTION: This work item shall consist of saw cutting the pavement 4 inches in depth for 
removal of the median markers at the locations shown on the Plans, according to Section 932 of 
the RI Standard Specification for Road and Bridge Construction, 2004 Edition and all revisions. 
 
CONSTRUCTION METHODS: Saw cutting the pavement to a depth of 4 inches shall be at 
the locations shown on the Plans and/or as directed by the Engineer.  This work shall be 
performed as part of the work to remove and dispose median markers and spaced 6” from the 
edge of the median markers.  The existing pavement shall be cut along neat lines and the 
pavement to be removed shall then be chipped and removed. 
 
METHOD OF MEASUREMENT: “Saw Cut Pavement 4 Inch Depth” will be measured by the 
number of linear foot (LF) of saw cut actually made in accordance with the Plans and/or as 
directed by the Engineer. 
  
BASIS OF PAYMENT: The accepted quantity of Item Code 932.9901 “Saw Cut Pavement 4 
Inch Depth” will be paid for at the contract unit price bid per “Linear Foot” as listed in the 
proposal.  The price so-stated constitutes full and complete compensation for all labor, tools, 
materials and equipment and all other incidentals required to finish the work, complete and 
accepted by the Engineer.   
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