



State of Rhode Island
Department of Administration / Division of Purchases
One Capitol Hill, Providence, Rhode Island 02908-5855
Tel: (401) 574-8100 Fax: (401) 574-8387

ADDENDUM # 9

10/22/12

RFQ #7449636

Title: Door Lock and Security Upgrade - CCRI

Bid Opening Date & Time Change:

From: 10/30/12 @ 11:00 AM (EDT)

To: 11/14/12 @ 2:00 PM (EDT)

Notice to Vendors: Addendum #7 allows a substitution of either Keri Systems or RS2, were as any of these substitutions must show itemized hardware additions and deletions.

Clarification where and how to show these changes.

Essentially each vendor could, if they required business arrangements with the other two system suppliers, could submit three separate BIDs.

As far as the BID forms go, if they are bidding one of the alternates, they can simply note N/A next to any of the original SMS PRICE FORM items and add the needed alternate Keri or RS2 system items on a separate form. They must still supply all the required components whether it is from Schlage , RS2 or Keri.

Revision to Project Completion:

Project Completion date has been revised FROM: 120 Day's TO: 180 day's from receipt of CCRI's Purchase Order. The Owner will recognize additional lead time for hardware if necessary from Purchase Order issuance.

Acknowledge your receipt/understanding of these specifications on your bid. Attach a Copy of this addendum to your bid when your bid is submitted.

I confirm receipt and understanding of all Addendums posted (1 thru 9) and have incorporated its provisions in my bid package.

Interested parties should monitor this website, on a regular basis, for any additional information that may be posted.

Gary P. Mosca
Buyer